

OFFICE OF THE EXECUTIVE ENGINEER  
LIAQUATABAD ZONE SEWERAGE ,KWSB

NO.EE/Sew/L/T/KWSB/2012/

7-1-2012

M/s A.H. Enterprise,  
3-D/8/9-A Nazimabad no.7  
near Abbasi Shaheed Hospital,  
Karachi.


WORK ORDER.

Subject:- MANUFACTURING & SUPPLYING OF RCC RING SLAB FOR  
DAMAGED MANHOLES IN NAZIMABAD AND LIAQUATABAD  
TOWN SEWERAGE.


With reference to your tender dated 9-12-2011  
which has been accepted by the competent authority of KW&SB

In this connection you are hereby directed to  
start the said work immediately and completed within 30 days  
positively, failing which action will be taken against you  
under contract rules. The expenditure will be charge BGMO.0-023-16  
for the year 2011-12.

Further, in this regard you are hereby directed  
to contract the undersign for further guidance please.

  
EXECUTIVE ENGINEER  
LIAQUATABAD TOWN SEW.ZONE

- 1.S.E.Liaquatabad Zone,KWSB.
- 2.Office Copy.

Attested  
  
**ZAFAR MALIK**  
Executive Engineer (SEW)  
Liaquatabad Town  
Karachi Water & Sewerage Board

**OFFICE OF THE CHIEF ENGINEER CENTRAL, KW&SB**

Room No270 2<sup>nd</sup> Floor, Old KBCA Building Behind Civic Centre, Gulshan-e-Iqbal, Karachi.

No. KW&SB/CE/Central/2012/13

Dated:- 04/01/2012

M/s. A.H Enterprises,  
3-D 8/9-A Nazimabad  
No.7 Near Abbasi Shaheed  
Hospital Nazimabad Karachi

**SANCTION ORDER**

**SUBJECT:- MANUFACTURING & SUPPLYING OF RCC RING SLABS FOR DAMAGED MANHOLES IN NAZIMABAD AND LIAQUATABAD TOWN (SEW).**

**REF:- Your Tender Opened on dated: 09-12-2011.**


The undersigned is please to convey sanction amounting to Rs.322,050/- (Rupees Three Lac Twenty Two Thousand Fifty only) for the above subjected work on the reduce scope of work under financial constrain in favour of M/s. A.H Enterprises as the reasonability of rates evaluated by Procurement Committee-I on offer rate basis dully financially concurred by Finance Department, KW&SB at Para-43/N to 56/N. The expenditure is chargeable to budget No.O-023-16 of current financial year 2011-2012.

You are therefore, directed to contact with Executive Engineer (Sew) Liaquatabad Division for execution of agreement within 03 days positively.

  
CHIEF ENGINEER  
CENTRAL, KW&SB

Copy to:-

- 1-S.E. (Liaquatabad), KW&SB.
- 2- E.E. (Sew) Liaquatabad, KW&SB
- 3-AD (LFA), KW&SB
- 4-B.O., KW&SB
- 5-Office Copy

  
**ZAFAR MALIK**  
Executive Engineer (SEW)  
Liaquatabad Town  
Karachi Water & Sewerage Board

# NOTE SHEET

(-1 0-)

44

Paras

Reference

SUBJECT:- MANUFACTURING & SUPPLYING OF RCC RING SLABS FOR DAMAGED MANHOLES IN NAZIMABAD AND LIAQUATABAD TOWN (SEW).

63/

Placed below an Agreement on Non Judicial Stamp Paper providing by Contractor valued @30% amounting to Rs.1,000/- of above referred work, for amounting to Rs. 3,22,050/- (Rupees Three Lac Twenty Two Thousand Fifty Only) is herewith forwarded to SE / EE (Sew) Liaquatabad Division vetting / scrutinizes Contract Agreement and return early for signature of CE (Central), KW&SB.

Stamp: CHIEF ENGINEER WATER & SEWERAGE ZONE-3 KW&SB  
INWARD NO. 27  
DATE: 6-1-07

ACCOUNT OFFICER  
CENTRAL, KW&SB

64  
63/

SE (Liaquatabad), KW&SB


Camaw SB

EE (Sew)

Attest  
ZAFAR MALIK  
Executive Engineer (SEW)  
Liaquatabad Town  
Karachi Water & Sewerage Board

43

300 RS.



31 DEC 2011 AGREEMENT

050609 Mushfaq Ali Memon Advocate Karachi the 6th day of January, 2012 represented by Chief Engineer (Central) KW&SB, (hereinafter, called the Employer) of the one part as M/s. A.H Enterprises, represented by their proprietor Mr. Abdul Hafeez Soomro with its principal office 3-D8/9-A Nazimabad No.7 Near Abbasi Shaheed Hospital Nazimabad Karachi Dist:Karachi. City (Hereinafter called the contractor) of the other part.

WHEREAS, the Board have accepted the contractor's Tender hereunto annexed and marked 1/2 dated: 09.12.2011, for the work "MANUFACTURING & SUPPLYING OF RCC RING SLABS FOR DAMAGED MANHOLES IN NAZIMABAD AND LIAQUATABAD TOWN (SEW)", sanctioned for amounting to Rs Rs.322,050/- (Rupees: Three Lac Twenty Two Thousand Fifty Only) as the reasonability of rates evaluated by Procurement Committee-I and duly concurred by Finance Department and approved by Competent Authority vide No.KW&SB/CE/Central/2012/ Dated:- 04/01/2012, Time limits 30 Days Penalty Rs.500/= per day.

According to the specification and the general terms and conditions of the contract hereunto annexed and marked 1/2 dated: 09.12.2011, and signed by the contractor after having made themselves fully acquainted with it's meanings and whereas the 2% Earnest Money Rs.5000.00 + Rs.1000.00 + Rs.1000.00 = Rs.7000.00 has also been attached with tender as deposited in KW&SB A/c 25011-1 by way of Pay order vide No.4877531 dated:- 16-11-2011, Pay Order No.6262523 dated 14-10-2011 & Pay Order No.6262524 dated 14-10-2011 and remaining 8% security deposit will be deducted from the contractor's bill and have given to the Board a lien over such sum as security for the due fulfillment of the contract and abide by the all terms and conditions of the aforesaid specification of tender.

The Contractor do hereby bind themselves their heirs, successors/legal representatives / assignees to pay to the Board a sum of Rs.32,205/- (Rupees. Thirty Two Thousand Two Hundred Five Only) by way of penalty in case of breach of any terms and conditions and also abide all the instructions issued by the board in this contest including those mentioned in the tender without prejudice to the right of the Board to recover the damages for any such breach.

IN WITNESS WHEREOF, the said parties have, set their hands this 6th day of January, 2012.

EXECUTIVE ENGINEER (SEW) LIAQUATABAD DIVISION KW&SB M/S. A.H ENTERPRISES

SUPERINTENDING ENGINEER LIAQUATABAD, K.W & S.B CHIEF ENGINEER CENTRAL, KW&SB


WITNESSES:

- 1- Javed Iqbal m/s Sidra Catering N.I.C 42101-8716626-7ADD B-11/17 F.B/As Karachi.
2- Nabila Qureshi N.I.C 42101-1415496-9 ADD R-474-11-C1 K. Kamal

Attest: Kamal Ali Executive Engineer (SEW) Liaquatabad Town Karachi Water & Sewerage B

(4)

100 RS.



30 DEC 2011

061946

M. AMJAD CHOHAN  
Advocate


"MANUFACTURING & SUPPLYING OF RCC RING SLABS  
FOR DAMAGED MANHOLES IN NAZIMABAD AND  
LIAQUATABAD TOWN (SEW)",

M/S. A.H Enterprises

Rs.322,050/-

Attested  
*Zafar Malik*  
ZAFAR MALIK  
Executive Engineer (SEW)  
Liaquatabad Town  
Karachi Water & Sewerage Board

40  
500 RS



30 DEC 2011

**AGREEMENT**

062430

An agreement made at Karachi the \_\_\_\_\_ day of January, 2012 represented by Chief Engineer (Central), KW&SB, (hereinafter, called the Employer) of the one part as M/s. A.H Enterprises. represented by their proprietor Mr. Abdul Hafeez Soomro with its principal office 3-D8/9-A Nazimabad No.7 Near Abbasi Shaheed Hospital Nazimabad Karachi Dist:Karachi. City (Hereinafter called the contractor) of the other part.

WHEREAS, the Board have accepted the contractor's Tender hereunto annexed and marked 1/2 dated: 09.12.2011, for the work **"MANUFACTURING & SUPPLYING OF RCC RING SLABS FOR DAMAGED MANHOLES IN NAZIMABAD AND LIAQUATABAD TOWN (SEW)"**, sanctioned for amounting to Rs Rs.322,050/- (Rupees: Three Lac Twenty Two Thousand Fifty Only) as the reasonability of rates evaluated by Procurement Committee-I and duly concurred by Finance Department and approved by Competent Authority vide No.KW&SB/CE/Central/2012/ Dated:- 04/01/2012, Time limits 30 Days Penalty Rs.500/= per day.

According to the specification and the general terms and conditions of the contract hereunto annexed and marked 1/2 dated: 09.12.2011, and signed by the contractor after having made themselves fully acquainted with it's meanings and whereas the 2% Earnest Money Rs.5000.00 + Rs.1000.00 + Rs.1000.00 = Rs.7000.00 has also been attached with tender as deposited in KW&SB A/c 25011-1 by way of Pay order vide No.4877531 dated:- 16-11-2011, Pay Order No.6262523 dated 14-10-2011 & Pay Order No.6262524 dated 14-10-2011 and remaining 8% security deposit will be deducted from the contractor's bill and have given to the Board a lien over such sum as security for the due fulfillment of the contract and abide by the all terms and conditions of the aforesaid specification of tender.

The Contractor do hereby bind themselves their heirs, successors/legal representatives / assignees to pay to the Board a sum of Rs.32,205/- (Rupees. Thirty Two Thousand Two Hundred Five Only) by way of penalty in case of breach of any terms and conditions and also abide all the instructions issued by the board in this contest including those mentioned in the tender without prejudice to the right of the Board to recover the damages for any such breach.

IN WITNESS WHEREOF, the said parties have set their hands this \_\_\_\_\_ day of January, 2012.

*[Signature]*  
EXECUTIVE ENGINEER (SEW)  
LIAQUATABAD DIVISION  
KW&SB

*[Signature]*  
SUPERINTENDING ENGINEER  
LIAQUATABAD, K.W & S.B

*[Signature]*  
M/S. A.H ENTERPRISES

*[Signature]*  
**ZAFAR MALIK**  
Executive Engineer (SEW)  
Liaquat abad Town  
Karachi Water & Sewerage Board

*[Signature]*  
CHIEF ENGINEER  
CENTRAL, KW&SB

WITNESSES:

N.I.C

ADD \_\_\_\_\_



OFFICE OF THE EXECUTIVE ENGINEER (SEW) LIAQUATABAD DIVISION

Reduce Scope of Cost

Name of Work: MANUFACTURING & SUPPLYING OF RCC RING SLABS FOR DAMAGED MANHOLES IN NAZIMABAD AND LIAQUATABAD TOWN (SEW)

S.No	Description of Work				
		Quantity	Unit	Rate	Amount
1	Manufacturing and supplying of RCC Ring slab of 21" dia inside diameter 7.5" width and 6" thick i/c 3/8" dia tor steel bars two concentric ring wuth 3/8" dia 8 Nos cross linked bars welded and two sunk type hooks coated in a 1:1:1/2:3 concrete with embedded 15 kg C.I frame in perfect position i/c transportation charges for an average lead of 20 km per trip from casting yard to town office A minimum of 25 slabs per trip will be transported.	226	Nos	1,162.31	262,682.06
2	Shifting of Ring Slabs to the site within a radius of 10 km with fixing in perfect position on damaged manhole i/c cutting of damaged portion of manhole in the proper shape and laying of cement marmor of 2" thickness and disposal of debris.	226	Nos	382.80	86,512.80
TOTAL					349,195

*Sub Eng*

*Abmalik*  
EXECUTIVE ENGINEER (SEW)  
LIAQUATABAD DIVISION KW&SB

*Attested*  
*Abmalik*  
**ZAFAR MALIK**  
Executive Engineer (SEW)  
Liaquatbad Town  
Karachi Water & Sewerage Board

# NOTE SHEET

D.M.D. (T/S)'s Office

C.E. Zone-II (KW&SB)

Dy No. 133

Date: 04/11/11 (-4-)

Dy No. 2031/E  
Date: 4/11/11

Reference

Paras

(est Rs. 7,72,555/=)

**SUBJECT:- MANUFACTURING AND SUPPLYING OF RCC RING SLABS FOR DAMAGED MANHOLES IN NAZIMABAD AND LIAQUATABAD TOWN (SEW).**

An estimate for amounting to **Rs.7,72,555/=** has been prepared by the A.E.E concerned for Manufacturing & Supplying of RCC Ring Slabs for damaged manholes in Nazimabad & Liaquatabad Town (Sew). The same has already been checked by the Director (Design), KW&SB, for amounting to **Rs.7,72,555/=** vide para-07/N to 09/N. The RCC Ring Slabs is very essential items for smooth sewerage sytem. It is also pointed out that the Ring Slab is required on urgent basis because several manhole is opened and damaged badly. Several complaints have been received from the area residents and town administration for providing of RCC Ring Slabs, as explained by the XEN concerned vide para-11/N to 15/N, duly recommended by the Superintending Engineer, Liaquatabad Town, vide para-16/N.

Hence, the case is forwarded for obtaining administrative approval from the Managing Director, KW&SB, for hoisting tenders through website, as per SPPRA- Rule-2010; as the estimate is below 1.00 Million the expenditure will be charged under **B.G.No.O-023-16**, of current financial 2011-2012, where is sufficient bueget is available, please

CHIEF ENGINEER ZONE-II-B  
K.W.&S.B.

DMD(T/S), KW&SB.


*Necessary administrative approval for calling tender through website as per SPPRA rules -2010, as requested by the C.E (zone-II/B) at para-2/N. Same may please be heurded.*

**Allowed Rs 350000/only**

DMD (T/S)

CE (2-11B)

C.E. Zone-II (KW&SB)  
Dy No. 50  
Date: 21-09-2011



*Alleged*  
*Mumal's*  
**ZAFAR MALIK**  
Executive Engineer (SEW)  
Liaquatabad Town  
Karachi Water & Sewerage Board

D.M.D. (T/S)'s Office  
Dy No. 2387/P  
Date: 1/11/11

23  
24  
25  
26  
27  
28  
29  
30  
31  
32  
33  
34  
35  
36  
37  
38  
39  
40  
41  
42  
43  
44  
45  
46  
47  
48  
49  
50  
51  
52  
53  
54  
55  
56  
57  
58  
59  
60  
61  
62  
63  
64  
65  
66  
67  
68  
69  
70  
71  
72  
73  
74  
75  
76  
77  
78  
79  
80  
81  
82  
83  
84  
85  
86  
87  
88  
89  
90  
91  
92  
93  
94  
95  
96  
97  
98  
99  
100

M.D. T/S  
DIARY NO. 2359/N  
DATE 6-10-2011  
Time





# KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER (SEW)

LIAQUATABAD DIVISION, KW&SB


## BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD ✓
2	Tender Reference No	N.A. (Within One Million) SPPRA Serial No.10314 I.D No.5929/2011 Dated 24-11-2011
3	Tender Description/Name of Work/Item	Manufacturing & Supplying of RCC Ring Slabs for Damaged Manholes in Nazimabad And Liaquatabad Town (Sew) ✓
4	Method of Procurement	Through Website of SPPRA (Single envelope system) vide serial No.10314 I.D No.5929/2011 Dated 24-11-2011 ✓
5	Tender Published	N/A.
6	Total Bid Documents Sold	04 Nos
7	Total Bid Received	04 Nos
8	Technical Bid Opening Date ( if applicable)	N/A .
9	No. of Bid Technically Qualified ( if applicable)	N/A .
10	Bid rejected	Two Bid
11	Financial Bid Opening Date	09-12-2011 at 2:30 PM ✓


### 12. Bid Evaluation Report


S #	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s.A.H Enterprises	322,050	1st Lowest	7.7735% Below	Responsive Bid	Recommended for Award
2	M/s.S.O.H Const.Co	348,989	2nd Lowest	0.0589% Below	Responsive Bid	-----
3	M/s.Al-Maqbool Associates	349,735	-----	-----	Un Responsive Bid	Due To P.O Not Attached
4	M/s.Ehsan Builders	350,843	-----	-----	Un Responsive Bid	Due To P.O Not Attached


Signature of the members of Evaluation Committee

  
Accounts Officer To CE  
(Central) Member/Secretary

  
Superintending Engineer  
Liaquatabad KW&SB Member

  
Superintending Engineer  
(D&E) Member, KW&SB

  
Chief Engineer (Central)  
Member, KW&SB

  
Chief Engineer (IPD), KW&SB  
(Convener)

C.C to:-  
All Participated  
Bidders