

Sr No 1 in NIT

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/964 dated:20-03-2013
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/964 dated: 20-03-2013.				
3.	Tender description / Name of work / item:	Construction of Multi storied Building @ Sindh Secretariat No.06, Karachi (F/F additional power plugs, cable for power factor & other electric works).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No.15919				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL.				
11.	Financial Bid Opening date	17-04-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Public Electric Store.	Rs.9,84,547/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Subhan Traders.	Rs.9,93,618/-	2 nd			Highest
3.	M/s. Sahar Enterprises.	Rs.9,97,599/-	3 rd			Highest


DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.


DEPUTY DIRECTOR,
Sindh Workers Welfare Board
Karachi


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- Construction of Multi storied Building @ Sindh Secretariat No.06, Karachi (F/F additional power plugs, cable for power factor & other electric works).

Estimate Sanctioned by the Chief Engineer, Buildings Department Government of Sindh, Hyderabad vide letter No. MULTT STOR: BLDG: SCETT: VI KYC: -T (I)/D.S/4752 dated: 25-03-2013.

Tender invited vide letter No. TC/G-55/PBD-I/2012-2013/964 Karachi dated: 20-03-2013

Date of Issue: 15-04-2013

Date of opening: 17-04-2013

As per Sanctioned Estimate		M/S. Public Electric Store.		Rate Quoted by the Bidders/Contractors.		M/S. Sahar Enterprises	
Description of Items.	Amount	M/S. Public Electric Store.	M/S. Subhan Traders.	M/S. Sahar Enterprises	M/S. Sahar Enterprises	M/S. Sahar Enterprises	M/S. Sahar Enterprises
Cost of Electric Work. (Part A)	Rs.4,69,906/-	Cost of Electric Work. (Part A)	Cost of Electric Work. (Part A)	Cost of Electric Work. (Part A)	Cost of Electric Work. (Part A)	Cost of Electric Work. (Part A)	Cost of Electric Work. (Part A)
Less: 10.00 % below	Rs.46,991/-	Less: 10.05 % below	Less: 10.00 % below	Less: 10.00 % below	Less: 9.80 % below	Less: 9.80 % below	Less: 9.80 % below
Total:	Rs.4,22,915/-	Total:	Total:	Total:	Total:	Total:	Total:
Cost of Electric Work. (Part B)	Rs.27,903/15	Cost of Electric Work. (Part B)	Cost of Electric Work. (Part B)	Cost of Electric Work. (Part B)	Cost of Electric Work. (Part B)	Cost of Electric Work. (Part B)	Cost of Electric Work. (Part B)
Less: 10.00 % below	Rs.2,790/-	Less: 10.05 % below	Less: 10.00 % below	Less: 10.00 % below	Less: 9.80 % below	Less: 9.80 % below	Less: 9.80 % below
Total:	Rs.25,113/-	Total:	Total:	Total:	Total:	Total:	Total:
Total Schedule Item	Rs.4,48,028/-	Total Schedule Item	Total Schedule Item	Total Schedule Item	Total Schedule Item	Total Schedule Item	Total Schedule Item
Cost of Non-Schedule Items.	Rs.5,36,946/-	Cost of Non-Schedule Items.	Cost of Non-Schedule Items.	Cost of Non-Schedule Items.	Cost of Non-Schedule Items.	Cost of Non-Schedule Items.	Cost of Non-Schedule Items.
Grand Total:	Rs.9,84,974/-	Grand Total:	Grand Total:	Grand Total:	Grand Total:	Grand Total:	Grand Total:
Say:	Rs.9,85,000/-						

The Rate Quoted by: M/s. Public Electric Store, Government Contractor, Cost of Electric Work Schedule Items Part A & B @ 10.05 % below Schedule Rate Rs.4,47,779/- & Non-Schedule Items Rs.5,36,768/- & Ground Total: Rs.9,84,547/- found lowest, hence recommended for favour of necessary approval.

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.

DEPUTY DIRECTOR,
Sindh Workers Welfare Board
Karachi


EXECUTIVE ENGINEER,
Provincial Buildings Division No.1,
Karachi


Open before me
Superintending Engineer
Provincial Buildings Circle

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/964 dated: 20-03-2013
Provincial Buildings Division No. I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/964 dated: 20-03-2013.				
3.	Tender description / Name of work / item:	Repair & Renovation of Existing AS/DS Flats @ GOR Bath Island Karachi (Phase-II) (Additional Items) (PSDP # 427).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. # 15880				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable.				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	17-04-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. S. Willayat Ali Shah.	Rs.46,39,038/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Khalil Khan & Co.	Rs.46,68,616/-	2 nd			Highest
3.	M/s. Land Decorator.	Rs.46,97,614/-	3 rd			Highest


DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.


DEPUTY DIRECTOR,
Sindh Workers Welfare Board
Karachi


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- Repair & Renovation of Existing AS/DS Flats @ GOR Bath Island Karachi (Phase-1D) (Additional Items) (PSDP # 427)

Tender invited vied letter No. TC/G-55/PBD-I/2012-2013/964 Karachi dated: 20-03-2013

Date of Issue: 15-04-2013

Date of opening: 17-04-2013

As per Sanctioned Estimate	Amount	M/S. S. Willayat Ali Shah.	Rate Quoted by the Bidders/Contractors.	M/S. Khalil Khan & Co.	M/S. Land Decorator.	
Cost of Civil Work:	Rs.57,99,523/-	Cost of Civil Work.	Cost of Civil Work.	Rs.57,99,523/-	Cost of Civil Work.	Rs.57,99,523/-
<i>Add:</i> 20.00 % below	Rs.11,59,905/-	<i>Add:</i> 20.01 % below	<i>Add:</i> 19.50 % below	Rs.11,30,907/-	<i>Add:</i> 19.00 % below	Rs.11,01,909/-
Total:	Rs.46,39,618/-	Total:	Total:	Rs.46,68,616/-	Total:	Rs.46,97,614/-
Cost of Non-Schedule Items.	Rs.---	Cost of Non-Schedule Items.	Cost of Non-Schedule Items.	Rs.---	Cost of Non-Schedule Items.	Rs.---
Grand Total:	Rs.46,39,618/-	Grand Total:	Grand Total:	Rs.46,68,616/-	Grand Total:	Rs.46,97,614/-
Say:	Rs.46,39,600/-					

The Rate Quoted by M/s. S. Willayat Ali Shah, Government Contractor, Cost of Civil Work Schedule Items @ 20.01 % below the Schedule Rate Rs.46,39,038/- & Non-Schedule Items Rs. NIL, and Grand Total Rs.46,39,038/- found lowest, hence recommended for favour of necessary approval.

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.

[Signature]
DEPUTY DIRECTOR
Sindh Workers Welfare Board
Karachi

[Signature]
EXECUTIVE ENGINEER,
Provincial Buildings Division No.1,
Karachi

Open before me

OPENING ENGINEER
Provincial Buildings Circle
KARACHI

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/964 dated:20-03-2013
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. 1, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/964 dated: 20-03-2013.				
3.	Tender description / Name of work / item:	Construction of Additional Indoor Block @ Sindh Government Hospital Korangi No.5, Karachi (External Development, Envicreate Flooring path for cardiac center, construction Alternate stair, case to wards).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. # 115880.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date; (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	17-04-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Pakistan Electric Works.	Rs.13,69,441/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Public Electric Store.	Rs.13,77,047/-	2 nd			Highest
3.	M/s. Shahzaib Associates.	Rs.14,04,483/-	3 rd			Highest


DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. 1,
Karachi.


DEPUTY DIRECTOR
Sindh Workers Welfare Board
Karachi


EXECUTIVE ENGINEER,
Provincial Buildings Division No. 1,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- Construction of Additional Indoor Block @ Sindh Government Hospital Korangi No.5, Karachi (External Development, Ervivatee Flooring path for cardiac center, construction Alternate stair, case to wards).

Tender invited vied letter No. TC/G-55/PBD-J/2012-2013/964 Karachi dated: **20-03-2013**

Date of Issue: **15-04-2013**

Date of opening: **17-04-2013**

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/S. Pakistan Electric Works.	M/S. Public Electric Store.	M/S. Shahzaib Associates.	
Cost of Civil Work.	Rs.14,09,780/-	Cost of Civil Work.	Cost of Civil Work.	Cost of Civil Work.	Rs.14,09,780/-
Add: 20.00 % below	Rs.2,81,956/-	Add: 20.01 % below	Add: 19.80 % below	Add: 19.00 % below	Rs.2,67,858/-
Total:	Rs.11,27,824/-	Total:	Total:	Total:	Rs.11,41,922/-
Cost of Non-Schedule Items.	Rs.2,41,960/-	Cost of Non-Schedule Items.	Cost of Non-Schedule Items.	Cost of Non-Schedule Items.	Rs.2,62,561/-
Grand Total:	Rs.13,69,784/-	Grand Total:	Grand Total:	Grand Total:	Rs.14,04,483/-
Say:	Rs.13,69,800/-				

The Rate Quoted by M/s. Pakistan Electric Works, Government Contractor, Cost of Civil Work Schedule Items @ **20.01 %** below the Schedule Rate Rs.11,30,644/- & Non-Schedule Items Rs.2,41,758/-, & Grand Total Rs.13,69,441/- found lowest, hence recommended for favour of necessary approval.

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.

DEPUTY DIRECTOR
Sindh Workers Welfare Board
Karachi

EXECUTIVE ENGINEER,
Provincial Buildings Division No.1,
Karachi.

Open before me

OPERINTENDANT

17/4

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/964 dated: 20-03-2013
Provincial Buildings Division No. I, Karachi

S No 7

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/964 dated: 20-03-2013.				
3.	Tender description / Name of work / item:	S/R to Secretary Bungalow No.07, GOR-I, Bath Island Karachi (Residence of Mr. Azhar Baloch).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. # 15880.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date; (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	17-04-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Tariq Azad Construction Co.	Rs.20,60,118/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Sahar Enterprises.	Rs.20,88,915/-	2 nd			Highest
3.	M/s. Uzair Construction Co.	Rs.21,18,578/-	3 rd			Highest


DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.


DEPUTY DIRECTOR
Sindh Workers Welfare Board
Karachi


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

COMPARATIVE STATEMENT

Name of Work: M/R to Secretary, Hingolwala No.017, GOR-I, Balu Island Karachi (Residence of Mr. Azhar Baluch).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh Circle, Karachi vide letter No. M/R SECRETARY B-TLOW NO.07 GOR KYC. T/D/S/4753 dated 25-05-2013.

Tender invited via letter No. T/C/G-55/PBD-I/2013-2013 964 Karachi dated: 20-03-2013

Date of Issue: 15-04-2013

Date of opening: 17-04-2013

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/S. Tariq Azad Construction Co.	M/S. Sahar Enterprises.	M/S. Uzair Construction Co.	
Cost of Civil Work.	Rs.21,46,015/-	Cost of Civil Work.	Cost of Civil Work.	Cost of Civil Work.	Rs.21,46,015/-
Less: 20.00 % below	Rs.4,29,203/-	Less: 20.05 % below	Less: 19.00 % below	Less: 18.00 % below	Rs.3,86,283/-
Total:	Rs.17,16,812/-	Total:	Total:	Total:	Rs.17,59,732/-
Cost of W/S&SF Work.	Rs.1,89,342/-	Cost of W/S&SF Work.	Cost of W/S&SF Work.	Cost of W/S&SF Work.	Rs.1,89,342/-
At Par	Rs.---	At Par	Add: 2 % above	Add: 4 % above	Rs.7,574/-
Total:	Rs.1,89,342/-	Total:	Total:	Total:	Rs.1,96,916/-
Cost of Electric Work.	Rs.1,08,217/-	Cost of Electric Work.	Cost of Electric Work.	Cost of Electric Work.	Rs.1,08,217/-
Less: 10.00 % below	Rs.10,822/-	Less: 10.10 % below	Less: 9.90 % below	Less: 8.00 % below	Rs.8,657/-
Total:	Rs.97,395/-	Total:	Total:	Total:	Rs.99,560/-
Total Schedule Item	Rs.20,03,549/-	Total Schedule Item	Total Schedule Item	Total Schedule Item	Rs.20,56,208/-
Cost of Non-Schedule Items.	Rs.57,950/-	Cost of Non-Schedule Items.	Cost of Non-Schedule Items.	Cost of Non-Schedule Items.	Rs.62,370/-
Grand Total:	Rs.20,61,500/-	Grand Total:	Grand Total:	Grand Total:	Rs.21,18,578/-

The Rate Quoted by M/S. Tariq Azad Construction Co. Government Contractor, Cost of Civil Work @ 20.05% below, Cost of W/S&SF Work At Par Cost of Electric Work Less: 10.10% below the Schedule Rate Rs.20,02,368/- & Non-Schedule Items Rs.57,750/-, and Grand Total Rs.20,60,118/- found lowest, hence recommended for favour of necessary approval.

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.

DEPUTY DIRECTOR
Sindh Workers Welfare Board
Karachi

EXECUTIVE ENGINEER,
Provincial Buildings Division No.1,
Karachi

Open before me
Superintending Engineer
Provincial Buildings Circle
17 KARACHI.