BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/1337 dated:07-05-2013 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:		Provinci	al Buildings	Division No. I, Ka	arachi.			
2.	Tender Reference No.				2012-2013/1337		13.		
3.	Tender description / Name of work /	item:	M/R to	Secretary B	ungalow No.02, Mr. Shahid Perva	@ GOR-III. 7	own House		
4.	Method of Procurement:		Single st	age – one en	velope procedure.	uz Qazı, secreu	ary).		
5.	Tender Published:			Sr. No. 163	arrange				
6.	Total Bid documents Sold:			PATTIES KITHER STATES TO A	(03)				
7.	Total Bids Received:				(03)				
8.	Technical Bid Opening date: (if appli (Provide details in separate form)	cable)			Not applicable				
9.	No. of Bid technically qualified (if ap	pplicable):			Not applicable				
10.	Bid (s) Rejected:		NIL						
11.	Financial Bid Opening date		24-05-2013						
12.	Bid Evaluation Report:				2502-500200000				
Sr. No.	Name of Firm or Bidder	2007002000	ffered by bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.		
1	2		3	4	5	6	7		
l.,	M/s. Tariq Azad Construction Co.	Rs.9,94,	150/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted		
2.	M/s. Sahar Enterprises.	Rs.9,97.	415/-	2 nd			Highest		
3.0	M/s. Uzair Construction Co.	Rs.10,0	,500/-	3 rd			Highest		

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. I, Karachi. DENTY DIRECTOR Sindh Workers Welfare Board Karachi

EXECUTIVE ENGINEER, Provincial Uniform State Provincial Uniform Provincial Uniform Provincial Provincia Provincial Provincial Provincial Provin

COMPARATIVE STATEMENT

Name of Work:- M/R to Secretary Bungalow No.02, @ GOR-III, Town Houses Karachi (Residence o Mr. Shahid Pervaiz Qazi, Secretary).

HOUSES GOR-III KYC:-T(i)/D.S/4942 dated: 13-05-2013 Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R SECRETARY B'LOW NO.02 TOWN

Tender invited vied letter No. TC/G-55/PBD-I/2012-2013/1337 Karachi dated: 07-05-2013

Date of Issue: 22-05-2013

Date of opening: 24-05-2013

As per Sanctioned Estimate	Estimate			Rate Quoted by the Bidders/Contractors.	ders/Contractor	8	
Description of Items.	Amount	M/S. Tariq Azad Construction Co.	ruction Co.	M/S. Sahar Enterprises		M/S. Uzair Construction Co.	n Co.
Cost of Civil Work. Add: 5% on Fabrication	Rs.1,96,129/- Rs.153/-	Cost of Civil Work. @ Par on Fabrication	Rs.1,96,129/- Rs	Cost of Civil Work. Add: 5% on Fabrication	Rs.1,96,129/- Rs.153/-	Cost of Civil Work. Rs.1,96, Add: 5% on Fabrication Rs.153/-	Rs.1,96,129/- Rs.153/-
Less: 20.00 % below except item No.10.	Rs.38,616/-	Less: 20.05 % below except item No.10.	Rs.38,712/-	Less: 19.50 % below except item No.10.	Rs.37,650/-	Less: 19.00 % below except item No.10.	Rs.36,685/-
Total:	Rs.1,57,666/-	Total:	Total: Rs.1,57,417/-	Total:	Total: Rs.1,58,632/-	Total:	Rs.1.59.597/-
Cost of Non-Schedule Items.	Rs.8,36,843/-	Cost of Non-Schedule Items.	Rs.8,36,733/-	Cost of Non-Schedule Items.	Rs.8,38,783/-	-	Rs.8.41,903/-
Grand Total: Rs.9,94,509/-	Rs.9,94,509/-	Grand Total:	Grand Total: Rs.9,94,150/-	Grand Total:	Total: Rs.9,97,415/-		Grand Total: Rs.10,01,500/-
Say:	Say: Rs.9,94,500/-			Company of the second s			

except item No.10 the Schedule Rate Rs.1.57.417/- & Non-Schedule Items Rs.8.36.733/-, and Grand Total Rs.9.94.150/- found lowest, hence recommended for favour of necessary approval The Rate Quoted by M/s. Tariq Azad Construction Co. Government Contractor, Cost of Civil Work @ Par on Fabrication Schedule Items @ 20.05 % below

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No.1,

Karachi.

DEPSTY DIRECTOR
Sindh Workers Welfare Board
Karachi

for me

EXECUTIVE ENGINEER,
Provincial Bailongs Division No.I.

ARACHIC

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/1337 dated:07-05-2013 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:		Provinci	al Buildings	Division No. I, Ka	rachi.		
2.	Tender Reference No.		No. TC/0	G-55/PBD-I/	2012-2013/ 1337 d	ated: 07-05-201	3.	
3.	Tender description / Name of work /	item:	S/R to !	Secretary Bu	ingalow No.1, at	GOR Bath Is	and Karach	
4.	Method of Procurement:				velope procedure.			
5.	Tender Published:		SPPRA S	Sr. No.16301	*			
6.	Total Bid documents Sold:				(03)			
7.	Total Bids Received:				(03)			
8.	Technical Bid Opening date: (if appl (Provide details in separate form)	icable)			Not applicable			
9.	No. of Bid technically qualified (if a	oplicable):			Not applicable	le		
10,	Bid (s) Rejected:	date			NIL			
П.	Financial Bid Opening date				24-05-2013	1		
12.	Bid Evaluation Report:	E .						
Sr. No.	Name of Firm or Bidder		ffered by bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.	
1	2		3	4	5	6	7	
1,,	M/s. Construction Collaborative.	Rs.4,99	,714/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted	
2.	M/s. Honey Enterprises.	Rs.5,01	,261/-	2 nd			Highest	
3.	M/s. A.R Enterprises.	Rs.5,13	,569/-	3 rd			Highest	

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. I, Karachi,

DEPUTY DIRECTOR Sindh Workers Welfare Board Karachi EXECUTIVE ENGINEER, Provincial Paigtings Division No. I.

COMPARATIVE STATEMENT

Name of Work:- S/R to Secretary Bungalow No.1, at GOR Bath Island Karachi (Residence of Mr. Malik Israr).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle, Karachi vide letter No. PB/T.S-DIVIN:-I/2012-2013/1941 dated: 09-05-2013

Tender invited vied letter No. TC/G-55/PBD-I/2012-2013/1337 Karachi dated: 07-05-2013

Date of Issue: 22-05-2013

Date of opening: 24-05-2013

As per Sanctioned Estimate	Estimate		25	Rate Quoted by the Bidders/Contractors.	ers/Contractors	•	
Description of Items.	Amount	M/S. Construction Collaborative.		M/S. Honey Enterprises.	ses.	M/S. A.R Enterprises.	7.5-
Cost of Civil Work.	Rs.2,54,757/-	Rs.2,54,757/- Cost of Civil Work,	Rs.2,54,757/-	Rs.2,54,757/- Cost of Civil Work.	Rs.2,54,757/-	Rs.2,54,757/- Cost of Civil Work.	Rs.2,54,757/-
Less: 20.00 % below	Rs.50,951/-	Less: 20.10 % below	Rs.51,206/-	Less: 19.80 % below	Rs.50,442/-	Less: 19.90 % below	Rs.45856/-
Total:	Rs.2,03,805/-	Total:	Rs.2,03,551/-	Total:	Rs.2,04,315/-	Total:	Rs.2,08,901/-
Cost of Non-Schedule Items.	Rs.2,96,205/-	Cost of Non-Schedule Items.	Rs.2,96,163/-	Cost of Non- Schedule Items.	Rs.2,96,946/- Cost of Non- Schedule Iter	Cost of Non- Schedule Items.	Rs.3,04,668/-
Grand Total:	Grand Total: Rs.5,00,010/-	Grand Total: Rs.4,99,714/-	Rs.4,99,714/-	Grand Total:	Rs.5,01,261/-	Grand Total: Rs.5,13,569/-	Rs.5,13,569/-
Say:	Say: Rs.5,00,000/-						

The Rate Quoted by M/s. Construction Collaborative, Government Contractor, Cost of Civil Work Schedule Items @ 20.10 % below the Schedule Rate Rs.2,03,551/- & Non-Schedule Items Rs.2,96,163/- & Grand Total Rs.4,99,714/- found lowest, hence recommended for favour of necessary approval.

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No.I,

Karachi.

Sindh Workers Welfare Board

EXECUTIVE ENGINEER,

Provincial Buildings Division No.I,

or oventra TOUNG ENTINES

open before me