NIT No. TC/G-55/PBD-I/2012-2013/963 dated:20-03-2013 Provincial Buildings Division No.I, Karachi

I.	Name of Procuring Agency:		Provincia	l Buildings I	Division No. I, Kar	achi.	
2.	Tender Reference No.		No. TC/C	3-55/PBD-1/2	012-2013/963 dat	ed: 20-03-2013	9
3.	Tender description / Name of work /	item:			y Flat No.08, at yaz Qureshi).	GOR Bath Isla	and Karachi
4.	Method of Procurement;		Single str	ige – one env	elope procedure.		
5,	Tender Published:		SPPRA S	r. # 15858			
6.	Total Bid documents Sold:				(03)		
7.	Total Bids Received:				(03)		
8.	Technical Bid Opening date: (if appli (Provide details in separate form)	icable)			Not applicabl	e	
9.	No. of Bid technically qualified (if ap	oplicable):			Not applicabl	e	
10.	Bid (s) Rejected:				NIL		
11.	Financial Bid Opening date				17-04-2013		
12.	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder	A 1 A 1 A 1 A 1 A 1 A 1 A 1 A 1 A 1 A 1	ffered by bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2		3	4	5	6	7
1,	M/s. Honey Enterprises.	Rs.4,9	9,580/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2,	M/s. A.R Enterprises.	Rs.5,0	0,966/-	2 nd			Highest
3.	M/s. Mashallah Engineering Co.	Rs.5,1	2,745/-	3 rd			Highest

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. I, Karachi. DEPUTY DIRECTOR, Sindh Workers Welfare Board Karachi EXECUTIVE ENGINEER, Provincial Buildings Division No. I, Karachi

COMPARATIVE STATEMENT

Name of Work:- S/R to New Secretary Flat No.08, at GOR Bath Island Karachi (Residence of Mr. Fayyaz Qureshi).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle Karachi vide letter No. PB/T.S-DIVIN:-I/2012-2013/1812 dated: 26-03-2013.

Tender invited vide letter No. TC/G-55/PBD-I/2012-2013/963 Karachi dated: 20-03-2013

Date of Issue: 15-04-2013-

Date of opening: 17-04-2013

As per Sanctioned Estimate	Estimate		Rs	Rate Quoted by the Bidde	Bidders/Contractors.		
Description of Items.	Amount	M/S. Honey Enterprises.	,	M/S. A.R Enterprises. 1	7	M/S. Mashallah Engineering Co.	neering Co.
Cost of Civil Work.	Rs.5,93,920	Rs.5,93,920 Cost of Civil Work	Rs.5.93,920/	Rs.5.93,920/ Cost of Civil Work.	Rs.5,93,920	Rs.5,93,920/Cost of Civil Work.	Rs.5,93,920/~
Less: 20.00 % below,	Rs.1,18,784	Rs.1,18,784 Less: 20.05 % below	Rs.1,19,081	Rs.1,19,081 Less: 19.90 % below	Rs.1,18,190/-	Rs.1,18,190/ Less: 18 % below	Rs.1,06,906/4
Total:	Rs.4,75,136/-	Total:	Fotal: Rs.4,74,839/5	Total:	Rs.4,75,730/-~	Total:	Rs.4,87,014/-
Cost of WS&SF	Rs.24,741/±	Cost of WS&SF	Rs.24,741/-	Cost of WS&SF	Rs.24,741/2~	Cost of WS&SF	Rs.24,741/
(a) at Par	Rs	@ at Par	Rs,—	Add: 2 % above V	Rs.495/- L	Add: 4 % above	Rs.990/-
Total:	Total: Rs.24,741/-	Total:	Total: Rs.24,741/-	Total:	Rs.25,236/46	Total:	Rs.25,731/-
Total Schedule Item: Rs.4,99,877/	Rs.4,99.877/	Total:	Total: Rs.4,99,580/	Total:	Rs.5,00,966/-	Total:	Total: Rs.5,12,745/-
Cost of Non-Schedule Items.	Rs	Cost of Non-Schedule Items.	Rs.—	Cost of Non- Schedule Items.	Rs.—	Cost of Non- Schedule Items.	Rs
Grand Total:	Rs.4,99,8771-	Grand Total:	Rs.4,99,580/- 4	Grand Total:	Rs.5,00,966/-	Grand Total:	Rs.5,12,745/~
Say:	Say: Rs.4.99,900/						

The Rate Quoted by M/s, Honey Enterprises, Government Contractor, Cost of Civil Work Schedule Items @ 20.05 % below Cost of WS&SF @ at Par Schedule Rate Rs.4.99.580/- & Non-Schedule Items Rs. NIL & Ground Total: Rs.4.99.580/- found lowest, hence recommended for favour of necessary

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No.1,

DEPUTY DIRECTOR,
Sindh Workers Welfare Board
Karachi

Provincial Buildings Division No.L.

Superfixending Engineer Provincial Balildings Circle KARACHI

Name of Work:- M/R to Liaquat Memorial Library Karachi.

dated: 20-03-2013 Estimate Sanctioned by the Chief Engineer, Buildings Department Government of Sindh, Hyderabad vide letter No. M/R Liaquat Memorial Library Kyc:-T(i)/D.S/4737

Tender invited vide letter No. TC/G-55/PBD-I/2012-2013/963 Karachi dated: 20-03-2013

Date of Issue: 15-04-2013

Date of opening: 17-04-2013

As per Sanctioned Estimate	Estimate		Ra	Rate Quoted by the Bidders/Contractors.	ers/Contractors		
Description of Items.	Amount	M/S. Shahbaz Dino Soomro.	1	M/S. Sahar Enterprises.	. S.	M/S. Subhan Traders	*
Cost of Civil Work.	Rs.9,47,193/~	Rs.9,47,193/Cost of Civil Work.	Rs.9,47,193/w	Rs.9,47,193/4 Cost of Civil Work.	Rs.9,47,193/-	Rs.9,47,193/- Cost of Civil Work.	Rs.9,47,193/-
Less: 20.00 % below //	Rs.1,89,439/	Rs.1,89,439/~ Less: 20.03 % below. Rs.1,89,723/~ Less: 19.90 % below	Rs.1.89.723/~	Less: 19.90 % below	Rs.1,88,491/2	Rs.1,88,491/2 Less: 19.00 % below	Rs.1,79,967/-
Total:	Total: Rs.7,57,754/-	Total:	Rs.7,57,470/	Total:	Total: Rs.7,58,702/-	Total:	Total: Rs.7,67,226/-
Cost of Non-Schedule Items.		Cost of Non-Schedule Items.	Rs.—	Cost of Non- Schedule Items.	Rs,	Cost of Non- Schedule Items.	Rs.—
Grand Total:	Grand Total: Rs.7,57,754/-	Grand Total:	Grand Total: Rs.7,57,470/	Grand Total:	Total: Rs.7,58,702/-		Grand Total: Rs.7,67,226/-
Say:	Say: Rs.7,57,800/1						

& Non-Schedule Items Rs. NIL & Ground Total: Rs.7.57,470/- found lowest, hence recommended for favour of necessary approval The Rate Quoted by M/s. Shahbaz Dino Soomro, Government Contractor, Cost of Civil Work Schedule Items @ 20.03 % below Schedule Rate Rs.7.57,470/-

DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No.I, Karachi.

DEPUTY DIRECTOR,

STATE OF

Sindh Workers Welfare Board Karachi

EXECUTIVE ENGINEER,
Provincial Buildings Division No.I.

perintending Engineer vincial Buildings Circle

2

NIT No. TC/G-55/PBD-I/2012-2013/963 dated:20-03-2013 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:		Provincia	l Buildings I	Division No. I, Kar	achi.	
2.	Tender Reference No.		No. TC/C	-55/PBD-1/2	012-2013/963 date	ed: 20-03-2013.	65
3.	Tender description / Name of work /	item:			rial Library Karac	hi.	
4.	Method of Procurement:		Single sta	ige – one env	elope procedure.		
5.	Tender Published:		SPPRA S	r. # 15858			
6.	Total Bid documents Sold:				(03)		
7.	Total Bids Received:				(03)		
8.	Technical Bid Opening date: (if appli (Provide details in separate form)	cable)			Not applicabl		
9.	No. of Bid technically qualified (if ap	oplicable):			Not applicabl	e	
10.	Bid (s) Rejected:	19			NIL		
11.	Financial Bid Opening date				17-04-2013		
12.	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder		ffered by bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
1	2		3	4	5	6	7
1.	M/s. Shahbaz Dino Soomro.	Rs.7,5	7,470/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Sahar Enterprises.	Rs.7,5	8,702/-	2 nd			Highest
3.	M/s. Subhan Traders.	Rs.7,6	7,226/-	3 rd			Highest

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. 1, Karachi. DEPUTY DIRECTOR, Sindh Workers Welfare Board Karachi EXECUTINE ENGINEER, Provincial Buildings Division No. I, Ranchiyo

NIT No. TC/G-55/PBD-I/2012-2013/963 dated:20-03-2013 Provincial Buildings Division No.I, Karachi

2.	M/s. Sahar Enterprises. M/s. A.R Enterprises.	2000344416	0.863/-	3'd			Highest
1.	M/s. Mashallah Engineering Co.		9,962/-	lowest 2 nd	Estimated cost	Lawest	Highest
1		30 F4020	or Lancement in	151	Within	1st Lowest	Accepted
	2		3		5	6	7
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
12.	Bid Evaluation Report:						
11.	Financial Bid Opening date				17-04-2013		
10.	Bid (s) Rejected:				NIL,		
2	No. of Bid technically qualified (if ap	plicable):			Not applicable	6:	
8.	Technical Bid Opening date: (if appli (Provide details in separate form)				Not applicable		
7.	Total Bids Received:				(03)		
6.	Total Bid documents Sold:				(03)		
5.	Tender Published:		SPPRA S	r. # 15858			
4.	Method of Procurement:		Single sta	ge – one env	elope procedure.		
3,	Tender description / Name of work / i	tem:	Mr. Shaha	abuddin Ahm	lat No.10/I @ Cli ed, Assistant Dire	fton Karachi (Rector I.B).	lesidence o
2.,	Tender Reference No.				012-2013/ 963 date		
	Name of Procuring Agency:				ivision No. I, Kar		

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. 1, Karachi. DEPLITY DIRECTOR, Sindh Workers Welfare Board Karachi EXECUTIVE ENGINEER, Provincial Buildings Division No. I,

COMPARATIVE STATEMENT

Name of Work:- S/R to Oyster Tower Flat No.10/1 @ Clifton Karachi (Residence of Mr. Shahabuddin Ahmed, Assistant Director I.B).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle, Karachi vide letter No. PB/T.S-DIVIN:-1/2012-2013/1780 dated: 15-03-2013.

Tender invited vide letter No. TC/G-55/PBD-I/2012-2013/963 Karachi dated: 20-03-2013

Date of Issue: 15-04-2013 /

Date of opening: 17-04-2013_L

As per Sanctioned Estimate	Estimate		R	Rate Quoted by the Bidders/Contractors	ers/Contractors		
Description of Items.	Amount	M/S. Mashallah Engineering Co.	/	M/S. Sahar Enterprises	As.	M/S. A.R Enterprises.	1
Cost of Civil Work.	Rs.4.47,6916	Cost of Civil Work.	Rs.4.47.69]	Cost of Civil Work	Rs 4 47 601L	Cost of Civil Wash	D. 4 47 601/
1 955: 20 00 00 halann	V			т.	100.4,47,0710	COSE OF CIAIL MOLY	KS.4,47,091/4
L'ess. 20.00 % DelOW/	KS.89,338/#	Less: 20.10 % below	Rs.89,986/4	Less: 19.95 % below	Rs.89.314/4	Less: 18 % below	Rs 80 5844
Total:	Rs.3,58,153/-	Total:	Rs.3.57.705/4	Total	Rs 1 58 177/	-	D-3 (7 107)
Cost of W/S&-SE	ונדר מנים	1	The second second	Total.	NS.5,00,07//-	: 1810 I	KS.3,6/,107/
Cost Of Works	NS.30,113/4	COST OF WS&SF	R5.30,773/4	Cost of WS&SF	Rs.30,773/-	Cost of WS&SF	Rs.30,773/
(ii) at Par	Ks	@ at Par C	Rs,	Add: 2 % above	Rs.615/4	Add: 4 % above	Re 1 231/1
Total:	Rs.30,773/4	Total:	Rs.30,773/-+	Total:	Rs.31.388/2	Total	De 30 004/1
Cost of Electric Items	Rs.12,774/	Cost of Electric Items	Rs 12 774/LV	Cost of Electric Itams	Dr. 13 374/	Cara - Ciril - I - I - I - I - I - I - I - I - I -	10000000
pse: 10 00 % balance	D- 1-277		1, 1, 1, 1, 1, 1, 1, 1, 1, 1, 1, 1, 1, 1	Cost of Piccula Issues	N3.14.1141-1	Cost of Electric Items	KS.12.//4/-
Less. 10.00 % DEIOW	NS.1,2///	Less: 10.10 % below	Rs.1,290/-	Less: 9.95 % below	Rs.1,271/-~	Less: 8 % below	Rs.1.022/- v
lotal:	Rs.11,496/-	Total:	Rs.11,484/	Total:	Rs.11.503/4	Total	De 11 757/
Total Schedule Item:	Rs.4,00,4226	Total:	Rs.3.99.962/	Total:	Rs 4 01 7684		D. 4 10 963
Cost of Non-Schedule Items.	Rs.—	Cost of Non-Schedule	Rs	Cost of Non-	Rs	oran.	Rs
Grand Total:	Rs.4,00,422/-	Grand Total:	Rs.3.99.962/-	Grand Total:	De 4 01 769/	Croud Tells.	1000
Sav:	Rs.4.00.000/-12				100 min 100 min	Grand Lotal:	NS.4,10,000/p

The Rate Quoted by M/s. Mashallah Engineering Co. Government Contractor, Cost of Civil Work Schedule Items @ 20.10 % below Cost of WS&SF At Par recommended for favour of necessary approval. Cost of Electric Items @ 10.10%+Schedule Rate Rs.3,99,962/- & Non-Schedule Items Rs. NIL & Ground Total: Rs.3,99,962/- found lowest, hence

DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No.I, Karachi.

DENTY DIRECTOR,

Sindh Workers Welfare Board Karachi

Superintending tryums Superintending Superincial Buildings Surche RARACHI.

Provincial Buildings Division No.I. EXECUTIV **Varaci**li E ENGINEER,

NIT No. TC/G-55/PBD-I/2012-2013/963 dated:20-03-2013 Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:		Provincia	l Buildings I	Division No. I, Kar	rachi.	
2.	Tender Reference No.		No. TC/C	i-55/PBD-1/2	2012-2013/963 dat	ed: 20-03-2013	
3.	Tender description / Name of work /	item:			Secretary Flat no of Mrs. Zohra Moh		Bath Island
4.	Method of Procurement:		Single sta	ige – one env	elope procedure.		
5.	Tender Published:		SPPRA S	г. # 15858			
6.	Total Bid documents Sold:				(03)		
7.	Total Bids Received:				(03)		
8.	Technical Bid Opening date: (if appli (Provide details in separate form)	cable)			Not applicable	e	
9.	No. of Bid technically qualified (if ap	plicable):			Not applicable	e	
10.	Bid (s) Rejected:				NII.		
11.	Financial Bid Opening date				17-04-2013		
12.	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder	1 1 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2 2	ffered by bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2		3	4	5	6	7
I.	M/s. A.R Enterprises.	Rs.2,40),696/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Mashallah Engineering co.	Rs.2,44	4,633/-	2 nd			Highest
3.	M/s. Sahar Enterprises	Rs.2,48	8,970/-	3 rd			Highest

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. I, Karachi. DEPATY DIRECTOR, Sindh Workers Welfare Board Karachi EXECUTIVE ENGINEER, Provincial Buildings Division No. I, tarachiy

COMPARATIVE STATEMENT

Name of Work:- S/R to Additional Secretary Flat no.03, at GOR Bath Island Karachi. (Residence of Mrs. Zohra Mohsin Shah).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle Karachi vide letter No. PB/T.S-DIVIN:-I/2012-2013/1796 dated: 21-03-2013.

Tender invited vide letter No. TC/G-55/PBD-1/2012-2013/963 Karachi dated: 20-03-2013

Date of Issue: 15-04-2013 \

Date of opening: 17-04-2013

Doco-indian of It				Section of the property of the periods	CONTRACTORS.		
pescripuon of items.	Amount	M/S. A.R Enterprises.		M/S. Mashallah Engineering Co.		M/S. Sahar Enterprises	
Cost of WS&SF Work	De 1 22 062/	Cost of We got West					5
COST OF WORLD WOLK.	NS.1,22,903/3	RS.1.22.963/- Cost of WS&SF Work. Rs.1.22.963/- Cost of WS&SF	Rs.1,22,963	Work	Rs 1 22 063	Rs 1 22 963 & Cost of Wester Wash Day 122 000	חבר הבי
At Par	D.	0.50.1			100000000000000000000000000000000000000	COST OF MOSCOL MOLK	KS.1.22,963/-
17.1	N3	Less: U.3 % below V	RS.615/-	Add: 2 % above	Rs 2 459/_	Add: 50 about	D
Total:	Total: Rs.1.22.963/-	Total	D. 1 33 340/	J.			NS.0.146/-
Cost of Non-Schedule	Re 1 18 3004	Re 1 18 300% Corr of Non-Cal-1-1	N3-1,22,040/+		Ks.1,25,422/-	Total:	Total: Rs.1.29,111/-
Items.	Ancedor inco		KS.1,18,348/L	of Non-Schedule	Rs.1,19,211/-	of Non-Schedule	Rs.1,19,859
Grand Total:	Grand Total: De 7 41 2521			inchis.		Items,	
Commo comm	100 Cal 14 1 W. Cal	Grand Total: Rs.2,40,696/c	RS.2,40,696/	Grand Total: Rs.2.44.633/	Rs.2.44.633/-	Grand Total: De 2 49 0707	De 2 49 070/
Say:	Say: Rs.2.41.400/-					Chang total	10,70,700

1

The Rate Quoted by M/s. A.R Enterprises. Government Contractor, Cost of WS&SF Work Schedule Items @ (1.5 % below Schedule Rate Rs.1.22.348/- & Non-Schedule Items Rs.1.18.348/- & Ground Total: Rs.2.40.696/- found lowest, hence recommended for favour of necessary approval.

DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No.1, Karachi.

DEPCTY DIRECTOR,

Sindh Workers Welfare Board Karachi

Provincial Buildings Division No.L. EXECUTIVE ENGINEER,

perintending Engineer KARACHI Buildings Circle



COVERNMENT OF SINDH WORKS & SERVICES DEPARTMENT

Karachi, dated the B March, 2013

NOTIFICATION

No EEA[W&S]3-9/91/2013: With the approval of competent activisity, a Procurement Committee with the following composition in terms of Role-7 of Sindh Public Procurement Rules-2010, is hereby constituted for procurement of "Goods & Works" in the office of Executive Engineer Provincial Buildings Division No.I. Karachi, excluding procurement involving foreign exitange:-

> Executive Engineer, 0 Provincial Buildings Division No.1. Karachi

Chairman"

Deputy Director, 11) Workers Welfare Board. Karachi

Member

Divisional Accounts Officer Provincial Buildings Division No L. Karachi

Member

The Functions & Responsibilities of the Committee, in term of Rule-8 of SPPR-2010, shall be as under

Preparing of bidding documents

Carrying out Technical as well as Financial Evaluation of the bids. hi

Preparing Evaluation report as provided in Rule-45: 63

Making recommendation for the award of contract to the competent d) authority; and

Perform any other function ancillary and incidental to the above

QAZI SHAHID PERVEZ

SECRETARY TO SOUT OF SINDH

Karachi date 3 He March, 2013

No E&ArW&S/3-9/91-201'3:

is copy is forwarded for information to -

The Accountant General, Smith, Karachi,

The Managing Director, SPORA, Marachi

3. The Secretary, Sindh Workers Welfare Board, Karadiri

4 The Chief Engineer (Buildings), Hyderabad

5 The Superintending Engineer, Provincial Buildings Circle, Karachi.

The Chairman ! Members of the Committee

Notification file

(MUHAMMAD ZAKIR) SECTION OFFICER (GENERAL) FOR SECRETARY TO GOVT. OF SINDH

HI WITHARD DIARY