

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/1073 dated:03-04-2013
Provincial Buildings Division No.I, Karachi

Sr No 4 in
NIT

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/1073 dated: 03-04-2013.				
3.	Tender description / Name of work / item:	S/R to Driver Quarter No.03, at GOR Bath Island Karachi (Residence of Mr. Dost Muhammad, Driver).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No.15980.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	24-04-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. A.R Enterprises.	Rs.1,48,348/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Sahar Enterprises.	Rs.1,49,557/-	2 nd			Highest
3.	M/s. Tariq Azad Construction Co.	Rs.1,51,671/-	3 rd			Highest


DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.


DEPUTY DIRECTOR,
Sindh Workers Welfare Board
Karachi


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- S/R to Driver Quarter No.03, at GOR Bath Island Karachi (Residence of Mr. Dost Muhammad, Driver).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle Karachi vide letter No. PB/T.S-DIVEN-I/2012-2013/1852 dated: 01-04-2013.

Tender invited vide letter No. TC/G-55/PBD-I/2012-2013/1073 Karachi dated: 03-04-2013

Date of Issue: 22-04-2013 ✓

Date of opening: 24-04-2013


As per Sanctioned Estimate	Amount	M/S. A.R Enterprises.	Rate Quoted by the Bidders/Contractors.	M/S. Sahar Enterprises.	M/S. Tarig Azad Construction Co. ✓
Cost of Civil Work.	Rs.1,00,457/-	Cost of Civil Work.	Rs.1,00,457/-	Cost of Civil Work.	Rs.1,00,457/-
Less: 20.00 % below ✓	Rs.20,091/-	Less: 20.10 % below ✓	Rs.20,192/-	Less: 19.95 % below ✓	Rs.20,041/-
Total:	Rs.80,366/- ✓	Total:	Rs.80,265/- ✓	Total:	Rs.81,370/- ✓
Cost of Electric Work.	Rs.22,265/-	Cost of Electric Work.	Rs.22,265/-	Cost of Electric Work.	Rs.22,265/-
Less: 10.00 % below ✓	Rs.2,226/-	Less: 10.10 % below ✓	Rs.2,249/-	Less: 9.90 % below ✓	Rs.2,204/-
Total:	Rs.20,038/- ✓	Total:	Rs.20,016/- ✓	Total:	Rs.20,061/- ✓
Cost of WS&SF.	Rs.48,115/-	Cost of WS&SF.	Rs.48,115/-	Cost of WS&SF.	Rs.48,115/-
At Par	Rs.---	Less: 0.10 % below ✓	Rs.48/-	Add: 2 % above ✓	Rs.962/-
Total:	Rs.48,115/- ✓	Total:	Rs.48,067/- ✓	Total:	Rs.49,077/- ✓
Total Schedule Item	Rs.1,48,519/- ✓	Total Schedule Item	Rs.1,48,348/- ✓	Total Schedule Item	Rs.1,49,557/- ✓
Cost of Non-Schedule Items.	Rs. NIL	Cost of Non-Schedule Items.	Rs. NIL	Cost of Non-Schedule Items.	Rs. NIL
Grand Total:	Rs.1,48,519/- ✓	Grand Total:	Rs.1,48,348/- ✓	Grand Total:	Rs.1,49,557/- ✓
Say:	Rs.1,48,500/-				Rs.1,51,671/-

The Rate Quoted by M/s. A.R Enterprises, Government Contractor, Cost of Civil Work Schedule Items @ 20.10 % below Cost of Electric Work Schedule Items @ 10.10 % below Cost of WS&SF Work Schedule Items @ 0.10 % below Schedule Rate Rs.1,48,348/- & Non-Schedule Items Rs. NIL & Ground Total: Rs.1,48,348/- found lowest, hence recommended for favour of necessary approval.


DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.1,
 Karachi.


DEPUTY DIRECTOR,
 Sindh Workers Welfare Board
 Karachi.


EXECUTIVE ENGINEER,
 Provincial Buildings Division No.1,
 Karachi.


 Open before me Superintending Engineer
 Provincial Buildings Circle
 KARACHI.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/1073 dated:03-04-2013
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.:	No. TC/G-55/PBD-I/2012-2013/1073 dated: 03-04-2013.				
3.	Tender description / Name of work / item:	M/R to Services Hospital Karachi (Residential Staffs).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No.15980.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	24-04-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Shahbaz Dino Soomro.	Rs.1,99,987/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. A.R Enterprises.	Rs.2,01,138/-	2 nd			Highest
3.	M/s. Tariq Azad Construction Co.	Rs.2,03,607/-	3 rd			Highest


DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.


DEPUTY DIRECTOR,
Sindh Workers Welfare Board
Karachi


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Services Hospital Karachi (Residential Staffs)

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle Karachi vide letter No. PB/T-S-DIVIN-I/2012-2013/1898 dated: 16-04-2013.

Tender invited vide letter No. TC/G-55/PBD-I/2012-2013/1073 Karachi dated: 03-04-2013

Date of Issue: 22-04-2013

Date of opening: 24-04-2013


As per Sanctioned Estimate	M/S. Shahbaz Dino Soomro	Rate Quoted by the Bidders/Contractors.	M/S. A.R Enterprises.	M/S. Tariq Azad Construction Co
Cost of Civil Work.	Rs.2,11,912/-	Cost of Civil Work.	Rs.2,11,912/-	Cost of Civil Work.
Less: 20.00 % below	Rs.42,382/-	Less: 20.10 % below	Rs.42,594/-	Less: 19.00 % below
Total:	Rs.1,69,530/-	Total:	Rs.1,69,318/-	Total:
Cost of WS&SF Work.	Rs.20,673/-	Cost of WS&SF Work.	Rs.20,673/-	Cost of WS&SF Work.
At Par	Rs.---	Less: 0.10 % below	Rs.21/-	Cost of WS&SF Work.
Total:	Rs.20,673/-	Total:	Rs.21,086/-	Total:
Cost of Electric Work.	Rs.8,378/-	Cost of Electric Work.	Rs.8,378/-	Cost of Electric Work.
Less: 10 % below	Rs.838	Less: 10.10 % below	Rs.846/-	Less: 8.00 % below
Total:	Rs.7,540/-	Total:	Rs.7,522/-	Total:
Grand Total:	Rs.1,97,743	Grand Total:	Rs.1,97,502/-	Grand Total:
Cost of Non-Schedule Items.	Rs.2,490/-	Cost of Non-Schedule Items.	Rs.2,485/-	Cost of Non-Schedule Items.
Grand Total:	Rs.2,00,233/-	Grand Total:	Rs.1,99,987/-	Grand Total:
Say:	Rs.2,00,200/-	Say:	Rs.2,01,138/-	Say:

The Rate Quoted by Mrs. Shahbaz Dino Soomro, Government Contractor, Cost of Civil Work @ 20.10 % below Cost of WS&SF Work @ 0.10 % below Cost of Electric Work @ 10.10 % below Schedule Rate Rs.1,97,502/- & Non-Schedule Items Rs.2,485/- & Ground Total: Rs.1,99,987/- found lowest, hence recommended for favour of necessary approval.

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.

DEPUTY DIRECTOR,
Sindh Workers Welfare Board
Karachi

EXECUTIVE ENGINEER,
Provincial Buildings Division No.1,
Karachi.


Open before me

Superintending Engineer
Provincial Buildings Circle
Karachi.


BID EVALUATION REPORT

Sr No. 7 in NIT

NIT No. TC/G-55/PBD-I/2012-2013/1073 dated:03-04-2013
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/1073 dated: 03-04-2013.				
3.	Tender description / Name of work / item:	M/R to Bungalow No.15, 09, A-25 site House & Highway Rest House @ GOR, Bath Island Karachi (Minister Residence).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No.15980				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	24-04-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Tariq Azad Construction Co.	Rs.2,48,321/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. A.R Enterprises.	Rs.2,51,679/-	2 nd			Highest
3.	M/s. Honey Enterprises.	Rs.2,55,529/-	3 rd			Highest


DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. I,
Karachi.


DEPUTY DIRECTOR
Sindh Workers Welfare Board
Karachi


EXECUTIVE ENGINEER,
Provincial Buildings Division No. I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to Bungalow No.15, 09, A-25 site House & Highway Rest House @ GOR, Bath Island Karachi (Minister Residence).

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle, Karachi vide letter No. PB/T.S-DIVIN.-1/2012-2013/1514 dated: 07-12-2012

Tender invited vide letter No. TC/G-55/PBD-1/2012-2013/1073 Karachi dated: 03-04-2013


Date of Issue: 22-04-2013

Date of opening: 24-04-2013


As per Sanctioned Estimate	Description of Items.	Amount	Rate Quoted by the Bidders/Contractors.			
			M/S. Tariq Azad Construction Co.	M/S. A.R Enterprises.	M/S. Honey Enterprises	
	Cost of Civil Work.	Rs.1,76,345/-	Rs.1,76,345/-	Rs.1,76,345/-	Cost of Civil Work.	Rs.1,76,345/-
	Less: 20.00 % below	Rs.35,269/-	Less: 20.10 % below	Rs.35,445/-	Less: 17.00 % below	Rs.29,979/-
	Total:	Rs.1,41,076/-	Total:	Rs.1,40,900/-	Total:	Rs.1,46,366/-
	Cost of WS&SF	Rs.41,889/-	Cost of WS&SF	Rs.41,889/-	Cost of WS&SF	Rs.41,889/-
	At Par	Rs.---	At Par	Rs.---	Add: 4 % above	Rs.1,676/-
	Total:	Rs.41,889/-	Total:	Rs.41,889/-	Total:	Rs.43,565/-
	Cost of Electric Items	Rs.18,476/-	Cost of Electric Items	Rs.18,476/-	Cost of Electric Items	Rs.18,476/-
	Less: 10.00 % below	Rs.1,848/-	Less: 10.10 % below	Rs.1,866/-	Less: 8.00 % below	Rs.1,478/-
	Total:	Rs.16,628/-	Total:	Rs.16,610/-	Total:	Rs.16,998/-
	Total Schedule Item:	Rs.1,99,593/-	Total:	Rs.1,99,399/-	Total:	Rs.2,06,929/-
	Cost of Non-Schedule Items.	Rs.49,160/-	Cost of Non-Schedule Items.	Rs.48,922/-	Cost of Non-Schedule Items.	Rs.48,600/-
	Grand Total:	Rs.2,48,753/-	Grand Total:	Rs.2,48,321/-	Grand Total:	Rs.2,55,529/-
	Sav:	Rs.2,48,800/-				

The Rate Quoted by M/s. Tariq Azad Construction Co. Government Contractor. Cost of Civil Work Schedule Items @ 20.10 % below Cost of WS&SF At Par Cost of Electric Items @ 10.10% Schedule Rate Rs.1,99,399/- & Non-Schedule Items Rs.48,922/- & Ground Total: Rs.2,48,321/- found lowest, hence recommended for favour of necessary approval.


DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.1,
 Karachi.


DEPUTY DIRECTOR
 Sindh Workers Welfare Board
 Karachi


EXECUTIVE ENGINEER,
 Provincial Buildings Division No.1,
 Karachi.


 of Provincial Buildings Circle
Superintending Engineer
 Provincial Buildings Circle
 Karachi
 24/4

S, No. 88 in NIT

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-1/2012-2013/1073 dated: 03-04-2013
 Provincial Buildings Division No. I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-1/2012-2013/1073 dated: 03-04-2013.				
3.	Tender description / Name of work / item:	M/R to C-112 Clifton Karachi (Residence of Mr. Niaz Abbasi, Director NAB).				
4.	Method of Procurement:	Single stage - one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No.15980.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	24-04-2013				
12.	Bid Evaluation Report:					
<i>Sr. No.</i>	<i>Name of Firm or Bidder</i>	<i>Cost offered by the bidder</i>	<i>Ranking in terms of cost</i>	<i>Comparison with Estimated cost</i>	<i>Reasons for acceptance / rejection</i>	<i>Remarks.</i>
1	2	3	4	5	6	7
1.	M/s. A.R Enterprises.	Rs.4,93,834/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Honey Enterprises.	Rs.4,94,765/-	2 nd			Highest
3.	M/s. Tariq Azad Construction Co.	Rs.5,01,230/-	3 rd			Highest


DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No. I,
 Karachi.


DEPUTY DIRECTOR,
 Sindh Workers Welfare Board
 Karachi


EXECUTIVE ENGINEER,
 Provincial Buildings Division No. I,
 Karachi.

COMPARATIVE STATEMENT

Name of Work:- M/R to C-112 Clifton Karachi (Residence of Mr. Niaz Abbasi, Director NAB) ✓

Estimate Sanctioned by the Superintending Engineer, Provincial Buildings Circle Karachi vide letter No. PB/T.S-DIVIN:-/2012-2013/1860 dated: 03-04-2013. ✓

Tender invited vide letter No. TC/G-55/PBD-I/2012-2013/1073 Karachi dated: 03-04-2013

Date of Issue: 22-04-2013 ✓

Date of opening: 24-04-2013 ✓

As per Sanctioned Estimate	Amount	M/S. A.R Enterprises. ✓	Rate Quoted by the Bidders/Contractors.	M/S. Honey Enterprises. ✓	M/S. Tariq Azad Construction Co. ✓
Cost of Civil Work.	Rs.5,51,803/-	Cost of Civil Work.	Rs.5,51,803/-	Cost of Civil Work.	Rs.5,51,803/-
Less: 20.00 % below ✓	Rs.1,10,361/-	Less: 20.05 % below ✓	Rs.1,10,636/-	Less: 19.95 % below ✓	Rs.1,10,085/-
Total:	Rs.4,41,442/-	Total:	Rs.4,41,167/-	Total:	Rs.4,41,718/-
Cost of W&S&SF Work.	Rs.38,147/-	Cost of W&S&SF Work.	Rs.38,147/-	Cost of W&S&SF Work.	Rs.38,147/-
At Par ✓	Rs.---	At Par ✓	Rs.---	At Par ✓	Rs.---
Total:	Rs.38,147/-	Total:	Rs.38,147/-	Total:	Rs.38,147/-
Grand Total:	Rs.4,79,589/-	Grand Total:	Rs.4,79,314/-	Grand Total:	Rs.4,79,865/-
Cost of Non-Schedule Items.	Rs.14,568/-	Cost of Non-Schedule Items.	Rs.14,520/-	Cost of Non-Schedule Items.	Rs.14,900/-
Grand Total:	Rs.4,94,157/-	Grand Total:	Rs.4,93,834/-	Grand Total:	Rs.4,94,765/-
Say:	Rs.4,94,200/-				Rs.5,01,230/-

The Rate Quoted by M/s. A.R Enterprises, Government Contractor, Cost of Civil Work Schedule Items @ 20.05 % below Schedule Rate Rs.4,79,314/- & Non-Schedule Items Rs.14,520/- & Ground Total: Rs.4,93,834/- found lowest, hence recommended for favour of necessary approval.

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.

DEPUTY DIRECTOR,
Sindh Workers Welfare Board
Karachi

EXECUTIVE ENGINEER,
Provincial Buildings Division No.1,
Karachi

Open before me

Day
Superintending Engineer
Provincial Buildings Circle
KARACHI.