

## BID EVALUATION REPORT


Sr No. 1 in NIT

NIT No. TC/G-55/PBD-I/2012-2013/1403 dated: 16-05-2013  
Provincial Buildings Division No. I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/1403 dated: 16-05-2013.				
3.	Tender description / Name of work / item:	Establishment & Strengthening of Darul Atfal & Rehabilitation of Street Children through Civil Society organization at Karachi. (Construction of Staf Residences Cat-V flats 06 Nos Block-2 GF + FF + SF).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. # 16424.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	04-06-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Tariq Azad Construction Co	Rs.87,51,071/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/s. Sahar Enterprises.	Rs.88,99,866/-	2 <sup>nd</sup>			Highest
3.	M/s. Uzarir Construction Co.	Rs.90,57,825/-	3 <sup>rd</sup>			Highest

  
**DIVISIONAL ACCOUNTS OFFICER,**  
Provincial Buildings Division No. I,  
Karachi.

  
**DEPUTY DIRECTOR**  
Sindh Workers Welfare Board  
Karachi

  
**EXECUTIVE ENGINEER,**  
Provincial Buildings Division No. I,  
Karachi.

## COMPARATIVE STATEMENT

Name of Work:- Establishment & Strengthening of Darul Aftal & Rehabilitation of Street Children through Civil Society organization at Karachi. (Construction of Staff Residences Cat-V Flats 06 Nos Block-2 GF + FF + SF).

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. Estt: of Darul Aftal KYC.-T(I)/D.S/5014 dated: 17-05-2013

Tender invited vide letter No. TC/G-55/PBD-I/2012-2013/1403 Karachi dated: 16-05-2013

Date of Issue: 03-06-2013

Date of opening: 04-06-2013

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/S. Tariq Azad Construction Co.	M/S. Sahar Enterprises.	M/S. Uzair Construction Co.	
<b>Part (A) Foundation</b>		<b>Part (A) Foundation</b>	<b>Part (A) Foundation</b>	<b>Part (A) Foundation</b>	
Cost of Civil Work.	Rs.10,49,510/-	Cost of Civil Work.	Cost of Civil Work.	Cost of Civil Work.	Rs.10,49,510/-
Add: 5% on Fabrication	Rs.16,838/-	Add: 4% on Fabrication	---	---	---
Less: 20 % below except item No.04 & 05.	Rs.60,995/-	At Par	Add: 2% above.	Add: 13 % above	Rs.1,36,436/-
Add cost of Cartage	Rs.63,862/-	Add cost of Cartage	Add cost of Cartage	Add cost of Cartage	Rs.---
<b>Total:</b>	<b>Rs.10,69,215/-</b>	<b>Total:</b>	<b>Total:</b>	<b>Total:</b>	<b>Rs.11,85,946/-</b>
<b>Part (B) Ground Floor</b>		<b>Part (B) Ground Floor</b>	<b>Part (B) Ground Floor</b>	<b>Part (B) Ground Floor</b>	
Cost of Civil Work.	Rs.26,67,458/-	Cost of Civil Work.	Cost of Civil Work.	Cost of Civil Work.	Rs.21,79,712/-
Add: 5% above Fabrication	Rs.23,108/-	Add: 4% above Fabrication	Add: 6% above Fabrication	Add: 10% above Fabrication	Rs.46,216/-
Less: 20 % below except item No.1,2,7&15	Rs.2,42,074/-	Less: 13 % below except item No.1&2.	Less: 10% below except item No.1&2.	Less: 11 % below except item No.1&2	Rs.1,33,141/-
Add cost of Cartage	Rs.83,850/-	Add cost of Cartage	Add cost of Cartage	Add cost of Cartage	Rs.---
<b>Total:</b>	<b>Rs.25,32,342/-</b>	<b>Total:</b>	<b>Total:</b>	<b>Total:</b>	<b>Rs.20,92,787/-</b>
<b>Part (C) 1<sup>st</sup> Floor</b>		<b>Part (C) 1<sup>st</sup> Floor</b>	<b>Part (C) 1<sup>st</sup> Floor</b>	<b>Part (C) 1<sup>st</sup> Floor</b>	
Cost of Civil Work.	Rs.26,67,458/-	Cost of Civil Work.	Cost of Civil Work.	Cost of Civil Work.	Rs.21,79,712/-
Add: 5% on Fabrication	Rs.23,108/-	Add: 4% on Fabrication	Add: 6% above Fabrication	Add: 10% above Fabrication	Rs.46,216/-
Less: 20 % below except item No.1,2,7&14.	Rs.2,42,074/-	Less: 13 % below except item No.1&2.	Less: 10% below except item No.1&2.	Less: 11 % below except item No.1&2	Rs.1,33,141/-
Add cost of Cartage	Rs.83,850/-	Add cost of Cartage	Add cost of Cartage	Add cost of Cartage	Rs.---
<b>Total:</b>	<b>Rs.25,32,342/-</b>	<b>Total:</b>	<b>Total:</b>	<b>Total:</b>	<b>Rs.20,92,787/-</b>
<b>Part (D) 2<sup>nd</sup> Floor</b>		<b>Part (D) 2<sup>nd</sup> Floor</b>	<b>Part (D) 2<sup>nd</sup> Floor</b>	<b>Part (D) 2<sup>nd</sup> Floor</b>	
Cost of Civil Work.	Rs.27,78,655/-	Cost of Civil Work.	Cost of Civil Work.	Cost of Civil Work.	Rs.22,19,018/-
Add: 5% on Fabrication	Rs.23,108/-	Add: 4% on Fabrication	Add: 6% above Fabrication	Add: 10% on Fabrication	Rs.46,216/-
Less: 20 % below except item No.1,2,7,14&17.	Rs.2,49,935/-	Less: 13 % below except item No.1&2.	Less: 10 % below except item No.1&2.	Less: 11 % below except item No.1&2	Rs.1,37,464/-
Add cost of Cartage	Rs.88,207/-	Add cost of Cartage	Add cost of Cartage	Add cost of Cartage	Rs.---
<b>Total:</b>	<b>Rs.26,40,035/-</b>	<b>Total:</b>	<b>Total:</b>	<b>Total:</b>	<b>Rs.21,27,770/-</b>
<b>Total Schedule Item:</b>	<b>Rs.26,40,035/-</b>	<b>Total Schedule Item:</b>	<b>Total Schedule Item:</b>	<b>Total Schedule Item:</b>	<b>Rs.74,99,290/-</b>

*Open before me: 9*

Non-Schedule Item:	Rs. ---	Non-Schedule Item:	Rs. ---	Non-Schedule Item:	Rs. ---	Non-Schedule Item:	Rs. ---
Foundation (Part-A)		Foundation (Part-A)		Foundation (Part-A)		Foundation (Part-A)	
Ground Floor (Part-B)	Item 7 & 15	Ground Floor (Part-B)	Rs. 4,86,549/-	Ground Floor (Part-B)	Rs. 4,87,746/-	Ground Floor (Part-B)	Rs. 4,93,605/-
First Floor (Part-C)	Item 7 & 14	First Floor (Part-C)	Rs. 4,86,549/-	First Floor (Part-C)	Rs. 4,87,746/-	First Floor (Part-C)	Rs. 4,93,605/-
Second Floor (Part-D)	Item 7, 14 & 17	Second Floor (Part-D)	Rs. 5,58,246/-	Second Floor (Part-D)	Rs. 5,59,287/-	Second Floor (Part-D)	Rs. 5,71,325/-
<b>Total (A+B+C+D)</b>	<b>Rs. 87,73,934/-</b>	<b>Total Non-Schedule Item:</b>	<b>Rs. 15,31,344/-</b>	<b>Total Non-Schedule Item:</b>	<b>Rs. 15,34,779/-</b>	<b>Total Non-Schedule Item:</b>	<b>Rs. 15,58,535/-</b>
<b>Say:</b>	<b>Rs. 87,73,900/-</b>	<b>Total (A+B+C+D)</b>	<b>Rs. 87,51,071/-</b>	<b>Total (A+B+C+D)</b>	<b>Rs. 88,99,866/-</b>	<b>Total (A+B+C+D)</b>	<b>Rs. 90,57,825/-</b>

The Rate Quoted by M/s. Tariq Azad Construction Co. Government Contractor, Cost of Civil Work Foundation @ Par, Add: 4% above on item No.04, Ground Floor 13% below except item No.1 & 2, and 4% above on item No.1, 1<sup>st</sup> Floor 13% below except item No.1 & 2, and 4% above on item No.1, 2<sup>nd</sup> floor 13% below except item No.1&2 and 4% above on item No.1, Total: Schedule item Rs.72,19,727/-, and Non Schedule item Part-A to Part-D Rs.15,31,344/- and Grand Total Rs.87,51,071/- found lowest, hence recommended for favour of necessary approval.

  
**DIVISIONAL ACCOUNTS OFFICER,**  
 Provincial Buildings Division No.1,  
 Karachi.

  
**DEPUTY DIRECTOR**  
 Sindh Workers Welfare Board  
 Karachi

  
**EXECUTIVE ENGINEER,**  
 Provincial Buildings Division No.1,  
 Karachi

*Open before me*

  
**SUPERVISING ENGINEER**  
 Provincial Buildings Circle  
 KARACHI

## BID EVALUATION REPORT

Sr No. 2 in NIT

NIT No. TC/G-55/PBD-I/2012-2013/1403 dated: 16-05-2013  
Provincial Buildings Division No. I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/1403 dated: 16-05-2013.				
3.	Tender description / Name of work / item:	Establishment & Strengthening of Darul Atfal & Rehabilitation of Street Children through Civil Society organization at Karachi. (Construction of Boys Hostel Internal W/S & S/F).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. # 16424.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	04-06-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Tariq Azad Construction Co.	Rs.12,19,709/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/s. Uzair Construction Co.	Rs.12,33,243/-	2 <sup>nd</sup>			Highest
3.	M/s. Sahar Enterprises.	Rs.12,46,543/-	3 <sup>rd</sup>			Highest

  
**DIVISIONAL ACCOUNTS OFFICER,**  
Provincial Buildings Division No. I,  
Karachi.

  
**DEPUTY DIRECTOR**  
Sindh Workers Welfare Board  
Karachi

  
**EXECUTIVE ENGINEER,**  
Provincial Buildings Division No. I,  
Karachi.

## COMPARATIVE STATEMENT

Name of Work:- Establishment & Strengthening of Darul Aftal & Rehabilitation of Street Children through Civil Society organization at Karachi. (Construction of Boys Hostel Internal W/S & S/F).

Tender invited vide letter No. TIC/G-55/PBD-I/2012-2013/1403 Karachi dated: 16-05-2013

Date of Issue: 03-06-2013

Date of opening: 04-06-2013

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.			
Description of Items.	Amount	M/S. Tariq Azad Construction Co.	M/S. Uzair Construction Co.	M/S. Sahar Enterprises	
Cost of Civil Work.	Rs. NIL	Cost of Civil Work.	Rs. NIL	Cost of Civil Work.	Rs. NIL
Quoted Rate	Rs. NIL	Quoted Rate	Rs. NIL	Quoted Rate	Rs. NIL
<b>Total:</b>	<b>Rs. NIL</b>	<b>Total:</b>	<b>Rs. NIL</b>	<b>Total:</b>	<b>Rs. NIL</b>
Cost of Non-Schedule Items (Part A).	Rs.9,84,399/-	Cost of Non-Schedule Items (Part A).	Rs.9,83,632/-	Cost of Non-Schedule Items (Part A).	Rs.9,99,158/-
Cost of Non-Schedule Items (Part B).	Rs.2,36,128/-	Cost of Non-Schedule Items (Part B).	Rs.2,36,077/-	Cost of Non-Schedule Items (Part B).	Rs.2,47,385/-
<b>Grand Total:</b>	<b>Rs.12,20,527/-</b>	<b>Grand Total:</b>	<b>Rs.12,19,709/-</b>	<b>Grand Total:</b>	<b>Rs.12,46,543/-</b>
Say:	Rs.12,20,500/-				

The Rate Quoted by M/s. Tariq Azad Construction Co. Government Contractor, Cost of Civil Work Schedule Items @ Quoted Rate the Schedule Rate Rs. NIL & Non-Schedule Items (Part A & Part B) Rs.12,19,709/- & Grand Total Rs.12,19,709/- found lowest, hence recommended for favour of necessary approval

**DIVISIONAL ACCOUNTS OFFICER,**  
Provincial Buildings Division No.1,  
Karachi.

**DEPUTY DIRECTOR**  
Sindh Workers Welfare Board  
Karachi

**EXECUTIVE ENGINEER,**  
Provincial Buildings Division No.1,  
Karachi.

*Open before me*

WFPERS: (15/01/2013)  
Sindh Workers Welfare Board  
KARACHI


4/6


## BID EVALUATION REPORT

Sr No. 3 in NIT

NIT No. TC/G-55/PBD-I/2012-2013/1403 dated: 16-05-2013  
Provincial Buildings Division No. I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/1403 dated: 16-05-2013.				
3.	Tender description / Name of work / item:	Establishment & Strengthening of Darul Atfal & Rehabilitation of Street Children through Civil Society organization at Karachi. (Construction of Girls Hostel Internal W/S & S/F).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. # 16424.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL.				
11.	Financial Bid Opening date:	04-06-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Tariq Azad Construction Co.	Rs.12,19,738/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/s. Uzair Construction Co.	Rs.12,24,073/-	2 <sup>nd</sup>			Highest
3.	M/s. Sahar Enterprises.	Rs.12,44,932/-	3 <sup>rd</sup>			Highest

  
**DIVISIONAL ACCOUNTS OFFICER,**  
Provincial Buildings Division No. I,  
Karachi.

  
**DEPUTY DIRECTOR**  
Sindh Workers Welfare Board  
Karachi

  
**EXECUTIVE ENGINEER,**  
Provincial Buildings Division No. I,  
Karachi.

## COMPARATIVE STATEMENT

Name of Work:- Establishment & Strengthening of Darul Aftal & Rehabilitation of Street Children through Civil Society organization at Karachi. (Construction of Girls Hostel Internal W/S & S/F).

Tender invited vide letter No. TCG-G-55/PBDD-I/2012-2013/1403 Karachi dated: 16-05-2013

Date of Issue: 03-06-2013

Date of opening: 04-06-2013

As per Sanctioned Estimate		M/S. Tariq Azad Construction Co.		Rate Quoted by the Bidders/Contractors.		M/S. Uzair Construction Co.		M/S. Sahar Enterprises	
Description of Items.	Amount	Cost of Civil Work.	Quoted Rate	Cost of Civil Work.	Quoted Rate	Cost of Civil Work.	Quoted Rate	Cost of Civil Work.	Quoted Rate
Cost of Civil Work.	Rs. NIL	Rs. NIL	Rs. NIL	Rs. NIL	Rs. NIL	Rs. NIL	Rs. NIL	Rs. NIL	Rs. NIL
Quoted Rate	Rs. NIL	Quoted Rate	Rs. NIL	Quoted Rate	Rs. NIL	Quoted Rate	Rs. NIL	Quoted Rate	Rs. NIL
Cost of Non-Schedule Items (Part A).	Rs. 9,84,399/-	Cost of Non-Schedule Items (Part A).	Rs. 9,83,981/-	Cost of Non-Schedule Items (Part A).	Rs. 9,86,951/-	Cost of Non-Schedule Items (Part A).	Rs. 10,02,602/-	Cost of Non-Schedule Items (Part A).	Rs. 10,02,602/-
Cost of Non-Schedule Items (Part B).	Rs. 2,36,128/-	Cost of Non-Schedule Items (Part B).	Rs. 2,35,757/-	Cost of Non-Schedule Items (Part B).	Rs. 2,37,122/-	Cost of Non-Schedule Items (Part B).	Rs. 2,42,330/-	Cost of Non-Schedule Items (Part B).	Rs. 2,42,330/-
<b>Grand Total:</b>	<b>Rs. 12,20,527/-</b>	<b>Grand Total:</b>	<b>Rs. 12,19,738/-</b>	<b>Grand Total:</b>	<b>Rs. 12,24,073/-</b>	<b>Grand Total:</b>	<b>Rs. 12,44,932/-</b>	<b>Grand Total:</b>	<b>Rs. 12,44,932/-</b>
Say:	Rs. 12,20,500/-								

The Rate Quoted by M/s. Tariq Azad Construction Co. Government Contractor, Cost of Civil Work Schedule Items @ Quoted Rate the Schedule Rate Rs. NIL & Non-Schedule Items (Part A & Part B) Rs. 12,19,738/- & Grand Total Rs. 12,19,738/- found lowest, hence recommended for favour of necessary approval

**DIVISIONAL ACCOUNTS OFFICER,**  
Provincial Buildings Division No.1,  
Karachi.

**DEPUTY DIRECTOR**  
Sindh Workers Welfare Board  
Karachi

**EXECUTIVE ENGINEER,**  
Provincial Buildings Division No.1,  
Karachi.

*Present before me*  
PROVINCIAL BUILDING DIVISION  
Karachi

## BID EVALUATION REPORT

S3 No. 6 in NIT

NIT No. TC/G-55/PBD-I/2012-2013/1403 dated: 16-05-2013  
Provincial Buildings Division No. I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/1403 dated: 16-05-2013.				
3.	Tender description / Name of work / item:	S/R to New Secretary Flat No.04, @ GOR Bath Island Karachi (Residence of Mr. Akhtar Ghouri, Additional Secretary to Governor Sindh).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. # 16424.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	04-06-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. A.R Enterprises.	Rs.33,57,154/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/s. Khalil Khan & Co.	Rs.33,62,678/-	2 <sup>nd</sup>			Highest
3.	M/s. Sahar Enterprises.	Rs.34,30,819/-	3 <sup>rd</sup>			Highest

  
**DIVISIONAL ACCOUNTS OFFICER,**  
Provincial Buildings Division No. I,  
Karachi.

  
**DEPUTY DIRECTOR**  
Sindh Workers Welfare Board  
Karachi

  
**EXECUTIVE ENGINEER,**  
Provincial Buildings Division No. I,  
Karachi.



## COMPARATIVE STATEMENT

Name of Work:- S/R to New Secretary Flat No.04, @ GOR Bath Island Karachi (Residence of Mr. Akhtar Ghouri, Additional Secretary to Governor Sindh).  
 Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh Circle, Karachi vide letter No. M/R SECRETARY FLAT NO.04 GOR KYC.  
 T(1)/D.S/4793 dated: 13-05-2013.

Tender invited vide letter No. TC/G-55/PBD-1/2012-2013/1403 Karachi dated: 16-05-2013

Date of Issue: 03-06-2013

Date of opening: 04-06-2013

As per Sanctioned Estimate	Rate Quoted by the Bidders/Contractors.			
Description of Items	Amount	M/S. A.R Enterprises.	M/S. Khalil Khan & Co.	M/S. Sahar Enterprises.
Cost of Civil Work.	Rs.30,45,189/-	Cost of Civil Work. Rs.30,45,189/-	Cost of Civil Work. Rs.30,45,189/-	Cost of Civil Work. Rs.30,45,189/-
Less: 20.00 % below	Rs.6,09,039/-	Less: 20.01 % below Rs.6,09,342/-	Less: 19.90 % below Rs.6,05,993/-	Less: 18.00 % below Rs.5,48,134/-
<b>Total:</b>	<b>Rs.24,36,151/-</b>	<b>Total:</b> Rs.24,35,847/-	<b>Total:</b> Rs.24,39,196/-	<b>Total:</b> Rs.24,97,055/-
Cost of W&S&SF Work.	Rs.2,48,678/-	Cost of W&S&SF Work. At Par Rs.---	Cost of W&S&SF Work. At Par Rs.---	Cost of W&S&SF Work. At Par Rs.---
<b>Total:</b>	<b>Rs.2,48,678/-</b>	<b>Total:</b> Rs.2,48,678/-	<b>Total:</b> Rs.2,48,678/-	<b>Total:</b> Rs.2,48,678/-
Cost of Electric Work.	Rs.3,25,668/-	Cost of Electric Work. Less: 10.01 % below Rs.32,599/-	Cost of Electric Work. Less: 9.95 % below Rs.32,404/-	Cost of Electric Work. Less: 8.00 % below Rs.26,053/-
<b>Total:</b>	<b>Rs.2,93,102/-</b>	<b>Total:</b> Rs.2,93,069/-	<b>Total:</b> Rs.2,93,264/-	<b>Total:</b> Rs.2,99,615/-
<b>Total Schedule Item</b>	<b>Rs.29,77,931/-</b>	<b>Total Schedule Item</b> Rs.29,77,594/-	<b>Total Schedule Item</b> Rs.29,81,138/-	<b>Total Schedule Item</b> Rs.30,45,346/-
Cost of Non-Schedule Items.	Rs.3,79,834/-	Cost of Non-Schedule Items. Rs.3,79,560/-	Cost of Non-Schedule Items. Rs.3,81,540/-	Cost of Non-Schedule Items. Rs.3,85,471/-
<b>Grand Total:</b>	<b>Rs.33,57,765/-</b>	<b>Grand Total:</b> Rs.33,57,154/-	<b>Grand Total:</b> Rs.33,62,678/-	<b>Grand Total:</b> Rs.34,30,819/-
<b>Say:</b>	<b>Rs.33,57,800/-</b>			

The Rate Quoted by M/s. A.R Enterprises, Government Contractor, Cost of Civil Work @ 20.01% below, Cost of W&S&SF Work At Par Cost of Electric Work Less: 10.01% below the Schedule Rate Rs.29,77,594/- & Non-Schedule Items Rs.3,79,560/- and Grand Total Rs.33,57,154/- found lowest, hence recommended for favour of necessary approval.

*(Signature)*  
**DIVISIONAL ACCOUNTS OFFICER,**  
 Provincial Buildings Division No.1,  
 Karachi.

*(Signature)*  
**DEPUTY DIRECTOR**  
 Sindh Workers Welfare Board  
 Karachi

*(Signature)*  
**EXECUTIVE ENGINEER,**  
 Provincial Buildings Division No.1,  
 Karachi

*(Signature)*  
 of fee before me  
 4/6


## BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/1403 dated: 16-05-2013  
Provincial Buildings Division No. I, Karachi

S/N 27 in  
NIT

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/1403 dated: 16-05-2013.				
3.	Tender description / Name of work / item:	M/R to Liaquat Library Karachi. (Misc: Works).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. # 16424.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	04-06-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Shahbaz Dino Soomro.	Rs.14,76,373/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/s. Khalil Khan & Co.	Rs.14,89,924/-	2 <sup>nd</sup>			Highest
3.	M/s. A.R Enterprises.	Rs.15,19,049/-	3 <sup>rd</sup>			Highest

  
DIVISIONAL ACCOUNTS OFFICER,  
Provincial Buildings Division No. I,  
Karachi.

  
DEPUTY DIRECTOR  
Sindh Workers Welfare Board  
Karachi

  
EXECUTIVE ENGINEER,  
Provincial Buildings Division No. I,  
Karachi

## COMPARATIVE STATEMENT

Name of Work:- M/R to Liaquat Library Karachi. (Misc. Works).

Tender invited vied letter No. TC/G-55/PBD-1/2012-2013/1403 Karachi dated: 16-05-2013

Date of Issue: 03-06-2013

Date of opening: 04-06-2013

As per Sanctioned Estimate		M/S. Shahbaz Dino Soomro.		Rate Quoted by the Bidders/Contractors.		M/S. A.R Enterprises.	
Description of Items.	Amount	M/S. Shahbaz Dino Soomro.	M/S. Khalil Khan & Co.	M/S. A.R Enterprises.	M/S. A.R Enterprises.	M/S. A.R Enterprises.	M/S. A.R Enterprises.
Cost of Civil Work.	Rs.9,03,120/-	Cost of Civil Work.	Rs.9,03,120/-	Cost of Civil Work.	Rs.9,03,120/-	Cost of Civil Work.	Rs.9,03,120/-
Add: 5% on Fabrication	Rs.1,165/-	Add: 5% on Fabrication	Rs.1,165/-	Add: --- on Fabrication	NIL	Add: --- on Fabrication	NIL
Less: 20.00 % below except item No.14.	Rs.1,75,964/-	Less: 20.00 % below except item No.14.	Rs.1,76,404/-	Less: 19.00 % below	Rs.1,71,593/-	Less: 16.00 % below	Rs.1,44,499/-
<b>Total:</b>	<b>Rs.7,28,321/-</b>	<b>Total:</b>	<b>Rs.7,27,881/-</b>	<b>Total:</b>	<b>Rs.7,31,527/-</b>	<b>Total:</b>	<b>Rs.7,58,621/-</b>
Cost of WS&SF Work.	Rs.2,13,829/-	Cost of WS&SF Work.	Rs.2,13,829/-	Cost of WS&SF Work.	Rs.2,13,829/-	Cost of WS&SF Work.	Rs.2,13,829/-
At Par	Rs.---	At Par	Rs.---	Add: 2% above	Rs.4,277/-	At Par	Rs.---
<b>Total:</b>	<b>Rs.2,13,829/-</b>	<b>Total:</b>	<b>Rs.2,13,829/-</b>	<b>Total:</b>	<b>Rs.2,18,106/-</b>	<b>Total:</b>	<b>Rs.2,13,829/-</b>
Cost of Electric Work.	Rs.2,53,410/-	Cost of Electric Work.	Rs.2,53,410/-	Cost of Electric Work.	Rs.2,53,410/-	Cost of Electric Work.	Rs.2,53,410/-
Less: 10.00 % below	Rs.25,341/-	Less: 10.10 % below	Rs.25,594/-	Less: 9.00 % below	Rs.22,807/-	Less: 8.00 % below	Rs.20,273/-
<b>Total:</b>	<b>Rs.2,28,069/-</b>	<b>Total:</b>	<b>Rs.2,27,816/-</b>	<b>Total:</b>	<b>Rs.2,30,603/-</b>	<b>Total:</b>	<b>Rs.2,33,137/-</b>
<b>Total Schedule Item</b>	<b>Rs.11,70,219/-</b>	<b>Total Schedule Item</b>	<b>Rs.11,69,526/-</b>	<b>Total Schedule Item</b>	<b>Rs.11,80,236/-</b>	<b>Total Schedule Item</b>	<b>Rs.12,05,587/-</b>
Cost of Non-Schedule Items.	Rs.3,07,448/-	Cost of Non-Schedule Items.	Rs.3,06,847/-	Cost of Non-Schedule Items.	Rs.3,09,688/-	Cost of Non-Schedule Items.	Rs.3,13,462/-
<b>Grand Total:</b>	<b>Rs.14,77,667/-</b>	<b>Grand Total:</b>	<b>Rs.14,76,373/-</b>	<b>Grand Total:</b>	<b>Rs.14,89,924/-</b>	<b>Grand Total:</b>	<b>Rs.15,19,049/-</b>
Say:	Rs.14,77,700/-						

The Rate Quoted by M/s. Shahbaz Dino Soomro, Government Contractor, Cost of Civil Work @ 20.05% except item No. 14 Add 5% on Fabrication and Cost of WS&SF Work At Par Cost of Electric Work Less: 10.10% below the Schedule Rate Rs.11,69,526/- & Non-Schedule Items Rs.3,06,847/-, and Grand Total Rs.14,76,373/- found lowest, hence recommended for favour of necessary approval.

**DIVISIONAL ACCOUNTS OFFICER,**  
Provincial Buildings Division No.1,  
Karachi.

**DEPUTY DIRECTOR**  
Sindh Workers Welfare Board  
Karachi

**EXECUTIVE ENGINEER,**  
Provincial Buildings Division No.1,  
Karachi.

*Open before me*  
PENINTEN...  
Karachi

## BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2012-2013/1403 dated:16-05-2013  
Provincial Buildings Division No.I, Karachi

*Cr No 8 in NIT*

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2012-2013/1403 dated: 16-05-2013.				
3.	Tender description / Name of work / item:	M/R to Town Houses Bungalow No.2, @ GOR-III, Karachi (Residence of Mr. Shahid Pervez Qazi Secretary).				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. # 16424.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	04-06-2013				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Tariq Azad Construction Co.	Rs.10,78,938/-	1 <sup>st</sup> lowest	Within Estimated cost	1 <sup>st</sup> Lowest	Accepted
2.	M/s. Uzair Construction Co.	Rs.10,89,184/-	2 <sup>nd</sup>			Highest
3.	M/s. Sahar Enterprises.	Rs.11,07,044/-	3 <sup>rd</sup>			Highest

  
**DIVISIONAL ACCOUNTS OFFICER,**  
Provincial Buildings Division No. I,  
Karachi.

  
**DEPUTY DIRECTOR**  
Sindh Workers Welfare Board  
Karachi

  
**EXECUTIVE ENGINEER,**  
Provincial Buildings Division No. I,  
Karachi.

## COMPARATIVE STATEMENT

Name of Work:- M/R to Town Houses Bungalow No.2, @ GOR-III, Karachi (Residence of Mr. Shahid Pervez Qazi Secretary).

Estimate sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R Secretary B/low No.02 Town Houses GOR-III Kye:-TO/D.S/5012 dated: 17-05-2013

Tender invited vide letter No. TC/G-55/PBD-I/2012-2013/1403 Karachi dated: 16-05-2013

Date of Issue: 03-06-2013

Date of opening: 04-06-2013

As per Sanctioned Estimate		M/S. Tariq Azad Construction Co.		Rate Quoted by the Bidders/Contractors.		M/S. Uzair Construction Co.		M/S. Sahar Enterprises.	
Description of Items.	Amount								
Cost of Civil Work	Rs.2,90,701/-	Cost of Civil Work	Rs.2,90,701/-	Cost of Civil Work	Rs.2,90,701/-	Cost of Civil Work	Rs.2,90,701/-	Cost of Civil Work	Rs.2,90,701/-
Less: 20.00 % below	Rs.58,140/-	Less: 20.10 % below	Rs.58,431/-	Less: 19.00 % below	Rs.55,233/-	Less: 15.00 % below	Rs.43,605/-	Less: 15.00 % below	Rs.43,605/-
<b>Total:</b>	<b>Rs.2,32,561/-</b>	<b>Total:</b>	<b>Rs.2,32,270/-</b>	<b>Total:</b>	<b>Rs.2,35,468/-</b>	<b>Total:</b>	<b>Rs.2,47,096/-</b>	<b>Total:</b>	<b>Rs.2,47,096/-</b>
Cost of WS&SF Work:	Rs.61,934/-	Cost of WS&SF Work.	Rs.61,934/-	Cost of WS&SF Work:	Rs.61,934/-	Cost of WS&SF Work.	Rs.61,934/-	Cost of WS&SF Work.	Rs.61,934/-
At Par	Rs.---	Less: 0.10% below	Rs.62/-	Add: 2% above	Rs.1,239/-	Add: 5 % above	Rs.3,097/-	Add: 5 % above	Rs.3,097/-
<b>Total:</b>	<b>Rs.61,934/-</b>	<b>Total:</b>	<b>Rs.61,872/-</b>	<b>Total:</b>	<b>Rs.63,173/-</b>	<b>Total:</b>	<b>Rs.65,031/-</b>	<b>Total:</b>	<b>Rs.65,031/-</b>
<b>Total Schedule Item</b>	<b>Rs.2,94,495/-</b>	<b>Total Schedule Item</b>	<b>Rs.2,94,142/-</b>	<b>Total Schedule Item</b>	<b>Rs.2,98,641/-</b>	<b>Total Schedule Item</b>	<b>Rs.3,12,127/-</b>	<b>Total Schedule Item</b>	<b>Rs.3,12,127/-</b>
Cost of Non-Schedule Items:	Rs.7,88,302/-	Cost of Non-Schedule Items.	Rs.7,84,796/-	Cost of Non-Schedule Items.	Rs.7,90,543/-	Cost of Non-Schedule Items.	Rs.7,94,917/-	Cost of Non-Schedule Items.	Rs.7,94,917/-
<b>Grand Total:</b>	<b>Rs.10,82,797/-</b>	<b>Grand Total:</b>	<b>Rs.10,78,938/-</b>	<b>Grand Total:</b>	<b>Rs.10,89,184/-</b>	<b>Grand Total:</b>	<b>Rs.11,07,044/-</b>	<b>Grand Total:</b>	<b>Rs.11,07,044/-</b>
Say:	Rs.10,82,800/-								

The Rate Quoted by M/s. Tariq Azad Construction Co. Government Contractor, Cost of Civil Work @ 20.10% below, Cost of WS&SF Work 0.10% the Schedule Rate Rs.2,94,142/- & Non-Schedule Items Rs.7,84,796/-, and Grand Total Rs.10,78,938/- found lowest, hence recommended for favour of necessary approval.

**DIVISIONAL ACCOUNTS OFFICER,**  
Provincial Buildings Division No.1,  
Karachi.

**DEPUTY DIRECTOR**  
Sindh Workers Welfare Board  
Karachi

**EXECUTIVE ENGINEER,**  
Provincial Buildings Division No.1,  
Karachi.

*Open before me*  
SHERIFF  
District Court  
Karachi