



## BID- EVALUATION

- 01
1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.
  2. Tender Reference:- No: TC/G-55/EE/935/dated:16-11-2016.
  3. Tender Description / Name of Work/ item:- **Construction of Internal Road Form Village Dhani Bux Brohi Uc Jhando Mashaikh Taluka Kotdiji Mile 0/0-0/5 (1.0 KM)**
  4. Method of Procurement: Single Stage on Envelope Procedure.
  5. Tender Published :- SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date))
  6. Total Bids Documents Sold:- 3 Nos
  7. Total Bids Received:- 3 Nos
  8. Technical Bid Opening date:(if Applicable) 13-12-2016 (Provide details in Separate Form).
  9. No. of Bid Technically qualified (if Applicable) 01
  10. (Bid(s) Rejected):- 02 Nos
  11. Financial Bid Opening Date:- 13-12-2016
  12. Bid Evaluation Report :-

| S.No | Name of Firm of Bidder   | Cost offered by the Bidder | Ranking in Term of Cost | Comparison with Estimated Cost | Reasons for acceptance/ rejection    | Remarks                       |
|------|--------------------------|----------------------------|-------------------------|--------------------------------|--------------------------------------|-------------------------------|
| 1.   | M/s Ahsan Kanasiro       | 6397909                    | 1 <sup>st</sup> Lowest  | 6501007                        | Qualified as Per evaluation Criteria | Recommended and award of work |
| 2.   | M/s Sikander Enterprises | 6396900                    | 2 <sup>nd</sup> Lowest  | 6501007                        | Qualified                            | Rejected due to Higher Rate   |
| 3    | M.s Ranhan Kanasiro      | 6397317                    | 3 <sup>rd</sup> Lowest  | 6501007                        | Qualified                            | Rejected due to Higher Rate   |

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
ANWAR M. AVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

# COMPRATIVE STATEMENT

NAME OF WORK:- CONSTRUCTION OF INTERNAL ROAD FORM VILLAGE DHANI BUX BROHI UC JHANDO MASHAIKH TALUKA KOTDIJI MILE 0/0-0/5 (1.0 KM).

N.I.T No. :- Vide No: TC/G-55/EE/935/dated:-16-11-2016.

N.I.T Sr. No:- No.01


Tender Amount:- Rs:-6.553 Million.

T.S Amount:- Rs.6.543 Millions, Vide No. PB/S.EW&S/DB /839 dated:-09-12-2016

Date of issue 24-11-2016 and Date of Opening 13-12-2016

| S.No | Name of Participants        | D.R No. | RATES                  |   |                            |         |
|------|-----------------------------|---------|------------------------|---|----------------------------|---------|
|      |                             |         | M.s. Work              |   |                            |         |
|      |                             |         | Part (A )<br>Road Work | Part -B<br>M/s Work 3 Span Culvert  | Part D-<br>Scheme<br>Board | Status  |
| 1    | M/s Ahsan<br>Kanasiro       | 25473   | 0.95%<br>Below         | (Premium on 35.50%<br>Above item No.2,3,6)<br>(At par Item1,4,5)<br>(item No:-7 % 3.40 Below) | Atpar                      | Lowest  |
| 2    | M/s Sikander<br>Enterprises | 25474   | 0.92%<br>Below         | (Premium on 35.80%<br>Above item No.2,3,6)<br>(At par Item1,4,5)<br>(item No:-7 % 3.70 Below) | Atpar                      | Highest |
| 3    | M.s Rahnhan<br>Kanasiro     | 25475   | 0.88<br>% Below        | (Premium on 35.90%<br>Above item No.2,3,6)<br>(At par Item1,4,5)<br>(item No:-7 % 3.80 Below) | Atpar                      | Higher  |

  
**SAJJAN MAL**  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
**MIR CHAKAR HUSSAIN**  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
**ANWAR ALI AVESI**  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

Method and procedure of procurement: national competitive bidding  
(single stage- One Envelope).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of Highways Division Khairpur was held on 13-12-2016 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of tender for the above cited NIT for the procurement of the work:- Construction of Internal Road Form Village Dhani Bux Brohi Uc Jhando Mashaikh Taluka Kotdiji Mile 0/0-0/5 (1.0 KM)

The meeting was attended by the following members of the procurement committee:-

1. (ANWAR ALI AVESI) (Chairman)  
Executive Engineer Highway Division  
Khairpur.
2. (Mir Chakar Hussain Talpur) (Member)  
Assistant Engineer Highways Sub- Division  
Thari Mirwah.
3. (Sajjan Mal) (Member)  
Assistant Engineer Pub Health Engineering  
Sub-Division Khairpur.


The Bids were received till the deadline of submission and opened before the following Bidders and their representative (Attendance sheet is enclosed).

The Bids were opened at the given time 2.00 PM in the presence of the Procurement Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided in the bidding documents and arithmetically checked and verified the documents and bid security submitted by the bidders.

Recommendations:-

In the light of assessment conducted by the procurement committee for technical compliance and comparison of rates in respect of the opened tender the procurement committee unanimously declared the bid submitted by M/s Ahsan Kanasiro the lowest and accepted as per the SPPRA Rules 2010,(Amended 2013-14) . The meeting ended successfully with a vote of thanks.

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
ANWAR ALI AVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

COMPARATIVE STATEMENT / FINANCIAL REVIEW

S. NO.1

DATE OF ISSUE 24-11-2016  
DATE OF OPENING 13-12-2016

NAME OF WORK:-

Construction of Internal Roads Village Dhani Bux Brohi U/c Jhando Mashaikh Taluka Kotdiji Mile 0/0-0/2(0.40 KM)  
(under Revision) (Addition to Drain includ.)  
N.I.T Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/935 dated :-16-11-2016  
Administrative Approval Rs.6.53 million & Technical Sanction Rs.6.543 Million Vide Order No:PB/S.E/W&S/639 dated:-09-12-2016.

| Part                             | Items.              | Amount of Schedule 'B'. | Celling in T.S. | Amount in T.S. | RATES / PERCENTAGE QUOTED BY CONTRACTOR. |                |                                     |                |                                     |                |
|----------------------------------|---------------------|-------------------------|-----------------|----------------|--|----------------|-------------------------------------|----------------|-------------------------------------|----------------|
|                                  |                     |                         |                 |                | M/s Ahsan Kanasiro                       |                | M/s Sikander Enterprises            |                | M.s Ranhan Kanasiro                 |                |
|                                  |                     |                         |                 |                | Percentage / Rate over Schedule-'B'      | Amount         | Percentage / Rate over Schedule-'B' | Amount         | Percentage / Rate over Schedule-'B' | Amount         |
| <b>A) Road Work</b>              |                     |                         |                 |                |  |                |                                     |                |                                     |                |
| i                                | Schedule 'B'        | 2510268                 |                 | 2386047        | 0.95 %Below                              | 2486420        | 0.92 %Below                         | 2487174        | 0.88 %Below                         | 2488178        |
|                                  | Deduct Decrease of  |                         |                 |                |  |                |                                     |                |                                     |                |
| ii                               | Bitumen (-)         | 124221                  |                 |                |  | 124221         |                                     | 124221         |                                     | 124221         |
|                                  |                     | <u>2386047</u>          | Total :-(A)     | <u>2386047</u> |  | <u>2362199</u> |                                     | <u>2362953</u> |                                     | <u>2363957</u> |
| <b>B M/Work Paver Block</b>      |                     |                         |                 |                |  |                |                                     |                |                                     |                |
| <b>Premuim On Item No:-2,3,6</b> |                     |                         |                 |                |  |                |                                     |                |                                     |                |
| i                                | Schedule 'B'        | 1393910                 |                 | 1900630        | 35.50 %Above                             | 1888748        | 35.80 %Above                        | 1892930        | 35.90 %Above                        | 1894324        |
| ii                               | Cartage of Material | 506720                  |                 |                |  |                |                                     |                |                                     |                |
|                                  |                     | <u>1900630</u>          | Total:-         | <u>1900630</u> |  | <u>1888748</u> | Total:-                             | <u>1892930</u> | Total:-                             | <u>1894324</u> |
| <b>At par Item No:-1,4,5</b>     |                     |                         |                 |                |  |                |                                     |                |                                     |                |
|                                  | Schedule 'B'        | 232910                  | Atpar           | 232910         |  | 232910         |                                     | 232910         |                                     | 232910         |
|                                  | At Par              | <u>232910</u>           | Total:-         | <u>232910</u>  |  | <u>232910</u>  | Total:-                             | <u>232910</u>  | Total:-                             | <u>232910</u>  |
| <b>Item No 07 % Below 20</b>     |                     |                         |                 |                |  |                |                                     |                |                                     |                |
| i                                | Schedule 'B'        | 2057630                 |                 | 1981420        | 3.40 % Below                             | 1914052        | 3.70 % Below                        | 1908107        | 3.80 % Below                        | 1906126        |
| ii                               | Cartage of Material | 335310                  |                 |                |  |                |                                     |                |                                     |                |
| ii                               | 20 % Below (-)      | 411520                  |                 |                |  |                |                                     |                |                                     |                |
|                                  |                     | <u>1981420</u>          | Total:-         | <u>1981420</u> |  | <u>1914052</u> | Total:-                             | <u>1908107</u> | Total:-                             | <u>1906126</u> |
|                                  |                     | <u>6501007</u>          | G.Total         | <u>6501007</u> |  | <u>6397909</u> | Total:-                             | <u>6396900</u> | Total:-                             | <u>6397317</u> |

Submitted to the worthy Superintending Engineer Works & Services Department khairpur

The rate quoted by M/s Ahsan Kanasiro Government Contractor @ on(Part -A (Raod Work 0.95 % Below (Part-B M Work Paver Block ) A(35.50 % Above ) & (B) ATPAR @ 3.40 % BELOW item 07 3.40 % Below was found the lowest. The tender amount of the lowest bidder comes to Rs. 6397909 against Administrative Approval of Rs. 6.53/- Technical sanction of Rs.6.543


Thus saving over is Rs. 145091/- from T.S

if approved work order may be issued

CHECKED BY




  
ANWAR ALI AVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
Chairman

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-1 KHAIRPUR  
MEMBER

  
MIR CHAKHAR HUSSAIN TALPUR  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

## OPENING SHEET

Name of Work:- **CONSTRUCTION OF INTERNAL ROAD FORM VILLAGE DHANI BUX BROHI UC JHANDO MASHAIKH  
TALUKA KOTDIJI MILE 0/0-0/5**

| Bid Reference No. TC/G-55/EE/935/16-11-2016 | M/s Ahsan Kanasiro   | M/s Sikander Enterprises   | M/s M.s Ranhan Kanasiro   | Sector:   | Roads   |
|---|--|--|---|---|---------|
| Bid Opening Date:- 13-12-2016               |  |  |   | Time:   | 2:00 PM |
| S.No:                                       | BID OPENING CHECKLIST  |  |   |   |         |
| 1.00  | Is outer envelope of bid sealed?                                   | Yes  | Yes   | Yes   |         |
| 2.00  | If Form of Bid Complete and signed?                                | Yes  | Yes   | Yes   |         |
| 3.00  | Expiration date of bid   | 90 "days"  | 90 "days"   | 90 "days"   |         |
| 4.00  | Is documentary authority for signing enclosed                      | him self   | him self  | him self  |         |
| 5.00  | Amount of Bid Security ( as required)<br>Rs:                       | Rs:-327650/-   | Rs:-327650/-  | Rs:-327650/-  |         |
| 6.00  | " Substitution " With Drawl " or "<br>Modification Submitted"      | No   | No  | No  |         |
| 7.00  | Describe any alternative bid made                                  | No   | No  | No  |         |
| 8.00  | Describe any discount of modification offered                      | No   | No  | No  |         |
| 9.00  | Additional Comments  | No   | No  | No  |         |
|   | Total Bid Price Rs.  | Rs:-6397909/-  | Rs:-6396900   | Rs:-6397317   |         |
| 11.00                                       | Name of bidder or his representative who attended bid opening      |  |   |   |         |
| 12.00                                       | Signature of bidder or his representative who attended bid opening |  |  |  |         |
| 13.00                                       | Name of Member of Tender Committee who attended bid opening        |  |   |   |         |

  
**SAJJAN MAT**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB- DIVISION KHAIRPUR  
 MEMBER

  
**MIR CHAKAR HUSSAIN**  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 THARI-MIRWAH  
 MEMBER

  
**ANWAR M. LAVESI**  
 EXECUTIVE ENGINEER  
 HIGHWAYS DIVISION  
 KHAIRPUR  
 CHAIRMAN


3

## BID- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.
2. Tender Reference:- No: TC/G-55/EE/935/dated:16-11-2016.
3. Tender Description / Name of Work/ item:- Construction of Tando Masti Road Syed Baqar Ali Shah To Mohalla Chandia Kanasira &Shambhani UC Mohbat Wah Taluka Kotdiji Mile 0/0-0/4+330 (0.90 KM)
4. Method of Procurement: Single Stage on Envelope Procedure.
5. Tender Published :- SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date))
6. Total Bids Documents Sold:- 3 Nos
7. Total Bids Received:- 3 Nos
8. Technical Bid Opening date:(if Applicable) 13-12-2016 (Provide details in Separate Form).
9. No. of Bid Technically qualified (if Applicable) 01
10. (Bid(s) Rejected):- 02 Nos
11. Financial Bid Opening Date:- 13-12-2016
12. Bid Evaluation Report :-

| S.No | Name of Firm of Bidder    | Cost offered by the Bidder | Ranking in Term of Cost | Comparison with Estimated Cost | Reasons for acceptance/ rejection    | Remarks                       |
|------|---------------------------|----------------------------|-------------------------|--------------------------------|--------------------------------------|-------------------------------|
| 1.   | Mr.Liaquat Ali Phulpoto   | 4230907                    | 1 <sup>st</sup> Lowest  | 4271953                        | Qualified as Per evaluation Criteria | Recommended and award of work |
| 2.   | Mr. Abdul Khaliq Phulpoto | 4234111                    | 2 <sup>nd</sup> Lowest  | 4271953                        | Qualified                            | Rejected due to Higher Rate   |
| 3    | M/s ALI Enterprises       | 4236254                    | 3 <sup>rd</sup> Lowest  | 4271953                        | Qualified                            | Rejected due to Higher Rate   |

  
**SAJJAN MAL**  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
**MIR CHAKAR HUSSAIN**  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
**ANWAR ALI VESI**  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

## COMPRATIVE STATEMENT

NAME OF WORK:- CONSTRUCTION OF ROAD FROM JHANGO ASAIN ROAD ALONG ALI BAHAR WAH TO HAJI ARBAB WASSAN UC JAHNDO MASHIAKH TALUKA KOTIDJI MILE 0/0-0/2+330 (0.50 KM)

N.I.T NO :- Vide No: TC/G-55/EE/935/dated:-16-12-2016.

N.I.T Sr. No:- No.02

Tender Amount:- Rs:-4.326 Million.

T.S Amount:- Rs.4.312 Millions, Vide No. PB/S.EW&S/DB /836 dated:-09-12-2016

Date of issue 16-11-2016 and Date of Opening 13-12-2016

| S.No | Name of Participants      | D.R No. | RATES                 |   |                            |         |
|------|---------------------------|---------|-----------------------|---|----------------------------|---------|
|      |                           |         | M.s. Work             |   |                            |         |
|      |                           |         | Part (A)<br>Road Work | Part -B<br>M/s Work 3<br>Span Culvert         | Part C-<br>Scheme<br>Board | Status  |
| 1    | Mr. Liaquat Ali Phulpoto  | 25476   | 0.97%<br>Below        | 19.50% Above<br>FAB &<br>Excavation<br>Atpar  | Atpar                      | Lowest  |
| 2    | Mr. Abdul Khaliq Phulpoto | 25477   | 0.90%<br>Below        | 19.65 % Above<br>FAB &<br>Excavation<br>Atpar | Atpar                      | Highest |
| 3    | M/s Ali Enterprises       | 25478   | 0.85%<br>Below        | 19.70 % Above<br>FAB &<br>Excavation<br>Atpar | Atpar                      | Higher  |

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
ANWAR ALI AVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

**NIT NO.TC-G-55/EE/935dated:-16-11- 2016**

**Method and procedure of procurement: national competitive bidding  
(single stage- One Envelope).**

**MINUTES OF BID OPENING MEETING**

A meeting of the procurement committee of Highways Division Khairpur was held on 26-06-2015 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of tender for the above cited NIT for the procurement of the work: **CONSTRUCTION OF ROAD FROM JHANGO ASAIN ROAD ALONG ALI BAHAR WAH TO HAJI ARBAB WASSAN UC JAHNDO MASHIAKH TALUKA KOTIDJI MILE 0/0-0/2+330 (0.50 KM)**

The meeting was attended by the following members of the procurement committee:-

1. (ANWAR ALI AVESI) (Chairman)  
Executive Engineer Highway Division  
Khairpur.
2. (Mir Chakar Hussain Talpur) (Member)  
Assistant Engineer Highways Sub- Division  
Thari Mirwah.
3. (Sajjan Mal) (Member)  
Assistant Engineer Pub Health Engineering  
Sub-Division Khairpur.

The Bids were received till the deadline of submission and opened before the following Bidders and their representative (Attendance sheet is enclosed).

The Bids were opened at the given time 2.00 PM in the presence of the Procurement Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided in the bidding documents and arithmetically checked and verified the documents and bid security submitted by the bidders.

**Recommendations:-**

In the light of assessment conducted by the procurement committee for technical compliance and comparison of rates in respect of the opened tender the procurement committee unanimously declared the bid submitted by **M/s Liaquat Ali Phulpoto** as the lowest and accepted as per the SPPRA Rules 2010,(Amended 2013-14) .

The meeting ended successfully with a vote of thanks.

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
ANWAR ALI AVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN



**BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT****(2)****NIT NO:-TC/G-55/EE /935 dated:-16-11-2016****EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR**

**Name of Work:- CONSTRUCTION OF ROAD FROM JHANGO ASAIN ROAD ALONG ALI BAHAR WAH TO HAJI ARBAB WASSAN UC JAHNDO MASHIAKH TALUKA KOTIDJI MILE 0/0-0/2+330 (0.50 KM)**

**METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD**

| S.No:- | MANDATORY ELIGIBILITY CRITERIA                                     | COMPLIED / NOT COMPLIED |
|--------|--|-------------------------|
| 01     | EARNEST MONEY ATTACHED   | COMPLIED                |
| 02     | TENDER FEE DEPOSITED   | COMPLIED                |
| 03     | STAMP DUTY LEVIED  | COMPLIED                |
| 04     | SINDH BOARD OF REVENUE CERTIFICATE                                 | Yes                     |
| 05     | N.T.N CERTIFICATE /COPY OF NIC                                     | Yes                     |
| 06     | AFFIDAVIT ATTACHED   | Yes                     |
| 07     | BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL OF WORK IN PROGRESS | Available               |
| 08     | REGISTRATION WITH PEC IN REQUIRED RELEVANT CATEGORY                | Available               |
| 09     | Required Experience  | Available               |
| 10     | Fund / budget status   | Available               |

  
**SAJJAN MAL**  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
**MIR CHAKAR HUSSAIN**  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
**ANWAR ALI AVESI**  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

COMPRATIVE STATEMENT / FINANCIAL REVIEW

S. NO.02

DATE OF ISSUE 24-11-2016  
DATE OF OPENING 13-12-2016

NAME OF WORK:-

CONSTRUCTION OF ROAD FROM JHANGO ASAIN ROAD ALONG ALI BAHAR WAH TO HAJI ARBAB WASSAN UC JAHNDO MASHIAKH  
TALUKA KOTIDJI MILE 0/0-0/2+330 (0.50 KM)  
N.I.T Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/935 dated :-16-11-2016  
Administrative Approval Rs.4.326 million & Technical Sanction Rs.4.312 Million Vide Order No:PB/S.E/W&S/836 dated:-09-12-2016

| Part                     | Items.              | Amount of Schedule 'B'. | Celling in T.S. | Amount in T.S. | RATES / PERCENTAGE QUOTED BY CONTRACTOR. |                |                                     |                |                                     |                |
|--------------------------|---------------------|-------------------------|-----------------|----------------|--|----------------|-------------------------------------|----------------|-------------------------------------|----------------|
|                          |                     |                         |                 |                | Mr. Liaquat Ali Phulpoto                 |                | Mr. Abdul Khaliq Phulpoto           |                | M/s All Enterprises                 |                |
|                          |                     |                         |                 |                | Percentage / Rate over Schedule-'B'      | Amount         | Percentage / Rate over Schedule-'B' | Amount         | Percentage / Rate over Schedule-'B' | Amount         |
| A) Road Work             |                     |                         |                 |                |  |                |                                     |                |                                     |                |
| i                        | Schedule 'B'        | 4028011                 |                 | 3872647        | 0.97 %Below                              | 3988939        | 0.90 %Below                         | 3991759        | 0.85 %Below                         | 3993773        |
|                          | Deduct Decrease of  |                         |                 |                |  |                |                                     |                |                                     |                |
| ii                       | Bitumen (-)         | 155364                  |                 |                |  | 155364         |                                     | 155364         |                                     | 155364         |
|                          |                     | <u>3872647</u>          |                 | <u>3872647</u> |  | <u>3833575</u> |                                     | <u>3836395</u> |                                     | <u>3838409</u> |
|                          | <b>Total :-(A)</b>  |                         |                 |                |  |                |                                     |                |                                     |                |
| B) M/Work 3Span Culverts |                     |                         |                 |                |  |                |                                     |                |                                     |                |
| i                        | Schedule 'B'        | 256562                  |                 | 256562         | 19.50 %Above                             | 306592         | 19.65 %Above                        | 306976         | 19.70 %Above                        | 307105         |
| ii                       | Cartage of Material | 52004                   |                 | 52004          |  |                |                                     |                |                                     |                |
| iii                      | Fab & Excavation    | 73784                   | Atpar           | 73784          | Atpar                                    | 73784          | Atpar                               | 73784          | Atpar                               | 73784          |
|                          |                     | <u>382350</u>           |                 | <u>382350</u>  |  | <u>380376</u>  |                                     | <u>380760</u>  |                                     | <u>380889</u>  |
|                          | <b>Total :-(C)</b>  |                         |                 |                |  |                |                                     |                |                                     |                |
| E) Scheme Board          |                     | 16956                   | At par          | 16956          | At par                                   | 16956          | At par                              | 16956          | At par                              | 16956          |
|                          |                     | <u>4271953</u>          |                 | <u>4271953</u> |  | <u>4230907</u> |                                     | <u>4234111</u> |                                     | <u>4236254</u> |
|                          | <b>G.Total</b>      |                         |                 |                |  |                |                                     |                |                                     |                |

Submitted to the Worthy Superintending Engineer Works & Services Department Khairpur

The rate quoted by Mr. Liaquat Ali Phulpoto Government Contractor @ (Part A Road Work ) 0.97 % Below, on (Part-B M Work ) 19.50 % Above (RCC & Excavation Atpar) ( Part C) Scheme Board At Par was found the lowest. The tender amount of the lowest bidder comes to **Rs. 4230907/-** against Administrative Approval of **Rs.4.326 /-** Technical sanction of **Rs.4.312 /-**


Thus saving over is Rs:-81093/- from T.S

if approved work order may be issued

CHECKED BY




  
Anwar Ali Avesi  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
Chairman

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-1 KHAIRPUR  
MEMBER


  
MIR CHAKHAR HUSSAIN TALPUR  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

## OPENING SHEET

**Name of Work:- CONSTRUCTION OF ROAD FROM JHANGO ASAIN ROAD ALONG ALI BAHAR WAH TO HAJI ARBAB WASSAN UC  
JAHNDO MASHIAKH TALUKA KOTIDJI MILE 0/0-0/2+330 (0.50 KM)**

|   |  |  |   |   |         |         |
|---|--|--|---|---|---------|---------|
| Bid Reference No. TC/G-55/EE/935/16-11-2016 |  | Mr. Liaquat Ali Phulpoto   | Mr. Abdul Khaliq Phulpoto   | M/s Ali Enterprises   | Sector: | Roads   |
| Bid Opening Date:- 13-12-2016               |  |  |   |   | Time:   | 2:00 PM |
| S.No:                                       | <b>BID OPENING CHECKLIST</b>                                       | Yes  | Yes   | Yes   |         |         |
| 1.00  | Is outer envelope of bid sealed?                                   | Yes  | Yes   | Yes   |         |         |
| 2.00  | If Form of Bid Complete and signed?                                | Yes  | Yes   | Yes   |         |         |
| 3.00  | Expiration date of bid   | 90 "days"  | 90 "days"   | 90 "days"   |         |         |
| 4.00  | Is documentary authority for signing enclosed                      | him self   | him self  | him self  |         |         |
| 5.00  | Amount of Bid Security ( as required)<br>Rs:                       | Rs:-216300   | Rs:- 216300   | Rs:- 216300   |         |         |
| 6.00  | " Substitution " With Drawl " or "<br>Modification Submitted"      | No   | No  | No  |         |         |
| 7.00  | Describe any alternative bid made                                  | No   | No  | No  |         |         |
| 8.00  | Describe any discount of modification offered                      | No   | No  | No  |         |         |
| 9.00  | Additional Comments  | No   | No  | No  |         |         |
| Total Bid Price Rs.                         |  | Rs:-4230907/-  | Rs:-4234111/-   | Rs:-4236254/-   |         |         |
| 11.00                                       | Name of bidder or his representative who attended bid opening      |  |   |   |         |         |
| 12.00                                       | Signature of bidder or his representative who attended bid opening |  |  |  |         |         |
| 13.00                                       | Name of Member of Tender Committee who attended bid opening        |  |   |   |         |         |

  
**SAJJAN MAT**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB- DIVISION KHAIRPUR  
 MEMBER

  
**MIR CHAKAR HUSSAIN**  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 THARI-MIRWAH  
 MEMBER

  
**ANWAR ALI VESI**  
 EXECUTIVE ENGINEER  
 HIGHWAYS DIVISION  
 KHAIRPUR  
 CHAIRMAN

## COMPRATIVE STATEMENT

NAME OF WORK:- CONSTRUCTION OF TANDO MASTI ROAD SYED BAQAR ALI SHAH TO MOHALLA CHANDIA KANASIRA & SHAMBHANI UC MOHBAT WAH TALUKA KOTDIJI MILE 0/0-0/4+330 (0.90 KM),

N.I.T NO :- Vide No: TC/G-55/EE/935/dated:-16-11-2016.

N.I.T Sr. No:- No.03


Tender Amount:- Rs:-7.00 Million.


T.S Amount:- Rs.7.00 Millions, Vide No. PB/S.E/W&S/DB / dated:-09-12-2016

Date of issue 24-11-2016 and Date of Opening 13-12-2016

| S.No | Name of Participants        | D.R No. | RATES                  |  |                        |         |
|------|-----------------------------|---------|------------------------|--|------------------------|---------|
|      |                             |         | M.s. Work              |  |                        |         |
|      |                             |         | Part (A )<br>Road Work | Part -B<br>M/s Work 3 Span<br>Culvert      | Part D-Scheme<br>Board | Status  |
| 1    | M/s Ranjhan<br>Kanasiro     | 25479   | 0.97%<br>Below         | 17.50% Above<br>FAB & Excavation<br>Atpar  | Atpar                  | Lowest  |
| 2    | M/s Rashidi<br>Enterprises  | 25480   | 0.94%<br>Below         | 17.60 % Above<br>FAB & Excavation<br>Atpar | Atpar                  | Highest |
| 3    | M/s Sikander<br>Enterprises | 25481   | 0.90%<br>Below         | 17.90 % Above<br>FAB & Excavation<br>Atpar | Atpar                  | Higher  |

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
ANWAR ALI AVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

NIT NO:-TC/G-55/EE /935 dated:-16-11-2016

## EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR

Name of Work:- Construction of Tando Masti Road Syed Baqar Ali Shah To Mohalla Chandia Kanasir & Shambhani UC Mohbat Wah Taluka Kotdiji Mile 0/0-0/4+330 (0.90 KM)

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD

| S.No:- | MANDATORY ELIGIBILITY CRITERIA                                     | COMPLIED / NOT COMPLIED |
|--------|--|-------------------------|
| 01     | EARNEST MONEY ATTACHED   | COMPLIED                |
| 02     | TENDER FEE DEPOSITED   | COMPLIED                |
| 03     | STAMP DUTY LEVIED  | COMPLIED                |
| 04     | SINDH BOARD OF REVENUE CERTIFICATE                                 | Yes                     |
| 05     | N.T.N CERTIFICATE / COPY OF NIC                                    | Yes                     |
| 06     | AFFIDAVIT ATTACHED   | Yes                     |
| 07     | BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL OF WORK IN PROGRESS | Available               |
| 08     | REGISTRATION WITH PEC IN REQUIRED RELEVANT CATEGORY                | Available               |
| 09     | Required Experience  | Available               |
| 10     | Fund / budget status   | Available               |



SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER



MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER



ANWAR ALI AVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

## BID- EVALUATION

3

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.
2. Tender Reference:- No: TC/G-55/EE/935/dated:16-11-2016.
3. Tender Description / Name of Work/ item:- **Construction of Tando Masti Road Syed Baqar Ali Shah To Mohalla Chandia Kanasira & Shambhani UC Mohbat Wah Taluka Kotdiji Mile 0/0-0/4+330 (0.90 KM)**
4. Method of Procurement: Single Stage on Envelope Procedure.
5. Tender Published :- SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date))
6. Total Bids Documents Sold:- 3 Nos
7. Total Bids Received:- 3 Nos
8. Technical Bid Opening date:(if Applicable) 13-12-2016 (Provide details in Separate Form).
9. No. of Bid Technically qualified (if Applicable) 01
10. (Bid(s) Rejected):- 02 Nos
11. Financial Bid Opening Date:- 13-12-2016
12. Bid Evaluation Report :-

| S.No | Name of Firm of Bidder   | Cost offered by the Bidder | Ranking in Term of Cost | Comparison with Estimated Cost | Reasons for acceptance/ rejection    | Remarks                       |
|------|--------------------------|----------------------------|-------------------------|--------------------------------|--------------------------------------|-------------------------------|
| 1.   | M/s Ranjhan Kanasiro     | 6953289                    | 1 <sup>st</sup> Lowest  | 7021245                        | Qualified as Per evaluation Criteria | Recommended and award of work |
| 2.   | M/s Rashidi Enterprises  | 6955689                    | 2 <sup>nd</sup> Lowest  | 7021245                        | Qualified                            | Rejected due to Higher Rate   |
| 3    | M/s Sikander Enterprises | 6959531                    | 3 <sup>rd</sup> Lowest  | 7021245                        | Qualified                            | Rejected due to Higher Rate   |

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
ANWAR ATAVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

Method and procedure of procurement: national competitive bidding  
(single stage- One Envelope).

**MINUTES OF BID OPENING MEETING**

A meeting of the procurement committee of Highways Division Khairpur was held on 13-12-2016 in the office of the Executive Engineer Highways Division Khairpur regarding opening of the tender for the above cited NIT for the procurement of the work:- **CONSTRUCTION OF TANDO MASTI ROAD SYED BAQAR ALI SHAH TO MOHALLA CHANDIA KANASIRA & SHAMBHANI UC MOHBAT WAH TALUKA KOTDIJI MILE 0/0-0/4+330 (0.90 KM),**

The meeting was attended by the following members of the procurement committee:-

- |    |   |            |
|----|---|------------|
| 1. | (ANWAR ALI AVESI)<br>Executive Engineer Highway Division<br>Khairpur.                         | (Chairman) |
| 2. | (Mir Chakar Hussain Talpur)<br><br>Assistant Engineer Highways Sub- Division<br>Thari Mirwah. | (Member)   |
| 3. | (Sajjan Mal)<br>Assistant Engineer Pub Health Engineering<br>Sub-Division Khairpur.           | (Member)   |

The Bids were received till the deadline of submission and opened before the following Bidders and their representative (Attendance sheet is enclosed).

The Bids were opened at the given time 2.00 PM in the presence of the Procurement Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided in the bidding documents and arithmetically checked and verified the documents and bid security submitted by the bidders.

**Recommendations:-**

In the light of assessment conducted by the procurement committee for technical compliance and comparison of rates in respect of the opened tender the procurement committee unanimously declared the bid submitted by M/s Rajhan Kanasiro the lowest and accepted as per the SPPRA Rules 2010,(Amended 2013-14) . The meeting ended successfully with a vote of thanks.




  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
ANWAR ALI AVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

## OPENING SHEET

Name of Work:- Construction of Tando Masti Road Syed Baqar Ali Shah To Mohalla Chandia Kanasira & Shambhani UC Mohbat Wah Taluka Kotdiji Mile  
0/0-0/4+330 (0.90 KM)

|   |  |  |   |   |         |
|---|--|--|---|---|---------|
| Bid Reference No. TC/G-55/EE/935/16-11-2016 | M/s Ranhan Kanasiro  | M/s Rashidi Enterprises  | M/s Sikander Enterprises  | Sector:   | Roads   |
| Bid Opening Date:- 13-12-2016               |  |  |   | Time:   | 2:00 PM |
| Sl.No:                                      | BID OPENING CHECKLIST  |  |   |   |         |
| 1.00  | Is outer envelope of bid sealed?                                   | Yes  | Yes   | Yes   |         |
| 2.00  | If Form of Bid Complete and signed?                                | Yes  | Yes   | Yes   |         |
| 3.00  | Expiration date of bid   | 90 "days"  | 90 "days"   | 90 "days"   |         |
| 4.00  | Is documentary authority for signing enclosed                      | him self   | him self  | him self  |         |
| 5.00  | Amount of Bid Security ( as required)<br>Rs:                       | Rs:-350000/-   | Rs:-350000/-  | Rs:-350000/-  |         |
| 6.00  | " Substitution " With Drawl " or " Modification Submitted"         | No   | No  | No  |         |
| 7.00  | Describe any alternative bid made                                  | No   | No  | No  |         |
| 8.00  | Describe any discount of modification offered                      | No   | No  | No  |         |
| 9.00  | Additional Comments  | No   | No  | No  |         |
|   | Total Bid Price Rs.  | Rs:-6953289/-  | Rs:-6955689/-   | Rs:-6959531/-   |         |
| 11.00                                       | Name of bidder or his representative who attended bid opening      |  |   |   |         |
| 12.00                                       | Signature of bidder or his representative who attended bid opening |  |  |  |         |
| 13.00                                       | Name of Member of Tender Committee who attended bid opening        |  |   |   |         |

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION

  
ANWAR ALI AVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION



COMPRATIVE STATEMENT / FINANCIAL REVIEW

S. NO.03

DATE OF ISSUE 24-11-2016  
DATE OF OPENING 13-12-2016

NAME OF WORK:-

Construction of Tando Masti Road Syed Baqar Ali Shah To Mohalla Chandia Kanasira & Shambhani UC Mohbat Wah Taluka Kotdiji Mile 0/0-0/4+330 (0.90 KM)  
N.I.T Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/935 dated :-16-11-2016  
Administrative Approval Rs.million 7.00 & Technical Sanction Rs.7.00 Million Vide Order No:PB/S.E/W&S/ dated:-09-12-2016

| Part                            | Items.              | Amount of Schedule 'B'. | Celling in T.S. | Amount in T.S. | RATES / PERCENTAGE QUOTED BY CONTRACTOR. |                |                                     |                |                                     |                |
|---------------------------------|---------------------|-------------------------|-----------------|----------------|--|----------------|-------------------------------------|----------------|-------------------------------------|----------------|
|                                 |                     |                         |                 |                | M/s Ranjhan Kanasiro                     |                | M/s Rashidi Enterprises             |                | M/s Sikander Enterprises            |                |
|                                 |                     |                         |                 |                | Percentage / Rate over Schedule-'B'      | Amount         | Percentage / Rate over Schedule-'B' | Amount         | Percentage / Rate over Schedule-'B' | Amount         |
| <b>A) Road Work</b>             |                     |                         |                 |                |  |                |                                     |                |                                     |                |
| i                               | Schedule 'B'        | 6718218                 |                 | 6438633        | 0.97 %Below                              | 6653051        | 0.94 %Below                         | 6655067        | 0.90 %Below                         | 6657754        |
|                                 | Deduct Decrease of  |                         |                 |                |  |                |                                     |                |                                     |                |
| ii                              | Bitumen (-)         | 279585                  |                 |                |  | 279585         |                                     | 279585         |                                     | 279585         |
|                                 |                     | <u>6438633</u>          | Total :-(A)     | <u>6438633</u> |  | <u>6373466</u> |                                     | <u>6375482</u> |                                     | <u>6378169</u> |
| <b>B) M/Work 3Span Culverts</b> |                     |                         |                 |                |  |                |                                     |                |                                     |                |
| i                               | Schedule 'B'        | 384843                  |                 | 384843         | 17.50 %Above                             | 452191         | 17.60 %Above                        | 452575         | 17.90 %Above                        | 453730         |
| ii                              | Cartage of Material | 70137                   |                 | 70137          |  |                |                                     |                |                                     |                |
| iii                             | Fab & Excavation    | 110676                  | Atpar           | 110676         | Atpar                                    | 110676         | Atpar                               | 110676         | Atpar                               | 110676         |
|                                 |                     | <u>565656</u>           | Total :-(C)     | <u>565656</u>  |  | <u>562867</u>  |                                     | <u>563251</u>  |                                     | <u>564406</u>  |
| <b>c) Scheme Board</b>          |                     |                         |                 |                |  |                |                                     |                |                                     |                |
|                                 |                     | 16956                   | At par          | 16956          | At par                                   | 16956          | At par                              | 16956          | At par                              | 16956          |
|                                 |                     | <u>7021245</u>          | G.Total         | <u>7021245</u> |  | <u>6953289</u> |                                     | <u>6955689</u> |                                     | <u>6959531</u> |

Submitted to the Worthy Superintending Engineer Works & Services Department Khairpur

The rate quoted by M/s Ranjhan Kanasiro Government Contractor @ (Part A Road Work ) 0.97 % Below, on (Part-B M Work ) 17.50 % Above P-C ( Scheme Board) At Par was found the lowest. The tender amount of the lowest bidder comes to **Rs. 6953289/-** against Administrative Approval of **Rs.7.00 /-** Technical sanction of **Rs.7.00 /-** Thus saving over is **Rs:-46711/-** from T.S

if approved work order may be issued

CHECKED BY

Anwar Ali Avesi  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
Chairman

SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-1 KHAIRPUR  
MEMBER

MIR CHAKHAR HUSSAIN TALPUR  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

## COMPRATIVE STATEMENT

NAME OF WORK:- Construction of Road From Kotdiji Tando Masti Sim Nala Pull to village Ahmed Ali Soormo Mile 0/0-0/3(0.60 KM)

N.I.T NO :- Vide No: TC/G-55/EE/935/dated:16-11-2016.

N.I.T Sr. No:- No.04


ESTIMATED COST:- Rs:-5.00 Million.

T.S Amount.:- Rs.4.9691 Millions, Vide No. PB/S.E/W&S/DB /840 dated:-09-12-2016

Date of issue 24-11-2016 and Date of Opening 13-12-2016.

| S.No | Name of Participants        | D.R No. | RATES                     |  |                                 |                            |         |
|------|-----------------------------|---------|---------------------------|--|---------------------------------|----------------------------|---------|
|      |                             |         | M.s. Work                 |  |                                 |                            |         |
|      |                             |         | Part (A )<br>Road<br>Work | Part -B<br>M/s Work<br>3 Span<br>Culvert | Part -C<br>M/s Work<br>Toe Wall | Part -D<br>Scheme<br>Board | Status  |
| 1    | M/s Ahsan Ali<br>Kanasiro   | 25482   | 0.96%<br>Below            | 16.50 %<br>Above                         | 10.50 %<br>Above                | Atpar                      | Lowest  |
| 2    | M/s Rashidi<br>Enterprises  | 25483   | 0.93%<br>Below            | 16.70 %<br>Above                         | 10.80 %<br>Above                | Atpar                      | Highest |
| 3    | M/s Sikander<br>Enterprises | 25484   | 0.90%<br>Below            | 16.90 %<br>Above                         | 10.90 %<br>Above                | Atpar                      | Higher  |

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER


  
ANWAR ALI AVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN


## BID- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.
2. Tender Reference:- No: TC/G-55/EE/935/dated:16-11-2016.
3. Tender Description / Name of Work/ item:- **Construction of Road From Kotdiji Tando Masti Sim Nala Pull to village Ahmed Ali Soormo Mile 0/0-0/3(0.60 KM)**
4. Method of Procurement: Single Stage on Envelope Procedure.
5. Tender Published :- SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date))
6. Total Bids Documents Sold:- 3 Nos
7. Total Bids Received:- 3 Nos
8. Technical Bid Opening date:(if Applicable) 13-12-2016 (Provide details in Separate Form).
9. No. of Bid Technically qualified (if Applicable) 01
10. (Bid(s) Rejected):- 02 Nos
11. Financial Bid Opening Date:- 13-12-2016
12. Bid Evaluation Report :-

| S.No | Name of Firm of Bidder   | Cost offered by the Bidder | Ranking in Term of Cost | Comparison with Estimated Cost | Reasons for acceptance/ rejection    | Remarks                       |
|------|--------------------------|----------------------------|-------------------------|--------------------------------|--------------------------------------|-------------------------------|
| 1.   | M/s Ahsan Ali Kanasiro   | 4883275                    | 1 <sup>st</sup> Lowest  | 4930537                        | Qualified as Per evaluation Criteria | Recommended and award of work |
| 2.   | M/s Rashidi Enterprises  | 4887542                    | 2 <sup>nd</sup> Lowest  | 4930537                        | Qualified                            | Rejected due to Higher Rate   |
| 3    | M/s Sikander Enterprises | 4889906                    | 3 <sup>rd</sup> Lowest  | 4930537                        | Qualified                            | Rejected due to Higher Rate   |

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
ANWAR ALTAVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

NIT NO:-TC/G-55/EE /935 dated:-16-11-2016


EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR


Name of Work:- Construction of Road From Kotdiji Tando Masti Sim Nala Pull to village Ahmed Ali Soormo Mile 0/0-0/3(0.60 KM)

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD

| S.No:- | MANDATORY ELIGIBILITY CRTITERIA                                    | COMPLIED / NOT COMPLIED |
|--------|--|-------------------------|
| 01     | EARNEST MONEY ATTACHED   | COMPLIED                |
| 02     | TENDER FEE DEPOSITED   | COMPLIED                |
| 03     | STAMP DUTY LEVIED  | COMPLIED                |
| 04     | SINDH BOARD OF REVENUE CERTIFICATE                                 | Yes                     |
| 05     | N.T.N CERTIFICATE /COPY OF NIC                                     | Yes                     |
| 06     | AFFIDAVIT ATTACHED   | Yes                     |
| 07     | BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL OF WORK IN PROGRESS | Available               |
| 08     | REGISTRATION WITH PEC IN REQUIRED RELEVANT CATEGORY                | Available               |
| 09     | Required Experience  | Available               |
| 10     | Fund / budget status   | Available               |

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
ANWAR ALI AVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

Method and procedure of procurement: national competitive bidding  
(single stage- One Envelope).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of Highways Division Khairpur was held on 13-12-2016 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of tender for the above cited NIT for the procurement of the work:- CONSTRUCTION OF ROAD FROM KOTDIJI TANDO MASTI SIM NALA PULL TO VILLAGE AHMED ALI SOORMO MILE 0/0-0/3(0.60 KM).

The meeting was attended by the following members of the procurement committee:-

1. (ANWAR ALI AVESI) (Chairman)  
Executive Engineer Highway Division  
Khairpur.
2. (Mir Chakar Hussain Talpur) (Member)  
Assistant Engineer Highways Sub- Division  
Thari Mirwah.
3. (Sajjan Mal) (Member)  
Assistant Engineer Pub Health Engineering  
Sub-Division Khairpur.

The Bids were received till the deadline of submission and opened before the following Bidders and their representative (Attendance sheet is enclosed).

The Bids were opened at the given time 2.00 PM in the presence of the Procurement Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided in the bidding documents and arithmetically checked and verified the documents and bid security submitted by the bidders.

Recommendations:-

In the light of assessment conducted by the procurement committee for technical compliance and comparison of rates in respect of the opened tender the procurement committee unanimously declared the bid submitted by M/s Ahsan Kanasiro the lowest and accepted as per the SPPRA Rules 2010,(Amended 2013-14) .

The meeting ended successfully with a vote of thanks.

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
ANWAR ALI AVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

COMPARATIVE STATEMENT / FINANCIAL REVIEW

DATE OF ISSUE 21-11-2016  
DATE OF OPENING 13-12-2016

S. NO.04

NAME OF WORK:-

Construction Of Road from Tando Masti Sim Nala Pull To Village Ahmed Ali Soomro Mile 0/0-0/3+(0.60 KM)  
N.I.T Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/935 dated :-16-11-2016  
Administrative Approval Rs.5.00 million & Technical Sanction Rs.4.9691 Million Vide Order No:PB/S.E/W&S/840 dated:-09-12-2016

| Part | Items.                 | Amount of Schedule 'B'. | Celling in T.S. | Amount in T.S. | RATES / PERCENTAGE QUOTED BY CONTRACTOR. |                |                                     |                |                                     |                |  |
|------|------------------------|-------------------------|-----------------|----------------|--|----------------|-------------------------------------|----------------|-------------------------------------|----------------|--|
|      |                        |                         |                 |                | M/s Ahsan Ali Kanasiro                   |                | M/s Rashidi Enterprises             |                | M/s Sikander Enterprises            |                |  |
|      |                        |                         |                 |                | Percentage / Rate over Schedule-'B'      | Amount         | Percentage / Rate over Schedule-'B' | Amount         | Percentage / Rate over Schedule-'B' | Amount         |  |
| A)   | Road Work              |                         |                 |                |  |                |                                     |                |                                     |                |  |
|      | i Schedule 'B'         | 3851801                 |                 | 3665470        | 0.96 %Below                              | 3814824        | 0.93 %Below                         | 3815979        | 0.90 %Below                         | 3817135        |  |
|      | Deduct Decrease of     |                         |                 |                |  |                |                                     |                |                                     |                |  |
|      | ii Bitumen (-)         | 186331                  |                 |                |  | 186331         |                                     | 186331         |                                     | 186331         |  |
|      |                        | <u>3665470</u>          | Total :-(A)     | <u>3665470</u> |  | <u>3628493</u> |                                     | <u>3629648</u> |                                     | <u>3630804</u> |  |
| B)   | M/Work 3Span Culverts  |                         |                 |                |  |                |                                     |                |                                     |                |  |
|      | i Schedule 'B'         | 128281                  |                 | 128281         | 16.50 %Above                             | 149447         | 16.70 %Above                        | 149704         | 16.90 %Above                        | 149960         |  |
|      | ii Cartage of Material | 22734                   |                 | 22734          |  |                |                                     |                |                                     |                |  |
|      | iii Fab & Excavation   | 36892                   | Atpar           | 36892          | Atpar                                    | 36892          | Atpar                               | 36892          | Atpar                               | 36892          |  |
|      |                        | <u>187907</u>           | Total :-(C)     | <u>187907</u>  |  | <u>186339</u>  |                                     | <u>186596</u>  |                                     | <u>186852</u>  |  |
| C)   | M/Work Tow Wall        |                         |                 |                |  |                |                                     |                |                                     |                |  |
|      | i Schedule 'B'         | 951572                  |                 | 951572         | 10.50 %Above                             | 1051487        | 10.80 %Above                        | 1054342        | 10.90 %Above                        | 1055293        |  |
|      | ii Cartage of Material | 108632                  |                 | 108632         |  |                |                                     |                |                                     |                |  |
|      |                        | <u>1060204</u>          | Total :-(C)     | <u>1060204</u> |  | <u>1051487</u> |                                     | <u>1054342</u> |                                     | <u>1055293</u> |  |
| D)   | Scheme Board           | 16956                   | At par          | 16956          | At par                                   | 16956          | At par                              | 16956          | At par                              | 16956          |  |
|      | 42964.0                |                         |                 |                |  |                |                                     |                |                                     |                |  |
|      |                        | <u>4930537</u>          | G.Total         | <u>4930537</u> |  | <u>4883275</u> |                                     | <u>4887542</u> |                                     | <u>4889906</u> |  |

Submitted to the Worthy Superintending Engineer Works & Services Department Khairpur

The rate quoted by M/s Ahsan Ali Kanasiro Government Contractor @ (Part A Road Work ) 0.96 % Below, on (Part-B M Work ) 16.50 % Above ( Part C) Toe Wall (10.50 %) Above P-D ( Scheme Board) At Par was found the lowest. The tender amount of the lowest bidder comes to Rs. 4883275/- against Administrative Approval of Rs.5.00 /- Technical sanction of Rs.4.9691 /-

Thus saving over is Rs:-81558/- from T.S

if approved work order may be issued

CHECKED BY




Anwar Ali Avesi  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
Chaiman


SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-1 KHAIRPUR  
MEMBER


MIR CHAKHAR MUSSAJN TALPUR  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER


## OPENING SHEET

### Construction of Road From Kotdiji Tando Masti Sim Nala Pull to village Ahmed Ali Soormo Mile 0/0-0/3(0.60 KM)

|   |  |   |  |  |         |         |
|---|--|---|--|--|---------|---------|
| Bid Reference No. TC/G-55/EE/935/16-11-2016 |  | M/s Ahsan Ali Kanasiro  | M/s Rashidi Enterprises  | M/s Sikander Enterprises   | Sector: | Roads   |
| Bid Opening Date:- 13-12-2016               |  |   |  |  | Time:   | 2:00 PM |
| S.No:                                       | BID OPENING CHECKLIST  | Yes   | Yes  | Yes  |         |         |
| 1.00  | Is outer envelope of bid sealed?                                   | Yes   | Yes  | Yes  |         |         |
| 2.00  | If Form of Bid Complete and signed?                                | Yes   | Yes  | Yes  |         |         |
| 3.00  | Expiration date of bid   | 90 "days"   | 90 "days"  | 90 "days"  |         |         |
| 4.00  | Is documentary authority for signing enclosed                      | him self  | him self   | him self   |         |         |
| 5.00  | Amount of Bid Security ( as required)<br>Rs:                       | Rs:-250000/-  | Rs:-250000/-   | Rs:-250000/-   |         |         |
| 6.00  | " Substitution " With Drawl " or " Modification Submitted"         | No  | No   | No   |         |         |
| 7.00  | Describe any alternative bid made                                  | No  | No   | No   |         |         |
| 8.00  | Describe any discount of modification offered                      | No  | No   | No   |         |         |
| 9.00  | Additional Comments  | No  | No   | No   |         |         |
|   | Total Bid Price Rs.  | Rs:-4883275/-   | Rs:-4887542/-  | Rs:-4889906/-  |         |         |
| 11.00                                       | Name of bidder or his representative who attended bid opening      |   |  |  |         |         |
| 12.00                                       | Signature of bidder or his representative who attended bid opening |  |  |  |         |         |
| 13.00                                       | Name of Member of Tender Committee who attended bid opening        |   |  |  |         |         |

  
**SAJJAN MAL**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB- DIVISION KHAIRPUR  
 MEMBER

  
**MIR CHAKAR HUSSAIN**  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 THARI-MIRWAH  
 MEMBER


  
**ANWAR ALI AVESI**  
 EXECUTIVE ENGINEER  
 HIGHWAYS DIVISION  
 KHAIRPUR  
 CHAIRMAN


## BID- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.
2. Tender Reference:- No: TC/G-55/EE/935/dated:16-11-2016.
3. Tender Description / Name of Work/ item:- Reconditioning of Road From Kumb Naro-Dhoro Road to Village Qabool Khan Gopang Mile 0/0-1/0 (1.6 KM)
4. Method of Procurement: Single Stage on Envelope Procedure.
5. Tender Published :- SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date))
6. Total Bids Documents Sold:- 3 Nos
7. Total Bids Received:- 3 Nos
8. Technical Bid Opening date:(if Applicable) 13-12-2016 (Provide details in Separate Form).
9. No. of Bid Technically qualified (if Applicable) 01
10. (Bid(s) Rejected):- 02 Nos
11. Financial Bid Opening Date:- 13-12-2016
12. Bid Evaluation Report:-

| S.No | Name of Firm of Bidder              | Cost offered by the Bidder | Ranking in Term of Cost | Comparison with Estimated Cost | Reasons for acceptance/ rejection    | Remarks                       |
|------|-------------------------------------|----------------------------|-------------------------|--------------------------------|--------------------------------------|-------------------------------|
| 1.   | M/s Qamaruddin & Co                 | 7820607                    | 1 <sup>st</sup> Lowest  | 7882537                        | Qualified as Per evaluation Criteria | Recommended and award of work |
| 2.   | M/s Al Shahbaz Construction Company | 7826337                    | 2 <sup>nd</sup> Lowest  | 7882537                        | Qualified                            | Rejected due to Higher Rate   |
| 3    | M/s Sikander Enterprises            | 7839343                    | 3 <sup>rd</sup> Lowest  | 7882537                        | Qualified                            | Rejected due to Higher Rate   |

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
ANWAR ALI VESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN



## COMPRATIVE STATEMENT

NAME OF WORK:- Reconditioning of Road From Kumb Naro-Dhoro Road to Village Qabool Khan Gopang Mile 0/0-1/0 (1.6 KM)

N.I.T NO :- Vide No: TC/G-55/EE/935/dated:-16-11-2016.

N.I.T Sr. No:- No.03

Tender Amount:- Rs:-8.074 Million.

T.S Amount.:- Rs.8.033 Millions, Vide No. PB/S.E/W&S/DB / 838 dated:-09-12-2016

Date of issue 24-11-2016 and Date of Opening 13-12-2016

| S.No | Name of Participants                       | D.R No. | RATES                                 |   |                            |         |
|------|--|---------|---------------------------------------|---|----------------------------|---------|
|      |  |         | M.s. Work                             |   |                            |         |
|      |  |         | Part (A )<br>Road Work                | Part -B<br>M/s Work 3 Span<br>Culvert       | Part D-<br>Scheme<br>Board | Status  |
| 1    | M/s Qamaruddin<br>& Co                     | 25485   | 1.10 % Below<br>( Add 5.60<br>Above ) | 16.00% Above<br>FAB & Excavation<br>Atpar   | Atpar                      | Lowest  |
| 2    | M/s Al Shahbaz<br>Construciton<br>Comopany | 25486   | 1.05% Below<br>( Add 5.75<br>Above    | 16.500 % Above<br>FAB & Excavation<br>Atpar | Atpar                      | Highest |
| 3    | M/s Sikander<br>Enterprises                | 25487   | 0.90% Below<br>( Add 5.90Above        | 16.90 % Above<br>FAB & Excavation<br>Atpar  | Atpar                      | Higher  |

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
ANWAR ALI AVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

Method and procedure of procurement: national competitive bidding  
(single stage- One Envelope).

**MINUTES OF BID OPENING MEETING**

A meeting of the procurement committee of Highways Division Khairpur was held on 13-12-2016 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of tender for the above cited NIT for the procurement of the work:- **Reconditioning of Road From Kumb Naro-Dhoro Road to Village Qabool Khan Gopang Mile 0/0-1/0 (1.6 KM)**

The meeting was attended by the following members of the procurement committee:-

1. (ANWAR ALI AVESI) (Chairman)  
Executive Engineer Highway Division  
Khairpur.
2. (Mir Chakar Hussain Talpur) (Member)  
Assistant Engineer Highways Sub- Division  
Thari Mirwah.
3. (Sajjan Mal) (Member)  
Assistant Engineer Pub Health Engineering  
Sub-Division Khairpur.

The Bids were received till the deadline of submission and opened before the following Bidders and their representative (Attendance sheet is enclosed).

The Bids were opened at the given time 2.00 PM in the presence of the Procurement Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided in the bidding documents and arithmetically checked and verified the documents and bid security submitted by the bidders.

**Recommendations:-**

In the light of assessment conducted by the procurement committee for technical compliance and comparison of rates in respect of the opened tender the procurement committee unanimously declared the bid submitted by M/s Qamaruddin & Co the lowest and accepted as per the SPPRA Rules 2010,(Amended 2013-14) . The meeting ended successfully with a vote of thanks.

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
ANWAR ALI AVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

**NIT NO:-TC/G-55/EE /935 dated:-16-11-2016**

**EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR**

**Name of Work:- Reconditioning of Road From Kumb Naro-Dhoro Road to Village Qabool Khan Gopang Mile 0/0-1/0 (1.6 KM)**

**METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD**

| S.No:- | MANDATORY ELIGIBILITY CRITERIA                                     | COMPLIED / NOT COMPLIED |
|--------|--|-------------------------|
| 01     | EARNEST MONEY ATTACHED   | COMPLIED                |
| 02     | TENDER FEE DEPOSITED   | COMPLIED                |
| 03     | STAMP DUTY LEVIED  | COMPLIED                |
| 04     | SINDH BOARD OF REVENUE CERTIFICATE                                 | Yes                     |
| 05     | N.T.N CERTIFICATE /COPY OF NIC                                     | Yes                     |
| 06     | AFFIDAVIT ATTACHED   | Yes                     |
| 07     | BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL OF WORK IN PROGRESS | Available               |
| 08     | REGISTRATION WITH PEC IN REQUIRED RELEVANT CATEGORY                | Available               |
| 09     | Required Experience  | Available               |
| 10     | Fund / budget status   | Available               |

  
**SAJJAN MAL**  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
**MIR CHAKAR HUSSAIN**  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
**ANWAR ALI AVESI**  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

COMPRATIVE STATEMENT / FINANCIAL REVIEW

S. NO.05

DATE OF ISSUE 24-11-2016  
DATE OF OPENING 13-12-2016

NAME OF WORK:-

Reconditioning of Road From Kumb Narudhoro Road To Village Qabool Khan Gopang Mile 0/0-1/0 ( 1.60 KM)  
N.I.T Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/935 dated :-16-11-2016  
Administrative Approval Rs.8.074 million & Technical Sanction Rs8.0333 Million Vide Order No:PB/S.E/W&S/838 dated:-09-12-2016

| Part | Items.                | Amount of Schedule 'B'. | Celling in T.S. | Amount in T.S. | RATES / PERCENTAGE QUOTED BY CONTRACTOR. |                |                                     |                |                                     |                |
|------|-----------------------|-------------------------|-----------------|----------------|--|----------------|-------------------------------------|----------------|-------------------------------------|----------------|
|      |                       |                         |                 |                | M/s Qamaruddin & Co                      |                | M/s Al Shahbaz Construction Company |                | M/s Sikander Enterprises            |                |
|      |                       |                         |                 |                | Percentage / Rate over Schedule-'B'      | Amount         | Percentage / Rate over Schedule-'B' | Amount         | Percentage / Rate over Schedule-'B' | Amount         |
| A)   | Road Work             |                         |                 |                |  |                |                                     |                |                                     |                |
| i    | Schedule 'B'          | 7534961                 |                 | 7489823        | 1.10 %Below                              | 7452076        | 1.05 %Below                         | 7455844        | 0.90 %Below                         | 7467146        |
|      | Deduct Decrease of    |                         |                 |                |  |                |                                     |                |                                     |                |
| ii   | Bitumen (-)           | 497235                  |                 |                |  | 497235         |                                     | 497235         |                                     | 497235         |
| iii  | Add :6 % Above (+)    | 452097                  |                 |                | 5.60 % Above                             | 477414         | 5.75 % Above                        | 478093         | 5.90 % Above                        | 478771         |
|      |                       | <u>7489823</u>          | Total :-(A)     | <u>7489823</u> |  | <u>7432255</u> |                                     | <u>7436702</u> |                                     | <u>7448682</u> |
| B)   | M/Work 3Span Culverts |                         |                 |                |  |                |                                     |                |                                     |                |
| i    | Schedule 'B'          | 256562                  |                 | 256562         | 16.00 %Above                             | 297612         | 16.50 %Above                        | 298895         | 16.90 %Above                        | 299921         |
| ii   | Cartage of Material   | 45412                   |                 | 45412          |  |                |                                     |                |                                     |                |
| iii  | R.C.C & Excavation    | 73784                   | Atpar           | 73784          | Atpar                                    | 73784          | Atpar                               | 73784          | Atpar                               | 73784          |
|      |                       | <u>375758</u>           | Total :-(B)     | <u>375758</u>  |  | <u>371396</u>  |                                     | <u>372679</u>  |                                     | <u>373705</u>  |
| C)   | Scheme Board          | 16956                   | At par          | 16956          | At par                                   | 16956          | At par                              | 16956          | At par                              | 16956          |
|      |                       | <u>7882537</u>          | G.Total         | <u>7882537</u> |  | <u>7820607</u> |                                     | <u>7826337</u> |                                     | <u>7839343</u> |

Submitted to the Worthy Superintending Engineer Works & Services Department Khairpur

The rate quoted by M/s Qamaruddin & Co Government Contractor @ (Part A Road Work ) 1.10 % Below.on Add:5.60 Above (Part-B M Work ) 19.50 % Above P-C ( Scheme Board) At Par was found the lowest. The tender amount of the lowest bidder comes to **Rs. 7820607/-** against Administrative Approval of **Rs.8.074 /-** Techincial sanction of **Rs.8.0333 /-**


Thus saving over is **Rs:-212693/-** from T.S

if approved work order may be issued

CHECKED BY




  
Anwar Ali Avesi  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
Chairman

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-1 KHAIRPUR  
MEMBER


  
MIR CHAKHAR HUSSAIN TALPUR  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER


## OPENING SHEET

Name of Work:- **Reconditioning of Road From Kumb Naro-Dhoro Road to Village Qabool Khan Gopang Mile 0/0-1/0 (1.6 KM)**

| Bid Reference No. TC/G-55/EE/935/16-11-2016 |  | M/s Qamaruddin & co  | M.s Al Shahbaz Construction Company   | M/s Sikander Enterprises  | Sector: | Roads   |
|---|--|--|---|---|---------|---------|
| Bid Opening Date:- 13-12-2016               |  |  |   |   | Time:   | 2:00 PM |
| S.No:                                       | BID OPENING CHECKLIST  | Yes  | Yes   | Yes   |         |         |
| 1.00  | Is outer envelope of bid sealed?                                   | Yes  | Yes   | Yes   |         |         |
| 2.00  | If Form of Bid Complete and signed?                                | Yes  | Yes   | Yes   |         |         |
| 3.00  | Expiration date of bid   | 90 "days"  | 90 "days"   | 90 "days"   |         |         |
| 4.00  | Is documentary authority for signing enclosed                      | him self   | him self  | him self  |         |         |
| 5.00  | Amount of Bid Security ( as required) Rs:                          | Rs:-403700/-   | Rs:-403700/-  | Rs:-403700/-  |         |         |
| 6.00  | " Substitution " With Drawl " or " Modification Submitted"         | No   | No  | No  |         |         |
| 7.00  | Describe any alternative bid made                                  | No   | No  | No  |         |         |
| 8.00  | Describe any discount of modification offered                      | No   | No  | No  |         |         |
| 9.00  | Additional Comments  | No   | No  | No  |         |         |
|   | Total Bid Price Rs.  | Rs:-7820607/-  | Rs:-7826337/-   | Rs:-7839343/-   |         |         |
| 11.00                                       | Name of bidder or his representative who attended bid opening      |  |   |   |         |         |
| 12.00                                       | Signature of bidder or his representative who attended bid opening |  |  |  |         |         |
| 13.00                                       | Name of Member of Tender Committee who attended bid opening        |  |   |   |         |         |

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
ANWAR ADAVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

## COMPRATIVE STATEMENT

NAME OF WORK:- CONSTRUCTION OF ROAD FROM VILLAGE SYED ZAFAR ALI SHAH TO VILLAGE CHAUDRI KHADIM HUSSAIN PANJABI TALUKA KOTDIJI MILE 0/0-0/4 (0.80 KM)

N.I.T NO :- Vide No: TC/G-55/EE/935/dated:-16-11-2016.

N.I.T Sr. No:- No.06


Tender Amount:- Rs:-5.947 Million.

T.S Amount:- Rs.5.9257 Millions, Vide No. PB/S.E/W&S/DB /841 dated:-09-12-2016

Date of issue 16-11-2016 and Date of Opening 13-12-2016

| S.No | Name of Participants          | D.R No. | RATES                 |  |                            |         |
|------|-------------------------------|---------|-----------------------|--|----------------------------|---------|
|      |                               |         | M.s. Work             |  |                            |         |
|      |                               |         | Part (A)<br>Road Work | Part -B<br>M/s<br>Work 3 Span<br>Culvert   | Part C-<br>Scheme<br>Board | Status  |
| 1    | M/s Wazir Ali & Panhyar & Son | 25488   | 0.95% Below           | 18.50% Above<br>FAB &<br>Excavation Atpar  | Atpar                      | Lowest  |
| 2    | Mr. Muhammad Hassan Wassan    | 25489   | 0.92% Below           | 18.65 % Above<br>FAB &<br>Excavation Atpar | Atpar                      | Highest |
| 3    | M/s Rehman Builders           | 25490   | 0.90% Below           | 18.90 % Above<br>FAB &<br>Excavation Atpar | Atpar                      | Higher  |

  
**SAJJAN MAL**  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
**MIR CHAKAR HUSSAIN**  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
**ANWAR ALI AVESI**  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

**TC-G-55/EE/935dated:-16-11-2016**

**Method and procedure of procurement: national competitive bidding  
(single stage- One Envelope).**

**MINUTES OF BID OPENING MEETING**

A meeting of the procurement committee of Highways Division Khairpur was held on 26-06-2015 in the office of the Executive Engineer Highways Division Khairpur regarding opening the tender for the above cited NIT for the procurement of the work:- **Construction of Road From Village Syed Zafar Ali Shah to Village Chaudri Khadim Hussain Panjabi Taluka Kotdiji Mile 0/0-0/4 (0.80 KM)**

The meeting was attended by the following members of the procurement committee:-

1. (ANWAR ALI AVESI) (Chairman)  
Executive Engineer Highway Division  
Khairpur.
2. (Mir Chakar Hussain Talpur) (Member)  
Assistant Engineer Highways Sub- Division  
Thari Mirwah.
3. (Sajjan Mal) (Member)  
Assistant Engineer Pub Health Engineering  
Sub-Division Khairpur.

The Bids were received till the deadline of submission and opened before the following Bidders and their representative (Attendance sheet is enclosed).

The Bids were opened at the given time 2.00 PM in the presence of the Procurement Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided in the bidding documents and arithmetically checked and verified the documents and bid security submitted by the bidders.

**Recommendations:-**

In the light of assessment conducted by the procurement committee for technical compliance and comparison of rates in respect of the opened tender the procurement committee unanimously declared the bid submitted by M/s Wazir Ali Panhyar & Sons the lowest and accepted as per the SPPRA Rules 2010,(Amended 2013-14) .

The meeting ended successfully with a vote of thanks.

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
ANWAR ALI AVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

**BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT (6)**

**NIT NO:-TC/G-55/EE /935 dated:-16-11-2016**

**EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR**

**Name of Work:- Construction of Road From Village Syed Zafar Ali Shah to Village Chaudri Khadim Hussain Panjabi Taluka Kotdiji Mile 0/0-0/4 (0.80 KM)**

**METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD**

| S.No:- | MANDATORY ELIGIBILITY CRITERIA                                     | COMPLIED / NOT COMPLIED |
|--------|--|-------------------------|
| 01     | EARNEST MONEY ATTACHED   | COMPLIED                |
| 02     | TENDER FEE DEPOSITED   | COMPLIED                |
| 03     | STAMP DUTY LEVIED  | COMPLIED                |
| 04     | SINDH BOARD OF REVENUE CERTIFICATE                                 | Yes                     |
| 05     | N.T.N CERTIFICATE /COPY OF NIC                                     | Yes                     |
| 06     | AFFIDAVIT ATTACHED   | Yes                     |
| 07     | BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL OF WORK IN PROGRESS | Available               |
| 08     | REGISTRATION WITH PEC IN REQUIRED RELEVANT CATEGORY                | Available               |
| 09     | Required Experience  | Available               |
| 10     | Fund / budget status   | Available               |

  
**SAJJAN MAL**  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
**MIR CHAKAR HUSSAIN**  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
**ANWAR AL AVESI**  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN





## BID- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.
2. Tender Reference:- No: TC/G-55/EE/935/dated:16-11-2016.
3. Tender Description / Name of Work/ item:- Construction of Road From Village Syed Zafar Ali Shah to Village Chaudri Khadim Hussain Panjabi Taluka Kotdiji Mile 0/0-0/4 (0.80 KM)
4. Method of Procurement: Single Stage on Envelope Procedure.
5. Tender Published :- SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date))
6. Total Bids Documents Sold:- 3 Nos
7. Total Bids Received:- 3 Nos
8. Technical Bid Opening date:(if Applicable) 13-12-2016 (Provide details in Separate Form).
9. No. of Bid Technically qualified (if Applicable) 01
10. (Bid(s) Rejected):- 02 Nos
11. Financial Bid Opening Date:- 13-12-2016
12. Bid Evaluation Report :-

| S.No | Name of Firm of Bidder        | Cost offered by the Bidder | Ranking in Term of Cost | Comparison with Estimated Cost | Reasons for acceptance/ rejection    | Remarks                       |
|------|-------------------------------|----------------------------|-------------------------|--------------------------------|--------------------------------------|-------------------------------|
| 1.   | M/s Wazir Ali & Panhyar & Son | 5713081                    | 1 <sup>st</sup> Lowest  | 5768574                        | Qualified as Per evaluation Criteria | Recommended and award of work |
| 2.   | Mr. Muhammad Hassan Wassan    | 5715422                    | 2 <sup>nd</sup> Lowest  | 5768574                        | Qualified                            | Rejected due to Higher Rate   |
| 3    | M/s Rehman Builders           | 5718800                    | 3 <sup>rd</sup> Lowest  | 5768574                        | Qualified                            | Rejected due to Higher Rate   |

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
ANWAR ALI AVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

COMPRATIVE STATEMENT / FINANCIAL REVIEW

S. NO.06

DATE OF ISSUE 21-11-2016  
DATE OF OPENING 13-12-2016

NAME OF WORK:-

Construction of Road From Village Syed Zafar Ali Shah To Village Chaudari Khadim Hussain Panjabi Taluka Kotdiji Mile 0/0-0/4( 0.80 KM)  
N.I.T Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/EE/935 dated :-16-11-2016  
Administrative Approval Rs.5.947 million & Technical Sanction Rs.5.9257 Million Vide Order No:PB/S.E/W&S/841 dated:-09-12-2016

| Part | Items.                            | Amount of Schedule 'B'. | Celling in T.S. | Amount in T.S. | RATES / PERCENTAGE QUOTED BY CONTRACTOR. |                |                                     |                |                                     |                |
|------|-----------------------------------|-------------------------|-----------------|----------------|--|----------------|-------------------------------------|----------------|-------------------------------------|----------------|
|      |                                   |                         |                 |                | M/s Wazir Ali & Panhyar & Son            |                | Mr. Muhammad Hassan Wassan          |                | M/s Rehman Builders                 |                |
|      |                                   |                         |                 |                | Percentage / Rate over Schedule-'B'      | Amount         | Percentage / Rate over Schedule-'B' | Amount         | Percentage / Rate over Schedule-'B' | Amount         |
| A)   | Road Work                         |                         |                 |                |  |                |                                     |                |                                     |                |
|      | i Schedule 'B'                    | 5238873                 |                 | 4990256        | 0.95 %Below                              | 5189104        | 0.92 %Below                         | 5190675        | 0.88 %Below                         | 5192771        |
|      | ii Deduct Decrease of Bitumen (-) | 248617                  |                 |                |  | 248617         |                                     | 248617         |                                     | 248617         |
|      |                                   | <u>4990256</u>          | Total :-(A)     | <u>4990256</u> |  | <u>4940487</u> |                                     | <u>4942058</u> |                                     | <u>4944154</u> |
| B)   | M/Work 3Span Culverts             |                         |                 |                |  |                |                                     |                |                                     |                |
|      | i Schedule 'B'                    | 513124                  |                 | 513124         | 18.50 %Above                             | 608052         | 18.65 %Above                        | 608822         | 18.90 %Above                        | 610104         |
|      | ii Cartage of Material            | 100652                  |                 | 100652         |  |                |                                     |                |                                     |                |
|      | iii Fab & Excavation              | 147586                  | Atpar           | 147586         | Atpar                                    | 147586         | Atpar                               | 147586         | Atpar                               | 147586         |
|      |                                   | <u>761362</u>           | Total :-(C)     | <u>761362</u>  |  | <u>755638</u>  |                                     | <u>756408</u>  |                                     | <u>757690</u>  |
| E)   | Scheme Board                      | 16956                   | At par          | 16956          | At par                                   | 16956          | At par                              | 16956          | At par                              | 16956          |
|      |                                   | <u>5768574</u>          | G.Total         | <u>5768574</u> |  | <u>5713081</u> |                                     | <u>5715422</u> |                                     | <u>5718800</u> |

Submitted to the Worthy Superintending Engineer Works & Services Department Khairpur

The rate quoted by M/s Wazir Ali Panhyar & Sons Government Contractor @ (Part A Road Work ) 0.95 % Below, on (Part-B M Work ) 18.50 % Above (Fab & Excavation Atpar) ( Part C) Scheme Board At Par was found the lowest. The tender amount of the lowest bidder comes to **Rs. 5715600/-** against Administrative Approval of **Rs.5.947 /-** Technical sanction of **Rs.5.9257 /-** Thus saving over is **Rs.-212619/-** from T.S

if approved work order may be issued

CHECKED BY




Anwar Ali Avesi  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
Chairman

SAJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-1 KHAIRPUR  
MEMBER

MIR CHAKHAR HUSSAIN TALPUR  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER


## OPENING SHEET

**Name of Work:-** Construction of Road From Village Syed Zafar Ali Shah to Village Chaudri Khadim Hussain Panjabi Taluka Kotdiji Mile 0/0-0/4 (0.80 KM)

| Bid Reference No. TC/G-55/EE/935/16-11-2016 |  | M/s Wazir Ali Panhyar & Sons  | MR. Muhammad Hassan Wassan  | M/s Rehman Builders   | Sector: | Roads   |
|---|--|---|---|---|---------|---------|
| Bid Opening Date:- 13-12-2016               |  |   |   |   | Time:   | 2:00 PM |
| S.No:                                       | BID OPENING CHECKLIST  | Yes   | Yes   | Yes   |         |         |
| 1.00  | Is outer envelope of bid sealed?                                   | Yes   | Yes   | Yes   |         |         |
| 2.00  | If Form of Bid Complete and signed?                                | Yes   | Yes   | Yes   |         |         |
| 3.00  | Expiration date of bid   | 90 "days"   | 90 "days"   | 90 "days"   |         |         |
| 4.00  | Is documentary authority for signing enclosed                      | him self  | him self  | him self  |         |         |
| 5.00  | Amount of Bid Security ( as required)<br>Rs:                       | Rs:-297350  | Rs:-297350  | Rs:-297350  |         |         |
| 6.00  | " Substitution " With Drawl " or " Modification Submitted"         | No  | No  | No  |         |         |
| 7.00  | Describe any alternative bid made                                  | No  | No  | No  |         |         |
| 8.00  | Describe any discount of modification offered                      | No  | No  | No  |         |         |
| 9.00  | Additional Comments  | No  | No  | No  |         |         |
| Total Bid Price Rs.                         |  | Rs:-5768574/-   | Rs:-5713081/-   | Rs:-5718800/-   |         |         |
| 11.00                                       | Name of bidder or his representative who attended bid opening      |   |   |   |         |         |
| 12.00                                       | Signature of bidder or his representative who attended bid opening |  |  |  |         |         |
| 13.00                                       | Name of Member of Tender Committee who attended bid opening        |   |   |   |         |         |

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
ANWAR M. VESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

**BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT (7)**

**NIT NO:-TC/G-55/EE /935 dated:-16-11-2016**


**EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR**

**Name of Work:- Reconditioning of Road from Old National Highway to Village Muhammad Liaq Rajper Taluka Kotdiji Mile 0/0-0/3 (0.60 KM).**

**METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD**

| S.No:- | MANDATORY ELIGIBILITY CRTITERIA                                    | COMPLIED / NOT COMPLIED |
|--------|--|-------------------------|
| 01     | EARNEST MONEY ATTACHED   | COMPLIED                |
| 02     | TENDER FEE DEPOSITED   | COMPLIED                |
| 03     | STAMP DUTY LEVIED  | COMPLIED                |
| 04     | SINDH BOARD OF REVENUE CERTIFICATE                                 | Yes                     |
| 05     | N.T.N CERTIFICATE /COPY OF NIC                                     | Yes                     |
| 06     | AFFIDAVIT ATTACHED   | Yes                     |
| 07     | BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL OF WORK IN PROGRESS | Available               |
| 08     | REGISTRATION WITH PEC IN REQUIRED RELEVANT CATEGORY                | Available               |
| 09     | Required Experience  | Available               |
| 10     | Fund / budget status   | Available               |

  
**SAJJAN MAL**  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
**MIR CHAKAR HUSSAIN**  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
**ANWAR ALI AVESI**  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

TC-G-55/EE/935dated:-16-11- 2016

Method and procedure of procurement: national competitive bidding  
(single stage- One Envelope).

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of Highways Division Khairpur was held on 13-12-2016 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of tender for the above cited NIT for the procurement of the work: - Reconditioning of Road from Old National Highway to Village Muhammad Liaq Rajper Taluka Kotdiji Mile 0/0-0/3 (0.60 KM)

The meeting was attended by the following members of the procurement committee:-

1. (ANWAR ALI AVESI) (Chairman)  
Executive Engineer Highway Division  
Khairpur.
2. (Mir Chakar Hussain Talpur) (Member)  
Assistant Engineer Highways Sub- Division  
Thari Mirwah.
3. (Sajjan Mal) (Member)  
Assistant Engineer Pub Health Engineering  
Sub-Division Khairpur.

The Bids were received till the deadline of submission and opened before the following Bidders and their representative (Attendance sheet is enclosed).


The Bids were opened at the given time 2.00 PM in the presence of the Procurement Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided in the bidding documents and arithmetically checked and verified the documents and bid security submitted by the bidders.

Recommendations:-

In the light of assessment conducted by the procurement committee for technical compliance and comparison of rates in respect of the opened tender the procurement committee unanimously declared the bid submitted by M/s Abbas Ali Panhyar the lowest and accepted as per the SPPRA Rules 2010,(Amended 2013-14) .

The meeting ended successfully with a vote of thanks.

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
ANWAR ALI AVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

## COMPRATIVE STATEMENT

NAME OF WORK:- RECONDITIONING OF ROAD FROM OLD NATIONAL HIGHWAY TO VILLAGE MUHAMMAD LIAQ RAJPER TALUKA KOTDIJI MILE 0/0-0/3 (0.60 KM)

N.I.T NO :- Vide No: TC/G-55/EE/935/dated:16-12-2016.


N.I.T Sr. No:- No.07


ESTIMATED COST:- Rs:-3.100 Million.

T.S Amount.:- Rs.3.100 Millions, Vide No.PB/S.E/W&S/DB/837 dated:-09-12-2016

Date of issue 24-11-2016 and Date of Opening 13-12-2016.

| S.No | Name of Participants     | D.R No.                   | RATES                                |                                       |                         |         |
|------|--------------------------|---------------------------|--------------------------------------|---------------------------------------|-------------------------|---------|
|      |                          |                           | M.s. Work                            |                                       |                         |         |
|      |                          |                           | Part (A)<br>Road Work                | Part -B<br>M/s Work 3<br>Span Culvert | Part -D<br>Scheme Board | Status  |
| 1    | M/s Abbas Ali Panhyar    | <del>24591</del><br>25491 | 0.96% Below<br>(Add 5.60 %<br>Above) | 12.50 %<br>Above                      | Atpar                   | Lowest  |
| 2    | Mr. Liaquat Ali Phulpoto | <del>24592</del><br>25492 | 0.96% Below<br>(Add 5.75 %<br>Above) | 13.00 %<br>Above                      | Atpar                   | Highest |
| 3    | M/s Latif Dino           | <del>24593</del><br>85493 | 0.96% Below<br>(Add 5.90 %<br>Above) | 13.50 %<br>Above                      | Atpar                   | Higher  |

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER


  
ANWAR ALI AVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN


## BID- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.
2. Tender Reference:- No: TC/G-55/EE/935/dated:16-11-2016.
3. Tender Description / Name of Work/ item:- Reconditioning of Road from Old National Highway to Village Muhammad Liaq Rajper Taluka Kotdiji Mile 0/0-0/3 (0.60 KM)
4. Method of Procurement: Single Stage on Envelope Procedure.
5. Tender Published :- SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date))
6. Total Bids Documents Sold:- 3 Nos
7. Total Bids Received:- 3 Nos
8. Technical Bid Opening date:(if Applicable) 13-12-2016 (Provide details in Separate Form).
9. No. of Bid Technically qualified (if Applicable) 01
10. (Bid(s) Rejected):- 02 Nos
11. Financial Bid Opening Date:- 13-12-2016
12. Bid Evaluation Report:-

| S.No | Name of Firm of Bidder   | Cost offered by the Bidder | Ranking in Term of Cost | Comparison with Estimated Cost | Reasons for acceptance/ rejection    | Remarks                       |
|------|--------------------------|----------------------------|-------------------------|--------------------------------|--------------------------------------|-------------------------------|
| 1.   | M/s Abbas Ali Panhyar    | 3094895                    | 1 <sup>st</sup> Lowest  | 3114022                        | Qualified as Per evaluation Criteria | Recommended and award of work |
| 2.   | Mr. Liaquat Ali Phulpoto | 3095662                    | 2 <sup>nd</sup> Lowest  | 3114022                        | Qualified                            | Rejected due to Higher Rate   |
| 3    | M/s Latif Dino           | 3097444                    | 3 <sup>rd</sup> Lowest  | 3114022                        | Qualified                            | Rejected due to Higher Rate   |

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
ANWAR ALI AVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

COMPRATIVE STATEMENT / FINANCIAL REVIEW

S. NO.07

DATE OF ISSUE 24-11-2016  
DATE OF OPENING 13-12-2016

NAME OF WORK:-

Reconditioning of Road From Old National Highway to Village Muhammad Liaque Rajper Mile 0/0-0/4( 0.80 KM)

N.I.T Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/935 dated :-16-11-2016

Administrative Approval Rs.3,100 million & Technical Sanction Rs.3,100 Million Vide Order No:PB/S.E/W&S/837 dated:-09-12-2016

| Part                     | Items.              | Amount of Schedule 'B'. | Celling in T.S. | Amount in T.S. | RATES / PERCENTAGE QUOTED BY CONTRACTOR. |                |                                     |                |                                     |                |  |
|--------------------------|---------------------|-------------------------|-----------------|----------------|--|----------------|-------------------------------------|----------------|-------------------------------------|----------------|--|
|                          |                     |                         |                 |                | M/s Abbas Ali Panhyar                    |                | Mr. Liaquat Ali Phulpoto            |                | M/s Latif Dino                      |                |  |
|                          |                     |                         |                 |                | Percentage / Rate over Schedule-'B'      | Amount         | Percentage / Rate over Schedule-'B' | Amount         | Percentage / Rate over Schedule-'B' | Amount         |  |
| A) Road Work             |                     |                         |                 |                |  |                |                                     |                |                                     |                |  |
| i                        | Schedule 'B'        | 2924809                 |                 | 2913966        | 0.96 %Below                              | 2896731        | 0.93 %Below                         | 2897608        | 0.90 %Below                         | 2898486        |  |
|                          | Deduct Decrease of  |                         |                 |                |  |                |                                     |                |                                     |                |  |
| ii                       | Bitumen (-)         | 186331                  |                 |                |  | 186331         |                                     | 186331         |                                     | 186331         |  |
| iii                      | Add :6 % Above (+)  | 175488                  |                 |                | 5.60 % Above                             | 185315         | 5.75 % Above                        | 185579         | 5.90 % Above                        | 185842         |  |
|                          |                     | <u>2913966</u>          | Total :-(A)     | <u>2913966</u> |  | <u>2896731</u> |                                     | <u>2896856</u> |                                     | <u>2897997</u> |  |
| B) M/Work 3Span Culverts |                     |                         |                 |                |  |                |                                     |                |                                     |                |  |
| i                        | Schedule 'B'        | 128281                  |                 | 128281         | 12.50 %Above                             | 144316         | 13.00 %Above                        | 144958         | 13.50 %Above                        | 145599         |  |
| ii                       | Cartage of Material | 17927                   |                 | 17927          |  |                |                                     |                |                                     |                |  |
| iii                      | FAB & Excavation    | 36892                   | Atpar           | 36892          | Atpar                                    | 36892          | Atpar                               | 36892          | Atpar                               | 36892          |  |
|                          |                     | <u>183100</u>           | Total :-(B)     | <u>183100</u>  |  | <u>181208</u>  |                                     | <u>181850</u>  |                                     | <u>182491</u>  |  |
| C) Scheme Board          |                     | 16956                   | At par          | 16956          | At par                                   | 16956          | At par                              | 16956          | At par                              | 16956          |  |
|                          | 42964.0             |                         |                 |                |  |                |                                     |                |                                     |                |  |
|                          |                     | <u>3114022</u>          | G.Total         | <u>3114022</u> |  | <u>3094895</u> |                                     | <u>3095662</u> |                                     | <u>3097444</u> |  |

Submitted to the Worthy Superintending Engineer Works & Services Department Khairpur

The rate quoted by **M/s Abbas Ali Panhyar** Government Contractor @ (Part A Road Work ) 0.96 % Below, on (Part-B M Work ) 12.50 % Above P-C ( Scheme Board ) At Par was found the lowest. The tender amount of the lowest bidder comes to **Rs. 3094895/-** against Administrative Approval of **Rs.3.100 /-** Technical sanction of **Rs.3.100 /-**

Thus saving over is **Rs:-5105/-** from T.S

if approved work order may be issued

CHECKED BY

  
Anwar Ali Avesi  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
Chairman



  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-1 KHAIRPUR  
MEMBER

  
MIR CHAKHAR MUSSAIN TALPUR  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER





## OPENING SHEET

**Name of Work:- Reconditioning of Road from Old National Highway to Village Muhammad Liaq Rajper Taluka Kotdiji  
Mile 0/0-0/3 (0.60 KM)**

|   |  |   |   |                |         |         |
|---|--|---|---|----------------|---------|---------|
| Bid Reference No. TC/G-55/EE/935/16-11-2016 |  | M/s Abbas Ali Panhyar   | Mr. Liaquat Ali Phulpoto  | M/s Latif Dino | Sector: | Roads   |
| Bid Opening Date:- 13-12-2016               |  |   |   |                | Time:   | 2:00 PM |
| S.No:                                       | BID OPENING CHECKLIST  | Yes   | Yes   | Yes            |         |         |
| 1.00  | Is outer envelope of bid sealed?                                   | Yes   | Yes   | Yes            |         |         |
| 2.00  | If Form of Bid Complete and signed?                                | Yes   | Yes   | Yes            |         |         |
| 3.00  | Expiration date of bid   | 90 "days"   | 90 "days"   | 90 "days"      |         |         |
| 4.00  | Is documentary authority for signing enclosed                      | him self  | him self  | him self       |         |         |
| 5.00  | Amount of Bid Security ( as required)<br>Rs:                       | Rs:-155000  | Rs:-155000  | Rs:- 155000    |         |         |
| 6.00  | " Substitution " With Drawl " or "<br>Modification Submitted"      | No  | No  | No             |         |         |
| 7.00  | Describe any alternative bid made                                  | No  | No  | No             |         |         |
| 8.00  | Describe any discount of modification offered                      | No  | No  | No             |         |         |
| 9.00  | Additional Comments  | No  | No  | No             |         |         |
|   | Total Bid Price Rs.  | Rs:-3094895/-   | Rs:-3095662/-   | Rs:-3097444/-  |         |         |
| 11.00                                       | Name of bidder or his representative who attended bid opening      |   |   |                |         |         |
| 12.00                                       | Signature of bidder or his representative who attended bid opening |  |  | لطيف دینو      |         |         |
| 13.00                                       | Name of Member of Tender Committee who attended bid opening        |   |   |                |         |         |

  
**SAJJAN MAL**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB- DIVISION KHAIRPUR  
 MEMBER

  
**MIR CHAKAR HUSSAIN**  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 THARI-MIRWAH  
 MEMBER

  
**ANWAR ALI AVESI**  
 EXECUTIVE ENGINEER  
 HIGHWAYS DIVISION  
 KHAIRPUR  
 CHAIRMAN

## COMPRATIVE STATEMENT

NAME OF WORK:- CONSTRUCTION OF ROAD FROM VILLAGE MOULA BUX BEHAN TO VILLAGE WALI DAD JOYO TALUKA THARI MIRWAH.

N.I.T NO :- Vide No: TC/G-55/EE/935/dated:-16-12-2016.

N.I.T Sr. No:- No.08


Tender Amount:- Rs:-12.367 Million.


T.S Amount.:- Rs.12.2098 Millions, Vide No. PB/S.E/W&S/DB /836 dated:-09-12-2016

Date of issue 24-11-2016 and Date of Opening 13-12-2016.

| S.No | Name of Participants      | D.R No. | RATES          |   |              |         |
|------|---------------------------|---------|----------------|---|--------------|---------|
|      |                           |         | M.s. Work      |   |              |         |
|      |                           |         | Road Work      | M/s Work 3 Span Culvert                         | Scheme Board | Status  |
| 1    | M/s Ranipur Gillani & Co  | 25494   | 0.90%<br>Below | 24.50 % Above<br>Fab &<br>Excavation<br>(Atpar) | Atpar        | Lowest  |
| 2    | M/s Ali Enterprises       | 25495   | 0.90%<br>Below | 24.80 % Above<br>Fab &<br>Excavation<br>(Atpar) | Atpar        | Highest |
| 3    | Mr. Abdul Khaliq Phulpoto | 25496   | 0.85%<br>Below | 24.90 % Above<br>Fab &<br>Excavation<br>(Atpar) | Atpar        | Higher  |

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
ANWAR ALI AVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

**NIT NO:-TC/G-55/EE /935 dated:-16-11-2016**

**EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR**

**Name of Work:- Construction of Road From Village Moula Bux Behan to Village Wali Dad Joyo Taluka Thari Mirwah**

**METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD**

| S.No:- | MANDATORY ELIGIBILITY CRITERIA                                     | COMPLIED / NOT COMPLIED |
|--------|--|-------------------------|
| 01     | EARNEST MONEY ATTACHED   | COMPLIED                |
| 02     | TENDER FEE DEPOSITED   | COMPLIED                |
| 03     | STAMP DUTY LEVIED  | COMPLIED                |
| 04     | SINDH BOARD OF REVENUE CERTIFICATE                                 | Yes                     |
| 05     | N.T.N CERTIFICATE /COPY OF NIC                                     | Yes                     |
| 06     | AFFIDAVIT ATTACHED   | Yes                     |
| 07     | BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL OF WORK IN PROGRESS | Available               |
| 08     | REGISTRATION WITH PEC IN REQUIRED RELEVANT CATEGORY                | Available               |
| 09     | Required Experience  | Available               |
| 10     | Fund / budget status   | Available               |

  
**SAJJAN MAL**  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
**MIR CHAKAR HUSSAIN**  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
**ANWAR ALI AVESI**  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

NIT NO.TC-G-55/EE/935dated:-16-11- 2016

Method and procedure of procurement: national competitive bidding  
(single stage- One Envelope).

**MINUTES OF BID OPENING MEETING**

A meeting of the procurement committee of Highways Division Khairpur was held on 13-12-2016 in the office of the Executive Engineer Highways Division Khairpur regarding opening the tender for the above cited NIT for the procurement of the work: **Construction of Road From Village Moula Bux Behan to Village Wali Dad Joyo Taluka Thari Mirwah**

The meeting was attended by the following members of the procurement committee:-

1. (ANWAR ALI AVESI) (Chairman)  
Executive Engineer Highway Division  
Khairpur.
2. (Mir Chakar Hussain Talpur) (Member)  
Assistant Engineer Highways Sub- Division  
Thari Mirwah.
3. (Sajjan Mal) (Member)  
Assistant Engineer Pub Health Engineering  
Sub-Division Khairpur.

The Bids were received till the deadline of submission and opened before the following Bidders and their representative (Attendance sheet is enclosed).


The Bids were opened at the given time 2.00 PM in the presence of the Procurement Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided in the bidding documents and arithmetically checked and verified the documents and bid security submitted by the bidders.

**Recommendations:-**

In the light of assessment conducted by the procurement committee for technical compliance and comparison of rates in respect of the opened tender the procurement committee unanimously declared the bid submitted by M/s Ranipur Gillani & Co as the lowest and accepted as per the SPPRA Rules 2010,(Amended 2013-14) .

The meeting ended successfully with a vote of thanks.

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER


  
ANWAR ALI AVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN


## BID- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.
2. Tender Reference:- No: TC/G-55/EE/935/dated:16-11-2016.
3. Tender Description / Name of Work/ item:- Construction of Road From Village Moula Bux Behan to Village Walidad Joyo Taluka Thari Mirwah Mile 0/0-1/0(1.60 KM).
4. Method of Procurement: Single Stage on Envelope Procedure.
5. Tender Published :- SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date))
6. Total Bids Documents Sold:- 3 Nos
7. Total Bids Received:- 3 Nos
8. Technical Bid Opening date:(if Applicable) 13-12-2016 (Provide details in Separate Form).
9. No. of Bid Technically qualified (if Applicable) 01
10. (Bid(s) Rejected):- 02 Nos
11. Financial Bid Opening Date:- 13-12-2016
12. Bid Evaluation Report :-

| S.No | Name of Firm of Bidder      | Cost offered by the Bidder | Ranking in Term of Cost | Comparison with Estimated Cost | Reasons for acceptance/ rejection    | Remarks                       |
|------|-----------------------------|----------------------------|-------------------------|--------------------------------|--------------------------------------|-------------------------------|
| 1.   | M/s Ranipur Gillani & Co    | 11870280                   | 1 <sup>st</sup> Lowest  | 11984187                       | Qualified as Per evaluation Criteria | Recommended and award of work |
| 2.   | M/s Ali Enterprises         | 11877868                   | 2 <sup>nd</sup> Lowest  | 11984187                       | Qualified                            | Rejected due to Higher Rate   |
| 3    | Mr. Abdul Khalique Phulpoto | 11884156                   | 3 <sup>rd</sup> Lowest  | 11984187                       | Qualified                            | Rejected due to Higher Rate   |

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR MUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
ANWAR ALI AVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

COMPRATIVE STATEMENT / FINANCIAL REVIEW

S. NO.08

DATE OF ISSUE 24-11-2016  
DATE OF OPENING 13-12-2016

NAME OF WORK:-

Construction Of Road From Village Moula Bux Behan To Village Walidad Joyo Taluka Thari Mirwah Mile 0/0-1/0(1.60 KM)  
N.I.T Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/935 dated :-16-11-2016  
Administrative Approval Rs.12.367 million & Technical Sanction Rs.12.2098 Million Vide Order No:PB/S.EW&S/836 dated:-09-12-2016

| Part | Items.                 | Amount of Schedule 'B'. | Celling in T.S.   | Amount in T.S.  | RATES / PERCENTAGE QUOTED BY CONTRACTOR. |                 |                                     |                 |                                     |                 |  |
|------|------------------------|-------------------------|-------------------|-----------------|--|-----------------|-------------------------------------|-----------------|-------------------------------------|-----------------|--|
|      |                        |                         |                   |                 | M/s Ranipur Gillani & Co                 |                 | M/s Ali Enterprises                 |                 | Mr. Abdul Khaliq Phulpoto           |                 |  |
|      |                        |                         |                   |                 | Percentage / Rate over Schedule-'B'      | Amount          | Percentage / Rate over Schedule-'B' | Amount          | Percentage / Rate over Schedule-'B' | Amount          |  |
| A)   | Road Work              |                         |                   |                 |  |                 |                                     |                 |                                     |                 |  |
|      | i Schedule 'B'         | 11276488                |                   | 10810221        | 0.95 %Below                              | 11169361        | 0.90 %Below                         | 11175000        | 0.85 %Below                         | 11180638        |  |
|      | Deduct Decrease of     |                         |                   |                 |  |                 |                                     |                 |                                     |                 |  |
|      | ii Bitumen (-)         | 466267                  |                   |                 |  | 466267          |                                     | 466267          |                                     | 466267          |  |
|      |                        | <u>10810221</u>         | Total :-(A)       | <u>10810221</u> |  | <u>10703094</u> |                                     | <u>10708733</u> |                                     | <u>10714371</u> |  |
| B)   | M/Work 3Span Culverts  |                         |                   |                 |  |                 |                                     |                 |                                     |                 |  |
|      | i Schedule 'B'         | 649764                  |                   | 649764          | 24.50 %Above                             | 808956          | 24.80 %Above                        | 810905          | 24.90 %Above                        | 811555          |  |
|      | ii Cartage of Material | 165972                  |                   | 165972          |  |                 |                                     |                 |                                     |                 |  |
|      | iii R.C.C & Excavation | 341274                  | Atpar             | 341274          | Atpar                                    | 341274          | Atpar                               | 341274          | Atpar                               | 341274          |  |
|      |                        | <u>1157010</u>          | Total :-(B)       | <u>1157010</u>  |  | <u>1150230</u>  |                                     | <u>1152179</u>  |                                     | <u>1152829</u>  |  |
| C)   | Scheme Board           | 16956                   | At par Total:-(C) | 16956           | At par                                   | 16956           | At par                              | 16956           | At par                              | 16956           |  |
|      |                        | <u>11984187</u>         | G.Total           | <u>11984187</u> |  | <u>11870280</u> |                                     | <u>11877868</u> |                                     | <u>11884156</u> |  |

Submitted to the Worthy Superintending Engineer Works & Services Department Khairpur

The rate quoted by M/s Ranipur Gillani & Co Government Contractor @ (Part A Road Work) 0.95 % Below, on (Part-B M Work) 24.50 % Above (RCC & Excavation Atpar) (Part C) Scheme Board At Par was found the lowest. The tender amount of the lowest bidder comes to Rs. 11870280 /- against Administrative Approval of Rs.12.367 /- Technical sanction of Rs.12.2098 /-

Thus saving over Rs. 21932 /- from T.S

CHECKED BY




if approved work order may be issued

Anwar Ali Avesi  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
Chairman


SAJIAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-1 KHAIRPUR  
MEMBER


MIR CHAKHAR HUSSAIN TALPUR  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

## OPENING SHEET

| Name of Work:- Construction of Road From Village Moula Bux Behan to Village Wali Dad Joyo Taluka Thari Mirwah 0/0-1/0(1.60 KM) |  |  |   |   |         |
|--|--|--|---|---|---------|
| Bid Reference No. TC/G-55/EE/935/16-11-2016  | M/s Ranipur Gillani & Co   | M/s Ali Enterprises  | Mr. Abdul Khaliq Phulpoto   | Sector:   | Roads   |
| Bid Opening Date:-   | 13-12-2016   |  |   | Time:   | 2:00 PM |
| S.No:  | BID OPENING CHECKLIST  | Yes  | Yes   | Yes   |         |
| 1.00   | Is outer envelope of bid sealed?                                   | Yes  | Yes   | Yes   |         |
| 2.00   | If Form of Bid Complete and signed?                                | Yes  | Yes   | Yes   |         |
| 3.00   | Expiration date of bid   | 90 "days"  | 90 "days"   | 90 "days"   |         |
| 4.00   | Is documentary authority for signing enclosed                      | him self   | him self  | him self  |         |
| 5.00   | Amount of Bid Security ( as required)<br>Rs:                       | Rs:-618350/-   | Rs:- 618350/-   | Rs:- 618350/-   |         |
| 6.00   | " Substitution " With Drawl " or " Modification Submitted"         | No   | No  | No  |         |
| 7.00   | Describe any alternative bid made                                  | No   | No  | No  |         |
| 8.00   | Describe any discount of modification offered                      | No   | No  | No  |         |
| 9.00   | Additional Comments  | No   | No  | No  |         |
|  | Total Bid Price Rs.  | Rs:-11870280/-   | Rs:-11877868/-  | Rs:-11884156/-  |         |
| 11.00  | Name of bidder or his representative who attended bid opening      |  |   |   |         |
| 12.00  | Signature of bidder or his representative who attended bid opening |  |  |  |         |
| 13.00  | Name of Member of Tender Committee who attended bid opening        |  |   |   |         |

  
**SAJJAN MAL**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB- DIVISION KHAIRPUR  
 MEMBER

  
**MIR CHAKAR HUSSAIN**  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 THARI-MIRWAH  
 MEMBER

  
**ANWAR ALI AVESI**  
 EXECUTIVE ENGINEER  
 HIGHWAYS DIVISION  
 KHAIRPUR  
 CHAIRMAN

## COMPRATIVE STATEMENT

NAME OF WORK:- Construction of Road from Village Sadiq Sodhro to Village Shahbaz Dino Sodhro UC Bizdar Wada Taluka Thari Mirwah.

N.I.T NO :- Vide No: TC/G-55/EE/935/dated:-16-12-2016.

N.I.T Sr. No:- No.09

Tender Amount:- Rs:-3.800 Million.

T.S Amount:- Rs.3.7579 Millions, Vide No. PB/S.E/W&S/DB /835 dated:-09-12-2016

Date of issue 24-11-2016 and Date of Opening 13-12-2016

| S.No | Name of Participants                  | D.R No. | RATES                  |   |                            |         |
|------|---------------------------------------|---------|------------------------|---|----------------------------|---------|
|      |                                       |         | M.s. Work              |   |                            |         |
|      |                                       |         | Part (A )<br>Road Work | Part -B<br>M/s Work 3<br>Span Culvert         | Part C-<br>Scheme<br>Board | Status  |
| 1    | Mr. Ghulam<br>Mustafa Wassan          | 25487   | 0.94%<br>Below         | 23.20 % Above<br>FAB &<br>Excavation<br>Atpar | Atpar                      | Lowest  |
| 2    | M/s Madani<br>Construction<br>Company | 25488   | 0.90%<br>Below         | 23.60 % Above<br>FAB &<br>Excavation<br>Atpar | Atpar                      | Highest |
| 3    | M/s Mehdi<br>Enterprises              | 25489   | 0.85%<br>Below         | 23.90 % Above<br>FAB &<br>Excavation<br>Atpar | Atpar                      | Higher  |

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
ANWAR ADAVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN



**BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT** (9)

**NIT NO:-TC/G-55/EE /935 dated:-16-11-2016**


**EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR**

**Name of Work:- Construction of Road from Village Sadiq Sodhro to Village Shahbaz Dino Sodhro UC Bizdar Wada Taluka Thari Mirwah.**

**METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD**

| S.No:- | MANDATORY ELIGIBILITY CRITERIA                                     | COMPLIED / NOT COMPLIED |
|--------|--|-------------------------|
| 01     | EARNEST MONEY ATTACHED   | COMPLIED                |
| 02     | TENDER FEE DEPOSITED   | COMPLIED                |
| 03     | STAMP DUTY LEVIED  | COMPLIED                |
| 04     | SINDH BOARD OF REVENUE CERTIFICATE                                 | Yes                     |
| 05     | N.T.N CERTIFICATE /COPY OF NIC                                     | Yes                     |
| 06     | AFFIDAVIT ATTACHED   | Yes                     |
| 07     | BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL OF WORK IN PROGRESS | Available               |
| 08     | REGISTRATION WITH PEC IN REQUIRED RELEVANT CATEGORY                | Available               |
| 09     | Required Experience  | Available               |
| 10     | Fund / budget status   | Available               |

  
**SAJJAN MAL**  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
**MIR CHAKAR HUSSAIN**  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER


  
**ANWAR ALI AVESI**  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

## BID- EVALUATION

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.
2. Tender Reference:- No: TC/G-55/EE/935/dated:16-11-2016.
3. Tender Description / Name of Work/ item:- Construction of Road from Village Sadiq Sodhro to Village Shahbaz Dino Sodhro UC Bizdar Wada Taluka Thari Mirwah.
4. Method of Procurement: Single Stage on Envelope Procedure.
5. Tender Published :- SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date))
6. Total Bids Documents Sold:- 3 Nos
7. Total Bids Received:- 3 Nos
8. Technical Bid Opening date:(if Applicable) 13-12-2016 (Provide details in Separate Form).
9. No. of Bid Technically qualified (if Applicable) 01
10. (Bid(s) Rejected):- 02 Nos
11. Financial Bid Opening Date:- 13-12-2016
12. Bid Evaluation Report :-

| S.No | Name of Firm of Bidder          | Cost offered by the Bidder | Ranking in Term of Cost | Comparison with Estimated Cost | Reasons for acceptance/ rejection    | Remarks                       |
|------|---------------------------------|----------------------------|-------------------------|--------------------------------|--------------------------------------|-------------------------------|
| 1.   | Mr. Ghulam Mustafa Wassan       | 3624439                    | 1 <sup>st</sup> Lowest  | 3653543                        | Qualified as Per evaluation Criteria | Recommended and award of work |
| 2.   | M/s Madani Construction Company | 3626682                    | 2 <sup>nd</sup> Lowest  | 3653543                        | Qualified                            | Rejected due to Higher Rate   |
| 3    | M/s Mehdi Enterprises           | 3629059                    | 3 <sup>rd</sup> Lowest  | 3653543                        | Qualified                            | Rejected due to Higher Rate   |

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
ANWAR ALI AVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

Method and procedure of procurement: national competitive bidding  
(single stage- One Envelope).

**MINUTES OF BID OPENING MEETING**

A meeting of the procurement committee of Highways Division Khairpur was held on 13-12-2016 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of tender for the above cited NIT for the procurement of the work:- **Construction of Road from Village Sadiq Sodhro to Village Shahbaz Dino Sodhro UC Bizdar Wada Taluka Thari Mirwah.**

The meeting was attended by the following members of the procurement committee:-

- |    |   |            |
|----|---|------------|
| 1. | (ANWAR ALI AVESI)<br>Executive Engineer Highway Division<br>Khairpur.                         | (Chairman) |
| 2. | (Mir Chakar Hussain Talpur)<br><br>Assistant Engineer Highways Sub- Division<br>Thari Mirwah. | (Member)   |
| 3. | (Sajjan Mal)<br>Assistant Engineer Pub Health Engineering<br>Sub-Division Khairpur.           | (Member)   |


The Bids were received till the deadline of submission and opened before the following Bidders and their representative (Attendance sheet is enclosed).


The Bids were opened at the given time 2.00 PM in the presence of the Procurement Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided in the bidding documents and arithmetically checked and verified the documents and bid security submitted by the bidders.

**Recommendations:-**

In the light of assessment conducted by the procurement committee for technical compliance and comparison of rates in respect of the opened tender the procurement committee unanimously declared the bid submitted by Mr. Ghulam Mustafa Wassan as the lowest and accepted as per the SPPRA Rules 2010,(Amended 2013-14) .

The meeting ended successfully with a vote of thanks.

  
SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB- DIVISION KHAIRPUR  
MEMBER

  
MIR CHAKAR HUSSAIN  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER

  
ANWAR ALI AVESI  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
CHAIRMAN

COMPRATIVE STATEMENT / FINANCIAL REVIEW

S. NO.09

DATE OF ISSUE 24-11-2016  
DATE OF OPENING 13-12-2016

NAME OF WORK:- Construction of Road From Village Sadique Sadhoro To Village Shehbaz Dino Sodhro Taluka Thari Mirwah Mile 0/0-0-2+330'(0.50 KM)  
N.I.T Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/935 dated :-16-11-2016  
Administrative Approval Rs.3.800 million & Technical Sanction Rs.3.7579 Million Vide Order No:PB/S.E/W&S/835 dated:-09-12-2016

| Part                     | Items.              | Amount of Schedule 'B'. | Celling in T.S.   | Amount in T.S. | RATES / PERCENTAGE QUOTED BY CONTRACTOR. |                |                                     |                |                                     |                |
|--------------------------|---------------------|-------------------------|-------------------|----------------|--|----------------|-------------------------------------|----------------|-------------------------------------|----------------|
|                          |                     |                         |                   |                | Mr. Ghulam Mustafa Wassan                |                | M/s Madani Construction Company     |                | M/s Mehdi Enterprises               |                |
|                          |                     |                         |                   |                | Percentage / Rate over Schedule-'B'      | Amount         | Percentage / Rate over Schedule-'B' | Amount         | Percentage / Rate over Schedule-'B' | Amount         |
| A) Road Work             |                     |                         |                   |                |  |                |                                     |                |                                     |                |
| i                        | Schedule 'B'        | 3476347                 |                   | 3320983        | 0.94 %Below                              | 3443669        | 0.90 %Below                         | 3445060        | 0.85 %Below                         | 3446798        |
|                          | Deduct Decrease of  |                         |                   |                |  |                |                                     |                |                                     |                |
| ii                       | Bitumen (-)         | 155364                  |                   |                |  | 155364         |                                     | 155364         |                                     | 155364         |
|                          |                     | <u>3320983</u>          | Total :-(A)       | <u>3320983</u> |  | <u>3288305</u> |                                     | <u>3289696</u> |                                     | <u>3291434</u> |
| B) M/Work 3Span Culverts |                     |                         |                   |                |  |                |                                     |                |                                     |                |
| i                        | Schedule 'B'        | 213052                  |                   | 213052         | 23.20 %Above                             | 262480         | 23.60 %Above                        | 263332         | 23.90 %Above                        | 263971         |
| ii                       | Cartage of Material | 45854                   |                   | 45854          |  |                |                                     |                |                                     |                |
| iii                      | Fab & Excavation    | 56698                   | Atpar             | 56698          | Atpar                                    | 56698          | Atpar                               | 56698          | Atpar                               | 56698          |
|                          |                     | <u>315604</u>           | Total :-(C)       | <u>315604</u>  |  | <u>319178</u>  |                                     | <u>320030</u>  |                                     | <u>320669</u>  |
| E) Scheme Board          |                     | <u>16956</u>            | At par Total:-(E) | <u>16956</u>   | At par                                   | <u>16956</u>   | At par                              | <u>16956</u>   | At par                              | <u>16956</u>   |
|                          |                     | <u>3653543</u>          | G.Total           | <u>3653543</u> |  | <u>3624439</u> |                                     | <u>3626682</u> |                                     | <u>3629059</u> |

Submitted to the Worthy Superintending Engineer Works & Services Department Khairpur

The rate quoted by Mr. Ghulam Mustafa Wassan Government Contractor @ (Part A Road Work ) 0.94 % Below, on (Part-B M Work ) 23.20 % Above (RCC & Excavation Atpar) ( Part C) Scheme Board At Par was found the lowest. The tender amount of the lowest bidder comes to Rs. 3624439/- against Administrative Approval of Rs.3.800 /- Technical sanction of Rs.3.7579 /- Thus saving over is Rs. 133461/- from T.S

if approved work order may be issued

CHECKED BY




Anwar Ali Avesi  
EXECUTIVE ENGINEER  
HIGHWAYS DIVISION  
KHAIRPUR  
Chairman


SAJJAN MAL  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB-DIVISION-1 KHAIRPUR  
MEMBER


MIR CHAKHAR MUSSAMM TALPUR  
ASSISTANT ENGINEER  
HIGHWAY SUB-DIVISION  
THARI-MIRWAH  
MEMBER


## OPENING SHEET

Construction of Road from Village Sadiq Sodhro to Village Shahbaz Dino Sodhro UC Bizdar Wada Taluka Thari Mirwah.

|   |  |  |   |  |         |         |
|---|--|--|---|--|---------|---------|
| Bid Reference No. TC/G-55/EE/935/16-11-2016 |  | Mr. Ghulam Mustafa Wassan  | M/s Madani Construction Company   | M/s Mehdi Enterprise   | Sector: | Roads   |
| Bid Opening Date:- 13-12-2016               |  |  |   |  | Time:   | 2:00 PM |
| S.No:                                       | BID OPENING CHECKLIST  | Yes  | Yes   | Yes  |         |         |
| 1.00  | Is outer envelope of bid sealed?                                   | Yes  | Yes   | Yes  |         |         |
| 2.00  | If Form of Bid Complete and signed?                                | Yes  | Yes   | Yes  |         |         |
| 3.00  | Expiration date of bid   | 90 "days"  | 90 "days"   | 90 "days"  |         |         |
| 4.00  | Is documentary authority for signing enclosed                      | him self   | him self  | him self   |         |         |
| 5.00  | Amount of Bid Security ( as required)<br>Rs:                       | Rs:-190000   | Rs:- 190000   | Rs:- 190000  |         |         |
| 6.00  | " Substitution " With Drawl " or " Modification Submitted"         | No   | No  | No   |         |         |
| 7.00  | Describe any alternative bid made                                  | No   | No  | No   |         |         |
| 8.00  | Describe any discount of modification offered                      | No   | No  | No   |         |         |
| 9.00  | Additional Comments  | No   | No  | No   |         |         |
| Total Bid Price Rs.                         |  | Rs:-3624439/-  | Rs:-3626682/-   | Rs:-3629059/-  |         |         |
| 11.00                                       | Name of bidder or his representative who attended bid opening      |  |   |  |         |         |
| 12.00                                       | Signature of bidder or his representative who attended bid opening |  |  |  |         |         |
| 13.00                                       | Name of Member of Tender Committee who attended bid opening        |  |   |  |         |         |

  
**SAJJAN MAL**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB- DIVISION KHAIRPUR  
 MEMBER

  
**MIR CHAKAR HUSSAIN**  
 ASSISTANT ENGINEER  
 HIGHWAY SUB-DIVISION  
 THARI-MIRWAH  
 MEMBER

  
**ANWAR ALI AVESI**  
 EXECUTIVE ENGINEER  
 HIGHWAYS DIVISION  
 KHAIRPUR  
 CHAIRMAN