FINANCIAL REVIEW

NAME OF WORK:- REOND: OF LINK ROAD FROM T.M.KHAN SHAIKH BHIRKIO ROAD TO SAINDAD WASSAN ROAD TO VILLAGE QAZI GHULAM MUHAMMAD NIZAMANI
ROAD MILE 0/0-0/2+495°

S. No.11 N.L.T No. EE/TC/G-55/80 Dated: 26-01-2018
Receipt on 12-02-2018 & Opening on 13-02-2018
Rates / Percentage Quoted by Contractors
Part Item Estimated Amount Sch: B Amount M/s Abdul Rasheed Bhutto M/s Muhammad Asif M/s S.C Shehzad & Co.
Percentage Rate Amount Net Percentage Rate Amount Net Percentage Rate Amount Net
3536631/-
Sch: Items 4031759/-
"A" [Road Work (i) Recond: 495128)/- 3,536,631 13.88% Above 4,027,515 13.92% Above 4,028,930 13.98% Above 4,031,052
Add: - 14% Above
Diff: Cost of Bitumen (-) 166,135 (-) 166135/- ) 166,135 ) 166,135 ) 166,135
"B" [M/Structure Culvert --- --- --- --- ---
Pipe
"C" |K.M/V Board/C.Board T.P 14,600 --- --- -—- --- --- --- ---
Paint
Add: Contingency L.S 117,202 --- --- --- ---
Add: 1% Third Party --- -—- -—- -—- --- --- --- ---
TOTAL 3,997,426 --- --- --- --- --- --- ---
SAY RS. 3,997,000 3,861,380 3,862,795 3,864,917

This percentage / Rate quoted by M/s Abdul Rasheed Bhutto Govt. Contractor) are lowest among the others competitiors which are reasonable and within permissible limit hence
recommended for favour of approval
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