FINANCIAL REVIEW

NAME OF WORK:- CONSTT: OF LINK ROAD FROM MANGSI VILLAGE TO ALLAH DITTA LANGHA ROAD MILE 0/0-1/0+330"

S. No.04 N.L.T No. EE/TC/G-55/80 Dated: 26-01-2018
Receipt on 12-02-2018 & Opening on 13-02-2018
Rates / Percentage Quoted by Contractors
Part Item Estimated Amount Sch: B Amount  |M/s U.R Eng: Works M/s Abdul Wahab Memon M/s Rafaqgat Ali & Co.
Percentage Rate Amount Net Percentage Rate Amount Net Percentage Rate Amount Net
Sch: Items 15145350/-
"A" |Road Work (i) Constt: 1211628/- 15145350/- 7.86% Above 16335775/- 7.92% Above 16344862/- 7.94% Above 16347890/-
Add: - 8% Above 16356978/-
Diff: Cost of Bitumen (-) 513441/- (-) 513441/- ) 513441/- ) 513441/- ) 513441/-
"B" |M/Structure Culvert 203627/- 161486/- 25% Above 201857/- 25.50% Above 202685/- 25.70% Above 202988/-
Pipe
"C" |K.M/V Board/C.Board T.P 40400/- --- --- -—- --- --- --- ---
Paint
Add: 1% Contingency 119058/- --- --- --- ---
Add: 1% Third Party --- --- --- --- --- --- --- ---
TOTAL 16,206,622
SAY RS. 16,207,000 16,024,191 16,034,086 16,037,437

This percentage / Rate quoted by M/s U.R Eng: Works Govt. Contractor) are lowest among the others competitiors which are reasonable and within permissible limit hence

recommended for favour of approval
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