FINANCIAL REVIEW

NAME OF WORK:- CONSTT: OF LINK ROAD FROM KHORWA ROAD TO ALLAH DITTA LANGHA ROAD MILE 0/0-0/3+165.

S. No.02 N.L.T No. EE/TC/G-55/80 Dated: 26-01-2018
Receipt on 12-02-2018 & Opening on 13-02-2018
Rates / Percentage Quoted by Contractors
Part Item Estimated Amount Sch: B Amount M/s Ghulam Murtaza Enterprises M/s Sajad Ali Mir Jat Constt: Co. M/S Z.K.B Constt: & Devel:
Percentage Rate Amount Net Percentage Rate Amount Net Percentage Rate Amount Net
Sch: Items 6096306/-
"A" [Road Work (i) Constt: 487704/- 6096306/- 7.88% Above 6576695/- 7.92% Above 6579133/- 7.96% Above 6581572/-
Add: - 8% Above 6584010/-
Diff: Cost of Bitumen (-) 196,315 (-) 196315/- ) 196,315 ()| 196,315 ()| 196,315
"B" |M/Structure/ Pipe Culvert 69,960 --- At Par 69,960 At Par 69,960 At Par 69,960
Pipe
"C" |K.M/V Board/C.Board T.P --- --- --- -—- --- --- --- ---
Paint
Add: 1% Contingency 32,240 --- --- --- ---
Add: 1% Third Party --- --- --- --- --- --- --- ---
TOTAL 6,489,895
SAY RS. 6,490,000 6,450,340 6,452,778 6,455,217

This percentage / Rate quoted by M/s Ghulam Murtaza Enterprises Govt. Contractor) are lowest among the others competitiors which are reasonable and within permissible limit
hence recommended for favour of approval
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