

FINANCIAL REVIEW

NAME OF WORK:- RECOND:/CONSTT: OF LINK ROAD FROM T.M.KHAN PHULKARA ROAD TO BHAI KHAN TALPUR ROAD MILE 0/0-0/4

S. No.07

N.I.T No. EE/TC/G-55/80

Dated: 26-01-2018

Receipt on 12-02-2018 & Opening on 13-02-2018

Part	Item	Estimated Amount	Sch: B Amount	Rates / Percentage Quoted by Contractors					
				M/s Tariq Ayoub & Bros:		M/s Saleem Khawas Khan		M/s Sindh Builders.	
				Percentage Rate	Amount Net	Percentage Rate	Amount Net	Percentage Rate	Amount Net
"A"	Sch: Items Road Work (i) Recond: Add: - 14% Above	3210554/- 449478/- 3660032/-	3,210,554	13.88% Above	3,656,179	13.90% Above	3,656,821	13.93% Above	3,657,784
	Sch: Items Road Work (ii) Constt: Add: - 8% Above	2916639/- 233331/- 3149970/-	2,916,639	7.89% Above	3,146,762	7.92% Above	3,147,637	7.94% Above	3,148,220
	Diff: Cost of Bitumen (-)	241611/-	(-) 241611	(-)	241,611	(-)	241,611	(-)	241,611
"B"	M/Structure Culvert	27968/-	27,968	At Par	27,968	At Par	27,968	At Par	27,968
"C"	Pipe K.M/V Board/C.Board T.P Paint	14600/-	---	---	---	---	---	---	---
	Add: 1% Contingency	22,583	---	---	---	---	---	---	---
	Add: 1% Third Party	---	---	---	---	---	---	---	---
	TOTAL	6,633,542							
	SAY RS.	6,634,000			6,589,298		6,590,815		6,592,361

This percentage / Rate quoted by M/s Tariq Ayoub & Bros: Govt. Contractor) are lowest among the others competitors which are reasonable and within permissible limit hence recommended for favour of approval

MIR YAR MUHAMMAD TALPUR
ASSISTANT ENGINEER
Highway Sub Division
Tando Muhammad Khan
Member of Procurement Committee

SYED HASSAN REZA SHAH
EXECUTIVE ENGINEER
Highway Division
Tando Muhammad Khan
Chairman Procurement Committee

TASNEEM RAZA ARAIN
EXECUTIVE ENGINEER
Education works Division
Education & Literacy Department
Tando Muhammad Khan
Member of Procurement Committee