
Percentage Rate Amount Net Percentage Rate Amount Net Percentage Rate Amount Net

"A"

Sch: Items                                                                                                                                                                                                                                              

Road Work (i) Recond:                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            

Add: - 14% Above                                                                                                                                                                        

13550036/-                                                                                                                                                                                                                                                                   

1897005/-                                                                                                                                                                                                                                                                                                                                                                                                  

15447041/-                                                                                                                                                                                       

13550036/-                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                           13.88% Above 15430781/-                                                                                                                                           13.93% Above 15437556/-                                                                                                                                           13.97% Above 15442976/-                                                                                                                                           

Diff: Cost of Bitumen  (-) 603,993 (-) 603,993/- (-) 603,993 (-) 603,993 (-) 603,993

"B" M/Structure Culvert --- --- --- --- --- --- --- ---

"C"

Pipe                                                                                                                                                                                                                                                    

K.M/V Board/C.Board T.P 

Paint

--- --- --- --- --- --- --- ---

Add: Contingency L.S 23,040 --- --- --- --- --- --- ---

Add: 1% Third Party --- --- --- --- --- --- --- ---

TOTAL 14,866,088 --- --- --- --- --- --- ---

SAY RS. 14,866,000 14,826,788 14,833,563 14,838,983

FINANCIAL REVIEW

NAME OF WORK:- RECOND: OF LINK ROAD FROM RAMLIA CHOWK RAJO NIZAMANI TO NIM LIYAR ROAD MILE 0/0-1/2 

N.I.T No. EE/TC/G-55/80 Dated: 26-01-2018  S. No.01

This percentage / Rate quoted by M/s Abdul Wahab Memon Govt. Contractor) are lowest among the others competitiors which are reasonable and within permissible limit hence 

recommended for favour of approval

Receipt on 12-02-2018 & Opening on 13-02-2018

Part Item Estimated Amount Sch: B Amount

Rates / Percentage Quoted by Contractors

M/s Abdul Wahab Memon M/s Rabbi Traders M/s Arman Deve: & Constt: Co.


