FINANCIAL REVIEW

NAME OF WORK:-CONSTT: OF LINK ROAD FROM JAMIAL PETROL PUMP TO SHAH KARIM ROAD MILE 0/0-0/2+165 FT

S. No.08 N.I.T No. EE/TC/G-55/80 Dated: 26-01-2018
Receipt on 12-02-2018 & Opening on 13-02-2018
Rates / Percentage Quoted by Contractors
Part Item Estimated Amount Sch: B Amount  |M/s Abdul Rasheed Bhutto M/s Rafagat Ali & Co. M/s Z.K.B Constt: & Developers.
Percentage Rate Amount Net Percentage Rate Amount Net Percentage Rate Amount Net
Sch: Items 3589683/- - 0 : 0
wpn |ROd Work (i) Constt: 287175/- 3589683/- M) (7.59130 Qgﬁve 3872909/- (i) 7.93% Above 3874345/- X%Z\}?(ﬁ) 3875422/-
Add: - 8% Above 2319844/- 2319844/- Ab ' 2781261/- (ii) 19.92% Above 2781957/- 19.95% Ab 2782653/-
Asphalt 20% Above 463968/- Ove 9070 ADOVE
i i i 1,166,768
A('C'j)cﬁra'” Nali 941,659 23% Above 1,158,241 | 23.30% Above | 1,161,066 |23.45% Above | 1,162,478
Diff: Cost of Bitumen (-) 269700/- (-) 269700 ) 269,700 O] 269,700 ) 269,700
"B" |Drain Cross 143861/- 117742/- 21% Above 142,468 21.20% Above 142,703 21.40% Above 142,939
Pipe
"C" |K.M/V Board/C.Board T.P 34800/- - - - ---
Paint
Add: 1% Contingency 118886/- --- --- --- ---
Add: 1% Third Party --- --- - - ---
TOTAL 7,855,285 --- --- --- -
SAY RS. 7,855,000 7,685,179 7,690,371 7,693,792

This percentage / Rate quoted by M/s Abdul Rasheed Bhutto Govt. Contractor) are lowest among the others competitiors which are reasonable and within permissible limit hence
recommended for favour of approval
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