FINANCIAL REVIEW

NAME OF WORK:- CONSTT: OF LINK ROAD FROM CATTLE FARM KUMB SHAKH ROAD TO VILLAGE ALLAH JURIO SATHIO ROAD MILE 0/0-0/5

S. No.05 N.L.T No. EE/TC/G-55/80 Dated: 26-01-2018
Receipt on 12-02-2018 & Opening on 13-02-2018
Rates / Percentage Quoted by Contractors
Part Item Estimated Amount Sch: B Amount  |M/s Muhammad Fahad Babbar M/s Saleem Khawas Khan M/s Sajid Ali Mir Jat Constt: Co.
Percentage Rate Amount Net Percentage Rate Amount Net Percentage Rate Amount Net
Sch: Items 8538951/-
"A" |Road Work (i) Constt: 683116/- 8538951/- 7.89% Above 9212674/- 7.94% Above 9216944/- 7.97% Above 9219505/-
Add: - 8% Above 9222067/-
Diff: Cost of Bitumen (-) 302024/- (-) 302024/- ()| 302024/- ()| 302024/ ()| 302024/-
197013x4 197982x4 198143x4
"B" M I - - 0 .609 .709
/Structure Culvert 797803/ 161486/ 22% Above 288052/ 22.60% Above 291928/- 22.70% Above 799572/-
Pipe
"C" |K.M/V Board/C.Board T.P 49400/- --- --- -—- --- --- --- ---
Paint
Add: 1% Contingency 153,754 --- --- --- ---
Add: 1% Third Party --- --- --- --- --- --- --- ---
TOTAL 9,921,000
SAY RS. 9,921,000 9,698,702 9,706,848 9,710,053

This percentage / Rate quoted by M/s Muhammad Fahad Babbar Govt. Contractor) are lowest among the others competitiors which are reasonable and within permissible limit hence
recommended for favour of approval
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