FINANCIAL REVIEW

NAME OF WORK:- CONSTT: OF LINK ROAD FROM NOOR MUHAMMAD MALLAH TO QASIM MANGSI ROAD MILE 0/0-1/2

S. No.03 N.L.T No. EE/TC/G-55/80 Dated: 26-01-2018
Receipt on 12-02-2018 & Opening on 13-02-2018
Rates / Percentage Quoted by Contractors
Part Item Estimated Amount Sch: B Amount  |M/s Mudasir Adil & Co. L\:’” s Kaybee Constructor Eng: & M/s Abdul Aziz Rajput
ontractor
Percentage Rate Amount Net Percentage Rate Amount Net Percentage Rate Amount Net
Sch: Items 18127704/-
"A" |Road Work (i) Constt: 1450216/- 18127704/- 7.87% Above 19554354/- 7.92% Above 19563418/- 7.96% Above 19570669/-
Add: - 8% Above 19577920/-
Diff: Cost of Bitumen (-) 604047/- (-) 604047/- ) 604,047 O] 604,047 ) 604,047
161486 x 4 201857x4 202503x4 202826x4
"B - 0 400 609
M/Structure Culvert 813398/ 645944/- 25% Above 807428)- 25.40% Above 810012/- 25.60% Above 811304/-
Pipe
"C" |K.M/V Board/C.Board T.P --- --- --- --- --- --- --- ---
Paint
Add: 1% Contingency --- --- --- --- --- --- --- ---
Add: 1% Third Party --- --- --- --- --- --- --- ---
TOTAL 19,787,271 --- --- --- --- --- --- ---
SAY RS. 19,787,000 19,757,735 19,769,383 19,777,926

This percentage / Rate quoted by M/s Mudasir Adil & Co. Govt. Contractor) are lowest among the others competitiors which are reasonable and within permissible limit hence

recommended for favour of approval

- £
MIR YAR MUHANMAD TALPUR
ASSISTANT ENGINEER
Highway Sub Division
Ffando Muhammad Khan

Member of Procurerment Commiittee

= . = G"'BD?

SV ELY = SSAT™N REZA SHAH
EXECUTIVE ENGINEER

Higt

Tway Division

Tando Muhammad Khan

Chairman Pr

occurement Committee

Om
TASNE S~

EXECUTIVE

Edu
Educatic
Tan
Member

do NMiuharmam

ARAIDS
: = EEfR
cation work Division

N & Literacy Department
ad Khan

of Procurement Comimi




