FINANCIAL REVIEW

NAME OF WORK:- CONSTT: OF LINK ROAD FROM TANDO MUHAMMAD KHAN DIGH MORI TO FAZALABAD ROAD MILE 0/0-0/3

S. No.06 N.L.T No. EE/TC/G-55/80 Dated: 26-01-2018
Receipt on 12-02-2018 & Opening on 13-02-2018
Rates / Percentage Quoted by Contractors
Part Item Estimated Amount Sch: B Amount M/s Rafaqgat Ali & Co. M/s Israr Engineering Services M/s S.C Shehzad & Co
Percentage Rate Amount Net Percentage Rate Amount Net Percentage Rate Amount Net
Sch: Items 6056278/-
"A" [Road Work (i) Constt: 484502/- 6056278/- 7.89% Above 6,534,118 7.94% Above 6,537,146 7.96% Above 6,538,358
Add: - 8% Above 6540780/-
Diff: Cost of Bitumen (-) 181211/- (-) 181211/- ()| () 181211/- ()] (-) 181211/- ()| (-) 181211/-
"B" |M/Structure Culvert 198337/- 161486/- 24% Above 200243/- 24.20% Above 200568/- 24.40% Above 200889/-
Pipe
"C" |K.M/V Board/C.Board T.P 10414/- --- --- -—- --- --- --- ---
Paint
Add: 1% Contingency --- --- --- --- --- --- --- ---
Add: 1% Third Party --- --- --- --- --- --- --- ---
TOTAL 6,568,320
SAY RS. 6,568,000 6,553,150 6,556,501 6,558,036

This percentage / Rate quoted by M/s Rafagat Ali & Co.

recommended for favour of approval
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