FINANCIAL REVIEW

NAME OF WORK:- RECOND:/CONSTT: OF LINK ROAD FROM NAGHO SHAH ROAD TO VILLAGE SOOF MANGSI ROAD MILE 0/0-0/3

S. No.10 N.L.T No. EE/TC/G-55/80 Dated: 26-01-2018
Receipt on 12-02-2018 & Opening on 13-02-2018
Rates / Percentage Quoted by Contractors
Part Item Estimated Amount Sch: B Amount M/s Muhammad Asif M/s Abdul Aziz Rajput M/s Sindh Builders
Percentage Rate Amount Net Percentage Rate Amount Net Percentage Rate Amount Net
Sch: Items 2120620/-
“A" |Road Work (i) Constt: 380887/- 2720620/- 13.89% Above | 10,206,882 | 13.93% Above | 3,099,602 | 13.97% Above | 3,100,690
Add: - 14% Above
Sch: Items 2018270/-
Road Work (ii) Recond: 161462/- 2018270/- 7.89% Above 2,674,372 7.93% Above 2,178,319 7.96% Above 2,178,924
Add: - 08% Above
Diff: Cost of Bitumen (-) 181211/- (-) 181211/- ) 181,211 ) 181,211 ) 181,211
"B" [M/Structure Culvert 204404/- 161486/- 25% Above 201,857 25.30% Above 202,342 25.50% Above 202,665
Pipe
"C" |K.M/V Board/C.Board T.P --- --- --- --- --- --- --- ---
Paint
Add: 1% Contingency 17,340 --- --- --- ---
Add: 1% Third Party --- --- --- --- --- --- --- ---
TOTAL 5,321,772 ---
SAY RS. 53,220,000 5,296,671 5,299,052 5,301,068

This percentage / Rate quoted by M/s Muhammad Asif Govt. Contractor) are lowest among the others competitiors which are reasonable and within permissible limit hence
recommended for favour of approval
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