
Percentage Rate Amount Net Percentage Rate Amount Net Percentage Rate Amount Net

"A"

Sch: Items                                                                                                                                                                                                                                              

Road Work (i) Constt:                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            

Add: - 8% Above      

Asphalt 20% Above                                                                                                                                                                     

3589683/-                                                                                                                                                                                                                                                                   

287175/-                                                                                                                                                                                                                                                                                                                                                                                                  

2319844/-                                                                                                                                                                                                                                                                            

463968/-

3589683/-                                                                                                                                                                                                                                                                   

2319844/-

(i) 7.89% Above 

(ii) 19.89% 

Above

3872909/-                                                                                                                                                                                                                                                                   

2781261/-

(i) 7.93% Above 

(ii) 19.92% Above

3874345/-                                                                                                                                                                                                                                                                   

2781957/-

(i) 7.96% 

Above (ii) 

19.95% Above

3875422/-                                                                                                                                                                                                                                                                   

2782653/-

 (ii) Drain Nali                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                                            

Add: -     

1,166,768
941,659 23% Above 1,158,241 23.30% Above 1,161,066 23.45% Above 1,162,478

Diff: Cost of Bitumen  (-) 269700/- (-) 269700 (-) 269,700 (-) 269,700 (-) 269,700

"B" Drain Cross 143861/- 117742/- 21% Above 142,468 21.20% Above 142,703 21.40% Above 142,939

"C"

Pipe                                                                                                                                                                                                                                                    

K.M/V Board/C.Board T.P 

Paint

34800/- --- --- --- --- --- --- ---

Add: 1% Contingency 118886/- --- --- --- --- --- --- ---

Add: 1% Third Party --- --- --- --- --- --- --- ---

TOTAL 7,855,285 --- --- --- --- --- --- ---

SAY RS. 7,855,000 7,685,179 7,690,371 7,693,792

Part Item Estimated Amount Sch: B Amount

FINANCIAL REVIEW

NAME OF WORK:-CONSTT: OF LINK ROAD FROM JAMIAL PETROL PUMP TO SHAH KARIM ROAD MILE 0/0-0/2+165 FT

N.I.T No. EE/TC/G-55/80 Dated: 26-01-2018  S. No.08

This percentage / Rate quoted by M/s Abdul Rasheed Bhutto Govt. Contractor) are lowest among the others competitiors which are reasonable and within permissible limit hence 

recommended for favour of approval

M/s Abdul Rasheed Bhutto M/s Rafaqat Ali & Co. M/s Z.K.B Constt: & Developers.

Receipt on 12-02-2018 & Opening on 13-02-2018

Rates / Percentage Quoted by Contractors


