FINANCIAL REVIEW

NAME OF WORK:-CONSTT: OF LINK ROAD FROM MUBARAK JOKHIO TO VILLAGE NANGI KOLHI ROAD MILE 0/0-0/2+330

S. No.09 N.I.T No. EE/TC/G-55/80 Dated: 26-01-2018
Receipt on 12-02-2018 & Opening on 13-02-2018

Rates / Percentage Quoted by Contractors

Part Item Estimated Amount Sch: B Amount M/s S.C Shehzad & Co. M/s Israr Engineering Services M/s A.Z.M Enterprises
Percentage Rate Amount Net Percentage Rate Amount Net Percentage Rate Amount Net
5470752/-
Sch: Items 437660/-
"A" |Road Work (i) Constt: 5908412/- 5,470,752 7.88% Above 5,901,847 7.94% Above 5,905,130 7.98% Above 5,907,318

Add: - 8% Above

Diff: Cost of Bitumen (-) 151005/- (-) 151005/- --- 151,005 --- 151,005 151,005
"B" [M/Structure Culvert 202455/- 161486/- 24% Above 200,243 24.60% Above 201,212 24.70% Above 201,373
Pipe
"C" |K.M/V Board/C.Board T.P - - - --- ---
Paint
Add: 1% Contingency 85878/- --- --- --- ---

Add: 1% Third Party --- --- --- - -—- - - —

TOTAL 6,045,680 --- -—- --- - - - -

SAY RS. 6,046,000 5,951,085 5,955,337 5,957,686

This percentage / Rate quoted by M/s S.C Shehzad & Co. Govt. Contractor) are lowest among the others competitiors which are reasonable and within permissible limit hence
recommended for favour of approval
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