FINANCIAL REVIEW

NAME OF WORK:- RECOND:/CONSTT: OF LINK ROAD FROM T.M.KHAN PHULKARA ROAD TO BHAI KHAN TALPUR ROAD MILE 0/0-0/4

S. No.07 N.I.T No. EE/TC/G-55/80 Dated: 26-01-2018
Receipt on 12-02-2018 & Opening on 13-02-2018
Rates / Percentage Quoted by Contractors
Part Item Estimated Amount Sch: B Amount M/s Tariq Ayoub & Bros: M/s Saleem Khawas Khan M/s Sindh Builders.
Percentage Rate Amount Net Percentage Rate Amount Net Percentage Rate Amount Net
Sch: Items 3210554/-
"A"  |Road Work (i) Recond: 449478/- 3,210,554 13.88% Above 3,656,179 13.90% Above 3,656,821 | 13.93% Above | 3,657,784
Add: - 14% Above 3660032/-
Sch: Items 2916639/-
Road Work (ii) Constt: 233331/- 2,916,639 7.89% Above 3,146,762 7.92% Above 3,147,637 | 7.94% Above | 3,148,220
Add: - 8% Above 3149970/-
Diff: Cost of Bitumen (-) 241611/- (-) 241611 ) 241,611 ) 241,611 ) 241,611
"B" |M/Structure Culvert 27968/- 27,968 At Par 27,968 At Par 27,968 At Par 27,968
Pipe
"C" |K.M/V Board/C.Board T.P 14600/- - - --- ---
Paint
Add: 1% Contingency 22,583 --- --- - ---
Add: 1% Third Party - - --- --- ---
TOTAL 6,633,542
SAY RS. 6,634,000 6,589,298 6,590,815 6,592,361

This percentage / Rate quoted by M/s Tariq Ayoub & Bros: Govt. Contractor) are lowest among the others competitiors which are reasonable and within permissible limit hence
recommended for favour of approval
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