FINANCIAL REVIEW

NAME OF WORK:- RECOND: OF LINK ROAD FROM RAMLIA CHOWK RAJO NIZAMANI TO NIM LIYAR ROAD MILE 0/0-1/2

S. No.01 N.I.T No. EE/TC/G-55/80 Dated: 26-01-2018
Receipt on 12-02-2018 & Opening on 13-02-2018

Rates / Percentage Quoted by Contractors

Part Item Estimated Amount Sch: B Amount M/s Abdul Wahab Memon M/s Rabbi Traders M/s Arman Deve: & Constt: Co.
Percentage Rate Amount Net Percentage Rate Amount Net Percentage Rate Amount Net
Sch: Items 13550036/-
"A" |Road Work (i) Recond: 1897005/- 13550036/- 13.88% Above 15430781/- 13.93% Above 15437556/- 13.97% Above | 15442976/-
Add: - 14% Above 15447041/-
Diff: Cost of Bitumen (-) 603,993 (-) 603,993/- ) 603,993 ) 603,993 ) 603,993

"B" |M/Structure Culvert

Pipe
"C" |K.M/V Board/C.Board T.P
Paint

Add: Contingency L.S 23,040 --- --- --- ---

Add: 1% Third Party - - - - -

TOTAL 14,866,088 --- --- --- - - - -

SAY RS. 14,866,000 14,826,788 14,833,563 14,838,983

This percentage / Rate quoted by M/s Abdul Wahab Memon Govt. Contractor) are lowest among the others competitiors which are reasonable and within permissible limit hence
recommended for favour of approval
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