
02 TENDER FEE DEPOSITED 

03 STAMP DUTY LEVIED 

05 N.T.N CERTIFICATE /COPY OF NIC 

06 AFFIDAVIT ATTACHED 

07 
BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL 

OF WORK IN PROGRESS 

08 
REGISTRATION WITH PEC IN REQUIRED RELEVANT 

CATEGORY 

09 Required Experience 

10 d / budget status 7  

MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED 

EARNEST MONEY ATTACHED 
COMLPLIED 

COMLPLIED 

COMLPLIED 

Yes 

SINDH BOARD OF REVENUE CERTIFICATE 

Yes 

Yes 

Available 

Available 

Available 

Available 

S.No:- 

01 

BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT 
	

(4) 

NIT NO:-TC/G-55/EE /77 dated:-23-01-2017  

4 

EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR 

Name of Work:- 
	

Construction of Road from Khair Muhammad Pato to Moujan 

Pato via Pehlwan Pato Taluka Kotdji 

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD 

 

MIR CHAKASAIN 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

AL AK 	T1,0 
ASSIS 	GiNEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

ANWA 	ESI 
EXECUTI 	N INEER 
HIGHWA DI i  ISION 

KHAIRPLIR 
CHAIRMAN 



NIT NO.TC-G-55/EE/77 dated:-23-0I- 2017 

4 
METHOD AND PROCEDURE OF PROCUREMENT: NATIONAL COMPETITIVE BIDDING 

(SINGLE STAGE- ONE ENVELOPE) 

MINUTES OF BID OPENING MEETING 

A meeting of the procurement committee of Highways Division Khairpur was held on 

14-2-2017 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of 

tender for the above cited NIT for the procurement of the work:- CONSTRUCTION OF ROAD 
FROM KHAIR MUHAMMAD PATO TO MOUJAN PATO VIA 
PEHLWAN PATO MILE 0/0-0/3 TALUKA KOTDJI  

The meeting was attended by the following members of the procurement committee - 

1 (ANWAR ALI AVESI) (Chairman) 
Executive Engineer Highway Division 
Khairpur. 

2.  (Mir Chakar Hussain Talpur) (Member) 

Assistant Engineer Highways Sub- Division 
Thari Mirwah. 

3.  (ALI AKBER METLO) (Member) 
Assistant Engineer Pub Health Engineering 
Sub-Division Khairpur. 

The Bids were received till the deadline of submission and opened before the following 

Bidders and their representative (Attendance sheet is enclosed). 

The Bids were opened at the given time 2 00 PM in the presence of the Procurement 

Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the 

bidding documents and arithmetically checked and verified the documents and bid security submitted by the 

bidders 

Recommendations- - 

In the light of assessment conducted by the procurement committee for technical 

compliance and comparison of rates in respect of the opened tender the procurement committee 

unanimously declared the bid submitted by  M/s Insaf Ahmed  as the lowest and accepted as per 

the SPPRA Rules 1910,(Amended 1913-14) . 

meting ended successfully with a vote of thanks.  

AL AK 	1.011  
ASSI 	 NEAR 

mut CHAK 	H 	SAIN 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

ANWA 
Ex curl 

IGHW 
----4HAIRFit1P, 

CHAIRMAN 

VESI 
INEER 

DIVISION PUBLIC HEALTH EN INEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 



ANWA 	VESI 
EXECUTI 	NGINEEI-; 
HI3HW S DIVISION 

KHAIRPUR 
CHAIRMAN 

COMPRATIVE STATEMENT 

-Name of Work:- 

N.I.T NO:- 

N.I.T Sr .No:-

TENDER AMOUNT 

T.S AMOUNT:- 

CONSTRUCTION OF ROAD FROM KHAIR MUHAMMAD PATO 
TO MOUJAN PATO VIA PEHLWAN PATO TALUKA KOTDJI  

Vide No: TC/G-55/EE/77/dated:-23 -01-2017. 

No.04 

Rs:-4.500 Million. 

Rs. 4.463 Millions, Vide No. PB/S.EAN&S/DB /202 dated:-10-02-2017 

DATE OF ISSUE 23-1-2017 AND DATE OF OPENING 14-02-2017. 

S.No Name of 
Participants a R No. 

Part A 
Road Work 

RATES 
M s. Work 

Part -B 
3 Span Culvert 

Scheme 
Board Status 

M.s Insaf 
Ahmed 

M/s Yasir & 
Sons 

M/s 
Muhammad 
Urs Panhyar 

ALI AK130 1\t'FLO 
ASSIS • 	NGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

7.90 °A 
Above 

7.93 % 
Above 

7.94 % 
Above 

24.60 % Above 
RCC & 

Excavation At par 
24.80 % Above 

RCC & 
Excavation At par 
24.89 )̀./0 Above 

RCC & 
Excavation At par 

At Par 

At Par 

At Par 

Lowest 

Highest 

Higher 

MIR CII AKAJEk SSAIN  
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

3 



II  ALI , tr,', M TLO 
ASSIST • 1  ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

BID- EVALUATION 

1.

4  

Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.  

2. Tender Reference:- No: TC/G-55/EE/77/dated:23-01-2017.  

3. Tender Description / Name of Work/ item:- CONSTRUCTION 	OF ROAD'` VP 	HAiR 

MUHAMMAD PATO TO MOUJAN PATO VIA PEHLWAN PATO TALUKA KOTDJI  

4. Method of Procurement: 
	

Single Stage on Envelope Procedure. 

5. Tender Published :- 	 SPPRA 
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date) 

6. Total Bids Documents Sold:- 

7. Total Bids Received: 	- 

8. Technical Bid Opening date:(if Applicable)  14-02-2017 

9. No. of Bid Technically qualified (if Applicable) 

10. (Bid(s) Rejected:- 

11. Financial Bid Opening Date:- 

12. Bid Evaluation Report:- 

3 Nos 

3 Nos 

(Provide details in Separate Form). 

01  

02 Nos 

14-02-2017 

S.No 
Name of Firm of 

Bidder 

Cost 
offered by 
the Bidder 

Ranking in 
Term of 

Cost 

Comparison 
with 

Estimated 
Cost 

Reasons for 
acceptance/ 

rejection 
Remarks 

1.  M.s Insaf Ahmed 4377109 1st  Lowest 4382112 Qualified as Per 
evaluation Criteria 

Recommended 
 and award of 

work 
2.  M/s Yasir & Sons 4378539

2" Lowest 4382112 Qualified Rejected due 
to Higher Rat,  

3 M/s Muhammad 
Urs Panhyar 3ta  Lowest 

4379041 Qualified 4382112 Rejected due 
to Higher Rate 

MIR CHAK-ASSAIN 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

ANWA 	VESI 
EXECUTI  NGINEER 

HI
GH • NO' DIVISION 

KHAIRPUR 
CHAIRMAN 



AVESI 
GINEER 

IVISION 
KHAIRPUR 

4 

-4 

OPENING SHEET 

Name of Work :- Construction 	of Road from 	Khair 	Muhammad 	Pato to Moujan 	Pato 	via 	Pehlwan Pato 	Mile 0/0- 
0/3 Taluka 	Kotdji 

Bid Reference No. TC/G-55/EE/77/23-1-2017 M/s M/s M/s Sector: Roads 

Bid Opening Date:- 	 14-02-2017 Time: 2:00 PM 

S.No: BID OPENING CHECKLIST Yes Yes Yes 
1.00 Is outer envelope of bid sealed? Yes Yes Yes 

2.00 If Form of Bid Complete and signed? Yes Yes Yes • 
3.00 Expiration date of bid 90 "days" 90 "days" 90 "days" 

4.00 Is documentary authority for signing 

enclosed 
him self him self him self 

5.00 Amount of Bid Security ( as required) 

Rs: 
Rs:- Rs:- Rs:- 

6.00 " Substitution " With Drawl " or " 

Modification Submitted" 
No No No 

7.00 Describe any alternative bid made No No No 

8.00 Describe any discount of modification 

offered 
No No No 

9.00 Additional Comments No No No 

Total Bid Price Rs. Rs:- Rs:- Rs:- 

11.00 Name of bidder or his representative 

who attended bid opening 

12.00 Signature of bidder or his 

representative who attended bid 

opening 

, 

/)'4qV 

ye.9*. 
wisA , 

13.00 Name of Member of Tender Committee 

who attended bid opening 
11 I 	) 

AL 1 TLO 
• ASSISTANT ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MIR CHAIASSAIN 
ASSISTANT ENGINEER 
HIGHWAY SUB-DIVISION 

THARI-MIRWAH 



 
COMPARATIVE STATEMENT /FINANCIAL REVIEW  

 

S. NO.04 

  

DATE OF ISSUE 23-01-2017  
DATE OF OPENING 14-02-2017 

   

NAME OF WORK:- 	Construction of Road from Khair Muhammad Pato to Moujan Pato via Pehlwan Pato Mile 0/0-0/3 Taluka Kotdil  

N.1.7 Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/77 dated :-23-01-2017 

Administrative Approval Rs.4.500 million & Technical Sanction Rs:-4.463 Million Vide Order No:PB/S.ENV&S/202 dated:-10-2-2017 

4 
Part Items. 

Amount of 
Schedule 'I3'. 

Ceiling in T.S. Amount in T.S.  

RATES / PERCENTAGE QUOTED BY CONTRACTOR.  

M.s Insaf Ahmed M/s Yasir & Sons M/s Muhammad Urs Panhyar 

Percentage / Rate 
over Schedule-13' 

Amount 
Percentage / Rate over 

Schedule-13' 
Amount 

Percentage / Rate over 
Schedule-'B' 

Amount  

A) Road Work 

i 	Schedule 'B' 4047155 4172386 7.90 %Above 4366880 7.93 %Above 4368094 7.94 %Above 4368499 

ii  Add 8 % Above (+) 323772 
Deduct Decrease of 

iii Bitumen 	(-) 198541 Atpar Atpar 198541 Atpar 198541 Atpar 198541 

Total:- 4172386 Total:- 4172386 Total:- 4168339 Total:- 4169553 Total:- 4169958 

B) M/ Work 3 Span Culvert 

i 	Schedule 'B' 108294 192770 24.60 %Above 134934 24.80 %Above 135151 24.89 %Above 135248 

ii Cartage of Material 27597 

iii Execavation & R.CC 56879 Atpar Atpar 56879 Atpar 56879 Atpar 56879 

Total:- 192770 Total:- 192770 Total:- 191813 Total:- 192030 Total:- 192127 

C) Scheme Board 16956 At par Total:-(C) 16956 At par 16956 At par 16956 At par 16956 

G.Total 4382112 4377109 4378539 4379041 
Submitted to the worthy Superintending Engineer Works 8, Services Department khalrour 
The rate quoted by M/s insaf Ahmed Government Contractor (4) (Part A Road Work ) 7 90 % Above ,on (Part-B M Work) 24.60 % Above (R CC Atpar Execavation Atpar ) 

ve Approval of Rs.4.500 I- Techincial sanction of Rs.4.463 I- ( Part C) Scheme Board At Par was found the lowest The tender amount of the lowest bidder comes to Rs. 4377109 /- against Admin 

Thus saving over is Rs.85891/- from T.S 

if approved work order may be issued 

CHECKED BY 11 
 

	

ANWA 	SI 	 R ETLO 

	

EXECUT 	GINEER 	
— ALI 

A 	TA E •GINEER 

	

HIGHW 	SION 	 PUBLIC HEAL H ENGINEERING 
SUB-DIVISION-1 KHAIRPUR 

MEMBER 

MIR CHAKHAR f441 f  TALPUR 
ASSISTANT E GINEER 
HIGHWAY SUB-DIVISION 

THARI-MIRWAH 
MEMBER 



• COMPRATIVE STATEMENT 

Name of Work:- 	CONSTRUCTION OF ROAD FROM VILLAGE WADAN POTA 
r e 

N.I.T NO:- 

N.I.T Sr .No:-

TENDER AMOUNT 

T.S AMOUNT:- 

TO MUHAMMAD MEHAR SAHITO ROAD MILE 0/0-0/1+406 

Vide No: TC/G-55/EE/77/dated:-23 -01-2017. 

No.07 

Rs:-2.500 Million. 

Rs.2.4912 Millions, Vide No. PB/S.E/W&S/DB /193 dated:-10-02-2017 

DATE OF ISSUE 23-1-2017 AND DATE OF OPENING 14-02-2017. 

        

RATES 

      

 

Part A 
Road Work 

      

M s Work 

      

               

D R No Part —B 	 3 
Span Culvert 

 

Scheme 
Board 

   

Status 

                

S No 

 

Name of 
Participants 

  

     

       

Mr. Aashfaque 
Ahmed Solangi 

Mrs Muhammad 
2 	Ilyas Rind 

3 
	Mr. Zulfiqar Ali 

26 60 % Above 
& RCC & Excavation 

Atpar 
26.85 % Above 

& RCC & Excavation 
Atpar 

26.93 `)/c, Above 
& RCC & Excavation 

Atpar 

At Par 	Lowest 

At Par 	Highest 

At Par 	Higher 

7 75% 
Above 

7.82 % 
Above 

7 93 % 
Above 

ALI 	M TLO 
ASSISTA ENGINEER 

PUBLIC HEALT ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAK I MAIN 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

ANWA' • AVESI 
EXECU I • ENGINEER 

HIGHWAY-  'VISION 
KHAIRPUR 
CHAIRMAN 



M/s Muhammad 
Ilyas Rind 2. 

2447812 2 Lowest Qualified Rejected dut. 
to Higher Rate 

2447812 

Comparison 
with 

Estimated 
Cost 

Reasons for 
acceptance/ 

rejection 
S.No 

Mr. Aashfaque 
Ahmed Solangi Qualified as Per 

evaluation Criteria 

Recommended 
and award of 

work 

1. 2441115 St  Lowest 2447812 

Mr. Zulficiar Ali 2445377 
rd  Lowest Qualified Rejected due 

to Higher Rate 
3 

Remarks 
Name of Firm of 

Bidder 

Cost 	Ranking in 
offered by 	Term of 
the Bidder 	Cost 

BID- EVALUATION 

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.  

2. Tender Reference:- 	No: TC/G-55/EE/77/dated:23-01-2017.  

3 Tender Description / Name of Work/ item:- CONSTRUCTION OF ROAD FROM VILLAGE WADAN 

POTA TO MUHAMMAD MEHAR SAHITO ROAD MILE 0/0-0/1+406 

4. Method of Procurement: 
	

Single Stage on Envelope Procedure. 

5. Tender Published :- 	 SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date) 

6. Total Bids Documents Sold:- 	 3 Nos 

7. Total Bids Received:- 	 3 Nos 

8. Technical Bid Opening date:(if Applicable)  14-02-2017 	(Provide details in Separate Form). 

9. No. of Bid Technically qualified (if Applicable) 	 01  

10. (Bid(s) Rejected:- 	 02 Nos  

11. Financial Bid Opening Date:- 	 14-02-2017  

12. Bid Evaluation Report:- 

Al_ 	Mt: ILO 
ASSaTAN ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CIIAKAR L1SSAIN 
ASSISTANT GINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

ANWA 	AVESI 
EX,ECU 	NGINEER 
HIGHWAY DIVISION 

KHAIRPUR 
CHAIRMAN 



e meeting ended successfully with a vote of thanks. 

0 
`ASSIST 	ENG EER 

PUBLIC H 	ENG NEERING 
SUB- DIVISIS N KHAIRPUR 

MEMBER 

MIR CHAK 	SSAIN 	 ANW 
ASSISTANT ENGINEER 	 EXECUT 

HIGHWAY SUB-DIVISION 	 HIG , 
THARI-MIRWAH 	 KHAI UR 

MEMBER 	 ` —/CHAIRMAN 

LAVES' 
NGINEER 

ISION 

NIT NO.TC-G-55/EE/77 dated:-23-01- 2017 

I 

METHOD AND PROCEDURE OF PROCUREMENT: NATIONAL COMPETITIVE BIDDING 
(SINGLE STAGE- ONE ENVELOPE) 

MINUTES OF BID OPENING MEETING 

A meeting of the procurement committee of Highways Division Khairpur was held on 

14-2-2017 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of 

tender for the above cited NIT for the procurement of the work:- Construction of road from  
Village Wadan Pota to Muhammad Mehar Sahito road mile 0/0-
0/1+406 

The meeting was attended by the following members of the procurement committee:- 

1.  (ANWAR ALI AVESI) (Chairman) 
Executive Engineer Highway Division 
Khairpur. 

2.  (Mir Chakar Hussain Talpur) (Member) 

Assistant Engineer Highways Sub- Division 
Thari Mirwah. 

3.  (ALI AKBER METLO) (Member) 
Assistant Engineer Pub Health Engineering 
Sub-Division Khairpur. 

The Bids were received till the deadline of submission and opened before the following 

Bidders and their representative (Attendance sheet is enclosed). 

The Bids were opened at the given time 2.00 PM in the presence of the Procurement 

Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the 

bidding documents and arithmetically checked and verified the documents and bid security submitted by the 

bidders. 

Recommendations  - 

In the light of assessment conducted by the procurement committee for technical 

compliance and comparison of rates in respect of the opened tender the procurement committee 

unanimously declared the bid submitted by  Mr. Ashfadue Ahmed Solandi  as the lowest and accepted 

as per the BPS • • Rules 1910,(Amended 1913-14) 



BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT 
	

(7) 

NIT NO:-TC/G-55/EE /77 dated:-23-01-2017  

EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR 

Name of Work:- CONSTRUCTION OF ROAD FROM VILLAGE WADAN POTA TO 

• 

METHOD OF PROCURMENT:- 

MUHAMMAD MEHAR SAHITO ROAD 	MILE 

SINGLE ENVELOPE METHOD 

0/0-0/1+406 

S.No:- MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED 

01 
EARNEST MONEY ATTACHED 

COMLPLIED 

02 TENDER FEE DEPOSITED COMLPLIED 

03 STAMP DUTY LEVIED 

COMLPLIED 

04 SINDH BOARD OF REVENUE CERTIFICATE 

Yes 

05 N.T.N CERTIFICATE /COPY OF NIC 

Yes 

06 AFFIDAVIT ATTACHED 

Yes 

07 
BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL 

OF WORK IN PROGRESS 

Available 

08 
REGISTRATION WITH PEC IN REQUIRED RELEVANT 

CATEGORY 

Available 

09 Required Experience 

Available 

10 Fond / budget status 

Available 

AL 	R METLO 
ASSI§TANIFpGINEER 

PUBLIC HEALT ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAKAR H SSAIN 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

	

ANW 	A ESI 

	

EXECUT 	GINEER 
HIGHWAYS ', IVISION 

KHAIRPUR 
CHAIRMAN 



AVESI 
NGINEER 

AY DIVISION 
KHAI • • UR 

A 
EX 
HI 

OPENING SHEET 

NAME OF WORK :- CONSTRUCTION OF ROAD FROM VILLAGE WADAN POTA TO MUHAMMAD MEHAR 
SAHITO ROAD 	MILE 0/0-0/1+406 

Bid Reference No. TC/G-55IEE/77/23-1-2017 1  iii4fr-404A-e-e M/s Ai ;217,2-, M/s yotir-  Sector: Roads 

Bid Opening Date:- 	 14-02-2017 Time: 2:00 PM 

S.No: BID OPENING CHECKLIST Yes Yes Yes 
1.00 Is outer envelope of bid sealed? Yes Yes Yes 
2.00 If Form of Bid Complete and signed? Yes Yes Yes 
3.00 Expiration date of bid 90 "days" 90 "days" 90 "days" 

4.00 Is documentary authority for signing 

enclosed 
him self him self him self 

5.00 Amount of Bid Security ( as required) 

Rs: 
Rs:- :- Rs:- 

6.00 " Substitution " With Drawl " or " 

Modification Submitted" 
No No No 

7.00 Describe any alternative bid made No No No 

8.00 Describe any discount of modification 

offered 
No No No 

9.00 Additional Comments No No No 

Total Bid Price Rs. Rs:- :- :- 

11.00 Name of bidder or his representative 

who attended bid opening 

12.00 Signature of bidder or his 

representative who attended bid ./' 

opening 6-9 Z

/I-L. I 
, 

_72 Cli 	
. 5 

oler411 
r  

13.00 Name of Member of Tender Committee 

who attended bid opening 
I 	I 

AL1-A 	TLO 
ASSIST• ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MIR CHAKAR USSAIN 
ASSISTANT E GINEER 
HIGHWAY SUB-DIVISION 

THAP.I-MIRWAH 



 

COMPARATIVE STATEMENT /FINANCIAL REVIEW  

 

S. NO.7 

  

DATE OF ISSUE 23-01-2017  
DATE OF OPENING 14-02-2017 

   

NAME OF WORK:- Construction of road from Village Wadan Pota to Muhammad Mehar Sahito road mile 0/0-0/1+406  

N.I.T Called by Executive Engineer Highway Division Khairpur Vido No: TC/G-55/77 dated :-23-01-2017 
Administrative Approval Rs.2.500 million & Technical Sanction Rs.2.4912 Million Vide Order No:PB/S.E/W&S/193 dated:-10-2-2017 

  

Part 

-.-- -- 

Items. 
Amount of 

Schedule '13'. 
Ceiling in T.S. Amount in T.S. 

RATES / PERCENTAGE QUOTED BY CONTRACTOR. 

Mr. Aashfague Ahmed Solangi MI s Muhammad Ilyas Rind Mr. Zulfiqar Ali 

Percentage / Rate 
over Schedule-1T 

Amount 
Percentage / Rate over 

Schedule-1T 
Amount 

Percentage / Rate over 
Schedule-'B' 

Amount 

A) Road Work 
i Schedule 'B' 2169124 2235602 7.75 %Above 2337231 7.82 %Above 2338749 7.93 %Above 2341136 

ii Add 8 % Above (*) 
173529 

Deduct Decrease of 
iii Bitumen 	(-) 107051 107051 107051 107051 

2235602 Total:-(A) 2235602 2230180 2231698 2234085 

B) M/VVork 3Span Culverts 

i 	Schedule '13' 108294 325284 26.60 	%Above 137100 26.85 %Above 137371 26.93 %Above 137458 

ii Cartage of Material 30081 Except (RCC & Exe) Except (RCC & Exe) Except (RCC & Exe) 

iii Execavation & R CC 56879 Atpar 56879 Atpar 56879 Atpar 56879 Atpar 56879 

Total:- 195254 Total:- 195254 Total:- 193979 Total:- 194250 Total:- 194337 

C) Scheme Board 16956 At par Total:-(C) 16956 At par 16956 At par 16956 At par 16956 

G.Total 2447812 2441115 2442904 2445377 

Submitted to the worthy  Superintending Engineer Works 8.  Services Department khairour 
The rate quoted by M/s Ashfaque Ahmed Solangi Government Contractor a (Part A Road Work) 7 75 % Above .on (Part-8 M Work ) 26 60 % Above (R CC P.tpar Execavabon Alper ) ( Part C) Scheme Board At Par 

was found the lowest The tender amount of the lowest bidder comes to RS. 2441115 /- against Administrative Approval of Rs.2.500 14 Tlechincial sanction of Rs.2.4912 /- 

Thus saving over is Rs.50085/- from T S 

if approved work order may be issued 

CHECKED BY 	 A 	I AVESI 
EXECU ENGINEER 
HIGHWA S DIVISION 

KHAIRPUR 
Chaiman 

ALI AKOER METLO 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB-DIVISION-1 KHAIRPUR 

MEMBER 

MIR CHAKHAR 1AIN TALPUR 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 



ANWA 
EXKUTI 	NEE 
Hlt9HW SDI 

KHAIRPUR 
CHAIRMAN 

BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT 	(8) 

i 	 NIT NO:-TC/G-55/EE /77 dated:-23-01-2017  

EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR 

Name of Work:- 
	Construction of road from paving of Sobhodero main road at 

Sobhodero Ranipur road UC Sobhodero Taluka Sobhodero 

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD 

S.No:- MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED 

EARNEST MONEY ATTACHED 
01 COMLPLIED 

02 TENDER FEE DEPOSITED COMLPLIED 

COMLPLIED 
03 STAMP DUTY LEVIED 

Yes 
04 SINDH BOARD OF REVENUE CERTIFICATE 

Yes 
05 N.T.N CERTIFICATE /COPY OF NIC 

Yes 
06 AFFIDAVIT ATTACHED 

Available 

07 
BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL 

OF WORK IN PROGRESS 

Available 

08 
REGISTRATION WITH PEC IN REQUIRED RELEVANT 

CATEGORY 

Available 
09 Required Experience 

Available 
10 Fund / budget status 

ALI AK PR ETLO 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAKAR SSAIN 
ASSISTANT NGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 



\ LI A E LO MIR CHA 	USSAIN AN 
ASSISTAN 	:NGINEER ASSISTANT 	NGINEER EX 

PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HI 
SUB- DIVISION KHAIRPUR THARI-MIRWAH 

MEMBER MEMBER 

AVFSI 
UT fIGINEER 

HVV YS DIVI§ION 
KHAIRPUR `L' 
CHAIRMAN 

BID- EVALUATION 

  

• 
1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur. 

2. Tender Reference:- 	No: TC/G-55/EE/77/dated:23-01-2017.  

3. Tender Description / Name of Work/ item:- CONSTRUCTION OF ROAD FROM PAVING  OF 

SOBHODERO MAIN ROAD AT SOBHODERO RANIPUR ROAD UC SOBHODERO TALL .,-

SOBHODERO  

4. Method of Procurement: 	Single Stage on Envelope Procedure. 

5. Tender Published :- 	 SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date) 

6. Total Bids Documents Sold:- 	 3 Nos  

7. Total Bids Received:- 	 3 Nos  

8. Technical Bid Opening date:(if Applicable)  14-02-2017 	(Provide details in Separate Form). 

9. No. of Bid Technically qualified (if Applicable) 	 01  

10. (Bid(s) Rejected:- 	 02 Nos  

11. Financial Bid Opening Date:- 

12. Bid Evaluation Report:- 

S.No 
Name of Firm of 

Bidder 

Cost 
offered by 
the Bidder 

Ranking in 
Term of 

Cost 

Comparison 
with 

Estimated 
Cost 

Reasons for 
acceptance/ 

rejection 
Remarks 

1.  
M/s R.M 
Associates 

1993416 st  Lowest 2002742 Qualified as Per 
evaluation Criteria 

Recommended 
and award of 

work 

2.  
M/s Real 
Engineering 
Service & Co 

1996295 
2nd  - Lowest 2002742 Qualified Rejected due 

to Higher Rats 

3 M/s Jameel 
Asghar ei  Lowest 1997361 Qualified 2002742 Rejected due 

to Higher Rate 

14-02-2017 



a 
• 

2 1410 
M/s Real 
Engineering 
Service & Co At Par 	Highest 

Item No.- 1,2,3,4,5,6 
38.87% Item No:-1 

3.75 % Below 

COMPRATIVE STATEMENT 

Name of Work - 

N I.T NO:- 

N.I.T Sr .No:-

TENDER AMOUNT 

T.S AMOUNT:- 

CONSTRUCTION OF ROAD FROM PAVING OF  
SOBHODERO MAIN ROAD AT SOBHODERO RANIPUR 
ROAD UC SOBHODERO TALUKA SOBHODERO  
Vide No: TC/G-55/EE/77/dated:-23 -01-2017.  

No.08 

Rs:-2.00 Million. 

Rs.2.00 Millions, Vide No. DB/E.E/Highway/787 dated:-07-02-2017 

DATE OF ISSUE 23-1-2017 AND DATE OF OPENING 14-02-2017. 

25 00 % 
Above RCC 

Excavation 
At par 

25.60 % 
Above RCC 

Excavation 
At par 

25.80 % 
Above RCC 

Excavation 
At par 

Item No.- 1,2,3,4,5,6 
38.60 % Item No:-7 	At Par 	Lowest 

3.80 % Below 

Item No - 1,2,3,4,5,6 
38 94 % Item No:-1 	At Par 	Higher 

3.70 % Below 

M/s R.M 
1 	Associates 

ALI 	 El I () 
ASSISTAN ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAKA 	SSAIN 
ASSISTANT NGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

M/s Jameel 
3 	Asghar 1411 

AN A 
EX CUT 
HI HW • S R IV 

KHAIRPUR 
CHAIRMAN 

RATES 

Name of 
Participants 

Part A 
Road Work 

Part —B 
3 Span Culvert 

M s Work 

Scheme 
Board Status 

S No D R No.  



NIT NO.TC-G-55/EE/77 dated:-23-01- 2017 

METHOD AND PROCEDURE OF PROCUREMENT: NATIONAL COMPETITIVE BIDDING 
(SINGLE STAGE- ONE ENVELOPE) 

MINUTES OF BID OPENING MEETING 

A meeting of the procurement committee of Highways Division Khairpur was held on 

14-2-2017 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of 

tender for the above cited NIT for the procurement of the work:- CONSTRUCTION OF ROAD 
FROM 	PAVING 	OF 	SOBHODERO 	MAIN ROAD AT 	SOBHODERO 
RANIPUR ROAD UC SOBHODERO TALUKA SOBHODERO 

The meeting was attended by the following members of the procurement committee.- 

1.  (ANWAR ALI AVESI) (Chairman) 
Executive Engineer Highway Division 
Khairpur. 

2.  (Mir Chakar Hussain Talpurl (Member) 

Assistant Engineer Highways Sub- Division 
Thari Mirwah. 

3.  (ALI AKBER METLO) (Member) 
Assistant Engineer Pub Health Engineering 
Sub-Division Khairpur. 

The Bids were received till the deadline of submission and opened before the following 

Bidders and their representative (Attendance sheet is enclosed). 

The Bids were opened at the given time 2.00 PM in the presence of the Procurement 

Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the 

bidding documents and arithmetically checked and verified the documents and bid security submitted by the 

bidders 

Recommendations  - 

In the light of assessment conducted by the procurement committee for technical 

compliance and comparison of rates in respect of the opened tender the procurement committee 

unanimously declared the bid submitted by  M/s R.M Associates  as the lowest and accepted as 

per the SPP 
	

es 1910,(Amended 1913-14) 

The meeting ended successfully with a vote of thanks 

'ALI 	1ET1 0 . 	 MIR CHAP.R SSAIN 	 ANW A VESI 
ASSIST 	NGINEER 	 ASSISTANT GINEER 	 E CUT 	INEER 

PUBLIC HEALTH NGINEERING 	 HIGHWAY SU -DIVISION 	 -IIG AYS VICPN 
SUB- DIVISION KHAIRPUR 	 THARI-MIRWAH 	 I, 	,KHAI UR r 

MEMBER 	 MEMBER 	 CHAIRMAN 



ESI 
NGINEER 

YS DIVISIrN 
IRPUR 

OPENING SHEET 

NAME OF WORK :- Construction 	of road 	from 	paving 	of Sobhodero 	main road 	at 	Sobhodero 	Ranipur road 	UC 
Sobhodero Taluka Sobhodero 

Bid Reference No. TC/G-55/EE/77/23-1-2017 Ws Ws Ws -- Sector: Roads 

Bid Opening Date:- 	 14-02-2017 Time: 2:00 PM 

S.No: BID OPENING CHECKLIST Yes Yes Yes 
1.00 Is outer envelope of bid sealed? Yes Yes Yes 

2.00 If Form of Bid Complete and signed? Yes Yes Yes 

3.00 Expiration date of bid 90 "days" 90 "days" 90 "days" 

4.00 Is documentary authority for signing 

enclosed 
him self him self him self 

5.00 Amount of Bid Security ( as required) 

Rs: 
Rs:- Rs:- Rs:- 

6.00 " Substitution " With Drawl " or " 

Modification Submitted" 
No No No 

7.00 Describe any alternative bid made No No No 

8.00 Describe any discount of modification 

offered 
No No No 

9.00 Additional Comments No No No 

Total Bid Price Rs. Rs:- Rs:- Rs:- 

11.00 Name of bidder or his representative 

who attended bid opening 

12.00 Signature of bidder or his 

representative who attended bid 

opening opening Ni- Itkig -'• tf." 2--- -- 

‘ ALA ( Nf ....  

13.00 Name of Member of Tender Committee 

who attended bid opening 
41\ 

AL 	M TLO 
ASSISTANT ENGINEER 

PUBLIC 1-r-IALT 4  ENGINEEPAC 
SUB- DIVIS ;* KHAIRPL; 

MIR CHA 	SSAIN 
ASSISTANT E GINEER 
H' 	AY SUB-DIVnON 

TI-1 "...7C-11/11RWAH 



51388 

13614 

28230 

93232 

A) M/Work Drain Nala 

i Schedule 'B' 

II Cartage of Material 

ili Execavation & R.CC 

Total:- 

(B) M/Work Paver Block 

Premuim On Item No:-1,2,3,4,5,6 

I Schedule 'B' 	 803747 

II Cartage of Material 	 313810 

770002 Total:-

At par 16956 At par Total:-(C) 	16956 

Total:- 	774997 
C) Scheme Board 	 16956 

774997 

1117557 

20 % Below Item No:- 7 

Schedule 'B' 

II Cartage of Material 

it 20 % Below (-) 

800418 

134660 

160081 

25.00 	%Above 

Except (RCC & Exe) 

Atpar 

Total:- 

38.60 	%Above 

Total:- 

3-80 % Below 

1113993 

1113993 

770002 

65002 

Atpar 	28230 

Total:- 	93232 

64235 

28230 

92465 

1117557 

Total:- 	1117557 

774997 

SI 
NGINEER 
DIVISION 

haiman 

EC 
HIGH 

COMPARATIVE STATEMENT /FINANCIAL REVIEW  

S. NO.8 DATE OF ISSUE 23-01-2017  
DATE OF OPENING 14-02-2017 

Construction of Road From Paving of Sobhodero Main Road at Sobhodero Ranipur road UC  Sobhodero Taluka Sobhodero  

N.1.7 Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/77 dated :-23-01-2017 

Administrative Approval Rs.2.00 million & Technical Sanction Rs:-2.00 Million Vide Order No:DEUE.E/Highway r787dated:-07-2-2017 

NAME OF WORK:- 

lir 

Part Items. 
Amount of 

Schedule 'B'. 
Ceiling in T.S. Amount in T.S. 

RATES / PERCENTAGE QUOTED BY CONTRACTOR. 

M/s R.M Associates M/s Real Engineering Service & Co M/s Jameel Asghar 

Percentage / Rate 
over Schedule-'B' 

Amount 
Percentage / Rate over 

Schedule-13' 
Amount 

Percentage / Rate over 
Schedule-'B' 

Amount  

G.Total 	2002742 

Submitted to the worthy Superintending Engineer Works & Services Department khairpur 
The rate quoted by M/s R.M Associates Government Contractor (g? (Part A Md Work ) 25 00 % Above .on (Part-B M Work Drain Nala ) it 

( Part C) Scheme Board At Par was found the lowest The tender amount of the lowest bidder comes to Rs. 1993416 /- against Admi 

Thus saving over is Rs.6584/- from T S 

1993416 

25.60 %Above 64543 25.80 %Above 64646 

Except (RCC & Exe) Except (RCC & Exe) 

Atpar 28230 Atpar 28230 

Total:- 92773 Total:- 92876 

38.87 38.94 %Above 1116726 %Above 1116163 

Total:- 1116163 Total:- 1116726 

3 75 3.70 % Below 770402 % Below 770803 

Total:- 770402 Total:- 770803 

At par 16956 At par 16956 

1996295 1997361 

m No -12 3 4.5. (38 EC % Above) item No -6 (3 80 % Below) (R CC Atpar Execavation Atpar ) 

Approval of Rs.2.00 /- Techincial sanction of Rs.2.00 /- 

CHECKED BY 

if approved work order may be issued 

ALI AI ER METLO 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB-DIVISION-1 KHAIRPUR 

MEMBER 

MIR CI-IAKHAR 	TALPUR 
ASSISTANT GINEER 
HIGHWAY SUB-DIVISION 

THARI-MIRWAH 
MEMBER 



4. Method of Procurement: Single Stage on Envelope Procedure. 

5. Tender Published SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date) 

3 Nos 6. Total Bids Documents Sold:- 

3 Nos 7. Total Bids Received:- 

BID- EVALUATION 

1.4 Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.  

2. Tender Reference:- 	No: TC/G-55/EE/77/dated:23-01-2017.  

3. Tender Description / Name of Work/ item:- CONSTRUCTION OF ROAD AND PAVING BLOCK  OF 

MAIN ROAD OF SAGYOON CITY UC SAGYOON TALUKA SOBHODERO DISTRICT KHAIRPUR  

8. Technical Bid Opening date:(if Applicable)  14-02-2017 	(Provide details in Separate Form). 

9. No. of Bid Technically qualified (if Applicable) 	 01  

10. (Bid(s) Rejected:- 	 02 Nos  

11. Financial Bid Opening Date:- 	 14-02-2017  

12. Bid Evaluation Report :- 

• 

ALI AKBF 	1.0 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAk 	USSAIN 
ASSISTANT NGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

AVESI 
GINEER 

IVISION 
KHAIRPUR 
CHAIRMAN 

A 
EX 

HI 

Cost 
offered by 
the Bidder 

Ranking in 
Term of 

Cost 

Comparison 
with 

Estimated 
Cost 

Reasons for 
acceptance/ 

rejection 
S.No 

M/s R.M 
Associates 

M/s Kashif 
Constructors 

M/s Ranipur 
Gillani & Co 

1st Lowest 

2" Lowest 

3rd Lowest 

Qualified as Per 
evaluation Criteria 

Qualified 

Qualified 

Recommended 
and award of 

work 	 

Rejected due 
to Higher Rat, 

Rejected due 
to Higher Rate 

11 3 413 19863741 

2.  
198• 4y1~  19863741 

3 mg 19863741 

Name of Firm of 
Bidder Remarks 



NIT NO.TC-G-55/EE/77 dated:-23-01- 2017 

METHOD AND PROCEDURE OF PROCUREMENT: NATIONAL COMPETITIVE BIDDING 
(SINGLE STAGE- ONE ENVELOPE) 

MINUTES OF BID OPENING MEETING 

A meeting of the procurement committee of Highways Division Khairpur was held on 

14-2-2017 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of 

tender for the above cited NIT for the procurement of the work:-  cQNSTRUCTION OF ROAD 
AND PAVING BLOCK 	OF 	MAIN 	ROAD 	OF SAGYOON 	CITY UC 
SAGYOON TALUKA SOBHODERO DISTRICT KHAIRPUR 

The meeting was attended by the following members of the procurement committee:- 

1.  (ANWAR ALI AVESI) (Chairman) 
Executive Engineer Highway Division 
Khairpur. 

2.  (Mir Chakar Hussain Talpur) (Member) 

Assistant Engineer Highways Sub- Division 
Thari Mirwah. 

3.  (ALI AKBER METLO) (Member) 
Assistant Engineer Pub Health Engineering 
Sub-Division Khairpur. 

The Bids were received till the deadline of submission and opened before the following 

Bidders and their representative (Attendance sheet is enclosed). 

The Bids were opened at the given time 2.00 PM in the presence of the Procurement 

Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the 

bidding documents and arithmetically checked and verified the documents and bid security submitted by the 

bidders 

Recommendations  - 

In the light of assessment conducted by the procurement committee for technical 

compliance and comparison of rates in respect of the opened tender the procurement committee 

unanimously declared the bid submitted by  M/s R.M Associates  as the lowest and accepted as 

per the 

ALIAKByR Iv :Thp 	 MIR CHAK 	:SAIN 
ASSISTANT q.t !NEER 	 ASSISTANT ENGINEER 

PUBLIC HEALTH E GINEERING 	 HIGHWAY SUB-DIVISION 
SUB- DIVISION KHAIRPUR 	 THARI-MIRWAH 

MEMBER 	 MEMBER 

SPPRA Rules 1910,(Amended 1913-14) . 

' eeting ended successfully with a vote of thanks. T  

ANWA; LI 
EXECUT 

,HIG 	YS D 

CHAIRM 

VVSI 
IN ER 
ISION 



ANWA 
EXECUTI 
HIGHW S D 

HAIRP 
CHAIRM  

ESI 
GINEER 
VISION 

JR 

BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT 
	

(9) 

V 

Name of Work:- 

NIT NO:-TC/G-55/EE /77 dated:-23-01-2017  

EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR 

Construction of road and paving block of 	Main road of 
Sagyoon City UC Sagyoon Taluka Sobhodero District khairpur 

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD 

S.No:- MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED 

01 
EARNEST MONEY ATTACHED 

COMLPLIED 

02 TENDER FEE DEPOSITED COMLPLIED 

03 STAMP DUTY LEVIED 

COMLPLIED 

04 SINDH BOARD OF REVENUE CERTIFICATE 

Yes 

05 N.T.N CERTIFICATE /COPY OF NIC 

Yes 

06 AFFIDAVIT ATTACHED 

Yes 

07 
BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL 

OF WORK IN PROGRESS 

Available 

08 
REGISTRATION WITH PEC IN REQUIRED RELEVANT 

CATEGORY 

Available 

09 Required Experience 

Available 

10 m, budget status 

Available 

AU KBE METLO 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAKAiriSSAIN 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 



S. NO.9 

NAME OF WORK:- 

DATE OF ISSUE 23-01-2017  
DATE OF OPENING 14-02-2017 

Construction of road and paving block of Main road of Sagyoon City UC Sagyoon Taluka Sobhodero District khairpur  

N.I.T Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55177 dated :-23-01-2017  
Administrative Approval Rs.19.969 million & Technical Sanction Rs:-19.9254 Million Vide Order No:S.E/S.EPN&S 1196 dated:-10-2-2017 

3081843 

431458 

151109 

A) Road Work 

i Schedule 'B' 

ii Add 14 % Above (+) 
.. Deduct Decrease of 

Bitumen 	(-) 

9403770 

1548967 

1880738 

20 % Below Item No:- 5 

I Schedule 'B' 

II Cartage of Material 

Ii 20 % Below (-) 

9071999 

16956 D) Scheme Board 

CHECKED BY 
10,  

MIR CHAKHARAt;ITALPUR 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

ALI KBER METLO 
ASS It ANTENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB-CIVISION-1 KHAIRPUR 

MEMBER 

COMPARATIVE  STATEMENT /FINANCIAL REVIEW  

I 

Part Items. 
Amount of 

Schedule 'B'. 
Ceiling in T.S. Amount in T.S. 

RATES / PERCENTAGE QUOTED BY CONTRACTOR. 

Mls R.M Associates M/s Kashif Constructors M/s Ranipur Gillani & Co 

Percentage / Rate 
over Schedule-'B' 

Amount 
Percentage / Rate over 

Schedule-'B' 
r 	

Amount 
Percentage / Rate over 

Schedule-13' 
Amount 

3362192 13.85 	%Above 3508678 13.92 	%Above 3510836 13.96 	%Above 3512068 

151109 151109 151109 

Total :- 3362192 3357569 3359727 3360959 

712723 24.60 	%Above 707008 24.83 %Above 708313 24.89 %Above 708653 

Except (RCC & Exe) Except (RCC & Exe) Except (RCC & Exe) 

Atpar 41319 Atpar 41319 Atpar 41319 Atpar 41319 

Total:- 754042 Total:- 748327 Total:- 749632 Total:- 749972 

6658552 64.80 	%Above 6624204 64.87 %Above 6627017 64.93 %Above 6629429 

Total:- 6658552 Total:- 6624204 Total:- 6627017 Total:- 6629429 

9071999 3 80 	% Below 9046427 3.75 	% Below 9051129 3 70 	% Below 9055831 

Total:- 9071999 Total:- 9046427 Total:- 9051129 Total:- 9055831 

At par Total:-(C) 16956 At par 16956 At par 16956 At par 16956 

G.Total 19863741 19793483 19804461 19813148 

Submitted to the worthy Superintending Engineer Works & Services Department khairpur 

The rate quoted by M/s R.M Associates ovemment Contractor @ (Part A Md Work) 13 88 % Above ,on Part B Drain Nala 24 60 % Above (RCC & Execavation Atpar (PartC M Work PAver ) dem No -1.2.3.4. (64 80 % Above) item No -5(3 80 % Below) (R C 

( Part C) Scheme Board At Par was found the lowest The tender amount of the lowest bidder comes to Rs.19793483 /- against Administrative Approval of Rs.20.00 I- Techincial sanction of Rs.19.9254 /- 
Thus saving over is Rs131917/- from T S 

if approved work order may be issued 

3362192 

B) M/Work Drain Nala 

i Schedule 'B' 	 567422 

ii Cartage of Material 	 145301 

iii Execavation & RCC 	41319 

Total:- 	754042 

(C) M/Work Paver Block 

Premuim On Item No:-1,2,3,4 

I Schedule 'Er 	 4019541 

II Cartage of Material 	2639011 

6658552 



OPENING SHEET 

NAME OF WORK :- Construction 	of 	road 	and 	paving block 	of 	Main 	road 	of Sagyoon 	City 	UC 	Sagyoon 
Taluka 	Sobhodero 	District khairpur 

Bid Reference No. TC/G-55/EE/77/23-1-2017 

0 

M/s M/s M/s Sector: Roads 

Bid Opening Date:- 	 14-02-2017 Time: 2:00 PM 

S.No: BID OPENING CHECKLIST Yes Yes Yes 
1.00 Is outer envelope of bid sealed? Yes Yes Yes 

2.00 If Form of Bid Complete and signed? Yes Yes Yes 

3.00 Expiration date of bid 90 "days" 90 "days" 90 "days" 

4.00 Is documentary authority for signing 

enclosed 

him self him self him self 

5.00 Amount of Bid Security ( as required) 

Rs: 

Rs:- Rs:- Rs:- 

6.00 " Substitution " With Drawl " or " 

Modification Submitted" 

No No No 

7.00 Describe any alternative bid made No No No 

8.00 Describe any discount of modification 

offered 

No No No 

9.00 Additional Comments No No No 

Total Bid Price Rs. Rs:- :- Re:- 

11.00 Name of bidder or his representative 

who attended bid opening 

12.00 

representative who attended bid 

opening 

Signature of bidder or his  

AM kik, 
, 6...,,,,  \ 

13.00 Name of Member of Tender Committee 

who attended bid opening 

11 1 A 

 

7 

	

PyNNV 	I AVESI 

	

EECU 	NGINEER 
RigHWAY DIVISION 

'NAIR • UR 

METLO 
ASSIST T ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISIrN KHAIRPUP, 

MIR CHA 	HUSSAIN 
ASSISTANT NGINEER 
HIGHWAY SUB-DIVISION 

THARI-MIRWAH 



Status Scheme 
Board 

Part —B 
3 Span Culvert 

Part A 
Road Work 

D R No.  Name of 
Participants 

S. No 

RATES 

M.s. Work 

AN 
EX 

HI t 	YS IVISIO 
HAIR UR 

CHAIRMAN 

AVESI 
NGINEEP 

COMPRATIVE STATEMENT 

REHABILITATION OF ROAD FROM MUHAMMAD BACHAL 
RAJPER AT LINK FROM KUMB RANIPUR ROAD MILE 0/0-
1/1 UC DARAZA SHARIF TALUKA GAMBAT MILE 0/0-1/1  
Vide No: TC/G-55/EE/77/dated:-23 -01-2017. 

No.10 

Rs:-14.245 Million . 

Rs.14.1869 Millions, Vide No. PB/S.E/W&S/DB /195 dated:-10-02-2017 

Name of Work:- 

N.I.T NO:- 

N.I.T Sr .No:-

TENDER AMOUNT 

T.S AMOUNT:- 

DATE OF ISSUE 23-1-2017 AND DATE OF OPENING 14-02-2017. 

M/s R.M 
Associates 

M/s Rehman 
2 	Builders 

M/s Mumtaz Ali 
3 	Rajper 

14 76 

(1(77 

13 85% 
Above 

13 88 % 
Above 

13.94 °A) 
Above 

27.40 % Above 
& RCC & Excavation 

Atpar 
27 65 % Above 

& RCC & Excavation 
Atpar 

27.70 % Above 
& RCC & Excavation 

Atpar 

At Par 	Lowest 

At Par 	Highest 

At Par 	Higher 

ALI 1 MFA 1
B

• LO 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAKAR USSAIN 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 



BID- EVALUATION 

 

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.  

2. Tender Reference:- 	No: TC/G-55/EE/77/dated:23-01-2017.  

3. Tender Description / Name of Work/ item:- REHABILITATION OF ROAD FROM MUHAMMAD 

BACHAL RAJPER AT LINK FROM KUMB RANIPUR ROAD MILE 0/0-1/1 UC DARAZ.L 

SHARIF TALUKA GAMBAT MILE 0/0-1/1  

4. Method of Procurement: Single Stage on Envelope Procedure. 

5. Tender Published :- 	 SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date) 

6. Total Bids Documents Sold:- 	 3 Nos 

7. Total Bids Received:- 	 3 Nos 

8. Technical Bid Opening date:(if Applicable)  14-02-2017 	(Provide details in Separate Form). 

9. No. of Bid Technically qualified (if Applicable) 	 01  

10. (Bid(s) Rejected:- 	 02 Nos  

11. Financial Bid Opening Date:- 	 14-02-2017  

12. Bid Evaluation Report:- 

S.No 
Cost 

offered by 
the Bidder 

Ranking in 
Term of 

Cost 

Comparison 
with 

Estimated 
Cost 

Reasons for 
acceptance/ 

rejection 

Name of Firm of 
Bidder Remarks 

1.  Ws R.M 
Associates 13912460 114  Lowest 13932232 Qualified as Per 

evaluation Criteria 

Recommended 
and award of 

work 

2.  Ws Rehman 
Builders 13916550 Qualified Rejected due 

to Higher Rate 
2nd  Lowest 13932232 

13924244 Qualified 
3rd  Lowest 13932232 Rejected due 

to Higher Rat- 
3 M/s Mumtaz All 

Raj per 

ALTA 	ET 0 
ASSIST 	E GINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

NAIR CHAK ( 4USSAIN 
ASSISTANT 

2  
NGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

AN WA A VEST 
EXECUTI NOINEER 
HIGHWA S DIVISION 

KHAIRIDUR 
CHAIRMAN 



BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT 	(10) 

NIT NO:-TC/G-55/EE /77 dated:-23-01-2017  

EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR 

Name of Work:- 
	Rehabilitation of road from Muhammad Bachal Rajper at link 

from Kumb Ranipur road mile 0/0-1/1 UC Daraza Sharif Taluka 

METHOD OF PROCURMENT:- 

Gambat mile 0/0-1/1 

SINGLE ENVELOPE METHOD 

S.No:- MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED 

01 
EARNEST MONEY ATTACHED 

COMLPLIED 

02 TENDER FEE DEPOSITED COMLPLIED 

03 STAMP DUTY LEVIED 

COMLPLIED 

SINDH BOARD OF REVENUE CERTIFICATE 

Yes 

05 N.T.N CERTIFICATE /COPY OF NIC 

Yes 

06 AFFIDAVIT ATTACHED 

Yes 

07 
BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL 

OF WORK IN PROGRESS 

Available 

08 
REGISTRATION WITH PEC IN REQUIRED RELEVANT 

CATEGORY 

Available 

09 Required Experience 

Available 

10 Fund / budget status 

Available 

f 

ALI AKBER METLO 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHA 	SAIN 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

ANWAR I AVESI 
EXECUTIVE GINEER 
HIG7Ay§ VISION 

KHAIRPUR 
HAIRMAN 



S. NO.10 
	1 

COMPARATIVE STATEMENT /FINANCIAL REVIEW  

DATE OF ISSUE 23-01-2017  
DATE OF OPENING 14-02-2017 

Rehabilitation of road from Muhammad Bachal Rajper at link from Kumb Ranipur road mile 0/0-1/1 UC  Daraza Sharif Taluka Gambat mile C 

N.1.7 Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/77 dated :-23-01-2017  

Administrative Approval Rs.14.245 million & Technical Sanction Rs. 14.1869 Million Vide Order No:PB/S.E/W&S/195 dated:-10-2-2017 

Part Items. 
Amount of 

Schedule 'B'. 
Ceiling in T.S. Amount in T.S. 

RATES / PERCENTAGE QUOTED BY CONTRACTOR. 

M/s R.M Associates M/s Rehman Builders M/s Mumtaz Ali Rajper 

Percentage I Rate 
over Schedule-13' 

Amount 
Percentage / Rate over 

Schedule-1V 
Amount 

Percentage I Rate over 
Schedule= B' 

Amount 

A) Road Work 

I Schedule 'IT 12732003 13719756 13.85 %Above 14495385 13.88 %Above 14499205 13.94 %Above t4506844 

ii Add 14 % Above (+) 1782480 

Deduct Decrease of 
iii Bitumen 794727 794727 794727 7947z7 

13719756 Total :-(A) 13719756 13700658 13704478 13712117 

B) M/Work 3Span Culverts 

I 	Schedule 'B' 108294 325284 27.40 	%Above 137967 27.65 %Above 138237 27.70 %Above 138291 

II Cartage of Material 30347 Except (RCC & Exe) Except (RCC & Exe) Except (RCC & Exe) 

iii Execavation & R.CC 56879 Atpar 56879 Atpar 56879 Atpar 56879 Atpar 56879 

Total:- 195520 Total:- 195520 Total:- 194846 Total:- 195116 Total:- 195170 

C) Scheme Board 16956 At par Total:-(C) 16956 At par 16956 At par 16956 At par 16956 

G.Total 13932232 13912460 13916550 13924244 

Submitted to the worthy Superintending Engineer Works & Services Department khairpur 
The rate quoted by M/s R.M Associates Government Contractor @ (Part A Road Work) 13.85 % Above .on (Part-B M Work ) 27 40

L
% Above (R CC Atpar Execavation Atpar ) ( Part C) Scheme Board At Par 

was found the lowest The tender amount of the lowest bidder comes to Rs. 13912460 against Administrative Approval of Rs. 2475 Techincial sanction of Rs.14.1869 /- 

Thus saving over is Rs.274440/- from T S 

MIR CHAKHAR 	/y(7ALPUR 
ASSISTANT EI)IGINEER 
HIGHWAY SUB-DIVISION 

THARI-MIRWAH 
MEMBER 

CHECKED BY 

NAME OF WORK:- 

if approved work order may be issued 

ANWA 
EXECUT 

HIGHWA 
KH 
Chipman 

91 
NEER 
SION 

AKBER METLO 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB-DIVISION-1 KHAIRPUR 

MEMBER 



OPENING SHEET 

NAME OF WORK :- Rehabilitation 	of road 	from 	Muhammad 	Bachal 	Rajper at 	link from Kumb 	Ranipur 	road 	mile 
0/0-1/1 UC 	Daraza Sharif Taluka 	Gambat mile 0/0-1/1 

Bid Reference No. TC/G-55/EE/77/23-1-2017 Mis Ws WS Sector: Roads 

Bid Opening Date:- 	 14-02-2017 Time: 2:00 PM 

S.No: BID OPENING CHECKLIST Yes Yes Yes 
1.00 Is outer envelope of bid sealed? Yes Yes Yes 

2.00 If Form of Bid Complete and signed? Yes Yes Yes 

3.00 Expiration date of bid 90 "days" 90 "days" 90 "days" 

4.00 Is documentary authority for signing 

enclosed 
him self him self him self 

5.00 Amount of Bid Security ( as required) 

Rs: 

Rs:- Rs:- Rs:- 

6.00 " Substitution " With Drawl " or " 

Modification Submitted" 
No No No 

7.00 Describe any alternative bid made No No No 

8.00 Describe any discount of modification 

offered 
No No No 

9.00 Additional Comments No No No 

Total Bid Price Rs. Rs:- Rs:- Rs:- 

11.00 Name of bidder or his representative 

who attended bid opening 

12.00 Signature of bidder or his 

representative who attended bid 

opening 
ouvi o.,r  . 1:z 

13.00 Name of Member of Tender Committee 

who attended bid opening 	
(1111 

METLO 
A 	NT ENGINEER 

PUBLIC HEALTH ENGINEERING 
DIVISIUN KHAIRPUR 

MIR CHAKJ USSAIN 
ASSISTANT E GINEER 
HIGHWAY SUB-DIVISION 

TWRI-M::-RWAH 

A W. 	AVESI 
E EC VE E GINEER 

IGHWAYS DIVISION 
;:HAI! PUR 



NIT NO.TC-G-55/EE/77 dated:-23-01- 2017 

METHOD AND PROCEDURE OF PROCUREMENT: NATIONAL COMPETITIVE BIDDING 
(SINGLE STAGE- ONE ENVELOPE) 

MINUTES OF BID OPENING MEETING  

A meeting of the procurement committee of Highways Division Khairpur was held on 

14-2-2017 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of 
tender for the above cited NIT for the procurement of the work:- Construction of road from 
Village Ghulam Jamro via Badar Din Jamro to Village Kishno Morejo 
upto Ahdi 	Jamro 	mile 	0/0-0/6 UC 	Daraza 	Sharif Taluka 	Gambat 

The meeting was attended by the following members of the procurement committee - 

1.  (ANWAR ALI AVESI) (Chairman) 
Executive Engineer Highway Division 
Khairpur. 

2.  Chakar Hussain Talpurl (Member) 

Assistant Engineer Highways Sub- Division 
Thari Mirwah. 

3.  (ALI AKBER METLO) (Member) 
Assistant Engineer Pub Health Engineering 
Sub-Division Khairpur. 

The Bids were received till the deadline of submission and opened before the following 

Bidders and their representative (Attendance sheet is enclosed). 

The Bids were opened at the given time 2 00 PM in the presence of the Procurement 

Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the 

bidding documents and arithmetically checked and verified the documents and bid security submitted by the 

bidders. 

Recommendations  - 

In the light of assessment conducted by the procurement committee for technical 

compliance and comparison of rates in respect of the opened tender the procurement committee 

unanimously declared the bid submitted by  M/s R.M Associates  as the lowest and accepted as 

per the SPPRA Rules 1910,(Amended 1913-14) . 

4h1 )neeting ended successfully with a vote of thanks. 

SUB- DIVISION KHAIRPUR 

ASSISTANT GINEER ASSISTANT GINEER 

THARI-MIRWAH 	

EECU 
'AY.1DIVISIIN 

KHAI PUR 

NGINEeR 
PUBLIC HEALTH E GINEERING 	 HIGHWAY SUB-DIVISION 	 HIG 

Al I AKI3 	 MIR CliAK 	SSAIN 	 NW 	VEST 

MEMBER 	 MEMBER 	 - CHAIRMAN 



BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT 	(11) 

NIT NO:-TC/G-55/EE /77 dated:-23-01-2017  

EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR 

Name of Work:- Construction of road from Village Ghulam Jamro via Badar Din 

Jamro to Village Kishno Morejo upto Ahdi Jamro mile 0/0-0/6 
UC Daraza Sharif Taluka Gambat 

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD 

S.No:- MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED 

01 
EARNEST MONEY ATTACHED 

COMLPLIED 

02 TENDER FEE DEPOSITED COMLPLIED 

03 STAMP DUTY LEVIED 

COMLPLIED 

04 SINDH BOARD OF REVENUE CERTIFICATE 

Yes 

05 N.T.N CERTIFICATE /COPY OF NIC 

Yes 

06 AFFIDAVIT ATTACHED 

Yes 

07 
BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL 

OF WORK IN PROGRESS 

Available 

08 
REGISTRATION WITH PEC IN REQUIRED RELEVANT 

CATEGORY 

Available 

09 Required Experience 

Available 

10 Flund / budget status 

Available 

ALI AKBER ETLO 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAKAR HUSSAIN 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

ANW 	VESI 
EXECUTIV GINEER 

HIGHWAYS !VISION 
KHAIRPUR 
CHAIRMAN 



OPENING SHEET 

NAME OF WORK :- Construction 	of road 	from 	Village 	Ghulam Jamro via 	Badar Din 	Jamro to Village 	Kishno 
Morejo upto Ahdi Jamro mile 0/0-0/6 UC 	Daraza 	Sharif Taluka Gambat 

Bid Reference No. TC/G-55/EE/77/23-1-2017 Mis Mis M/s Sector: Roads 

Bid Opening Date:- 	 14-02-2017 Time: 2:00 PM 

S.No: BID OPENING CHECKLIST Yes Yes Yes 

1.00 Is outer envelope of bid sealed? 
Yes Yes Yes 

2.00 If Form of Bid Complete and signed? 
Yes Yes Yes 

3.00 Expiration date of bid 90 "days" 90 "days" 90 "days" 

4.00 Is documentary authority for signing 

enclosed 

him self him self him self 

5.00 Amount of Bid Security ( as required) 

Rs: 

Rs:- Rs:- Rs:- 

6.00 " Substitution " With Drawl " or " 

Modification Submitted" 

No No No 

7.00 Describe any alternative bid made No No No 
8.00 Describe any discount of modification 

offered 

No No No 

9.00 Additional Comments No No No 

Total Bid Price Rs. Rs:. Rs:- Re:- 

11.00 Name of bidder or his representative 

who attended bid opening 

12.00 Signature of bidder or his 

representative who attended bid 

opening Alicta litA,-v— , 	0,-. 	. .=4.....------Vo‘\ 

13.00 Name of Member of Tender Committee 

who attended bid opening 

1.1 

   

A b. 	R METLO 
ASSISTA T ENGINEER 

PUBLIC HEALTH ENGINEERING 
S''3— DIVISION-r=j-IAIRPUR 

MIR CHAICKI HUSSAIN 
ASSISTANT GINEER 
HIGHWAY SUB—DIVISION 

THAR:. iIRWAH 

ANWA 
EXECU 	NGINEER 
HIGH AY DIVISION 

UR 



BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT 
	

(12) 

NIT NO:-TC/G-55/EE /77 dated:-23-01-2017  

EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR 

Name of Work:- 
	Construction 	of road from Sami 	Sagyoon road to Village 

Shahzad Sial road mile 0/0-0/2+600 

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD 

S.No:- MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED 

01 
EARNEST MONEY ATTACHED 

COMLPLIED 

02 TENDER FEE DEPOSITED COMLPLIED 

03 STAMP DUTY LEVIED 

COMLPUED 

SINDH BOARD OF REVENUE CERTIFICATE 

Yes 

05 N.T.N CERTIFICATE /COPY OF NIC 

Yes 

AFFIDAVIT ATTACHED 

Yes 

07 
BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL 

OF WORK IN PROGRESS 

Available 

08 REGISTRATION WITH PEC IN REQUIRED RELEVANT 

CATEGORY 

Available 

09 Required Experience 

Available 

10 
Available 

Fund / budget status 

AU 	ETLO MIR CHAKAR -HUSSAIN ANWA ESI 
ASSI$WarNGINEER ASSISTANT ENGINEER EXECUTI GINEER 

PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HlqiiwtAys wisioN 
SUB- DIVISION KHAIRPUR THARI-MIRWAH \ KHAIR R 

MEMBER MEMBER CHAIRMAN 



AIR 

ANWA 
EXECUT 

CHAI 

EER 
JVISION 
UR 
AN 

ALI AV 

NIT NO.TC-(;-55/EE/77 dated:-23-01- 2017 

METHOD AND PROCEDURE OF PROCUREMENT: NATIONAL COMPETITIVE BIDDING 
(SINGLE STAGE- ONE ENVELOPE) .  

MINUTES OF BID OPENING MEETING 

A meeting of the procurement committee of Highways Division Khairpur was held on 

14-2-2017 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of 

tender for the above cited NIT for the procurement of the work:- CONSTRUCTION 	OF 
ROAD FROM SAMI SAGYOON ROAD TO VILLAGE SHAHZAD  
SIAL ROAD MILE 0/0-0/3+660  

The meeting was attended by the following members of the procurement committee:- 

1.  (ANWAR ALI AVESI) (Chairman) 
Executive Engineer Highway Division 
Khairpur. 

2.  (Mir Chakar Hussain Talpur) (Member) 

Assistant Engineer Highways Sub- Division 
Thari Mirwah. 

3.  (ALI AKBER METLO) (Member) 
Assistant Engineer Pub Health Engineering 
Sub-Division Khairpur. 

The Bids were received till the deadline of submission and opened before the following 

Bidders and their representative (Attendance sheet is enclosed). 

The Bids were opened at the given time 2.00 PM in the presence of the Procurement 

Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the 

bidding documents and arithmetically checked and verified the documents and bid security submitted by the 

bidders. 

Recommendations  

In the light of assessment conducted by the procurement committee for technical 

compliance and comparison of rates in respect of the opened tender the procurement committee 

unanimously declared the bid submitted by  M/s Sial Builders Construction Company  as the lowest 

and accepted 	the SPPRA Rules 1910,(Amended 1913-14) . 

he meeting ended successfully with a vote of thanks. 

,'ALI A 	mEr4) 	 \IIR CHA 	H 5AIN 
AS 	NGINEER 	 ASSISTANT GINEER 

PUBLIC HEALT ENGINEERING 	 HIGHWAY SUB-DIVISION 
SUB- DIVISION KHAIRPUR 	 THARI-MIRWAH 

MEMBER 	 MEMBER 



Part -B 
3 Span Culvert 

RATES 

M.s. Work 

Scheme 
Board 

D.R No. 

Part A 
Road Work 

Status 

COMPRATIVE STATEMENT 

.1 

Name of Work - 

N.I.T NO:- 

N I T Sr .No:-

TENDER AMOUNT 

T.S AMOUNT:- 

CONSTRUCTION OF ROAD FROM SAMI SAGYOON ROAD 
TO VILLAGE SHAHZAD SIAL ROAD MILE 0/0-0/3+164  

Vide No: TC/G-55/EE/77/dated:-23 -01-2017. 

No.12 

Rs:-5.00 Million . 

Rs. 4.9691 Millions, Vide No. PB/S.E/VV&S/DB /192 dated:-10-02-2017 

DATE OF ISSUE 23-1-2017 AND DATE OF OPENING 14-02-2017. 

S No 

 

Name of 
Participants 

 

   

     

M/s Sial Builders 
Construction 
Company 

M/s Ashfaque 
Ahmed & Brother 

M/s Rajib din 
3 	Mahar Ng 3 

7.85% 
Above 

7.87 % 
Above 

7.94 % 
Above 

26.70 % Above 
& RCC & Excavation 

Atpar 
26.85 % Above 

& RCC & Excavation 
Atpar 

26.93 % Above 
& RCC & Excavation 

Atpar 

At Par 

At Par 

At Par 

Lowest 

Highest 

Higher 

     

Al.l AKB 	TLO 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAKAR 1-jUSSAIN 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

ANN\ A A • ES! 
EXEC TI :NGINEER 

HIGPWAYS DIVISION 
KHAIRPUR 
CHAIRMAN 



.41 • ES1 
L 	INEER 
YS 

HAIR UR 
CHAIRMAN 

ANWAR 
EXECIUTI 
HIG 

BID- EVALUATION 

  

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur. 

2. Tender Reference:- 	No.  TC/G-55/EE/77/dated.23-01-2017.  

3. Tender Description / Name of Work/ item:- CONSTRUCTION OF ROAD FROM SAMI SAGYOON 

ROAD TO VILLAGE SHAHZAD SIAL ROAD MILE 0/0-0/3+164  

4. Method of Procurement: 	Single Stage on Envelope Procedure. 

5. Tender Published :- 	 SPPRA 
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date) 

6. Total Bids Documents Sold:- 	 3 Nos  

7. Total Bids Received:- 	 3 Nos  

8. Technical Bid Opening date:(if Applicable)  14-02-2017 	(Provide details in Separate Form). 

9. No. of Bid Technically qualified (if Applicable) 	 01  

10. (Bid(s) Rejected:- 	 02 Nos  

11. Financial Bid Opening Date:- 	 14-02-2017  

12. Bid Evaluation Report :- 

S.No 

T 

Name of Firm of 
Bidder 

Cost 
offered by 
the Bidder 

Ranking in 
Term of 

Cost 

Comparison 
with 

Estimated 
Cost 

Reasons for 
acceptance/ 

rejection 
Remarks 

1.  
Mis Sial Builders 
Construction 4867070 
Company  

1st  Lowest 
Criteria  4874979 Qualified as Per 

evaluation
and 

Recommended 
award of 
work 

2.  
M/s Ashfaque 
Ahmed & 
Brother 2nd  Lowest 

4868131 Qualified 
4874979 Rejected due 

to Higher Rate 

M/s Rajib din 
Mahar 

3 4871365 Qualified Sd  Lowest 4874979 Rejected due 
to Higher Rate 

ALI 	 E LO 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHA 	'USSAIN 
ASSISTANT NGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 



AVES1 
GINEER 

'AYS s IVISION 
KHAIR • JR 

AN 
EX 
HI 

OPENING SHEET 

NAME OF WORK :- Construction 	of 	road 	from 	Sami 	Sagyoon 	road 	to Village 	Shahzad 	Sial 	road 	mile 	0/0- 
0/2+660 

Bid Reference No. TC/G-55/EE/77/23-1-2017 M/s M/s M/s Sector: Roads 

Bid Opening Date:- 	 14-02-2017 Time: 2:00 PM 

S.No: BID OPENING CHECKLIST Yes Yes Yes 
1.00 Is outer envelope of bid sealed? Yes Yes Yes 

2.00 If Form of Bid Complete and signed? Yes Yes Yes 

3.00 Expiration date of bid 90 "days" 90 "days" 90 "days" 

4.00 Is documentary authority for signing 

enclosed 

him self him self him self 

5.00 Amount of Bid Security ( as required) 

Rs: 
Rs:- Rs:- Rs:- 

6.00 " Substitution " With Drawl " or " 

Modification Submitted" 
No No No 

7.00 Describe any alternative bid made No No No 

8.00 Describe any discount of modification 

offered 
No No No 

9.00 Additional Comments No No No 

Total Bid Price Rs. Rs:- Rs:- Rs:- 

11.00 Name of bidder or his representative 

who attended bid opening 

12.00 Signature of bidder or his 

representative who attended bid 

openingopening P 

bid ` 

491%' 
Name of Member of Tender Committee 

who attended bid opening 
I 

A 	R MVTLO 
ASS 	N ENGINEER 

PUBLIC HEALTHENC:NEERING 
iJB DIVISION Kh 1RPUR 

MIR CHAKAR USSAIN 
ASSISTANT E INEER 
HIGHWAY Sin-DIVISION 

THARI-MI. VAH 



NEER 
'VISION 

imen 

CHECKED BY 0 
NEER 

PUBLIC HEAL ENGINEERING 
SUB-DIVISION-1 KHAIRPUR 

MEMBER 

MIR CHAKHAC 	YI TALPUR 
ASSISTANT INEER 
HIGHWAY S B-DIVISION 

THARI-MIRWAH 
MEMBER 

 
COMPARATIVE STATEMENT /FINANCIAL REVIEW  

 

S. NO.12 

  

DATE OF ISSUE 23-01-2017  
DATE OF OPENING 14-02-2017 

   

NAME OF WORK:- Construction of road from Sami Saqyoon road to Village Shahzad Sial road mile 0/0-0/3+164 
N.I.T Called by Executive Engineer Highway Division Khalrpur Vide No: TC/G-55177 dated :-23-01-2017 

Administrative Approval Rs.5.00 million & Technical Sanction Rs.4.9691 Million Vide Order No:PB/S.EJW&S/192 elated:-10-2-2017 

  

/ 

Part Items. 
Amount of 

Schedule B. 
Coiling in T.S. Amount in T.S. 

RATES / PERCENTAGE QUOTED BY CONTRACTOR. 
M/s Sial Builders Construction 

Company 
M/s Ashfague Ahmed & Brother M/s Rajib din Mahar 

Percentage / Rate 
over Schedule-1T 

Amount 
Percentage / Rate over 

Schedule-13' 
Amount 

Percentage / Rate over 
Schedule-II' 

Amount 

A) Road Work 
I Schedule 'B' 4495659 4662769 7.85 %Above 4848568 7.87 %Above 4849467 7.94 %Above 4852614 

II Add 8 % Above (+) 
359652 

Deduct Decrease of 

iii Bitumen 	 (-) 192542 192542 192542 162542 

4662769 Total :-(A) 4662769 4656026 4656925 4660072 

B) M/Work 3Span Culverts 

i 	Schedule 'ET 108294 325284 26.70 	%Above 137208 26.85 %Above 137371 26.93 %Above 137458 

ii Cartage of Material 30081 Except (RCC & Exe) Except (RCC & Exe) Except (RCC & Exe) 

iii Execavation & R CC 56879 Atpar 56879 Atpar 56879 Atpar 56879 Atpar 56879 

Total:- 195254 Total:- 195254 Total:- 194087 Total:- 194250 Total:- 194337 

C) Scheme Board 16956 At par Total:-(C) 16956 At par 16956 At par 16956 At par 16956 

G.Total 4874979 4867070 4868131 4871365 
Submitted to the worthy Superintending Engineer Works & Services Department khalrpur 

The rate quoted by M/s Sial Builders Construction Company Government Contractor (0 (Part A Road Work ) 7.65 % Above .on (Part-6 M,Work ) 26 70 % Above (9 CC Atpar Execavation Atpar ) ( Part C) Scheme Board At Par 

was found the lowest The tender amount of the lowest bidder comes to Rs. 4867070 1- against Administrative Approval of Rs.5.00 	athincial sanction of Rs.4.9691 /- 
Thus saving over is Rs.102030/- from T S 

if approved work order may be issued 



A 
GINEER 
VISION 

AIR R 
CHAIRMAN 

COMPRATIVE STATEMENT 

Name of Work:- 

N.I.T NO:- 

N.I.T Sr .No:-

TENDER AMOUNT 

T.S AMOUNT:- 

CONSTRUCTION OF ROAD FROM VILLAGE SAJAWAL LASHARI  
TO DARGAH CHATTAN SHAH BUKHARI TALUKA MIRWAH MILE 
0/0-1/1(1.80 KM)  

Vide No: TC/G-55/EE/77/dated:-23 -01-2017. 

No.13 

Rs:- 20.00 Million . 

Rs.19.9565 Millions, Vide No. PB/S.EAN&S/DB /191 dated:-10-02-2017 

DATE OF ISSUE 23-1-2017 AND DATE OF OPENING 14-02-2017. 

S.No 
Name of 

Participants 
D.R No. 

Part A 
Road Work 

RATES 

M.s. Work 

Part —B 
3 Span 
Culvert 

Part —B 
RCC Slab 

Scheme 
Board Status 

M/s True Sign 
Construction 
Company 

M/s Kashif 
Construction 
Company 

Mr. Abdul 
Khalique 
Phulpoto 

ALI AK 	\kTLO 
ASSISTA NGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

27.00 
% Above & 

RCC 
Excavation 

At Apar 
27.40 

7.90 	% Above & 
°h. Above 	RCC 

Excavation 
At Apar 
27.80 
Above & 
RCC 

Excavation 
At Apar 

MIR CI-IA • 	ISSAIN 
ASSISTANT 1GINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

11.50 
% Above & 

RCC 
	

At Par 
	

Lowest 
Excavation 

At Apar 
11.70 

°A Above & 
RCC 
	

At Par 	Highest 
Excavation 

At Apar 
11.80 
Above & 
RCC 
	

At Par 	Higher 
Excavation 

At Apar 

1 

2 

3 

148s 

1 1-186 

14 84 	7.85% 
Above 

7.96 	% 
Above 



\VA 	ESI 
CU 	NGIVEER 

W • YS I VISION 
AIRPUR 

CHAIRMAN 

BID- EVALUATION 

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.  

2. Tender Reference:- No: TC/G-55/EE/77/dated:23-01-2017.  

3. Tender Description / Name of Work/ item:- CONSTRUCTION OF ROAD FROM VILLAGE SAJAWAL 

LASHARI TO DARGAH CHATTAN SHAH BUKHARI TALUKA MIRWAH MILE 010-111(1.80 KM1 

4. Method of Procurement: 
	

Single Stage on Envelope Procedure. 

5. Tender Published :- 	 SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date) 

6. Total Bids Documents Sold:- 

7. Total Bids Received:- 	 3 Nos  

8. Technical Bid Opening date:(if Applicable)  14-02-2017 	(Provide details in Separate Form). 

9. No. of Bid Technically qualified (if Applicable) 	 01  

10. (Bid(s) Rejected:- 	 02 Nos  

11. Financial Bid Opening Date:- 

12. Bid Evaluation Report:- 

S.No Name of Firm of 
Bidder 

Cost 
offered by 
the Bidder 

Ranking in 
Term of 

Cost 

Comparison 
with 

Estimated 
Cost 

Reasons for 
acceptance/ 

rejection 
Remarks 

1.  
M/s True Sign 
Construction 19728799 
Company  

lst  Lowest 
Criteria  19763674 Qualified as Per 

evaluation and 
Recommended 

award of 
work 

2.  
M/s Kashif 

Company 
19740625 Construction Qualified 2nd Lowest 19763674 Rejected due 

to Higher Rate 

3 
Mr. Abdul 

Phulpoto 
19753333 Khalique Qualified 

3
rd Lowest 19763674 Rejected due 

to Higher Rat; 

3 Nos 

14-02-2017 

ALI A 	: M rLo MIR CHAK7 R JUSSAIN A 
ASSISTA NGINEER ASSISTANT 	NGINEER EX 

PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HI 
SUB- DIVISION KHAIRPUR THARI-MIRWAH 

MEMBER MEMBER 



NIT NO.TC-C-55/EE/77 dated:-23-01- 2017 

METHOD AND PROCEDURE OF PROCUREMENT: NATIONAL COMPETITIVE BIDDING 
(SINGLE STAGE- ONE ENVELOPE).  

MINUTES OF BID OPENING MEETING 

A meeting of the procurement committee of Highways Division Khairpur was held on 

14-2-2017 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of 

tender for the above cited NIT for the procurement of the work:- Construction of road from  
Village Saiawal Lashari to Dargah Chattan Shah Bukhari Taluka  
Mirwah mile 0/0-1/1(1.80 km)  

The meeting was attended by the following members of the procurement committee:- 

1.  (ANWAR ALI AVESI) (Chairman) 
Executive Engineer Highway Division 
Khairpur. 

2.  (Mir Chakar Hussain Talpur) (Member) 

Assistant Engineer Highways Sub- Division 
Thari Mirwah. 

3.  (ALI AKBER METLO) (Member) 
Assistant Engineer Pub Health Engineering 
Sub-Division Khairpur. 

The Bids were received till the deadline of submission and opened before the following 

Bidders and their representative (Attendance sheet is enclosed). 

The Bids were opened at the given time 2.00 PM in the presence of the Procurement 

Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the 

bidding documents and arithmetically checked and verified the documents and bid security submitted by the 

bidders. 

Recommendations:  

In the light of assessment conducted by the procurement committee for technical 

compliance and comparison of rates in respect of the opened tender the procurement committee 

unanimously declared the bid submitted by  M/s True Sign Construction Company  as the lowest and 

accepted as per 	ISPPRA Rules 1910,(Amended 1913-14) . 

e meeting ended successfully with a vote of thanks. 

GIN ER 
I. I Ili 	 1‘1112 CI 	SSAIN 	 A 	 SI 

ASSISTANT GINEER EX INEER 
GIN ERING 	 HIGHWAY S -DIVISION 	 SION 

HAIRPUR 	 THARI-MIRWAH 	 K AIRP 
MEMBER 	 MEMBER 	 • AIR 



R M TLO 
ENGINEER 

PUBLI EALTH ENGINEERING 
SU0,- DIVISION KHAIRPUR 

FSI 
NEER 
SION 

AN\ 
EXE 

HIG 

OPENING SHEET 

NAME OF WORK :- Construction 	of 	road from 	Village 	Sajawal 	Lashari 	to 	Dargah Chattan Shah 	Bukhari 	Taluka 
Mirwah 	mile 	0/0-1/1(1.80 km) 

Bid Reference No. TC/G-55/EE/77/23-1-2017 M/s M/s M/s 	
— Sector: Roads 

Bid Opening Date:- 	 14-02-2017 Time: 2:00 PM 

S.No: BID OPENING CHECKLIST Yes Yes Yes 
1.00 Is outer envelope of bid sealed? Yes Yes Yes 

2.00 If Form of Bid Complete and signed? Yes Yes Yes 

3.00 Expiration date of bid 90 "days" 90 "days" 90 "days" 

4.00 Is documentary authority for signing 

enclosed 

him self him self him self 

5.00 Amount of Bid Security ( as required) 

Rs: 

Rs:- Rs:- Rs:- 

6.00 " Substitution " With Drawl " or " 

Modification Submitted" 

No No No 

7.00 Describe any alternative bid made No No No 

8.00 Describe any discount of modification 

offered 

No No No 

9.00 Additional Comments No No No 

Total Bid Price Rs. Rs:- Rs:- Rs:- 

11.00 Name of bidder or his representative 

who attended bid opening 

12.00 Signature of bidder or his 

representative who attended bid 

opening  

13.00 Name of Member of Tender Committee 

who attended bid opening 

MIR CHAK 	SSAIN 
ASSISTANT E INEER 
HIGHWAY SUB-DIVISION 

THARI-M!RWAH 



A) Road Work 

i Schedule 'B' 16937069 

ii Add 8 % Above (*) 
1354965 

Deduct Decrease of 
iii Bitumen 	(-) 595811 

17696223 

B) M/Work 3Span Culverts 

i 	Schedule 'B' 433176 

ii Cartage of Material 122116 

iii Execavation & R CC 227516 

Total:- 782808 

B) M/Works R.CC Slab 

i 	Schedule 'B' 812518 

ii Cartage of Material 97751 

iii Execavation & R.CC 357418 

Total:- 1267687 

C) Scheme Board 16956 

COMPARATIVE STATEMENT /FINANCIAL REVIEW 

S. NO.13 DATE OF ISSUE 23-01-2017  
DATE OF OPENING 14-02-2017 

Construction of road from Village Sajawal Lashari to Darqah Chattan Shah Bukhari Taluka Mirwah mile C/0-1/1(1.80 km) 

N.1.7 Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/77 dated :-23-1-2017  

Administrative Approval Rs.20.00 million & Technical Sanction Rs.19.9565 Million Vide Order No:PB/S.E/W&S/191 dated:-10-02-2017  

NAME OF WORK:- 

Part Items. 
Amount of 

Schedule B. 
Ceiling in T.S. Amount in T.S. 

RATES/PERCENTAGE QUOTED BY CONTRACTOR. 

M/s True Sign Construction Company M/s Kashif Construction Company Mr. Abdul Khalique Phulpoto 

Percentage / Rate 
over Schedule-'B' 

Amount 
Percentage / Rate over 

Schedule- B' 
Amount 

Percentage / Rate over 
Schedule-'B' 

Amount 

17696223 7.85 %Above 18266629 

595811 

7.90 %Above 18275097 

595811 

7.96 %Above 18285260 

595811 

Total HA) 17696223 17670818 17679286 17689449 

325284 27.00 	%Above 550134 27.40 %Above 551866 27.80 %Above 553599 

Except (RCC & Exe) Except (RCC & Exe) Except (RCC & Exe) 

Atpar 227516 Atpar 227516 Atpar 227516 Atpar 227516 

Total:- 782808 Total:- 777650 Total: 779382 Total:- 781115 

325284 11.50 	%Above 905958 11.70 %Above 907583 11.80 %Above 908395 

Except (RCC & Exe) Except (RCC & Exe) Except (RCC & Exe) 

Atpar 357418 Atpar 357418 Atpar 357418 Atpar 357418 

Total:- 1267687 Total:- 1263376 Total:• 1265001 Total:- 1265813 

16956 16956 16956 16956 

Grant Toatal:- 19763674 19728799 19740625  19753333 

Atpar ) ( Part C) Scheme Board At Par The rate quoted by M/s Abdul Wahab Solangi Government Contractor C  (Part A Road Work) 7 85 % Above .on (Part-8 M Work )27 00 % Above (P-C RCC Slab) 11 50 % Above R CC Mimi Execavation 

was found the lowest The tender amount of the lowest bidder comes to Rs. 19728799 /- against Administrative Approval of Rs. 	0 /- Techincial sanction of Rs.19.9565/- 

Thus saving over is Rs.2277011- from T S 

if approved work order may be issued 1' 
el!. KBE METLO 

A SI ANT ENGINEER 
PUBLIC HEALTH ENGINEERING 

SUB-DIVISION-1 KHAIRPUR 
MEMBER 

MIR CHAKH R 	reTALPUR 
ASSISTANT NGINEER 
HIGHWAY S B-DIVISION 

THARI-MIRWAH 
MEMBER 

CHECKED BY 



NIT NO.TC-G-55/EE/77 dated:-23-01- 2017 

 

METHOD AND PROCEDURE OF PROCUREMENT: NATIONAL COMPETITIVE BIDDING 
(SINGLE STAGE- ONE ENVELOPE).  

MINUTES OF BID OPENING MEETING 

A meeting of the procurement committee of Highways Division Khairpur was held on 

14-2-2017 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of 

tender for the above cited NIT for the procurement of the work:- RECONDITIONING  
/CONSTRUCTION OF INTERNAL ROADS OF KOTDIJI CITY MILE 0/0-
0/7(1.40 KM )  

The meeting was attended by the following members of the procurement committee:- 

1.  (ANWAR ALI AVESI) (Chairman) 
Executive Engineer Highway Division 
Khairpur. 

2.  (Mir Chakar Hussain Talpur) (Member) 

Assistant Engineer Highways Sub- Division 
Thari Mirwah. 

3.  (ALI AKBER METLO) (Member) 
Assistant Engineer Pub Health Engineering 
Sub-Division Khairpur. 

The Bids were received till the deadline of submission and opened before the following 

Bidders and their representative (Attendance sheet is enclosed). 

The Bids were opened at the given time 2.00 PM in the presence of the Procurement 

Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the 

bidding documents and arithmetically checked and verified the documents and bid security submitted by the 

bidders. 

Recommendations  - 

In the light of assessment conducted by the procurement committee for technical 

compliance and comparison of rates in respect of the opened tender the procurement committee 

unanimously declared the bid submitted by  M/s Wazeer Ali PAnhyar & Sons  as the lowest 

and accepted as per the SPPRA Rules 1910,(Amended 1913-14) 

The meeting ended successfully with a vote of thanks 

AL 	3E,R M 	 MIR CHA 	JSSAIN 
ASSIST ENGIN R 	 ASSISTANT GINEER 

PUBLIC HEA 	ENGINEERING 	 HIGHWAY SUB-DIVISION 
SUB- DIVISION KHAIRPUR 	 THARI-MIRWAH 

MEMBER 	 MEMBER 

ANWAF AL 
EXECUTI E 

HIG 	S D 
,_KHAIRP 

CHAIR 

VESI 
INEER 
ISION 



Item No:- 1,2,3,4,5,6 
30 95 % Item No - 	At Par 	Lowest 

4.80 % Below 

Item No:- 1,2,3,4,5,6 
30 97 % Item No - 

4.75% Below 

At Par 	Highest 

Item No:- 1,2,3,4,5,6 
31.00 % Item No.- 	At Par 	Higher 

4.70 % Below 

I 

COMPRATIVE STATEMENT 

Name of Work:- 	RECONDITIONING /CONSTRUCTION OF INTERNAL ROADS OF 
KOTDIJI CITY MILE 0/0-0/7(1.40 KM )  

N.I.T NO:- 	 Vide No: TC/G-55/EE/77/dated:-23 -01-2017. 

N I T Sr .No:-

TENDER AMOUNT 

T.S AMOUNT:- 

No.14 

Rs:- 8.00 Million . 

Rs.7.9644 Millions, Vide No. PB/S.E/VV&S/DB /199 dated:-10-02-2017 

DATE OF ISSUE 23-1-2017 AND DATE OF OPENING 14-02-2017. 

M/s Sikander 
Enterprises 

M/s Altaf Hussain 
3 	Shaikh & Co 

ALl AK 4TLO 
ASSISTANT NGINEER 

PUBLIC HEALTH NGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

Part A 
M/ Work 

Drain Cross 
	

Part —B 
Paving Block 

400 % 
Above RCC 

Excavation 
At par 

25.80 % 
Above RCC 

Excavation 
At par 

25.90 % 
Above RCC 

Excavation 
At par 

MIR CHAKA USSAIN 
ASSISTANT NGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

Status 

AN AR AVESI 
EXE UTN GINEER 
HIG WAYS IVISION 

KHAIR UR 
CHAIRMAN 

S No 

RATES 

M.s. Work 

Name of 
Participants 

D R No 

M/s Wazeer Ali 
	

PI 87 
1 	Panhyar & Sons 

fil 

I (01 

Scheme 
Board 



TENDER FEE DEPOSITED COMLPLIED 02 

COMLPLIED 

STAMP DUTY LEVIED 03 

05 N.T.N CERTIFICATE /COPY OF NIC 

07 
BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL 

OF WORK IN PROGRESS 

08 
REGISTRATION WITH PEC IN REQUIRED RELEVANT 

CATEGORY 

MANDATORY ELIGBILITY CRTITERIA 

EARNEST MONEY ATTACHED 

COMLPLIED / NOT COMPLIED —1 

COMLPLIED 01 

Yes 

SINDH BOARD OF REVENUE CERTIFICATE 

Yes 

AFFIDAVIT ATTACHED 

Available 

Available 

Available 

Required Experience 

Available 
10 	 I Fund / budget status 

S.No:- 

BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT 
	

(14) 

NIT NO:-TC/G-55/EE /77 dated:-23-01-2017  

EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR 

Name of Work:- 
	Reconditioning /Construction of internal roads of kotdiji city mile 0/0- 

0/7(1.40 km ) 

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD 

ALI AKB M 0 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAKALSAIN 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

	

01NW 	SI 

	

EXECUT 	GINEER 
HIGOW S yisioN 

'1INAIRPIJR 
CHAIRMAN 



BID- EVALUATION 

  

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.  

2. Tender Reference:- 	No: TC/G-55/EE/77/dated:23-01-2017.  

3. Tender Description / Name of Work/ item:- RECONDITIONING /CONSTRUCTION  OF 

INTERNAL ROADS OF KOTDIJI CITY MILE 0/0-0/7(1.40 KM )  

4. Method of Procurement: 	Single Stage on Envelope Procedure. 

5. Tender Published :- 	 SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date) 

6. Total Bids Documents Sold:- 	 3 Nos  

7. Total Bids Received:- 	 3 Nos  

8. Technical Bid Opening date:(if Applicable)  14-02-2017 	(Provide details in Separate Form). 

9. No. of Bid Technically qualified (if Applicable) 	 01  

10. (Bid(s) Rejected:- 	 02 Nos  

11. Financial Bid Opening Date:- 	 14-02-2017  

12. Bid Evaluation Report:- 

S.No 
Cost 

offered by 
the Bidder 

Ranking in 
Term of 

Cost 

Comparison 
with 

Estimated 
Cost 

Reasons for 
acceptance/ 

rejection 

Name of Firm of 
Bidder Remarks 

1.  

2.  

3 

M/s Wazeer Ali 
Panhyar & Sons 

M/s Sikander 
Enterprises 

M/s Altaf 
Hussain Shaikh 
& Co 

7902689 

7905861 

7909231 

Lowest 
7963256 

2"d  Lowest 7963256 

3rd  Lowest 7963256 

Qualified as Per 
evaluation Criteria 

Qualified 

Qualified 

Recommended 
and award of 

work 

Rejected due 
to Higher Rate 

Rejected due 
to Higher Rat? 

_ 

B R Min 1.0 
ASSIST• ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MHZ CI IAKA 11 /11SSAIN 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

ANWA f 	I ESI 
EX U 	NGINEER 

HI HWAY DIVISION 
KHAIRPUR 
CHAIRMAN 



ME LO 
ENGINEER 

PUBLIC HEALTH ENGINEERING 
DIVIS'ON KHAIRPUR 

OPENING SHEET 

NAME OF WORK :- Reconditioning /Construction of internal roads of kotdiji city mile 0/0-0/7(1.40 km ) 
Bid Reference No. TC/G-55/EE/77/23-1-2017 M/s M/s MIS Sector: Roads 

Bid Opening Date:- 	 14-02-2017 Time: 2:00 PM 

S.No: BID OPENING CHECKLIST Yes Yes Yes 
1.00 Is outer envelope of bid sealed? Yes Yes Yes 

2.00 If Form of Bid Complete and signed? Yes Yes Yes 

3.00 Expiration date of bid 90 "days" 90 "days" 90  "days" 

4.00 Is documentary authority for signing 

enclosed 

him self him self him self 

5.00 Amount of Bid Security ( as required) 

Rs: 

Rs:- :- :- 

6.00 " Substitution " With Drawl " or " 

Modification Submitted" 

No No No 

7.00 Describe any alternative bid made No No No 

8.00 Describe any discount of modification 

offered 

No No No 

9.00 Additional Comments No No No 

Total Bid Price Rs. Rs:- :- :- 

11.00 Name of bidder or his representative 

who attended bid opening 

12.00 Signature of bidder or his 

representative who attended bid 

opening 6.  W.,..)"‘-'-  

.13 

13.00 Name of Member of Tender Committee 

who attended bid opening 

I 	) 

MIR CHAK 	SAIN 
ASSISTANT E ►  INEER 
HIGHWAY SUB-DIVISION 

Ti-' 

AN 	 VESI 
EXEC TI 	GINEER 
HIG lAYS l .IVISION 

KHA' -7  R 



DATE OF ISSUE 23-01-2017  
DATE OF OPENING 14-02-2017 

COMPARATIVE STATEMENT /FINANCIAL REVIEW  

S. NO.14 

Reconditioning /Construction of Internal roads of kotdiii city mile 010-0/711.40 km  
N.1.7 Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/77 dated :-23-01-2017  

Administrative Approval Rs.8.00 million & Technical Sanction Rs:-7.9644 Million Vide Order No:SB/PB/S.E/VV&S/199 dated:-10-2-2017 

NAME OF WORK:- 

43327 43293 	 25.90 %Above 

Except (RCC & Exe) 

17878 	 Atpar 	17878 

61171 	 Total:- 	61205 

MIR CHAKHAR 	IALPUR AKBERMETLO 
AS 	ANT ENGINEER 	 ASSISTANT GINEER 

PUBLIC HEALTH ENGINEERING 	 HIGHWAY S B-DIVISION 
SUB-DIVISION-1 KHAIRPUR 	 THARI-MIRWAH 

MEMBER 	 MEMBER 

. 

Part Items. 
Amount of 

Schedule 'B'. 
Ceiling in T.S. Amount in T.S. 

RATES I PERCENTAGE QUOTED BY CONTRACTOR. 

M/s Wazeer Ali Panhyar & Sons M/s Sikander Enterprises M/s Altaf Hussain Shaikh & Co 

Percentage / Rate 
over Schedule-13' 

Amount 
Percentage / Rate over 

Schedule= B'  
Amount 

Percentage / Rato over 
Schedule-'B' 

Amount 

A) M/Work Drain Cross 

I Schedule 'B' 	 34414 

II Cartage of Material 	 9068 

Ill Execavatton & R.CC 	17878 

Total:- 	61360 

(B) M/Work Paver Block 

Premuim On Item No:-1,2,3,4,5,6 

43482 	25.70 	%Above 	43258 

Except (RCC & Exe) 

Atpar 	17878 	 Atpar 	17878 

Total:- 	61360 	 Total:- 	61136 

25.80 %Above 

Except (RCC & Exe) 

Atpar 

Total:- 

I 	Schedule 'B' 1992999 2630582 30.95 %Above 2609832 30.97 %Above 2610231 31.00 %Above 2610829 

ii Cartage of Material 637583 

2630582 Total:- 2630582 Total:- 2609832 Total:- 2610231 Total:- 2610829 

20 % Below Item No - 7 

I 	Schedule 'B' 5477693 5254358 4 80 % Below 5214764 4 75 	% Below 5217503 4 70 	% Below 5220241 

II Cartage of Material 873327 

II 20 % Below (-) 1096662 

5254358 

140855 Total:- 5254358 Total:- 5214764 lotal:- 5217603 Total:- 5220241 

C) Scheme Board 16956 At par Total:-(C) 16956 At par 16956 At par 16966 At par 16956 

G.Total 7963256 7902689 7905861 7909231 

Submitted to the worthy Superintending Engineer Works & Services Department khairpur 

The rate quoted by Mrs Wazeer Ali Panhyar & Sons Government Contractor @ (Part NI Work Drain Cross ) 25 70 % Above ion (Part-B M Work ) item No -1.2.3,4.5.6 (30.90 % Above) item No -7 (4 80 % Below) (Ft CC Atpar Execavation Atpar 

( Part C) Scheme Board At Par was found the lowest The tender amount of the lowest bidder comes to Rs. 79026891- aga 	ministrattve Approval of Rs.8.00 /- Techincial sanction of Rs.7.9644 /- 

Thus saving over is Rs.61711/- from T S 

CHECKED BY 

if approved work order may be issued 

ANW 
EX CUT 

HI 
GINEER 
lyJSION 
R 



  

M.s. Work 

  

  

Part —B 3 Span 
Culvert 

 

Status 

 

      

D.R No. 

RATES 

Part A 
Road Work 

M/s Nasrullah 
Soomro iltqc 

M/s Muhammad 
Urs Panhyar 

M/s New AAA & 
Co 

AL 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

COMPRATIVE STATEMENT 

Name of Work:- 	CONSTRUCTION OF ROAD AT VILLAGE QADIR BAKHASH 
MAITLO UC LAL BUX KANDHRO TALUKA KINGRI MILE 0/0-0/3 

NO:- 	 Vide No: TC/G-55/EE/77/dated:-23 -01-2017. 

N.I.T Sr .No:- 

TENDER AMOUNT 

T S AMOUNT:- 

No.15 

Rs:- 4.00 Million . 

Rs. 3.9908 Millions. Vide No. PB/S.E/W&S/DB /203 dated:-10-02-201 7 

DATE OF ISSUE 23-1-2017 AND DATE OF OPENING 14-02-2017. 

S.No Name of Participants 

7.80 % Above 

7.88% Above 

7.94 % Above 

CHAKAR USSA1N 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

ANWARfrii AVES1 
EXE UTI GINEER 

HIG 	S 
HAIRP JR 

CHAIRMAN 

24.60 % Above RCC & 
Excavation At par 

24.80 % Above RCC & 
Excavation At par 

24.89 % Above RCC & 
Excavation At par 

Lowest 

Highest 

Higher 



BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT 	(15) 

NIT NO:-TC/G-55/EE /77 dated:-23-01-2017  

EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR 

Name of Work:- 
	Construction of road at village qadir Bakhash Maitlo UC lal bux 

Kandhro Taluka kingri mile 0/0-0/3 

• 

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD 

S.No:- MANDATORY ELIGBIUTY CRTITERIA COMLPLIED / NOT COMPLIED 

01 
EARNEST MONEY ATTACHED 

COMLPLIED 

02 TENDER FEE DEPOSITED COMLPLIED 

03 STAMP DUTY LEVIED 

COMLPLIED 

04 SINDH BOARD OF REVENUE CERTIFICATE 

Yes 

05 N.T.N CERTIFICATE /COPY OF NIC 

Yes 

06 AFFIDAVIT ATTACHED 

Yes 

07 
BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL 

OF WORK IN PROGRESS 

Available 

08 
REGISTRATION WITH PEC IN REQUIRED RELEVANT 

CATEGORY 

Available 

09 Required Experience 

Available 

10 Fund / budget status 

Available 

ALI A 	ETLO 
ASSISTANT NGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAKAR HUSSAIN 

ASSISTANT ENGINEER 
HIGHWAY SUB-DIVISION 

THARI-MIRWAH 
MEMBER 

	

ANW 	I AVES1 

	

EXECUTI 	GINEER 

	

HIGHW 	!VISION 
KHAIR • UR 
CHAIR AN 



N IT* TG G-55/EE/77 dated:-23-01- 2017 

METHOD AND PROCEDURE OF PROCUREMENT: NATIONAL COMPETITIVE BIDDING 
(SINGLE STAGE- ONE ENVELOPE) 

MINUTES OF BID OPENING MEETING 

A 

A meeting of the procurement committee of Highways Division Khairpur was held on 

14-2-2017 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of 
tender for the above cited NIT for the procurement of the work:- CONSTRUCTION OF ROAD 
AT VILLAGE QADIR BAKHASH MAITLO UC LAL BUX KANDHRO 
TALUKA KINGRI MILE 0/0-0/3 

The meeting was attended by the following members of the procurement committee:- 

1.  (ANWAR ALI AVESI) (Chairman) 
Executive Engineer Highway Division 
Khairpur. 

2.  (Mir Chakar Hussain Talpur) (Member) 

Assistant Engineer Highways Sub- Division 
Thari Mirwah. 

3.  (ALI AKBER METLO) (Member) 
Assistant Engineer Pub Health Engineering 
Sub-Division Khairpur. 

The Bids were received till the deadline of submission and opened before the following 

Bidders and their representative (Attendance sheet is enclosed). 

The Bids were opened at the given time 2.00 PM in the presence of the Procurement 

Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the 

bidding documents and arithmetically checked and verified the documents and bid security submitted by the 

bidders. 

Recommendations:- 

In the light of assessment conducted by the procurement committee for technical 

compliance and comparison of rates in respect of the opened tender the procurement committee 

unanimously declared the bid submitted by  M/s Nasrullah Soomro  as the lowest and accepted 

as per the SPPRA Rules 1910,(Amended 1913-14) . 

The meeting ended successfully with a vote of thanks. 

A MI() 	 MIR CHAKAR tiliSSAIN 
ASSIST 	ENG EER ASSISTANT ENGINEER 

PUBLIC HEAL ENGINEERING 	 HIGHWAY SUB-DIVISION 
SUB- DIVISION KHAIRPUR 	 THARI-MIRWAH 

MEMBER 	 MEMBER 

ANWAR 	ESI 
EXECUTI 	NGI EER 

FIGHVVA S DIV ION 
11 KHAIRPUR, 
"—CHAIRMAN 



BID- EVALUATION 

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.  

2. Tender Reference:- 	No: TC/G-55/EE/77/dated:23-01-2017.  

3. Tender Description / Name of Work/ item:- CONSTRUCTION OF ROAD AT VILLAGE QADIR 

BAKHASH MAITLO UC LAL BUX KANDHRO TALUKA KINGRI MILE 0/0-0/3 

4. Method of Procurement: 
	

Single Stage on Envelope Procedure.  

5. Tender Published 	 SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date', 

6. Total Bids Documents Sold:- 	 3 Nos 

7. Total Bids Received:- 	 3 Nos 

8. Technical Bid Opening date:(if Applicable)  14-02-2017 	(Provide details in Separate Form). 

9. No. of Bid Technically qualified (if Applicable) 	 01  

10. (Bid(s) Rejected:- 	 02 Nos  

11. Financial Bid Opening Date:- 

12. Bid Evaluation Report:- 

S.No 
Name of Firm of 

Bidder 

Cost 
offered by 
the Bidder 

Ranking in 
Term of 

Cost 

Comparison 
with 

Estimated 
Cost 

Reasons for 
acceptance/ 

rejection 
Remarks 

1-  
M/s Nasrullah 
Soomro 3972868 1st  Lowest 3990757 Qualified as Per 

evaluation Criteria 

Recommendec 
and award of 

work 

2. 
Ws Muhammad 
Urs Panhyar 

3976167 
2nd  Lowest 3990757 Qualified Rejected due 

to Higher Rate 

3 PA/s New AAA & 
co 3rd  Lowest 3978527 Qualified 3990757 Rejected due 

to Higher Rate 

• 

14-02-2017 

ALI \AKB 7 kTLO 
ASSIS 	NGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAIAUSSAIN 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

ANWAR AyESI 
EXECUTI E GINEER 
HIGkiW S D VISION 

AIRPUki" 
CHAIRMAN 



A 

ti 

OPENING SHEET 

Name of Work :- Construction of road at village qadir Bakhash Maitlo UC lal bux Kandhro Taluka kingri mile 0/0-0/3 
Bid Reference No. TC/G-55/EE/77/23-1-2017 Ws

/144-Y44I/4A_ M/s fil-' l''N 
Mis oditee..ft, .44,4111. jr..,,.0  Sector: Roads 

Bid Opening Date:- 	 14-02-2017 Time: 2:00 PM 

S.No: BID OPENING CHECKLIST Yes Yes Yes 
1.00 Is outer envelope of bid sealed? Yes Yes Yes 

2.00 If Form of Bid Complete and signed? Yes Yes Yes 

3.00 Expiration date of bid 90 "days" 90 "days" 90 "days" 

4.00 Is documentary authority for signing 

enclosed 

him self him self him self 

5.00 Amount of Bid Security ( as required) 

Rs: 

Rs:- Rs:- Rs:- 

6.00 " Substitution " With Drawl " or " 

Modification Submitted" 

No No No 

7.00 Describe any alternative bid made No No No 

8.00 Describe any discount of modification 

offered 
No No No 

9.00 Additional Comments No No No 

Total Bid Price Rs. Rs:- Rs:- Rs:- 

11.00 Name of bidder or his representative 

who attended bid opening 

12.00 Signature of bidder or his 

representative who attended bid 

opening 
f co`'

.- 

 crjjj 

,-/ 
fr41 

13.00 Name of Member of Tender Committee 

who attended bid opening 
411 

A 	R ETLO  
ASST 	ENGINEER 

PUBLIC(HED\LTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MIR CHA44144,  USSAIN 
ASSISTANT pi NEER 
HIGHWAY SUB-DIVISION 

THARI-MIRWAH 



 

COMPARATIVE STATEMENT /FINANCIAL REVIEW  

 

S. NO.15 

  

DATE OF ISSUE 23-01-2017  
DATE OF OPENING 14-02-2017 

    

NAME OF WORK:- CONSTRUCTION OF ROAD AT VILLAGE QADIR BAKHASH MAITLO UC LAL BUX KANDHRO TALUKA KINGRI MILE 0/0-0/3  

N.1.7 Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/77 dated :-23-01-2017  
Administrative Approval Rs.4.00 million & Technical Sanction Rs:-3.9908 Million Vide Order No:PB/S.E/W&S/203 dated:-10-2-2017 

  

Part Items. 
Amount of 

Schedule B. 
Ceiling in T.S. Amount in T.S. 

RATES / PERCENTAGE QUOTED BY CONTRACTOR. 

M/s Nasrullah Soomro M/s Muhammad Urs Panhyar M/s New AAA & Co 

Percentage / Rate 
over Schedule-'6' 

Amount 
Percentage / Rate over 

Schedule-'B' 
Amount 

Percentage / Rate over 
Schedule-Tr 

Amount 

A) Road Work 

i 	Schedule 'B' 3648603 3741763 7.80 %Above 3933194 7.88 %Above 3936113 7.94 %Above 3938302 

li Add 8 % Above (+) 291888 
Deduct Decrease of 

ill Bitumen 	(-) 198728 Atpar Atpar 198728 Atpar 198728 Atpar 198728 

Total:- 3741763 Total:- 3741763 Total:- 3734466 Total:- 3737385 Total:- 3739574 

B) M/ Work 3 Span Culvert 

i 	Schedule 'B' 189939 248994 24.60 %Above 236664 24.80 %Above 237044 24.89 %Above 237215 

II Cartage of Material 57317 

iii Execavation & R.CC 1738 Atpar Atpar 1738 Atpar 1738 Atpar 1738 

Total:- 248994 Total:- 248994 Total:- 238402 Total:- 238782 Total:- 238953 

G.Total 3990757 3972868 3976167 3978527 

Submitted to the worthy Superintending Engineer Works & Services Department khairpur 
The rate quoted by M/s Nasrullah Soomro Government Contractor c  (Part A Road Work) 7.80 % Above on (Part-B M Work) 24.60 % Above (R CC Atpar Execavation Atpar ) 
( Part C) Scheme Board At Par was found the lowest. The tender amount of the lowest bidder comes to Rs. 3972868 /- against Adminis five Approval of Rs.4.00 /- Techincial sanction of Rs.3.9908 /-
Thus saving over is Rs.17932/- from T S 

CHECKED BY 

if approved work order may be issued 

Si 	 LO 	 MIR CHAKHAR MDS 	TALPUR 
GINEER 	 ASSI ANT NG EER 	 ASSISTANT NGINEER 

SION 	 PUBLIC HEAL ENGINEERING 	 HIGHWAY UB-DIVISION 

SUB-DIVISION-1 KHAIRPUR 	 THARI-MIRWAH 

MEMBER 	 MEMBER 



RATES 

Part A 
Road Work 

7.85% 
Above 

7.90% 
Above 

7.96% 
Above 

Part —8 
3 Span Culvert 

28.50 % Above & 
RCC Excavation 

At par 

28.70 % Above & 
RCC Excavation 

At par 

28.95 % Above & 
RCC Excavation 

At par 

M s Work 

Status 

Lowest 

Highest 

Higher 
M/s Lutufullah 

3 	Bhambhro 

COMPRATIVE STATEMENT 

Name of Work:- 

N.I.T NO:- 

N.I.T Sr .No:-

TENDER AMOUNT 

T.S AMOUNT:- 

CONSTRUCTION OF ROAD FROM VILLAGE BHANO KHAN 
MANGI TO MALUNG MANGRIO ROAD MILE 0/0-0/3 UC DRIB  
MEHRA SHAH  

Vide No: TC/G-55/EE/77/dated:-23 -01-2017. 

No.16 

Rs:- 5.00 Million . 

Rs. 4.9998 Millions, Vide No. PB/S.E/W&S/DB /194 dated:-10-02-2017 

DATE OF ISSUE 23-1-2017 AND DATE OF OPENING 14-02-2017.  

Name of 
Participants 

Mr. Abdul Wahab 
1 	Solangi 

M/s Asif Balouch 
& Company 

2 	Government 
Contractor 

ALI AKB MI4'110 
ASSISTAf T ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAK R USSAIN 
ASSISTANT NGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

EX. U 10 V GINEER 
AN A 	AVESI 

HI 	A AYS ENVISION 
KHAIRPUR 
CHAIRMAN 

S No 



BID- EVALUATION 

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.  

2. Tender Reference:- No: TC/G-55/EE/77/dated:23-01-2017.  

3. Tender Description / Name of Work/ item:- CONSTRUCTION OF ROAD FROM VILLAGE BHP.I.:0 

KHAN MANGI TO MALUNG MANGRIO ROAD MILE 0/0-0/3 UC DRIB MEHRA SHAH  

4. Method of Procurement: 
	

Single Stage on Envelope Procedure. 

5. Tender Published :- 	 SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date) 

6. Total Bids Documents Sold:- 	 3 Nos  

7. Total Bids Received:- 	 3 Nos  

8. Technical Bid Opening date:(if Applicable)  14-02-2017 	(Provide details in Separate Form). 

9. No. of Bid Technically qualified (if Applicable) 	 01  

10. (Bid(s) Rejected:- 	 02 Nos  

11. Financial Bid Opening Date:- 

12. Bid Evaluation Report:- 

S.No 
Name of Firm of 

Bidder 

Cost 
offered by 
the Bidder 

Ranking in 
Term of 

Cost 

Comparison 
with 

Estimated 
Cost 

Reasons for 
acceptance/ 

rejection 
Remarks 

• 
Mr. Abdul Wahab 
Solangi 4897113 'I S' Lowest 4906329 Qualified as Per 

evaluation Criteria 

Recommended 
and award of 

work 

2. 

mis Asif Balouch 
& Company 
Government 
Contractor 

2" Lowest 
4899853 Qualified 4906329 Rejected due 

to Higher Rate 

3 M/s Lutufullah 
Bhambhro 

II 	' 
3":i  Lowest 

4903173 Qualified 4906329 Rejected due 
to Higher Ratc,  

ALI AKBER 	ET6,0 MIR CI IAKA'Ttl 	SSAIN A Al AVESI 
ASSISTANT NGINEER ASSISTANT 	GINEER EX UTI GINEER 

PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIG AY • 'VISION 
SUB- DIVISION KHAIRPUR THARI-MIRWAH KHAI UR 

MEMBER MEMBER CHAIRMAN 

14-02-2017 



NIT NO.TC-G-55/EE/77 dated:-23-01- 2017 

METHOD AND PROCEDURE OF PROCUREMENT: NATIONAL COMPETITIVE BIDDING 
(SINGLE STAGE- ONE ENVELOPE) 

MINUTES OF BID OPENING MEETING 

A meeting of the procurement committee of Highways Division Khairpur was held on 

14-2-2017 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of 

tender for the above cited NIT for the procurement of the work:- Construction of road from 
village bhano khan mangi to malung mangrio road mile 0/0-0/3 UC drib mehra 
shah 

The meeting was attended by the following members of the procurement committee:- 

1.  (ANWAR ALI AVESI) (Chairman) 
Executive Engineer Highway Division 
Khairpur. 

2.  (Mir Chakar Hussain Talpur) (Member) 

Assistant Engineer Highways Sub- Division 
Thari Mirwah. 

3.  (ALI AKBER METLO) (Member) 
Assistant Engineer Pub Health Engineering 
Sub-Division Khairpur. 

The Bids were received till the deadline of submission and opened before the following 

Bidders and their representative (Attendance sheet is enclosed). 

The Bids were opened at the given time 2.00 PM in the presence of the Procurement 

Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the 

bidding documents and arithmetically checked and verified the documents and bid security submitted by the 

bidders. 

Recommendations:- 

In the light of assessment conducted by the procurement committee for technical 

compliance and comparison of rates in respect of the opened tender the procurement committee 

unanimously declared the bid submitted by  M/s ABDUL WAHAB SOLANGI  as the lowest and accepted 

as per the SP 	RIiles 1910,(Amended 1913-14) . 

eeting ended successfully with a vote of thanks. 

AL 	F:11.4 	 MIR CH 	AIN 
ASSISI 	GINEER 	 ASSISTANT E INEER 

PUBLIC HEALTH NGINEERING 	 HIGHWAY SU -DIVISION 
SUB- DIVISION KHAIRPUR 	 THARI-MIRWAH 

MEMBER 	 MEMBER 

EX 
WA AVESI 

CUTI E E G)NEER 
GH AYS DIVISION 

HAIRPUR 
CHAIRMAN 

• 



if approved work order may be issued 

At WAR 
	AVFSI 

EnpCUTI 
IGHWA 	ION 

UR 
aiman 

KBE4iETLO 
A 	ANT ENGINEER 

PUBLIC H ALTH ENGINEERING 
SUB-DIVISION-1 KHAIRPUR 

MEMBER 

MIR CHAKHAR HUSSAI AiPUR 
ASSISTANT EN INEER 

HIGHWAY SU DIVISION 
THARI-MIRWAH 

MEMBER 

 

COMPARATIVE STATEMENT /FINANCIAL REVIEW_ 

 

S. NO.16 DATE OF ISSUE 23-01-2017 
DATE OF OPENING 14-02-2017 

  

NAME OF WORK:- Construction of road from village bhano khan manqi to malunq manqrio road mile 0/0-013 UC drib mehra shah 

N.1.7 Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/77 dated :-23-1-2017 

Administrative Approval Rs.5.00 million & Technical Sanction Rs.4.9998 Million Vide Order No:PB/S.E/W&S1194 dated:-10-02-2017 

 

—.: 
ar- 

Part Items. 
Amount of 

Schedule B. 
Ceiling in T.S. Amount in T.S. 

RATES / PERCENTAGE QUOTED BY CONTRACTOR. 

Mr. Abdul Wahab Solangi 
M/s Asif Balouch & Company 

Government Contractor 
M/s Lutufullah Bhambhro 

Percentage / Rate 
over Schedule-13' 

Amount 
Percentage / Rate over 

Schedule-'B' 
Amount 

Percentage / Rate over 
Schedule-13' 

Amount 

A) Road Work 

i Schedule 'B' 4179580 47,15218 7.85 %Above 4507677 7.90 %Above 4509767 7.96 °/0Above 4512275 

ii Add 8 % Above (4 ) 334366 

Deduct Decrease of 
iii Bitumen 	(-) 198728 198728 198728 198728 

4315218 Total:-(A) 4315218 4308949 4311039 4313547 

B) M/Work 3Span Culverts 

i 	Schedule 'B' 324882 325284 28.50 	%Above 417473 28/0 %Above 418123 28.95 %Above 418935 

ii Cartage of Material 95538 Except (RCC & Exe) Except (RCC & Eye) Except (RCC & Exe) 

iii Execavabon & RCC 170691 Atpar 170691 Atpar 170691 Atpar 170691 Atpar 170691 

Total:- 591111 Total:- 591111 Total:- 588164 Total:- 588814 Total:- 589626 

G.Total 4906329 4897113 4899853 4903173 

Submitted to the worthy Superintending Engineer Works & Services Department khairpur 

The rate quoted by M/s Abdul Wahab Solangi Government Contractor @ (Part A Road Work ) 7 85 % Above .on (Part-B M Work ) 28.50 % Above (R CC Atpar ExecavalK:o Atpar ) ( Part C) Scheme Board At Par 
was found the lowest The tender amount of the lowest bidder comes to Rs. 4897113 t- against Administrative Approval of Rs. 5. 	/- Techincral sanction of Rs.4.9998/- 
Thus saving over is Rs.102687/- from T S 

CHECKED BY 



ESI 
NEER 

S t ISION 
K :ARRA 

AN 
EXE 

HIG 

OPENING SHEET 

NAME OF WORK :- Construction of road from village bhano khan mangi to malung mangrio road mile 0/0-0/3 UC drib 
mehra shah 

Bid Reference No. TC/G-55/EE/77/23-1-2017 MIs 4.0#4,4 Nils 41.1.,47,44 M/s Sector: Roads 

Bid Opening Date:- 	 14-02-2017 Time: 2:00 PM 

S.No: BID OPENING CHECKLIST Yes Yes Yes 

1.00 Is outer envelope of bid sealed? 
Yes Yes Yes 

2.00 If Form of Bid Complete and signed? 
Yes Yes Yes 

3.00 Expiration date of bid 90 "days" 90 "days" 90 "days" 

4.00 Is documentary authority for signing 

enclosed 

him self him self him self 

5.00 Amount of Bid Security ( as required) 

Rs: 

Rs:- Rs:- Rs:- 

6.00 " Substitution " With Drawl " or " 

Modification Submitted" 

No No No 

7.00 Describe any alternative bid made No No No 

8.00 Describe any discount of modification 

offered 

No No No 

9.00 Additional Comments No No No 

Total Bid Price Rs. Rs:- :- Rs:- 

11.00 Name of bidder or his representative 

who attended bid opening 

12.00 Signature of bidder or his 

representative who attended bid 

opening <-* 

13.00 Name of Member of Tender Committee 

who attended bid opening 

11 	I 	'\ 

ALI 	M LO 
ASSISTANT GINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIV!SlOr‘! KHAIRPUR 

MIR CHAKAR SSAIN 
ASSISTANT E GINEER 
HIGHWAY SUB-DIVISION 

THAPAIIRWAH 



RATES 

Part A 
Road Work Part —B 

3 Span Culvert 
Status 

S. No 
Name of 

Participants 

M.s. Work 

D.R No. 

AVESI 
NGINEER 

HWAYS DIVISION 
KHAIRPUR 
CHAIRMAN 

WA 
E ECUT 

• - 	 COMPRATIVE STATEMENT 

• 

Name of Work:- CONSTRUCTION OF ROAD FROM KHUHRA ROAD TO PIR  
MUHMMAD NAREJO TO BYPASS ROAD MILE 0/0-0/5 UC DRIB 
MEHRA SHAH  

Vide No: TC/G-55/EE/77/dated:-23 -01-2017. 

No.17 

Rs:- 9.00 Million . 

Rs. 8.9156 Millions, Vide No. PB/S.E/VV&S/DB /204 dated:-10-02-2017 

N.I.T NO:- 

N.I.T Sr .No:- 

TENDER AMOUNT 

T.S AMOUNT:- 

DATE OF ISSUE 23-1-2017 AND DATE OF OPENING 14-02-2017. 

tpi 7 

M/s Ali Bux 
Wassan 

M/s Haji Jan 
Muhammad Khan 
Mangi 

28.75 % Above 
RCC & Excavation 

At par 
28.80 % Above 

Above 	RCC & Excavation 
At par  

Lowest 

Highest 

7.80 `)/0 
Above 

7.87 % 

M/s Wazeer Ali 
L  1 i 3 	Pnahyar & Sons 

7 .93 % 	28.95 )̀/0 Above 
Above 	RCC & Excavation 

At par 
Higher 

ALI AK 	E4L0 
ASSISTANT GINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAKI 	tiSSAIN 
ASSISTANT NGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 



NIT NO.TC-G-55/EE/77 dated:-23-01- 2017 

METHOD AND PROCEDURE OF PROCUREMENT: NATIONAL COMPETITIVE BIDDING 
(SINGLE STAGE- ONE ENVELOPE).  

*41  
MINUTES OF BID OPENING MEETING 

A meeting of the procurement committee of Highways Division Khairpur was held on 

14-2-2017 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of 
tender for the above cited NIT for the procurement of the work:- CONSTRUCTION OF ROAD  
FROM KHUHRA ROAD TO PIR MUHMMAD NAREJO TO BYPASS ROAD  
MILE 0/0-0/5 UC DRIB MEHRA SHAH  

The meeting was attended by the following members of the procurement committee-- 

1.  (ANWAR ALI AVESI) (Chairman) 
Executive Engineer Highway Division 
Khairpur. 

2.  (Mir Chakar Hussain Talpur) (Member) 

Assistant Engineer Highways Sub- Division 
Thari Mirwah. 

3.  (ALI AKBER METLO) (Member) 
Assistant Engineer Pub Health Engineering 
Sub-Division Khairpur. 

The Bids were received till the deadline of submission and opened before the following 

Bidders and their representative (Attendance sheet is enclosed). 

The Bids were opened at the given time 2.00 PM in the presence of the Procurement 

Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the 

bidding documents and arithmetically checked and verified the documents and bid security submitted by the 

bidders 

Recommendations  - 

In the light of assessment conducted by the procurement committee for technical 

compliance and comparison of rates in respect of the opened tender the procurement committee 

unanimously declared the bid submitted by  M/s ALI BUX WASSAN  as the lowest and accepted 

as per the SPPRA Rules 1910,(Amended 1913-14) . 

1

114 meeting ended successfully with a vote of thanks 

Al I 1 E Fr () 	 MIR CHAKA Ii SAIN 	 ANW 	 SI 
ASSISTANT E GINEER 	 ASSISTANT E INEER 	 ECUT 	INEER 

PUBLIC HEALTH ENGINEERING 	 HIGHWAY SUB-DIVISION 	 HIG 	VISION 
SUB- DIVISION KHAIRPUR 	 THARI-MIRWAH 	 KHAIR R 

MEMBER 	 MEMBER 	 CHAIR AN 



BID- EVALUATION 

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.  
11 
2. Tender Reference:- 	No: TC/G-55/EE/77/dated:23-01-2017.  

3. Tender Description / Name of Work/ item:- CONSTRUCTION OF ROAD FROM KHUHRA ROAD  TO 

PIR MUHMMAD NAREJO TO BYPASS ROAD MILE 0/0-0/5 UC DRIB MEHRA SHAH 

4. Method of Procurement: 
	

Single Stage on Envelope Procedure. 

5. Tender Published :- 	 SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date) 

6. Total Bids Documents Sold:- 	 3 Nos  

7. Total Bids Received:- 	 3 Nos  

8. Technical Bid Opening date:(if Applicable)  14-02-2017 	(Provide details in Separate Form). 

9. No. of Bid Technically qualified (if Applicable) 	 01  

10. (Bid(s) Rejected:- 	 02 Nos  

11. Financial Bid Opening Date:- 	 14-02-2017  

12. Bid Evaluation Report:- 

S.No 
Name of Firm of 	

Cost  
Bidder 	offered by 

the Bidder 

Ranking in 
Term of 

Cost 

Comparison 
with 

Estimated 
Cost 

Reasons for 
acceptance/ 

rejection 
Remarks 

1. M/s Ali Bux 
Wassan 8844381 15' Lowest 

8830890 
Qualified as Per 

evaluation Criteria 

Recommended 
and award of 

work 

2. 
M/s Haji Jan 
Muhammad 
Khan Mangi 

Rejected due 
to Higher Rate  

8850231 
2nd  Lowest 8830890 Qualified 

Pna Er & Sons 
M/s Wazeer Ali 	

8855478 

:ELI 	 TLO 
ASSISTANT NGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

3ni  Lowest 
	

8830890 

MIR CHAKA' 	SAIN 
ASSISTANT E GINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

Qualified 
	

Rejected due 
to Higher Rate 

EX CU 
AZ(WA 	AVESI 

NGINEER 
HIGHWAYS I !VISION 

KHAIRPUR 
CHAIRMAN 

3 



BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT 	(17) 

NIT NO:-TC/G-55/EE /77 dated:-23-01-2017  

EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR 

4 

Name of Work:- CONSTRUCTION OF ROAD FROM KHUHRA ROAD TO PIR 

MUHMMAD NAREJO TO BYPASS ROAD MILE 0/0-0/5 UC DRIB 

MEHRA SHAH 

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD 

S.No:- MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED 

EARNEST MONEY ATTACHED 
01 COMLPLIED 

02 TENDER FEE DEPOSITED COMLPLIED 

COMLPLIED 
03 STAMP DUTY LEVIED 

Yes 

SINDH BOARD OF REVENUE CERTIFICATE 

Yes 
05 N.T.N CERTIFICATE /COPY OF NIC 

Yes 
06 AFFIDAVIT ATTACHED 

Available 

07 
BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL 

OF WORK IN PROGRESS 

Available 

08 
REGISTRATION WITH PEC IN REQUIRED RELEVANT 

CATEGORY 

Available 
09 Required Experience 

Available 
10 nd / budget status 

ALI AKBER TLO 
ASSISTANT-  GINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAKARI IIJsSAIN 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

ANW L AVM 
EXECUTI 	INEER 
HIGHW Y VISION 

K IRP R 
CHAIRM N 



OPENING SHEET 

NAME OF WORK :- CONSTRUCTION OF ROAD FROM KHUHRA ROAD TO PIR MUHMMAD NAREJO TO BYPASS 
ROAD MILE 0/0-0/5 U

r

C DRIB MEHRA SHAH 

Bid Reference No. TC/G-55/EU77/23-1-2017 
Mis 	fec,  42 4_ M/s j_441,,,-  i • 7-,,,..‹.  

,/ ite-ii " &/ 
mis 	f,e i .1._- Sector: Roads 

Bid Opening Date:- 	 14-02-2017 Time: 2:00 PM 

S.No: BID OPENING CHECKLIST Yes Yes Yes 
1.00 Is outer envelope of bid sealed? Yes Yes Yes 

2.00 If Form of Bid Complete and signed? Yes Yes Yes 

3.00 Expiration date of bid 90 "days" 90 "days" 90 "days" 

4.00 Is documentary authority for signing 

enclosed 

him self him self him self 

5.00 Amount of Bid Security ( as required) 

Rs: 
Rs:- 

is-e 
Rs:- 

kr-(S77 
Rs:- 

.t'f c7--:5?,-1  

6.00 " Substitution " With Drawl " or " 

Modification Submitted" 
No No No 

7.00 Describe any alternative bid made No No No 

8.00 Describe any discount of modification 

offered 
No No No 

9.00 Additional Comments No No No 

Total Bid Price Rs. Rs:- Rs:- Rs:- 

11.00 Name of bidder or his representative 

who attended bid opening ?r00 i- /Y- e 
12.00 Signature of bidder or his 

representative who attended bid 

opening 

- 
W/6(6 

PC/L7 
73 

 

TN 

1- 

2)9  7 2); 

13.00 Name of Member of Tender Committee 

who attended bid opening 

A 	 d 
ALI A 	LC 

ASSISTANT ENGINEER 
PUBL: !-Ir:ALTH EN3INE. ?RING 

Sic OIVIS!ON KHA17.-;.!.. ,7! 

MIR CHA 
ASSISTANTE INEER 
AIGHWAY JB-E:"IISION 

THARI-MIRVv7- KHAIRPU-• 



 

COMPARATIVE STATEMENT IF 	REVIEW  

 

S. NO.111 

  

DATE OF ISSUE 23-01-2017  
DATE OF OPENING 14-02-2017 

   

NAME OF WORK:- Construction of road from khuhra road to pir muhmmad narejo to Bypass road mile 0/0-015 UC drib mehra shah 
N.I.T Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/77 dated :-23-01-2017 

   

Administrative Approval Rs.9.00 million & Technical Sanction Rs. 8.9156 Million Vide Order No:PB/S.EJW&S/204 dated:-10-2-2017 

Part 

r 	 

Items. 
Amount of 

Schedule 13'. 
Ceiling in T.S. Amount in T.S. 

RATES/PERCENTAGE QUOTED BY CONTRACTOR. 

Nils Ali Bux Wassan M/s Haji Jan Muhammad Khan Mangi kl/s Wazeer Ali Pnahyar & Sons 

Percentage / Rate 
over Schedule-'B' 

Amount 
Percentage / Rate over 

Schedule-'B' 
Amount 

Percentage / Rate over 
Schedule-1E1' 

Amount 

A) Road Work 
I Schedule 'B' 8203187 8436870 7.80 %Above 8843036 7.87 %Above 8848778 7.93 %Above 8853700 

ii Add 8 % Above (+) 624953 

Deduct Decrease of 
iii Bitumen 391270 391270 391270 391270 

8436870 Total:-(A) 8436870 8451766 8457508 8462430 

B) MNVork 3Span Culverts 

i 	Schedule '8' 216588 325284 28.75 	%Above 278857 2E.80 %Above 278965 28.95 %Above 279290 

ii Cartage of Material 63674 Except (RCC & Exe) Except (RCC & Exe) Except (RCC & Exe) 

iii Execavation & R.CC 113758 Atpar 113758 Atpar 113758 Atpar 113758 Atpar 113758 

Total:- 394020 Total:- 394020 Total:- 392615 Total:- 392723 Total:- 393048 
G. Total:- 8830890 

G.Total 	8830890 
	

8844381 	 8850231 	 8855478 
Submitted to the worthy Superintending Engineer Works 4 Services Department khairpur 
The rate quoted by M/s MI Bux Wausau Government Contractor @ (Part A Road Work )7 80 Above .on (Part-B M Work ) 28 75 % Above (R CC Atpar Execavation Atpar) ( Part C) Scheme Board At Par 
was found the lowest. The tender amount of the lowest bidder comes to Rs.8.00 against Administrative Approval of Rs.8.00 /- Tectuncial sanction of Rs.8.9156 /- 
Thus saving over is Rs.71219/- from T.S 

if approved work order may be issued 

CHECKED BY 	 AN 	 TLO 	 MIR CHAKHAR 
EXEC 	EN WEER 	 A 	EN INEER 	 ASSISTANT 

HIGH 	VISION 	 PUBLIC HEALTH ENGINEERING 	 HIGHWAY 
UR 	 SUB-DIVISION-1 KHAIRPUR 
n 	 MEMBER 

TALPUR 
GINEER 

B-DIVISION 
THARI-MIRWAH 

MEMBER 



Part A 
Road Work 

7.75 % Above Lowest 

7.82 % Above 
Highest 

7..93 % Above 
Higher 

S.No Name of Participants 

M/s AAA & Co 
1 

M/s Ihsan Ali Kanairo 
2 

M/s Yasir & Sons 
3 

28.50 % Above 
RCC & 

Excavation At par 
28.70 % Above 

RCC & 
Excavation At par 

28.95 `)/0 Above 
RCC & 

Excavation At par 

RATES 

M.s. Work 

Part —B 
3 Span Culvert 

Status 

ESI 
GINEEr 
visioN 

AIRP R 
CHAIRMAN 

1N WAR 
EXEC 

HIG 

COMPRATIVE STATEMENT 
4 

Name of Work:- CONSTRUCTION OF ROAD FROM PIR MUHAMMAD NAREJO 
ROAD TO VILLAGE ABDUL LATIF NAREJO ROAD MILE  
0/0-0/2+330 

N.I.T NO:- 
	

Vide No: TC/G-55/EE/77/dated:-23 -01-2017. 

N.I.T Sr .No:- 
	 No.18 

TENDER AMOUNT 
	

Rs:- 4.00 Million . 

T.S AMOUNT:- 
	Rs.4.00 Millions, Vide No. PB/S.ENV&S/DB /205 dated:-10-02-2017 

DATE OF ISSUE 23-1-2017 AND DATE OF OPENING 14-02-2017. 

ALI Aga TLO 
ASSISTANT NGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHA R USSAIN 
ASSISTANT ,ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 



M/s Yasir & Sons 	3970266 
3`c  Lowest 3  

NIIR 	 l'SSAIN 
ASSISTANT NGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

VLSI 
INEER 

IVISION 
AIRPUR 

CHAIRMAN 

.\N\\ 

EXE  

HIG 

\ 
TI 

W S 

BID- EVALUATION 

1 Name of Procuring Agency:- Executive Engineer Highway Division Khairpur 	
_ 

Tender Reference:- No: TC/G-55/EE/77/dated:23-01-2017  

3 Tender Description / Name of Work/ item CONSTRUCTION OF ROAD FROM PIR MUHAMMAD 

NAREJO ROAD TO VILLAGE ABDUL LATIF NAREJO ROAD MILE 0/0-0/1+1/2.  

4. Method of Procurement: 
	

Single Stage on Envelope Procedure.  

5. Tender Published :- 	 SPPRA 
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date) 

6 Total Bids Documents Sold - 	 3 Nos 

7 Total Bids Received:- 	 3 Nos  

8 Technical Bid Opening date (if Applicable) 14-02-2017 	(Provide details in Separate Form) 

9 No. of Bid Technically qualified (if Applicable) 	 01  

10. (Bid(s) Rejected:- 	 02 Nos  

11 Financial Bid Opening Date.- 	 14-02-2017  

12. Bid Evaluation Report .- 

S.No 
Name of Firm of 

Bidder 

Cost 	' Ranking in 	
Comparison j 

offered by 	Term of 	
with 

the Bidder 	Cost 	
Estimated 

 
Cost 

Reasons for 
acceptance/ 

rejection 
Remarks 

1 	M/s AAA & Co 	3963050 
	

Lowest 	
3960439 

3965910( 1 

	

2 Lowest 	3960439 

3960439 

Qualified as Per 
evaluation Criteria 

Qualified 

Qualified 

Recommended 
and award of 

work 

Rejected due 
to Higher Rate 

Rejected due 
to Higher Rate 

M/s Ihsan Ali 
Kanairo 

fi I.() AI.1 A 	fr  
ASSISTANT NGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 



Sector: 	Roads 

Time: 	; 2:00 PM 

No 

No 

No 

No 

No 

No 

No 

No 

Rs:- Rs:- 

)/46/1,--1(  

No 

No 

No 

No 

AVFS1 
NGINEER 

S DIVISION 
KHP PP(JR 

C 

OPENING SHEET 

Name of Work CONSTRUCTION OF ROAD FROM PIR MUHAMMAD NAREJO ROAD TO VILLAGE ABDUL LATIF 
NAREJO ROAD MILE 0/0-0/2+330  

Bid Opening 

1.00 

r2.00 

ri=00 

4.00 

• 5 OC 

Bid Reference No. TC/G-55/EE/77/23-1-2017 	M/s 

Yes 

M/s it  

Yes 

m/s 

Yes 

Yes 

Yes 

90 "days" 

him self 

Date:- 14-02-2017 

BID OPENING CHECKLIST 

Is outer envelope of bid sealed? Yes Yes 

Yes if Form of Bid Complete and signed? Yes 

Expiration date of bid 90 "days" 90 "days" 

Is documentary authority for signing him self him self 

Rs:- 

enclosed 

Amount of Bid Security ( as required) t  Rs:- Rs:- 

Rs: 

	

6.00 	" Substitution " With Drawl " or " 

L 

	

7.00 	Describe any alternative bid made 
i 

	

i 8.00 	Describe any discount of modification 

offered 

IL 	 Total 

, 
Additional Comments 

Total Bid Price Rs 

11.00 	Name of bidder or his representative 

who attended bid opening 

T12.00 • Signature of bidder or his 

representative who attended bid 

opening 

Name of Member of Tender Committee 

who attended bid opening 

Modification Submitted" 

n13.00 

AI.1 A 	I. 1.0 
ASSISTANT E GINEER 

PUBLIC HEALTH ENGINEERING 
S:2B DIVISION KHAIRPUR 

MIR CIIAKA It.:SSAIN 
ASSISTANT GINEER 
HIGHWAY SUB-DIVISION 

THARI-MIRWAH 



Submitted to the worthy Superintending Enaineer Works & Services Department khalrour 
The rate quoted by M/s AAA & Co Government Contractor (tg (Pan A Road Work ) 7 75 04 Above .on (Pan-8 M Work ) 28 50 % Above (R CC Atpar Execavation Atpar ) 

was found the lowest The tender amount of the lowest bidder comes to Rs. 30040,41/- against Admin,strative Approval of Rs.4.00 /- Techincial sanction of Rs.4.00 /- 
Thus saving over is Rs:-36950./- from T S 	 39 C3•Sy. 

11 approved work order may be issued 

ETLO 
AS 1ST T ENGINEER 

PUBLIC HEA TH ENGINEERING 
SUB-DIVISION-1 KHAIRPUR 

MEMBER 

CHECKED BY St 
NGINEER 
DIVISION 

PUR 
Gnat n 

 

COMPARATIVE STATEMENT /FINANCIAL REVIEW 

  

S. NO.18 

  

DATE OF ISSUE 23-01-2017  
DATE OF OPENING 14-02-2017 

   

NAME OF WORK:• Construction of road from Pir Muhammad Nareio road to village abdul latif narelo road mile 0/0-0/1+1/2  
N.I.T Called by Executive Enaineer Highway Division Khairpur Vide No: TC/G-55/77 dated :-23-01-2017  
Administrative Approval Rs.4.00 million & Technical Sanction Rs4.00 Million Vide Order No:PB/S.E/W&S/205 dated:-10.2-2017 

  

1 

Part Items. 
I 
I 	Amount of 

Schedule B. 
Ceiling in T.S. 

RATES/PERCENTAGE QUOTED BY CONTRACTOR. 

Amount in T.S.
Nils AAA & Co MIs Ihsan Ali Kanairo Mrs Yasir & Sons  

Percentage / Rate 
over Schedule 'B' 

Amount 
Percentage I Rate over 

Schedule-13' 
Amount 

Percentage I Rate over 
Schedule-1V  Amount 

A) Road Work 
i Schedule 3467768 3566401 7.75 %Above 3736520 7.82 %Above 3738947 7.93 %Above 3742762 

ii Add 8 % Above (+) 264177 

Deduct Decrease of 
iii Bitumen 1655-44 165544 165544 165544 

3566401 Total 	-(A) 3566401 3570976 3573403 3577218 

B) PA/Work 3Span Culverts 

i 	Schedule '13' 216588 325284 28.50 	%Above 278316 28.70 %Above 278749 28.95 '/cAttove 279290 

ii Cartage of Material 63692 Except (RCC & Exe) Except (RCC & Exe) Except (RCC & Exe) 

iii Execavation & R CC 113758 Atpar 113758 Atpar 113758 Atpar 113758 Atpar 113758 

Total:- 394038 Total:- 394038 Total:- 392074 Total:. 392507 Total:- 393048 

G.Total 3960439 3963050 3966910 3970266 

MiR CHAKHAR 	FALPUR 
ASSISTANT GINEER 
HIGHWAY S -DIVISION 

THARI-MIRWAH 
MEMBER 



Status 
Part D 

Scheme 
Board 

At Par 1 
M/s Touheed 
Construction 

Wils Al Mumtaz 
2 	Enterprises 

7.92% 
Above 

31 80% 
Above 
RCC & 

Excavation 

27.75 )̀/0 Above 
Above & RCC 
& Excavation 

RATES 

Part A 
Road Work 

Part —B 
3 Span 
Culvert 

31 50% 
Above & RCC 
& Excavation 

31 70% 
Above 
RCC & 

Excavation 

Part —C 
10 RFT 
Bridge 

27.50% Above 
Above & RCC 
& Excavation 

27.60% Above 
Above & RCC 
& Excavation 

At Par 	Highest 

M.s. Work 

Lowest 

Name of 
Participants 

D R No S No 

M/s Rehman 	(S-67  
3 	Builders 

ALI 	MEN.1.0 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAKAR USSAIN 
ASSISTANT NGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

At Par 	Higher 

A . 	. ESI 
CUT1r: GINEER 
H • YS ,  

KHAIRPUR 
CHAIRMAN 

A 
EX 

HI 

7 80% 
Above 

7.86% 
Above 

• 
COMPRATIVE STATEMENT 

• 

Name of Work:- CONSTRUCTION ROAD FROM HINGROJA SOBHODOERO ROAD TO 
VILLAGE WALT MUHAMMAD MANGNEJO VIA SYED ADIL SHAH AND  
VILLAGE GHULAM RASOOL MANGNEJO MILE 0/0-1/0  

N.I.T NO:- 	 Vide No: TC/G-55/EE/77/dated:-23 -01-2017. 

N.I.T Sr .No:- 
	 No.20 

TENDER AMOUNT 
	

Rs:- 14.500 Million . 

T.S AMOUNT:- 
	Rs.14.4256 Millions, Vide No. PB/S.E/W&S/DB /200 dated:-10-02-2017 

DATE OF ISSUE 23-1-2017 AND DATE OF OPENING 14-02-2017. 



Cost 
offered by 
the Bidder 

Ranking in 
Term of 

Cost 

Comparison 
with 

Estimated 
Cost 

Reasons for 
acceptance/ 

rejection 
S.No Name of Firm of 

Bidder Remarks 

Qualified as Per 
evaluation Criteria 

Recommended 
and award of 

work 

1.  M/s Touheed 
Construction 

14300061 S I  Lowest 14334482 

M/s Al Mumtaz 
Enterprises 

M/s Rehman 
Builders 

2n°  Lowest 

3rd  Lowest 

Qualified 

Qualified 

Rejected due 
to Higher Rate 

Rejected due 
to Higher Rate: 

2.  14308730 
14334482 

3 14317220 14334482 

. a A BID- EVALUATION 

  

1. KL:rne of Procuring Agency:- Executive Engineer Highway Division Khairpur.  

2. Tender Reference:- 	No: TC/G-55/EE/77/dated:23-01-2017.  

3. Tender Description / Name of Work/ item:- CONSTRUCTION ROAD FROM HINGROJA 

SOBHODOERO ROAD TO VILLAGE WALT MUHAMMAD MANGNEJO VIA SYED ADIL SHAH i-,ND 

VILLAGE GHULAM RASOOL MANGNEJO MILE 0/0-1/0  

4. Method of Procurement: 	Single Stage on Envelope Procedure. 

5. Tender Published :- 	 SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date) 

6. Total Bids Documents Sold:- 	 3 Nos  

7. Total Bids Received:- 	 3 Nos  

8. Technical Bid Opening date:(if Applicable)  14-02-2017 	(Provide details in Separate Form). 

9. No. of Bid Technically qualified (if Applicable) 	 01  

10. (Bid(s) Rejected:- 	 02 Nos  

11. Financial Bid Opening Date:- 	 14-02-2017  

12. Bid Evaluation Report:- 

ALI 11 110 MIR CHAk 	SSAIN A 	A 	VESI 
ASSISTANT E GINEER ASSISTANT NGINEER EX CUTI 	GINEER 

PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIQHVVAYS 	'VISION 
SUB- DIVISION KHAIRPUR THARI-MIRWAH KHAIRPUR 

MEMBER MEMBER CHAIRMAN 



BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT 	(20) 

NIT NO:-TC/G-55/EE /77 dated:-23-01-2017  

EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR 

Name of Work:- 
	CONSTRUCTION ROAD FROM HINGROJA SOBHODOERO ROAD 

TO VILLAGE WALT MUHAMMAD MANGNEJO VIA SYED ADIL SHAH 

AND VILLAGE GHULAM RASOOL MANGNEJO MILE 0/0-1/0 

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD 

S.No:- MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED 

01 
	 EARNEST MONEY ATTACHED 

02 
	 TENDER FEE DEPOSITED 

COMLPLIED 

COMLPLIED 

COMLPLIED 
03 
	

STAMP DUTY LEVIED 

Yes 
04 
	

SINDH BOARD OF REVENUE CERTIFICATE 

Yes 
05 
	

N.T.N CERTIFICATE /COPY OF NIC 

06 
	

AFFIDAVIT ATTACHED 

Yes 

Available 

07 
	 BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL 

OF WORK IN PROGRESS 

Available 

08 
	 REGISTRATION WITH PEC IN REQUIRED RELEVANT 

CATEGORY 

Available 
09 
	

Required Experience 

Available 

d / budget status 

AU AK 
ASSISTANT GINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAtift:JSSAIN 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

ANWA 	I AVESI 
EXECUTIVE GINEER 

HIGHWAYS VISION 
KHAIRPUR 
CHAIRMAN 

10 



NIT NO.TC-G-55/EE/77 dated:-23-01- 2017 

METHOD AND PROCEDURE OF PROCUREMENT: NATIONAL COMPETITIVE BIDDING 
(SINGLE STAGE- ONE ENVELOPE) 

MINUTES OF BID OPENING MEETING 

A meeting of the procurement committee of Highways Division Khairpur was held on 

14-2-2017 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of 
tender for the above cited NIT for the procurement of the work:- Construction road from  
Hingroja Sobhodoero road to village wali Muhammad Mangnejo Via syed adil 
Shah and village Ghulam Rasool Mandnejo mile 0/0-1/0  

The meeting was attended by the following members of the procurement committee:- 

1.  (ANWAR ALI AVESI) (Chairman) 
Executive Engineer Highway Division 
Khairpur. 

2.  (Mir Chakar Hussain Talpur) (Member) 

Assistant Engineer Highways Sub- Division 
Thari Mirwah. 

3.  (ALI AKBER METLO) (Member) 
Assistant Engineer Pub Health Engineering 
Sub-Division Khairpur. 

The Bids were received till the deadline of submission and opened before the following 

Bidders and their representative (Attendance sheet is enclosed). 

The Bids were opened at the given time 2.00 PM in the presence of the Procurement 

Committee The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the 

bidding documents and arithmetically checked and verified the documents and bid security submitted by the 

bidders. 

Recommendations:- 

In the light of assessment conducted by the procurement committee for technical 

compliance and comparison of rates in respect of the opened tender the procurement committee 

unanimously declared the bid submitted by  M/s Touheed Construction  as the lowest and accepted as 

per the SPPRA Rules 1910,(Amended 1913-14) 

meeting ended successfully with a vote of thanks. 

• 
./IA AK 	1:11.114 	 MIR CHA 	SHIN 

ASST 	GINEIER 	 ASSISTANT E GINEER 
PUBLIC HEALTH ENGINEERING 	 HIGHWAY SU -DIVISION 

SUB- DIVISION KHAIRPUR 	 THARI-MIRWAH 
MEMBER 	 MEMBER 

ANWAR 
EXECUTIV ,EN !NEER 

!-IIGHVVA S D ISION 
19-IAIRP R 
CHAIR AN 



ANWA 
EXE 

HIG 

VESI 
GINEER 

YS DIVISION 
AIRPUR 

OPENING SHEET 

NAME OF WORK :- Construction road from Hingroja Sobhodoero road to village wall Muhammad Mangnejo Via syed adil 
Shah and village Ghulam Rasool Mangnejo mile 0/0-1/0 

Bid Reference No. TC/G-55/EE/77/23-1-2017 M/s 1,41‘,.....; 
.--Y11.10.cli.;. G.r.*4 rguAl • 

Ws A1 m tvAdrx, 
At "Ti.1 f) f/J 

M/s 2/-4( µ4A 
131.4 kAU75 

Sector: Roads 

XV Opening Date:- 	 14-02-2017 Time: 2:00 PM 

S.No: BID OPENING CHECKLIST Yes Yes Yes 
1.00 Is outer envelope of bid sealed? Yes Yes Yes 

2.00 If Form of Bid Complete and signed? Yes Yes Yes 

3.00 Expiration date of bid 90 "days" 90 "days" 90 "days" 

4.00 Is documentary authority for signing 

enclosed 

him self him self him self 

5.00 Amount of Bid Security ( as required) 

Rs: 

Rs:- Rs:- Rs:- 

6.00 " Substitution " With Drawl " or " 

Modification Submitted" 
No No No 

7.00 Describe any alternative bid made No No NO 

8.00 Describe any discount of modification 

offered 
No No No 

9.00 Additional Comments No No No 

Total Bid Price Rs. Rs:- Rs:- Rs:- 

11.00 Name of bidder or his representative 

who attended bid opening 

12.00 Signature of bidder or his lb 

representative who attended bid 

opening 

e 	
.4  
.NOP 

• 

. 
k\  ,i) k, 

°?.. 

13.00 Name of Member of Tender Committee 

who attended bid opening 

AL 	METLO 
ASSISTA ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIViSION KHAIRPUR 

MIR CHAK 	VSSAIN 
ASSISTANT E !NEER 
HIGHWAY SU -DIVISION 

THARI-MIRWAH 



( Part C) Scheme Board At Par was found the lowest The tender amount of the lowest bidder comes to Rs. 14300061 /- against 
Thus saving over is Rs.199939/- from T S 

trative Approval cf Rs.14.500 /- Techhnaal sanction of Rs.14.4256 /- 

if approved work order may be issued 

AKBEIVAETLO 
ASSI TANT ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB-DIVISION-1 KHAIRPUR 

MEMBER 

MIR CH 	 TALPUR 
ASSISTANT • GINEER 
HIGHWAY B-DIVISION 

THARI-MIRWAH 
MEMBER 

CHECKED BY 

COMPARATIVE STATEMENT /FINANCIAL REVIEW  

S. NO.20 

NAME OF WORK:- 

DATE OF ISSUE 23-01-2017  
DATE OF OPENING 14-02-2017 

Construction Road from Hingroja Sobhodoero road to village wali Muhammad Mangnejo Via syed adil Shah and village Ghulam Rasool Mangnelo mile 0/0-
N.I.T Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/77 dated :-23-01-2017  
Administrative Approval Rs.14.500 million & Technical Sanction Rs14.4256 Million Vido Order No:PB/S.ENV&S/200 dated:-10-2-2017 

J 

A 

Part Items. 
Amount of 

Schedule B. 
Coiling in T.S. Amount in T.S. 

RATES I PERCENTAGE QUOTED BY CONTRACTOR. 

M/s Touheed Construciton M/s Al Mumtaz Enterprises M/s Rehman Builders 

Percentage / Rate 
over Schedule-13' 

Amount 
Percentage / Rate over 

Schedule-13' 
Amount 

Percentage / Rate over 
Schedule-IV 

Amount 

A) Road Work 
I Schedule '13' 12155127 12597532 7.80 %Above 13103227 7.86 %Above 13110520 7.92 %Above 13117813 

ii Add 8 % Above (+) 972410 

Deduct Decrease of 
Ill Bitumen 	(-) 530005 530005 530005 530005 

12597532 Total:-(A) 12597532 12573222 12580515 12587808 

B) MANork 3Span Culverts 

I 	Schedule '13' 433176 325284 31.50 	%Above 569626 31.70 %Above 570493 31.80 %Above 570926 

II Cartage of Matenal 139376 Except (RCC & Exe) Excopt (RCC & Exe) Except (RCC & Exo) 

iii Execavation & R CC 227516 Atpar 227516 Atpar 227516 Atpar 227516 Atpar 227516 

Total:- 800068 Total:- 800068 Total:- 797142 Total:- 798009 Total:- 798442 

C) 	M/Work 10 Rft Bridge 

I 	Schedule 'B' 509130 325284 27.50 	%Above 649141 27.60 %Above 649650 27.75 %Above 650414 
it Cartage of Matenal 147196 Except (RCC & Exe) Except (RCC & Exe) Except (RCC & Exe) 
Iii Execavation & R.CC 263600 Atpar 263600 Atpar 263600 Atpar 263600 Atpar 263600 

Total:- 919926 Total:- 919926 Total:- 912741 Total:- 913250 Total:- 914014 
0) Scheme Board 16956 At par Total:-(C) 16956 At par 16956 Atpar 16956 At par 16956 

G.Total 14334482 14300061 14308730 14317220 
Submitted to the worthy Superintending Engineer Works & Services Department khairpur 
The rate quoted by M/s Touheed Construction Government Contractor @ (Part A Road Work) 7 80 % Above on (Part-B M Work) 31 50 % Above (R CC Atpar Exe:lvation Atpar xPart -C) 27.50 % Above (R CC Atpar Execavation Atpar ) 



Cost 
offered by 
the Bidder 

Ranking in 
Term of 

Cost 

Comparison 
with 

Estimated 
Cost 

Reasons for 
acceptance/ 

rejection 
S.No 

M/s Abdul Ghani 
Tagar 

M/s Ranjhan 
Kanasiro 

M/s Rehman 
Builders 

7782465 

7785675 

7788750 

1st  Lowest 

2nd  Lowest 

3rd  Lowest 

Qualified as Per 
evaluation Criteria 

Qualified 

Qualified 

RecommEsulc -
and award of 
	 work  

Rejected due 
to Higher Rate 

Rejected due 
to Higher Rate 

1.  
7791363 

2.  

3 

Name of Firm of 
Bidder Remarks 

7791363 

7791363 

ANWA 
EXE U14'  
HI HW 

ESI 
NQINEER 
(VISION 

AIR UR 
HAIRMAN 

I 

VI 

BID- EVALUATION 

  

4 1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.  

2. Tender Reference:- 	No TC/G-55/EE/77/dated:23-01-2017.  

3 Tender Description / Name of Work/ item:- CONSTRUCTION OF ROAD FROM KUBRI 	7  

VILLAGE HAJI NOOR MUHMMAD KUBAR MILE 0/0-0/5(1.0 KM)  

4. Method of Procurement: 
	

Single Stage on Envelope Procedure. 

5. Tender Published :- 	 SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date) 

6. Total Bids Documents Sold - 	 3 Nos 

7. Total Bids Received - 	 3 Nos 

8. Technical Bid Opening date:(if Applicable)  14-02-2017 	(Provide details in Separate Form) 

9. No. of Bid Technically qualified (if Applicable) 	 01  

10. (Bid(s) Rejected:- 	 02 Nos  

11. Financial Bid Opening Date:- 	 14-02-2017  

12. Bid Evaluation Report :- 

AL 	ME 1.0 
ASSI 	NGINEER 

PUBLIC HEALT ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAKAR,HUSSAIN 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 



AKBER 

NIT NO.TC-G-55/EE/77 dated:-23-01- 2017 

METHOD AND PROCEDURE OF PROCUREMENT: NATIONAL COMPETITIVE BIDDING 
(SINGLE STAGE- ONE ENVELOPE). 

MINUTES OF BID OPENING MEETING  

A meeting of the procurement committee of Highways Division Khairpur was held on 

14-2-2017 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of 

tender for the above cited NIT for the procurement of the work:- CONSTRUCTION OF ROAD  
FROM KUBRI SHAKH TO VILLAGE HAJI NOOR MUHAMMAD KUBAR MILE 0/0-
0/5(1.0 KM)  

The meeting was attended by the following members of the procurement committee:- 

1.  (ANWAR ALI AVESI) (Chairman) 
Executive Engineer Highway Division 
Khairpur. 

2.  (Mir Chakar Hussain Talpur) (Member) 

Assistant Engineer Highways Sub- Division 
Thari Mirwah. 

3.  (ALI AKBER METLO) (Member) 
Assistant Engineer Pub Health Engineering 
Sub-Division Khairpur. 

The Bids were received till the deadline of submission and opened before the following 

Bidders and their representative (Attendance sheet is enclosed). 

The Bids were opened at the given time 2.00 PM in the presence of the Procurement 

Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the 

bidding documents and arithmetically checked and verified the documents and bid security submitted by the 

bidders. 

Recommendations:- 

In the light of assessment conducted by the procurement committee for technical 

compliance and comparison of rates in respect of the opened tender the procurement committee 

unanimously declared the bid submitted by  M/s Abdul Ghani Tadaras  the lowest and accepted 

as per the SP 	ules 1910,(Amended 1913-14) . 

eeting ended successfully with a vote of thanks. 

A 
ASSI 	IN R 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAKAR I SSAIN 
	

A WA411 	SI 
ASSISTANT GINEER 
	

EX CUTI 
	

NEER 
HIGHWAY S -DIVISION 
	

G 	S IIVISION 
THAR I-MI RWAH 
	

AIRP R 
MEMBER 
	

CHAIRMAN 



Part A 
Road Work 

D.R No. 

RATES 

M.s. Work 

Status Scheme 
Board 

Name of 
Participants Part —B 

3 Span Culvert 

S.No 

4 

Name of Work:-

N.I.T NO:- 

N.I.T Sr .No:-

TENDER AMOUNT 

T.S AMOUNT:- 

COMPRATIVE STATEMENT 

Construction of road from kubri shakh to village Haji Noor 
Muhammad Kubar mile 0/0-0/5(1.0 km) 
Vide No: TC/G-55/EE/77/dated:-23 -01-2017. 

No.21 

Rs:- 7.875 Million . 

Rs.7.8117Millions, Vide No. PB/S.EAN&S/DB /207 dated:-10-02-2017 

DATE OF ISSUE 23-1-2017 AND DATE OF OPENING 14-02-2017. 

M/s Abdul Ghani 
1 
	

Tagar 

M/s Ranjhan 
Kanasiro 

M/s Rehman 
3 	Builders 

ISog 

/ Sc. 

/Do 

7.90% 	23.50% Above & 
Above 	RCC & Excavation 

7.94% 	23.80% Above 
Above 	RCC & Excavation 

7.97% 	24.75% Above 
Above 	RCC & Excavation 

At Par 
	

Lowest 

At Par 
	

Highest 

At Par 
	

Higher 

\ I I 	13 	II 	.() 
ASSISTANT E GIN ER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAKAR USSAIN 
ASSISTANT NGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

V 

ANIAR A \ 
EXECUTI E GINEER 
HIGHWAYS 'VISION 

KHAIRPUR 
CHAIRMAN 



ANWA 
EXECUTIV 

HIGHWA 
\KHAIRPU 
C'HAIRMAN 

ESI 
INEER 
ISION 

BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT 	(21) 

NIT NO:-TC/G-55/EE /77 dated:-23-01-2017  

EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR 

Name of Work:- Construction of road from kubri shakh to village Haji Noor Muhmmad 

Kubar mile 0/0-0/5(1.0 km) 

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD 

S.No:- MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED 

EARNEST MONEY ATTACHED 
01 COMLPLIED 

02 TENDER FEE DEPOSITED COMLPLIED 

COMLPLIED 
03 STAMP DUTY LEVIED 

Yes 

SINDH BOARD OF REVENUE CERTIFICATE 

Yes 
05 N.T.N CERTIFICATE /COPY OF NIC 

Yes 
06 AFFIDAVIT ATTACHED 

Available 

BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL 
07 

OF WORK IN PROGRESS 

Available 

08 
REGISTRATION WITH PEC IN REQUIRED RELEVANT 

CATEGORY 

Available 
09 Required Experience 

Available 
10 and / budget status 

ALI A ER E 0 
ASSISTANT E1r1 INEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHA 	SSAIN 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 



OPENING SHEET 

Name of Work :- Construction of 	road from kubri shakh to village Haji Noor Muhmmad Kubar mile 0/0-0/5(1.0 km) 

Bid Reference No. TC/G-55/EE/77/23-1-2017 M/s M/s M/s Sector: Roads 

Bid Opening Date:- 	 14-02-2017 Time: 2:00 PM 

S.No: BID OPENING CHECKLIST Yes Yes Yes 

1.00 Is outer envelope of bid sealed? 
Yes Yes Yes 

2.00 If Form of Bid Complete and signed? • Yes Yes Yes 

3.00 Expiration date of bid 90 "days" 90 "days" 90 "days" 

4.00 Is documentary authority for signing 

enclosed 

him self him self him self 

5.00 Amount of Bid Security ( as required) 

Rs: 

Rs:- Rs:- Rs:- 

6.00 " Substitution " With Drawl " or " 

Modification Submitted" 

No No No 

7.00 Describe any alternative bid made No No No 

8.00 Describe any discount of modification 

offered 

No No No 

9.00 Additional Comments No No No 

Total Bid Price Rs. Rs:- Rs:- Rs:- 

11.00 Name of bidder or his representative 

who attended bid opening 

12.00 Signature of bidder or his 

representative who attended bid 

opening 

10  (  11, IT 
__./.,i\-.51"-A  

( 
13.00 Name of Member of Tender Committee 

who attended bid opening 

I 

AL. 	M TLO 
ASSISTANT NGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MIR CHA 	HUSSAIN 
ASSISTANT 	GINEER 
HIGHWAY SUB-DIVISION 

THARI-MIRWAH 

ANW 
Ei!CU 

IGH 
KHAI 

VESI 
GINEER 

IVISION 
UR 



0 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB-DIVISION-1 KHAIRPUR 

MEMBER 

MIR CHAKHAR 	N TALPUR 
ASSISTANT GINEER 
HIGHWAY S B-DIVISION 

TFiARI-MIRWAH 
MEMBER 

if approved work order may be issued 

VEST 
NGINEER 
DIVISION 
UR 

Chaiman 

ANW 
EXECUT 

HIGH 

 

COMPARATIVE STATEMENT /FINANCIAL REVIEW  

 

S NO3 

  

DATE OF ISSUE 23-01-2017  
DATE OF OPENING 14-02-2017 

   

NAME OF WORK:- Construction of road from kubri shakh to village Hail Noor Muhmmad Kubar mile 0/0-015(1.0 km)  

N.1.7 Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/77 dated :-23-01-2017 

Administrative Approval Rs.7.875 million & Technical Sanction Rs.7.8117 Million Vido Order No:PB/S.ENV&S/207 dated:-10-2-2017 

  

Part Items. 
Amount of 

Schedule '13'. 
Ceiling in T.S. Amount in T.S. 

RATES / PERCENTAGE QUOTED BY CONTRACTOR. 

Mls Abdul Ghani Tagar Mls Ranjhan Kanasiro M/s Rehman Builders 

Percentage / Rate 
over Schedule-13' 

Amount 
Percentage / Rate over 

Schedule-'B' 
Amount 

Percentage / Rate over 
Schedule-'13' 

Amount 

A) Road Work 
i Schedule '13' 7335853 7616454 7.90 %Above 7915335 7.94 %Above 7918320 7.97 %Above 7920520 

if Add 8 % Above (+) 
586568 

Deduct Decrease of 
iii Bitumen 	(-) 305967 305967 305967 305967 

7616454 Total:-(A) 7616454 7609418 7612353 7614553 

B) WWork 3Span Culverts 

i 	Schedule 'B' 92019 325284 23.50 	%Above 113643 23.80 %Above 113920 24.75 %Above 114794 

ii Cartage of Material 23487 Except (RCC & Exe) Except (RCC & Exe) Except (RCC & Exe) 

iii Execavation & R.CC 42447 Atpar 42447 Atpar 42447 Atpar 42447 Atpar 42447 

Total:- 157953 Total:- 157953 Total:- 156090 Total:- 156367 Total:- 157241 

C) Scheme Board 16956 At par Total:-(C) 16956 At par 16956 At par 16956 At par 16956 

G.Total 7791363 7782465 7785675 7788750 
Submitted to the worthy Superintending Engineer Works & Services Department khairpur 
The rate quoted by M/s Abdul Ghani Tagar Government Contractor 	(Part A Road Work ) 7 90 `Y. Above on (Part-B M Work ) 23 50 % Above (R CC Atpar Execavation Atpar ) ( Part C) Scheme Board At Par 
was found the lowest. The tender amount of the lowest bidder comes to Rs. 7782465 /- against Administrative Approval of Rs.7.875 / 	chIncial sanction of Rs.7.8117 /- 
Thus saving over is Rs.292351- from T S 

CHECKED BY 



Name of 
Participants S No 

      

RATES 

M.s. Work 

   

Part A 
Road Work 

       

 

Part —B 
3 Span Culvert 

 

Scheme 
Board 

  

            

D.R No. 
Status 

COMPRATIVE STATEMENT 

A 

Name of Work:- 

N I T NO:- 

N.I T Sr .No:-

TENDER AMOUNT 

T.S AMOUNT:- 

CONSTRUCTION OF ROAD DEPARJA BAMBHAN ROAD TO VILLAGE 
MISRI BALADI VIA VILLAGE KHUDA BUX BAMBHAN /MEHRAB ALI  
SHAH MILE 0/0-1/0(1.6KM) 
Vide No: TC/G-55/EE/77/dated:-23 -01-2017. 

No.22 

Rs:- 12.800 Million . 

Rs. 12.7685 Millions. Vide No. PB/S.ENV&S/DB /208 dated:-10-02-2017 

DATE OF ISSUE 23-1-2017 AND DATE OF OPENING 14-02-2017. 

M/s Ghulam 
Mustafa Wassan 
& Sons 

M/s Javed 
Hussain Shaikh 

M/s Asad 
Enterprises 

7.75% 	25.50% Above & 
Above 	RCC & Excavation 

7 85% 	25 70 % Above 
Above 	RCC & Excavation 

7.92% 	25.80 % Above 
Above 	RCC & Excavation 

At Par 	Lowest 

At Par 	Highest 

At Par 	Higher 

• 
A AKB 	F LO 

ASSISTANT ENGINEER 
PUBLIC HEALTH ENGINEERING 

SUB- DIVISION KHAIRPUR 
MEMBER 

XIIR CHA4SSAIN 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

AN AR j&ESI 
EXECUTI 	GINEER 
HIGHWA 	ISION 

XHAIRPUR 
CHAIRMAN 



Name of Firm of 
Bidder S.No 

BID- EVALUATION 

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.  

2. Tender Reference:- 	No: TC/G-55/EE/77/dated:23-01-2017.  

3 Tender Description / Name of Work/ item:- CONSTRUCTION OF ROAD DEPARJA BAMBHAN R' 

TO VILLAGE MISRI BALADI VIA VILLAGE KHUDA BUX BAMBHAN /MEHRAB ALI SHAH MILE  ,)/6-

1/0(1.6KM) 

4. Method of Procurement: 	Single Stage on Envelope Procedure. 

5. Tender Published :- 	 SPPRA 
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date) 

6. Total Bids Documents Sold:- 	 3 Nos  

7. Total Bids Received:- 	 3 Nos  

8. Technical Bid Opening date:(if Applicable)  14-02-2017 	(Provide details in Separate Form). 

9. No. of Bid Technically qualified (if Applicable) 	 01  

10. (Bid(s) Rejected:- 	 02 Nos  

11. Financial Bid Opening Date:- 	 14-02-2017  

12. Bid Evaluation Report:- 

Cost 	Ranking in 	comparison  
offered by 	Term of 	with 

the Bidder 	Cost 	Estimated  
Cost 

Reasons for 
acceptance/ 

rejection 
Remarks 

12739643 

M/s Ghulam 
Mustafa Wassan 
& Sons 

12706770 	1st  Lowest Qualified as Per 	
Recommencle.! 
and award of 

work 
evaluation Criteria 

12719225 2. Qualified 

M/s Asad 
Enterprises 

2nd  Lowest 	12739643 

3 

M/s Javed 
Hussain Shaikh 

12727758 
3rd  Lowest 12739643 Qualified 

Rejected due 
to Higher Ratc 

Rejected due 
to Higher Rate 

Al_l 	P 	F_10 
ASSISTA 1 	GINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAK • 47  USSAIN 
ASSISTANT NGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

ANWAR A VESI 
EXECUTI 	9INEER 
HIGHWAYS D VISION 

KHAIRPUR 
CHAIRMAN 



BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT 	(22) 

NIT NO:-TC/G-55/EE /77 dated:-23-01-2017  

EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR 

Name of Work:- CONSTRUCTION OF ROAD DEPARJA BAMBHAN ROAD TO 

VILLAGE MISRI BALADI VIA VILLAGE KHUDA BUX BAMBHAN 

/MEHRAB ALI SHAH MILE 0/0-1/0(1.6KM) 

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD 

S.No:- MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED 

01 
EARNEST MONEY ATTACHED 

COMLPLIED 

02 TENDER FEE DEPOSITED COMLPLIED 

03 STAMP DUTY LEVIED 

COMLPLIED 

04 SINDH BOARD OF REVENUE CERTIFICATE 

Yes 

05 N.T.N CERTIFICATE /COPY OF NIC 

Yes 

06 AFFIDAVIT ATTACHED 

Yes 

07 
BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL 

OF WORK IN PROGRESS 

Available 

08 
REGISTRATION WITH PEC IN REQUIRED RELEVANT 

CATEGORY 

Available 

09 Required Experience 

Available 

10  Fund / budget status 

Available 

MIR CHAd-tUSSAI N 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

 

AU AK 
ASSISTAN GINEER 

PUBLIC HEALTH NGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

ANWAR I AV 
EXECVTIV: 	INEER 
HIGHWAY. el SION 

IKHA PU 
AIRMAN 



OPENING SHEET 

Name of Work :-Construction of road Deparja Bambhan road to village Misri Baladi via village khuda bux bambhan 
/Mehrab Ali Shah mile 0/0-1/0(1.6km) 

Bid Reference No. TC/G-55/EE/77/23-1-2017 M/s M/s M/s Sector: Roads 

Bid Opening Date:- 	 14-02-2017 Time: 2:00 PM 

S.No: BID OPENING CHECKLIST Yes Yes Yes 
1.00 Is outer envelope of bid sealed? Yes Yes Yes 

2.00 if Form of Bid Complete and signed? Yes Yes Yes 

3.00 Expiration date of bid 90 "days" 90 "days" 90 "days" 

4.00 Is documentary authority for signing 

enclosed 

him self him self him self 

5.00 Amount of Bid Security ( as required) 

Rs: 
Rs:- Rs:- Rs:- 

6.00 " Substitution " With Drawl " or " 

Modification Submitted" 

No No No 

7.00 Describe any alternative bid made No No No 

8.00 Describe any discount of modIfication 

offered 
No No No 

9.00 Additional Comments No No No 

Total Bid Price Rs. Rs:- Rs:- Rs:- 

11.00 Name of bidder or his representative 

who attended bid opening 

12.00 Signature of bidder or his 

representative who attended bid 

opening lr  

n 	, 	1 

L...'..-.5e..  

13.00 Name of Member of Tender Committee 

who attended bid opening 
AI 4 

.1..0 	 MIR CHA 	USSAIN 	ANW 
e"--- 

ASS 1 STASS1ENGINEER 	. ? : ' ASSISTANT E !NEER 	EXE U 
' '' PUBLIC HEALTH ENGINEERING 	HIGHWAY SUB-DIVISION 	HI 

SIJt3,  DIVISION KHAIRPUR 	 THARI-MIRWAH 



SIGN 

SI 
INEER 

R R 
haiman 

ECU 
IGH 

COMPARATIVE STATEMENT /FINANCIAL REVIEW 

S. NO.22 DATE OF ISSUE 23-01-2017  
DATE OF OPENING 14-02-2017 

Construction of road Deparia Bambhan road to village Misri Baladi via village khuda bux bambhan /Mehrab All Shah mile 0/0-1/0(1.6km1 

N.I.T Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/77 dated :-23-01-2017  

Administrative Approval Rs.12.800 million & Technical Sanction Rs:-12.7685 Million Vide Order No:PB/S.ENV&S/208 dated:-10-2-2017 

NAME OF WORK:- 

it • 
Items. 

Amount of 
Schedule '13'. 

Ceiling in T.S. Amount in T.S. 

RATES / PERCENTAGE QUOTED BY CONTRACTOR. 

M/s Ghulam Mustafa Wassan & Sons M/s Javed Hussain Shaikh M/s Asad Enterprises 

Percentage / Rate 
over Schedule-13' 

Amount 
Percentage I Rate over 

Schedule-13' 
Amount 

Percentage / Rate over 
Schedule-'B' 

Amount  

A) Road Work 

i 	Schedule 'B' 11533456 11926127 7.75 %Above 12427299 7.85 %Above 12438832 7.92 %Above 12446906 

ii  Add 8 % Above (+) 922676 
Deduct Decrease of 

iii Bitumen 	(-) 530005 Atpar Atpar 530005 Atpar 530005 Atpar 530005 

Total:- 11926127 Total:- 11926127 Total:- 11897294 Total:- 11908827 Total:- 11916901 

B) M/ Work 3 Span Culvert 

I 	Schedule 'B' 460355 796580 25.50 %Above 577746 26.70 %Above 578666 25.80 %Above 579127 

ii Cartage of Material 121450 

iii Execavation & R.CC 214775 Atpar Atpar 214775 Atpar 214775 Atpar 214775 

Total:- 796580 Total:- 796580 Total:- 792521 Total:- 793441 Total:- 793902 

C) Scheme Board 16956 At par Total:-(C) 16956 At par 16956 At par 16956 At par 16956 

G.Total 12739663 12706770 12719225 12727758 

CHECKED BY 

if approved work order may be issued 

ALI AK 	TLO 
ASSISTAN E INEER 

PUBLIC HEALTH ENGINEERING 
SUB-DIVISION-1 KHAIRPUR 

MEMBER 

MIR CHAKHAR 	14-TALPUR 
ASSISTANT NGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

Submitted to the worthy Superintending Engineer Works & Services Department khairour 

The rate quoted by M/s Ghulam Mustafa Wassan Sons Government Contractor (§ (Part A Road Work ) 7 75 % Above .on (Part-B M Work) 25 50% Above (R CC Atpar Execavation Atpar ) 

( Part C) Scheme Board At Par was found the lowest The tender amount of the lowest bidder comes to Rs. 127067701- against Admini, r Live Approval of Rs.12.800 I- Techincial sanction of Rs.12.7685 /-
Thus saving over is Rs.61730/- from T S 



Nft:11.0 
AS s ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

ANYAR 
EXE E UTI 
HI 

SI 
GINEER 

IVISION 
AIR R 

CHAIRMAN 

BID- EVALUATION  

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur  

2. Tender Reference:- 	No: TC/G-55/EE/77/dated:23-01-2017  

3. Tender Description / Name of Work/ item:- CONSTRUCTION OF ROAD FROM GATH  RAJPER 

/QADRI BUX JAMRI ROAD TO VILLAGE AMANULLAH TO TELL VIA SYED BOLAN SHAH BUKHARI 

MILE 0/0-0/7(1.40KM1 

4. Method of Procurement: 	Single Stage on Envelope Procedure. 

5. Tender Published :- 	 SPPRA  
(Print & Electronic Media (SPPRA ID No & News Papers Name with date) 

6 Total Bids Documents Sold - 
	 3 Nos 

7 Total Bids Received:- 3 Nos 

  

8. Technical Bid Opening date:(if Applicable)  14-02-2017 	(Provide details in Separate Form) 

9. No of Bid Technically qualified (if Applicable) 

10. (Bid(s) Rejected: 	- 

11. Financial Bid Opening Date: 	-

12 Bid Evaluation Report:- 

01 

02 Nos 

14-02-2017 

Ranking in 
Comparison 

' 
with 

Term of 
Cost 

1 

2. 

3 

M/s Khaki 
Construction 
Company 

M/s Jeelani 
Construction 
Company 

i M/s Muhammad 
Hassan Wassan 

9513148 

9524887 

9527693 

Lowest 

2' Lowest 

Lowest 

Reasons for 

Estimated 
Cost 

	 acceptance/ 
	

Remarks 

— — 	- 	. _ 
rejection 

9532349 	 ; and award of 
1 	 I 

evaluation Criteria 
Qualified as Per 
	Recommended 

work 

S.No 
Name of Firm of 

Bidder 

Cost 
offered by 
the Bidder 

9532349 

9532349 

Qualified 

Qualified 

Rejected due 
to Higher Rate 

Rejected due 
to Higher Rate 

MIR CI AKAR 
ASSISTANT NGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

BID- EVALUATION 



S.No 
Name of Firm of 

Bidder 

Cost 
offered by 
the Bidder 

A 	 :I1.0 
ASS 	ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

• 
M/s Khaki 
Construction 
Company 

M/s Jeclani 
2 	Construction 

Company 

M/s Muhammad 
Hassan Wassan 

9513148 

9524887 

9527693 3 

BID- EVALUATION  

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.  

2: Tender Reference:- No: TC/G-55/EE/77/dated:23-01-2017.  

3. Tender Description I Name of Work/ item:- CONSTRUCTION OF ROAD FROM GATH RAJPER 

/QADRI BUX JAMRI ROAD TO VILLAGE AMANULLAH TO TELL VIA SYED BOLAN SHAH BUKHARI 

MILE 0/0-0/7(1.40KM1 

4. Method of Procurement: 	Single Stage on Envelope Procedure. 

5. Tender Published :- 	 SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date) 

6. Total Bids Documents Sold - 	 3 Nos 

3 Nos  

(Provide details in Separate Form). 

01 

7. Total Bids Received. 	- 

8 Technical Bid Opening date:(if Applicable)  14-02-2017  

9. No. of Bid Technically qualified (if Applicable) 

10. (Bid(s) Rejected: 	- 

11. Financial Bid Opening Date. 	- 

12. Bid Evaluation Report:- 

02 Nos 

14-02-2017 

Ranking in 
Term of 

Cost 

	
Comparison 

Estimated 
Cost 

with 

S 	Lowest 

Lowest 

Lowest 

9532349 

9532349 

9532349 

MIR CI IAKiAR I SSA IN 
ASSISTANT E 1 GINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

Reasons for 
acceptance/ 
	

Remarks 
rejection 

evaluation Criteria 	and award of  
Qualified as Per Recommended 

work 

Qualified 
	

Rejected due 
to Higher Rate 

Qualified 
	

Rejected due 
to Higher Rate 

r\N'AI1 	AVFSI 
EXEbUT :NGINEER 
HI HW YS DIVISION 

AIR UR 
CHAIRMAN 

BID- EVALUATION 



S No 

RATES 

M s Work 

Scheme 
Board 

At Par 

At Par 

At Par 

2 

7 96% 
Above 

Part A 
Road Work 

Part —B 
3 Span Culvert 

7.80% 	24.75 % Above & 
Above 	RCC & Excavation 

7 93% 	24.88 )̀/0 Above 
Above 	RCC & Excavation 

24.94 % Above 
RCC & Excavation 

Name of 
Participants 

M/s Khaki 
Construction 
Company 

M/s Jeelani 
Construction 
Company 

M/s Muhammad 
3 	Hassan Wassan 

Status 

Lowest 

Highest 

Higher 

1 	1 
NGINEER 

DIVISION 
KHAI PUR 
CHAIRMAN 

COMPRATIVE STATEMENT 

Name` Work:- 

N I T NO:- 

N I.T Sr No:- 

TENDER AMOUNT 

T.S AMOUNT:- 

Construction of road from Gath Rajper /Qadri Bux Jamri road to 
village Amanullah to tell via Syed Bolan Shah Bukhari mile 0/0-
0/7(1.40km) 

Vide No: TC/G-55/EE/77/dated:-23 -01-2017. 

No.23 

Rs:- 10.00 Million . 

Rs. 9.6629 Millions, Vide No. PB/S.E/W&S/DB /209 dated:-10-02-2017 

DATE OF ISSUE 23-1-2017 AND DATE OF OPENING 14-02-2017. 

	

i\1, 	 1•:11.C) 

	

ASSI 	1 NGINEER 
PUBLIC HEALTH ENGINEERING 

SUB- DIVISION KHAIRPUR 
MEMBER 

MIR ClIAK.,  ( 
ASSISTANT E GINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 



NIT NO.TC-G-55/E1.777 dated:-23-01- 2017 

METHOD AND PROCEDURE OF PROCUREMENT: NATIONAL COMPETITIVE BIDDING 
(SINGLE STAGE- ONE ENVELOPE) 

MINUTES OF BID OPENING MEETING 

A meeting of the procurement committee of Highways Division Khairpur was held on 

14-2-2017 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of 

tender for the above cited NIi for the procurement of the work:- Construction of road from  
Gath Rajper /Qadri Bux Jamri road to village Amanullah to tell via Syed Bolan  
Shah Bukhari mile 0/0-0/7(1.40km) 

The meeting was attended by the following members of the procurement committee:- 

1.  (ANWAR ALI AVESI) (Chairman) 
Executive Engineer Highway Division 
Khairpur. 

2.  (Mir Chakar Hussain Talpur) (Member) 

Assistant Engineer Highways Sub- Division 
Thari Mirwah. 

3.  (ALI AKBER METLO) (Member) 
Assistant Engineer Pub Health Engineering 
Sub-Division Khairpur. 

The Bids were received till the deadline of submission and opened before the following 

Bidders and their representative (Attendance sheet is enclosed) 

The Bids were opened at the given time 2 00 PM in the presence of the Procurement 

Committee The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the 

bidding documents and arithmetically checked and verified the documents and bid security submitted by the 

bidders 

Recommendations: - 

In the light of assessment conducted by the procurement committee for technical 

compliance and comparison of rates in respect of the opened tender the procurement committee 

unanimously declared the bid submitted by M/s Khaki Construction Company  as the 

lowest and acce ed as per the SPPRA Rules 1910,(Amended 1913-14) 

meeting ended successfully with a vote of thanks 

\I : 	 .7 	 \ii;i l. ii,\91/4 'C.:5 	 ESI 
ASSIS 	GI ER 	 ASSISTANT N NEER 	 NEER 

PUBLIC HEAL 	GINEERING 	 ilIGHWAY SU 	IVISION 	 HIGH 	S IVISION 
SUB- DIVISION KHAIRPUR 	 THARI-MI VVAFI 	 HAIRPUR 

MEMBER 	 MEMBER 	 CHAIRMAN 



MIR ('I !AK 	P:SSAIN 
ASSISTANT E GINEER 

HIGHWAY SUB-DIVISION 
THARI MIRWAH 

LAVES1 
-NGINEER 

JAYS DIVISION 
Kt-IAIRPUR 

OPENING SHEET 

Name of Work Construction of road from Gath Rajper /Qadri Bux Jamri road to village Amanullah to tell via Syed 
Bolan Shah Bukhari mile 0/0-0/7(1.40km) 

Bid Reference 

Bia Opening 

No. TC/G-55/EE/77/23-1-2017 

Date:- 	 14-02-2017 

Mls Mls Mls 

	

Sector: 	i Roads 

	

Time: 	2:00 PM 

S.No BID OPENING CHECKLIST Yes Yes Yes 

1.00 	• Is outer envelope of bid sealed? 
Yes yes Yes 

2.00 If Form of Bid Complete and signed? 
Yes Yes Yes 

• 3 00 Expiration date of bid SO "days" 90 "days' 90 "days- 

4.00 Is 	documentary authority 	for 	signing 

enclosed 

him self him self him self 

6.00 Amount of Bid Security ( as required) Rs:- Rs:- 

Rs: 

6.00 " 	Substitution 	" 	With 	Drawl 	or No No No 

Modification Submitted" 

'1.00 Describe any alternative bid made No No No 

8.00 Describe any discount of modification 

offered 

, No No No 

9 CO Additional Comments No No _ No 

Total Bid Price Rs 	Rs.- 	 Rs:- 	 Rs - 

11 00 	Name of bidder or his representative 

who attended bid opening 

12 00 	Signature of bidder or his 

representative who attended bid 

opening 

1:s 00 	Name of Member of Tender Committee 

who attended bid opening 

A 	tetid°N I :11.0 
ASSISTANT NGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 



if approved work order may be issued 

WAR 
CUTI 

GHW Di 
Kt RPU 

a,man 

BE I METLO 
NT NGINEER 

 

PUBLIC HE LTH ENGINEERING 
SUB-DIVISION•1 KHAIRPUR 

MEMBER 

MIR CHAKHAR 	r•TALPUR 
ASSISTANT GINEER 

HIGHWAY S B-DIVISION 
THARI-MIRWAH 

MEMBER 

COMPARATIVE STATEMENT /FINANCIAL REVIEW 

S. NO.23 DATE OF ISSUE 23-01-2017 
DATE OF OPENING 14-02-2017 

Construction of road from Gath Rainer IQadri Bux Jamri road to village Amanullah to tell via Syed Bolan Shah Bukhari mile 010-0/7(1.40km)  
N.I T Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/77 dated :-23-01-2017  
Administrative Approval Rs.10.00 million & Technical Sanction Rs.9.6629 Million Vide Order No:PB/S.E/W&S/209 dated:AO-2.2017 

NAME OF WORK:- 

Part 

_____ 

Items. 
Amount of 

Schedule '8'. 
Ceiling in T.S. Amount in T S. 

RATES / PERCENTAGE QUOTED BY CONTRACTOR. 

M/s Khaki Construction Company M/s Jeelani Construction Company M/s Muhammad Hassan Wassan 

Percentage I Rate 
over Schedule-1V  

Amount 
Percentage / Rate over 

Schedule-13' 
Amount 

Percentage I Rate over 
Schedule-13' 

Amount 

A) Road Work 
i Schedule '8' 8704745 8937674 7.80 %Above 9383715 7.93 %Above 9395031 7.96 %Above 9397643 

ii Add 8 % Above (+) 
696379 

Deduct Decrease of 
iii Bitumen 	(-) 463450 463450 463450 463450 

8937674 Total:-(A) 8937674 8920265 8931581 8934193 

B) M/Work 3Span Culverts 

Schedule '8' 324882 325284 24.75 	%Above 405290 24.88 %Above 405713 24.94 %Above 405908 

ii Cartage of Material 82200 Except (RCC & Exe) Except (RCC & Exe) Except (RCC & Exe) 

iii Execavation & R CC 170637 Atpar 170637 Atpar 170637 Atpar 170637 Atpar 170637 

Total:. 577719 Total:- 577719 Total:- 575927 Total:- 576350 Total:- 576545 

C) Scheme Board 16956 At par Total:-(C) 16956 At par 16956 At par 16956 At par 16956 

G.Total 9532349 9513148 9524887 9527693 
Submitted to the worthy Superintending Engineer Works & Services Department khairpur 
The rate cuoted by M/s Khaki Construction Company Government Contractor Ca., (Par: A Road Work) 7 80 Aoove on (Part-B M Work ) 24 75 % Above (R CC A'h:tr Execavation Atpar ) ( Par: C) Scheme Board At Par 
was fo..ho the lowest The tender amount of the lowest oicder comes to Rs. 9513148 against Administrative Aooroval of Rs.10.00 /- Tecn.nciai sanction of Rs.9.6629 /- 
Thus saving over is Rs.149752/- from T 

CHECKED BY 



7.80% 
Lowest At Par 

M/s Ranipur 
1 	Gillani & Co 24.60 % Above & 

Above 	RCC & Excavation 

COMPRATIVE STATEMENT 

Olk 

Name of Work:- 

N.I.T NO:- 

N.I.T Sr .No:-

TENDER AMOUNT 

T.S AMOUNT:- 

CONSTRUCTION OF ROAD FROM SETHARAJA -DEPARAJA  
ROAD TO VILLAGE SHER MUHAMMAD NOOH POTO TALUKA 
JP2PFB;Fai MIRWHA MILE 0/0-1/0(1.60 KM)  
Vide No: TC/G-55/EE/77/dated:-23 -01-2017. 

No.24 

Rs:- 15.00 Million . 

Rs. 14.9575 Millions, Vide No. PB/S.EAN&S/DB /198 dated:-10-02-2017 

DATE OF ISSUE 23-1-2017 AND DATE OF OPENING 14-02-2017. 

S.No 
Name of 

Participants 
D.R No. 

Part A 
M Work 

Drain Cross 

RATES 

M.s. Work 

Part —B 
Pevirtg-Biesk 

3 SPAN camort 

Scheme 
Board 

Status 

M/s New Raza 
2 	Builders 

M/s Altaf Hussain 
3 	Shaikh & Co 

7.88% 	24.80 % Above 
Above 	RCC & Excavation 

7.97% 	24.85 % Above 
Above 	RCC & Excavation 

At Par 	Highest 

At Par 	Higher 

	

AL 	 TLO 

	

ASSI 	ENGINEER 
PUBLIC HEALTH ENGINEERING 

SUB- DIVISION KHAIRPUR 
MEMBER 

MIR CHAKfCR I.USSAIN 
ASSISTANT NGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

AN WAR 	VEST 
EXECUTI NOINEEF 
HIGiHWA S u  !VISION 

KHAIR UR 
CHAIR AN 



BID- EVALUATION 

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.  

2. Tender Reference:- 	No: TC/G-55/EE/77/dated:23-01-2017.  

Tender Description / Name of Work/ item:- CONSTRUCTION OF ROAD FROM SETHARAV.  - 

DEPARAJA ROAD TO VILLAGE SHER MUHAMMAD NOOH POTO TALUKA liZCEEIER MIRWHA  

0/0-1/0(1.60 KM)  

4. Method of Procurement: 	Single Stage on Envelope Procedure. 

5. Tender Published :- 	 SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date) 

6. Total Bids Documents Sold:- 	 3 Nos 

7. Total Bids Received:- 	 3 Nos 

8. Technical Bid Opening date:(if Applicable)  14-02-2017 	(Provide details in Separate Form). 

9. No. of Bid Technically qualified (if Applicable) 	 01 

10. (Bid(s) Rejected:- 

 

02 Nos 

  

11. Financial Bid Opening Date:- 14-02-2017 

12. Bid Evaluation Report :- 

S.No 
Name of Firm of 

Bidder 

Cost 
offered by 
the Bidder 

Ranking in 
Term of 

Cost 

Comparison 
with 

Estimated 
Cost 

Reasons for 
acceptance/ 

rejection 
Remarks 

1'  
M/s Ranipur 
Gillani & Co 14888290 1st  Lowest 

14920118 Qualified as Per 
evaluation Criteria 

Recommende 
and award of 

work 
2. 

M/sNew Raza 
Builders 14899944 

2nd Lowest 14920118 Qualified Rejected due 
to Higher Rat( 

3 
M/s Altaf 
Hussain Shaikh 
& Co A 

14912411 
3

rd 
Lowest 14920118 Qualified Rejected due 

to Higher Ratg. 

AL 	 Au) 
ASSIS 1T NGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAKaR USSAIN 
ASSISTANT NGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

ANWA • SI 
EX CUT E GINEER 

HI HW • YS DIVISION 
KHAIRPUR 

CHAIRMAN 



COMLPLIED / NOT COMPLIED 

COMLPLIED 

COMLPLIED TENDER FEE DEPOSITED 02 

S.No:- 

01 

MANDATORY ELIGBILITY CRTITERIA 

EARNEST MONEY ATTACHED 

03 STAMP DUTY LEVIED 

05 N.T.N CERTIFICATE /COPY OF NIC 

07 
BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL 

OF WORK IN PROGRESS 

08 
REGISTRATION WITH PEC IN REQUIRED RELEVANT 

CATEGORY 

09 Required Experience 

COMLPLIED 

Yes 

SINDH BOARD OF REVENUE CERTIFICATE 04 

Yes 

Yes 

AFFIDAVIT ATTACHED 06 

Available 

Available 

Available 

Available 

MIR CHA 	OSSAIN ANWA VESI 
ASSISTANT ENGINEER EXECUTI GINGER 

HIGHWAY SliB-DIVISION HIGHW 	S VISION 
THARI-MIRWAH KHAIRP R 

MEMBER CHAIRM N 

ALI A BER 7 LO 
ASSIST • 	f INEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

budget status 10 

BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT 	(24) 

NIT NO:-TC/G-55/EE /77 dated:-23-01-2017  

EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR 

Name of Work:- 
	Construction of road from Setharaja -Deparaja road to village Sher 

Muhammad Nooh Poto Taluka mte 	Mirwha mile 0/0-1/0(1.60 km) 

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD 



NIT NO.TC-G-55/EE/77 dated:-23-01- 2017 

METHOD AND PROCEDURE OF PROCUREMENT: NATIONAL COMPETITIVE BIDDING 
(SINGLE STAGE- ONE ENVELOPE). 

MINUTES OF BID OPENING MEETING  

A meeting of the procurement committee of Highways Division Khairpur was held on 

14-2-2017 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of 

tender for the above cited NIT for the procurement of the work:- CONSTRUCTION OF ROAD 
FROM SETHARAJA -DEPARAJA ROAD TO VILLAGE SHER MUHAMMAD NOOH POTO  
TALUKA 441XFOISI MIRWHA MILE 0/0-1/0(1.60 KM)  

The meeting was attended by the following members of the procurement committee:- 

1.  (ANWAR ALI AVESI) (Chairman) 
Executive Engineer Highway Division 
Khairpur. 

2.  (Mir Chakar Hussain Talpur) (Member) 

Assistant Engineer Highways Sub- Division 
Thari Mirwah. 

3.  (ALI AKBER METLO) (Member) 
Assistant Engineer Pub Health Engineering 
Sub-Division Khairpur. 

The Bids were received till the deadline of submission and opened before the following 

Bidders and their representative (Attendance sheet is enclosed). 

The Bids were opened at the given time 2.00 PM in the presence of the Procurement 

Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the 

bidding documents and arithmetically checked and verified the documents and bid security submitted by the 

bidders. 

Recommendations:- 

In the light of assessment conducted by the procurement committee for technical 

compliance and comparison of rates in respect of the opened tender the procurement committee 

unanimously declared the bid submitted by  M/s Ranipur Gillani & Co  as the lowest and 

accepted as per the SPPRA Rules 1910,(Amended 1913-14) 

e meeting ended successfully with a vote of thanks. 

I Iloi 	 MIR CIIA 	6SA1N 	 ANWA 	VESI 
ASSIS 	T GINEER 	 ASSISTANT NGINEER 

PUBLIC HEALTH GINEERING HIGHWAY S B-DIVISION 
THARI-MIRWAH 	

EX 	 INEER irurly 
IGHVVAYS D VISION 

SUB- DIVISION KHAIRPUR  ,_ yHAIRP 
MEMBER 	 MEMBER 	 CHAIRM 



AN WAR 
EXECUTI 
HIG 

VESI 
GINEEk 

SION 

OPENING SHEET 

NAME OF WORK :- Construction 	of road from Setharaja -Deparaja road to village Sher Muhammad Nooh Poto Taluka 
Kotdiji 	Mirwha mile 0/0-1/0(1.60 km) 	. 

Bid Reference No. TC/G-55/EE/77/23-1-2017 WS ?ZAK fgt. 
4:114.4(1 A 

WS M ea-) &zit 
6 u4t4SZ 

WS A Pi tiwY) a41/1  
,.r.- 6 

Sector: Roads 

Bid Opening Date:- 	 14-02-2017 Time: 2:00 PM 

S.No: BID OPENING CHECKLIST Yes Yes Yes 
1.00 Is outer envelope of bid sealed? Yes Yes Yes 

2.00 If Form of Bid Complete and signed? Yes Yes Yes 

3.00 Expiration date of bid 90 "days" 90 "days" 90 "days" 

4.00 Is documentary authority for signing 

enclosed 

him self him self him self 

5.00 Amount of Bid Security ( as required) 

Rs: 

Rs:- Rs:- Rs:- 

6.00 " Substitution " With Drawl " or " 

Modification Submitted" 
No No No 

7.00 Describe any alternative bid made No No No 

8.00 Describe any discount of modification 

offered 
No No No 

9.00 Additional Comments No No No 

Total Bid Price Rs. Rs:- Rs:- Rs:- 

11.00 Name of bidder or his representative 

who attended bid opening ,-- 

12.00 Signature of bidder or his 

representative who attended bid 

opening 

\v77 

d(  .c..." 
4\ 4  ), 

• , , 
t '0 

13.00 Name of Member of Tender Committee 

who attended bid opening 
i 1 

ALI A R ET 0 
ASSISTANT ENGINEER 

PIJBLIC HEALTH ENGINEERING 
SUB- DiVIE ;N KHAIRPL.: 

MIR CHA 	USSAIN 
ASSISTANT ENGINEER 
HIGHWAY SUB-DIVISION 

'2I-MiRWAH "HAIRPUR 



if approved work order may be issued 

AVESI 
GINEER 

DIVISION 
P 

ANW 
EXEC 

HIG 

CHECKED BY BER NIETO) 
ASSI 	NT ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB-DIVISION-1 KHAIRPUR 

MEMBER 

MIR CH 	 N TALPUR 
ASSISTANT GINEER 
HIGHWAY B-DIVISION 

THARI-MIRWAH 
MEMBER 

COMPARATIVE STATEMENT /FINANCIAL REVIEW  

S. NO.24 DATE OF ISSUE 23-01-2017  
DATE OF OPENING 14-02-2017 

Construction of road from Setharaia -Deparala road to village Shor Muhammad Nooh Poto Taluka Kotdiji Mirwha mile 0/0-1/0(1.60 km) 
N.1.7 Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55177 dated :-23-01-2017 

Administrative Approval Rs.15.00 million & Technical Sanction Rs.14.9575 Million Vide Order No:PB/S.E/W&S/198 dated:-10-2-2017 

NAME OF WORK:- 

Part Items. 
Amount of 

Schedule '13'. 
Ceiling in T.S. Amount in T.S. 

RATES/PERCENTAGE QUOTED BY CONTRACTOR. 

M/s Ranipur Gillani & Co M/s New Raza Builders M/s Altaf Hussain Shaikh & Co 

Percentage / Rate 
over Schedule-'8' 

Amount 
Percentage / Rate over 

Schedule-13' 
Amount 

Percentage / Rate over 
Schedule-'B' 

Amount 

A) Road Work 
i Schedule 'B' 13647026 14267946 7.80 %Above 14711494 7.88 %Above 14722412 7.97 %Above 14734694 

ii Add 8 % Above (+) 1091762 

Deduct Decrease of 
iii Bitumen 	(-) 470842 470842 470842 470842 

14267946 Total :-(A) 14267946 14240652 14251570 14263852 

B) M/Work 3Span Culverts 

i 	Schedule 'B' 368268 325284 24.60 	%Above 458862 24.80 %Above 459598 24.85 %Above 459783 

ii Cartage of Material 95128 Except (RCC & Exe) Except IRCC & Exe) Except (RCC & Exe) 

iii Execavation & R.CC 171820 Atpar 171820 Atpar 171820 Atpar 171820 Atpar 171820 

Total:- 635216 Total:- 635216 Total:- 630682 Total:- 631418 Total:- 631603 

C) Scheme Board 16956 At par Total:-(C) 16956 At par 16956 At par 16956 At par 16956 

G.Total 14920118 14888290 14899944 14912411 
Submitted to the worthy Superintending Engineer Works & Services Department khalrpur 
The rate quoted by M/s Ranipur Gillani & Co Government Contractor © (Part A Road Work )7 80 % Above .on (Part-B M Work )24 60 % Above (R CC Atpar Execavation Atpar ) ( Part C) Scheme Board At Par 
was found the lowest The tender amount of the lowest bidder comes to Rs. 14888290/. against Administrative Approval of Rs.15 	I- Techincial sanction of Rs.14.9575 /- 
Thus saving over is Rs.69210/- from T S 



BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT 	(25) 

NIT NO:-TC/G-55/EE /77 dated:-23-01-2017  

EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR 

Name of Work:- 
	Construction of 10 Span Bridje Rd-II Near village Sono Dharejo UC 

shadi shaheed 

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD 

S.No:- MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED 

EARNEST MONEY ATTACHED 
01 COMLPLIED 

02 TENDER FEE DEPOSITED COMLPLIED 

COMLPLIED 
03 STAMP DUTY LEVIED 

Yes 
04 SINDH BOARD OF REVENUE CERTIFICATE 

Yes 
05 N.T.N CERTIFICATE /COPY OF NIC 

Yes 
06 AFFIDAVIT ATTACHED 

Available 

07 
BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL 

OF WORK IN PROGRESS 

Available 

08 
REGISTRATION WITH PEC IN REQUIRED RELEVANT 

CATEGORY 

Available 
09 Required Experience 

Available 
10 hard / budget status 

I I 

ALI AKBER METLO 
ASSISTANT ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAKAR HUSSAIN 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

ANWNt I AVESI 
EXECUTIVE NGINEER 

HIGHWAYS (VISION 
'KHAIR UR 

CHAIRMAN 



S.No 
	Name of Firm 

Bidder 

M/s Jawad Raz 
1. Construction 

Co 

M/s Al-Sohaib 
Builders 

MIS AMJ & 
Company 

2.  

3 

BID- EVALUATION 

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.  

2. Tender Reference:- 	No: TC/G-55/EE/77/dated:23-01-2017.  

3. Tender Description / Name of Work/ item:- CONSTRUCTION OF 10 SPAN BRIDJE RD-II NEAR 

VILLAGE SONO DHAREJO UC SHADI SHAHEED 

4. Method of Procurement: 
	

Single Stage on Envelope Procedure.  

5. Tender Published :- 	 SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date) 

6. Total Bids Documents Sold:- 	 3 Nos  

7. Total Bids Received:- 	 3 Nos  

8. Technical Bid Opening date:(if Applicable)  14-02-2017 	(Provide details in Separate Form). 

9. No. of Bid Technically qualified (if Applicable) 	 01  

10. (Bid(s) Rejected:- 	 02 Nos  

11. Financial Bid Opening Date:- 

12. Bid Evaluation Report:- 

14-02-2017 

Df Cost 
offered by 
the Bidder 

Ranking in 
Term of 

Cost 

Comparison 
with 

Estimated 
Cost 

Reasons for 
acceptance/ 

rejection 
Remarks 

a 
l, 985458 15` Lowest 

988210 Qualified as Per 
evaluation Criteria 

Recommended 
and award of 

work 

985908
2n°  Lowest 988210 Qualified Rejected due 

to Higher Rate 

986808 3rd  Lowest 988210 Qualified Rejected due 
to Higher Rate 

A1,1AKB \142T1 .O MIR CHAK.\R HUSSAIN ANWAR L 	VESI 
ASSISTANT NGINEER ASSISTANT ENGINEER EXECUT 	E 	INEER 

PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION HIGOWAYS DIVISION 
SUB- DIVISION KHAIRPUR THARI-MIRWAH RHAIRPUR 

MEMBER MEMBER CHAIRMAN 



M/s Jawad Raza 
Construction & 	I,S /-3 
Co 

M/s Al-Sohaib 
Builders 

M/S AMJ & 
3 	Company 

46.80 % Above & 
item No:-9 FAb Atpar 

46 85 % Above & 
item No:-9 FAb Atpar 

46.95 % Above & 
item No:-9 FAb Atpar 

Item No:- 9,10 
8.90 % Below 

Item No:- 9,10 
8.85 % Below 

Item No:- 9,10 
8 75 % Below 

Lowest 

Highest 

Higher 

1 5 

MIIZ CHAKAR USSAIN 
ASSISTANT NGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

VESI 
INFER 

S U ISION 
AIRPUR 

CHAIRMAN 

AN 
EXE 

HIG 

AR 
UTI 

COMPRATIVE STATEMENT 
C 

Name of Work:- 

N.I.T NO:- 

N.I.T Sr .No:-

TENDER AMOUNT 

T.S AMOUNT:- 

CONSTRUCTION OF 10 SPAN BRIDJE RD-II NEAR VILLAGE 
SONO DHAREJO UC SHADI SHAHEED  

Vide No: TC/G-55/EE/77/dated.-23 -01-2017. 

No.25 

Rs:- 1.00 Million . 

Rs.1.00 Millions, Vide No. DB/E.E/Highway/789 dated:-07-02-2017 

DATE OF ISSUE 23-1-2017 AND DATE OF OPENING 14-02-2017.  

            

          

RATES 

 

      

Part A 
M Work 

10 Span Bridge 

  

M s Work 

 

S. No 

 

Name of 
Participants 

 

D R No 

     

  

RCC & FAB 

  

Status 

            

ALI AKB DIM TLO 
ASSIS 	NGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 



OPENING SHEET 

NAME OF WORK :- Construction of 	10 Span Bridje Rd-II Near village Sono Dharejo UC shadi shaheed 
Bid Reference No. TC/G-55/EEJ77/23-1-2017 M/s M/s M/s Sector: Roads 

Bid Opening Date:- 	 14-02-2017 Time: 2:00 PM 

S.No: BID OPENING CHECKLIST Yes Yes Yes 
1.00 Is outer envelope of bid sealed? Yes Yes Yes 
2.00 If Form of Bid Complete and signed? Yes Yes Yes 
3.00 Expiration date of bid 90 "days" 90 "days" 90 "days" 

4.00 Is documentary authority for signing 

enclosed 
him self him self him self 

5.00 Amount of Bid Security ( as required) 

Rs: 

Rs:- Rs:- Rs:- 

6.00 " Substitution " With Drawl " or " 

Modification Submitted" 
No No No 

7.00 Describe any alternative bid made No No No 

8.00 Describe any discount of modification 

offered 
No No No • 

9.00 Additional Comments No No No 

Total Bid Price Rs. Rs:- Rs:- :- 

11.00 Name of bidder or his representative 

who attended bid opening 

12.00 Signature of bidder or his 

representative who attended bid 

opening 

.. 
i ' 

01111/ E°  

13.00 Name of Member of Tender Committee 

who attended bid opening 	Al 1 
i 

--11 

ETLO 
A 	E INEER 

PUBLIC HEALTH ENGINEERING 
Sl DIVISION RHAII::•,UR 

MIR CHAK 	USSAIN 
ASSISTANT E GINEER 
HIGHWAY SUB-PIVISION 

.fi  

	

NW 	AVESI 

	

E ECU 	GINEER 
IG AYS DVISION 

K t-siRPL' 



 

COMPARATIVE STATEMENT /FINANCIAL REVIEW  

 

S. NO.25 

  

DATE OF ISSUE 23-01-2017  
DATE OF OPENING 14-02.2017 

   

NAME OF WORK:- Construction of 10 Span Bridle Rd-II Near village Sono Dharelo UC shadi shaheed  

N.1.7 Called by Executive Engineer Highway Division Khalrpur Vide No: TC/G-55T77 dated :-23-1-2017 
Administrative Approval Rs:- 1.00 Million & Technical Sanction Rs. 1.00 Million Vide Order No:DB/E.EJHighway/789 dated:- 07-02-2017 

   

Part Items. 
Amount of 

Schedule 'B'. 
Ceiling in T.S. Amount in T.S. 

RATES / PERCENTAGE QUOTED BY CONTRACTOR. 

M/s Jawad Raza Construction & Co M/s Al-Sohaib Builders M/S AMJ & Company  

Percentage / Rate 
over Schedule-'B' 

Amount 
Percentage / Rate over 

Schedule:B.  
Amount 

Percentage I Rate over 
Schedule:B.  

Amount 

M / Work 

i Schedule '13' 271810 414535 46.80 %Above 399017 

ii Cartaige of Material 128426 

iii FAB 5% Above 14299 14299 

Total:- 414535 Total 414535 Total 413316 

20 % Below Item No:- 9,10 

i RCC & Fabncation 628037 573675 8.90 	%Below 572142 

ii 20 % Below (-) 54362 

573675 Total:- 573675 Total:- 572142 

G. Total 988210 G. Total 985458 

46.85 %Above 399153 46.95 %Above 399425 

14299 14299 

Total 413452 Total 413724 

8.85 8.75 573084 %Below 572456 

Total:- 572456 Total:- 573084 

G. Total 985908 G. Total 986808 

Submitted to the worthy Superintending Engineer Works S. Services Department khairpur 
ro  %, The rate quoted by M/s Jawad Raza Construciton Co  Government Contractor @ (Part A M/ Work ) 46.80 % Above Rem Ny ( . 0 Above) & RCC & FAB:- 9,10 (8.90 % Below) 

was found the lowest. The tender amount of the lowest bidder comes to Rs. 985458  against Administrative Approval of Rs. 1 	Techincial sanction of Rs.1.00/- (M) 

Thus saving over is Rs.14542/-  from T.S 

if approve work order may be issued 

CHECKED BY ANW 	 ALI AK 	M LO 	 MIR CliAKHAR 	ALPUR 
EXECU 	INEER 	 -AS 	EN NEER 	 ASSISTANT E INEER 

HIGH 	• SION 	 PUBLIC HEAL ENGINEERING 	 HIGHWAY SU -DIVISION 
K r 	R 	 SUB-DIVISION-1 KHAIRPUR 	 THARI-MIRWAH 

C airman 	 MEMBER 	 MEMBER 

...) 



BID- EVALUATION 

1. Name of Procuring Agency- Executive Engineer Highway Division Khairpur  

2. liender Reference:- 	No: TC/G-55/EE/77/dated:23-01-2017.  

3. Tender Description / Name of Work/ item:- CONSTRUCTION OF ROAD FROM OLD NATIONAN 

HIJHWAY TO JHANDA SHAKH VILLAGE MALIR RAJPER TC FAKIRABAD TALUKA KOTDIJI MILE 

0/0-0/4(0.80KM) 

4. Method of Procurement: 
	

Single Stage on Envelope Procedure 

5. Tender Published - 	 SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date) 

6 Total Bids Documents Sold:- 	 3 Nos  

7 Total Bids Received- - 	 3 Nos  

8. Technical Bid Opening date:(if Applicable)  14-02-2017 	(Provide details in Separate Form) 

9. No. of Bid Technically qualified (if Applicable) 	 01  

10 (Bid(s) Rejected- - 

11. Financial Bid Opening Date.- 	 14-02-2017 

12. Bid Evaluation Report.- 

02 Nos 

Ranking in 
Term of 

Cost 

Name of Firm of 
Bidder 

M/s lhsan Ali 
Kanairo 

2 	M/s Zain Builder 

M.s Khaki 
3 	Construction 

Company  

Cost 
offered by 
the Bidder 

6638948 

6641263 

6647907  

Compariion--.  
with 

Estimated 
Cost 

Reasons for 
acceptance! 

rejection 

Qualified as Per 
evaluation Criteria 

Qualified 

Qualified 

Remarks 

Recommended 
and award of 

work 
Rejected due 
to Higher Rate 

Rejected due 
to Higher Rate 

S.No 

1't  Lowest 	
6653618 

2nJ  Lowest 	6653618 

3rd  Lowest 	6653618 

Al. 
ASSI 	ENGINEER 

CHA 	USSAIN 
ASSISTANT NGINEER EiECU 

AVF:SI 
I 	ENGINEER 

PUBLIC HEALTH ENGINEERING HIGHWAY SUB-DIVISION IGH 	AYS DIVISION 
SUB- DIVISION KHAIRPUR THARI-MIRWAH --%<HAIRPUR 

MEMBER MEMBER CHAIRMAN 



NIT NO. FC-G-5511.:E/77 dated:-23-01- 2017 

METHOD AND PROCEDURE OF PROCUREMENT: NATIONAL COMPETITIVE BIDDING 
(SINGLE STAGE- ONE ENVELOPE) 

MINUTES OF BID OPENING MEETING  

A meeting of the procurement committee of Highways Division Khairpur was held on 

14-2-2017 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of 

tender for the above cited NIT for the procurement of the work:- CONSTRUCTION OF ROAD 
FROM OLAD NATIONAN HIJHWAY TO JHANDA SHAKH VILLAGE MALIR RAJPER TC  
FAKIRABAD TALUKA KOTDIJI MILE 0/0-0/5 

The meeting was attended by the following members of the procurement committee 

1 (ANWAR ALI AVESI) (Chairman) 
Executive Engineer Highway Division 
Khairpur. 

2.  (Mir Chakar Hussain Talpur) (Member) 

Assistant Engineer Highways Sub- Division 
Thari Mirwah. 

3.  (ALI AKBER METLO) (Member) 
Assistant Engineer Pub Health Engineering 
Sub-Division Khairpur.  

The Bids were received till the deadline of submission and opened before the following 

Bidders and their representative (Attendance sheet is enclosed). 

The Bids were opened at the given time 2.00 PM in the presence of the Procurement 

Committee. The committee examined all the bids as per the QualificatiOn /f ligibility /Criteria provided it the 

bidding documents and arithmetically checked and verified the documents and bid security submitted by the 

bidders 

Recommendations  

In tr;e light of assessment conducted oy the prOcurement committee tor technical 

compliance and comparison of rates in respect of the opened tender the procurement committee 

unanimously declared the bid submitted by M/s  Ihsan Ali Kanasiro  as the lowest and accepted 

as per the SPf Rules 1910.(Amended 19i 3 14) 

meeting ended successfully with a vote of thanks 

:F I 0 	 NUR CliAk 	:ISA! \ 	 A 	 ESI 
A 	 Cl• EER 	 ASSISTANT GINER 	 EX 	 INFER 

PUBLIC HEALTH NGINEE RING 	 HIGHWAY S B-DIVISION 	 ION 
SUB- DIVISION HAIRPUR 	 THARI-MIRWAH 	 UR 

MEMBER 	 MEMBER 
	

HAIR AN 



AVIN 
116INEER 

S DIVISION 
AIRPUR 

CHAIRMAN 

COMPRATIVE STATEMENT 

t 
Name of Work:- 

N.I T NO:-
e1/4  

N I T Sr .No:- 

TENDER AMOUNT 

T.S AMOUNT:- 

Construction of road from Olad Nationan Hijhway to jhanda shakh 
village malir Rajper TC Fakirabad Taluka Kotdiji mile 0/0-0/4(0.80km) 
Vide No TC/G-55/EE/77/dated'-23 -01-2017.  

No.26 

Rs:- 6.800 Million . 

Rs.6.7791Millions, Vide No. PB/S.E/VV&S/DB /210 dated:-10-02-2017 

DATE OF ISSUE 23-1-2017 AND DATE OF OPENING 14-02-2017. 

      

RATES 

M s Work 

 

   

Part A 
Road Work 

   

S No 
Name of 

Participants 
D R No.  

c2-4 

I S2-7 

    

 

Part —B 
3 Span Culvert 

; Scheme 
Board Status 

2 

M/s Ihsan Ali 
Kanairo 

M/s Zain Builder 

7.80% 	21.00 % Above & 
Above 	RCC & Excavation 

7.83% 	21.40 % Above 
Above 	RCC & Excavation 

At Par 

At Par 

Lowest 

Highest 

3 

M.s Khaki 
Construction 
Company 

7 93% 	21.74 °./..; Above 
Above 	RCC & Excavation 

At Par Higher 

Al. AK 11 NATI.° 
ASSIST T :NGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CI lAk 	HUSSAIN 
ASSISTAN ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 



Name of Work :- Construction of road from Old National Highway to Jhanda Shakh village Malir Rajper TC Fakirabad 
Taluka Kotdiji mile 0/0-0/5 

14-02-2017 

I 
• B• id Reference No. TC/G-55/EE/77/23-1-2017 

Bid Opening Date:- 

! S.No: 	BID OPENING CHECKLIST 

M/s Sector: Roads 

OPENING SHEET 

	

7 1.00 	Is outer envelope of bid sealed? 

• 2• .00 	• If Form of Bid Complete and signed? 

	

3• .00 	E• xpiration date of bid 

	

4.00 	Is documentary authority for signing 

enclosed 

• 5• .00 	A• mount of Bid Security ( as required) RS:- 

M/s 

Rs: 

• 6• .00 	" Substitution " With Drawl 	or " 

Modification Submitted" 

7.00 	Describe any alternative bid made 

8.00 

	

	• D• escribe any discount of modification 

offered 

7, 9.00 	A• dditional Comments 

Total Bid Price Rs. 

11.00 • N• ame of bidder or his representative 

who attended bid opening 

12.00 	Signature of bidder or his 

representative who attended bid 

opening 

• 13.00 	N• ame of Member of Tender Committee 

who attended bid opening 

A 	 -11.0 
ASSIS AN N INEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

0 

Yes 

Yes 

Yes 

90 "days" 

him self 

Yes 

Yes 

Yes 

90 "days" 

him self 

No 	 No 

No 

No 

Rs:- 

No 

No 

Rs:- 

Time: 	, 2:00 PM 

. 	_ 
Yes 

Yes 

Yes 

90 "days" 

him self 

Rs:- 

M/s 

Rs:- 

No 

No 

No 

\'lIR CIIAKA 
ASSISTANT E INEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

AVESI 
NLGINEER 

AYS DIVISION 
KHAIRPUR 

AN 
EXE 
HI 



COMPARATIVE STATEMENT IF  	REVIEW  

S. NO 26 

NAME OF WORK 

DATE OF ISSUE 23-01-2017 
DATE OF OPENING 14-02-2017 

Construction of road from Old Nationan Hijhway to Jhanda Shakh Village Malir Ftaiper TC Fakirabad  Taluka Kotdiii mile 0/0-015  
N.I.T Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/77 dated :-23-01-2017 
Administrative Approval Rs.6.800 million & Technical Sanction R:-6.7791 Million Vide Order No:PB/S.E/W&S/210 dated:-10-2-2017 

Items 
Amount of 

Schedule 'B'. 
Ceiling in T.S. Amount in T.S. 

RATES / PERCENTAGE QUOTED BY CONTRACTOR. 

MIs Ihsan Ali Kanairo Mis Zain Builder M.s Khaki Construction Company 

Percentage I Rate 
over Schedule-'B' 

Amount 
Percentage / Rate over 

Schedule-1V 
Amount 

Percentage / Rate over 
Schedule-1V 

Amount 

A) Road Work 
i Schedule '13' 

ii Add 8 % Above (• 

6275664 

502053 

6,446628 	7.80 %Above 6765166 	 7.83 %Above 6767048 	 7.93 %Above 6773324 

Deduct Decrease of 

iii Bitumen 331089 331089 331089 331089 

6446628 Total :IA) 6446628 6434077 6435959 6442235 

B) MIWork 3Span Culverts 

i Schedule B 108294 325284 	21 00 	%Above 131036 	 21,40 %Above 131469 	 21.74 %Above 134837 	- 

II Cartage of Material 24861 Except (RCC & Exe) Except (RCC & Exe) Except (RCC & Exe) 

iii Execavation & R CC 56879 	 Atpar 56879 Atpar 56879 Atpar 56879 Atpar 56879 

Total.- 190034 	 Total:- 190034 Total:- 187915 Total:- 188348 Total:- 188716 

C) Scheme Board 16956 16956 16956 16956 16956 

G.Total 6653618 6638948 6641263 6647907 

par  

Submitted to the worthy Superintending Engineer Works & Services Department khairpur 
The rate rwolea by Mia Ihsan Ali Kanairo Government Contractor @ (Par: A Road Work) 7 80 k Above .on (Part-B M Work) 21 CC % Above (Ft CC A:pa,  I .ecavation Atpar ) P C Shceme Board /vapor 

was found the lowest The tender amount of the lowest bidder comes to Rs. 6638948 /. against Administrative Approval of Rs.6.800 /- T - chincial sanction of Rs.6.7791 
Thus saving over c Rs:-140152J- from T S 

if approved work order may be issued 

Ck'ECKED BY 

	

A AR 	VES 	 Al.l AKB 	FT 0 	 MIR Ci,AKHAR HOS M TA1PUR 

	

EX - CUT! 	EER 	 A 	 GI ER 	 ASSISTANT GINEER 
ION 	 PUBLIC HEALTH NGINELRING 	 HIGHWAY 8-DIVISION 

SUB-DIVISION-1 KHAIRPUR 	 THARI-MIRWAH 

MEMBER 	 MEMBER 



At Par Lowest 

At Par Highest 

Higher At Par 

tri 

1530 

1531 

7.90% 	25.50 % Above & 
Above 	RCC & Excavation 

7.94% 	25.70 % Above 
Above 	RCC & Excavation 

7.96% 	25.75 % Above 
Above 	RCC & Excavation 

1 

2 

M/s New Jawad 
3 	Raza Builders 

M/s M.M I Builder 

M/s Ghulam 
Mustafa Wassan 
& Sons 

COMPRATIVE STATEMENT 

Name of Work:-

1..1 NO:- 

N.I.T Sr .No:-

TENDER AMOUNT 

T.S AMOUNT:- 

CONSTRUCTION OF INTRENALL ROAD FOR VILLAGE 
MEVAL DIN (QADIR BUX BABAR) MILE 0/0-0/3 (0.60 KM) 
Vide No: TC/G-55/EE/77/dated:-23 -01-2017. 

No.27 

Rs:- 4.00 Million . 

Rs.3.9717 Millions, Vide No. PB/S.E/W&S/DB /211 dated:-10-02-2C17  

DATE OF ISSUE 23-1-2017 AND DATE OF OPENING 14-02-2017. 

                 

              

RATES 

M.s. Work 

 

      

Part A 
Road Work 

       

               

S.No 

 

Name of 
Participants 

D.R No. 

  

Part —B 
3 Span Culvert 

  

Scheme 
Board 

                 

Status 

1L(•  
ASSIS 	ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

\IIR CHAKAR 	USSAIN 
ASSISTANT 	NGINEER 

AN 
EXE 

A 
UT ;01 

• VEST 
NGINEER 

HIGHWAY SUB-DIVISION HIG ef• YS DIVISION 
THARI-MIRWAH KHAIRPLIR 

MEMBER CHAIRMAN 



Cost 
offered by 
the Bidder 

Ranking in 
Term of 

Cost 

Comparison 
with 

Estimated 
Cost 

Reasons for 
acceptance/ 

rejection 
S.No 

M/s AAA & Co 

M/s Ihsan Ali 
Kanairo 

Ws Yasir & Sons 

3907646 

3909307 

3910083 

1st  Lowest 

2nd  Lowest 

3rd  Lowest 

Qualified as Per 
evaluation Criteria 

Recommenrir'.  
and award of 

work  

Rejected due 
to Higher Rate 

Rejected due 
to Hi her Rate 

2.  

1. 
3912489 

3 

3912489 
Qualified 

3912489 Qualified 

Name of Firm of 
Bidder Remarks 

BID- EVALUATION 

Name of Procuring Agency Executive Engineer Highway Division Khairpur.  

 

2. Tender Reference:- 	No: TC/G-55/EE/77/dated:23-01-2017.  

3 Tender Description / Name of Work/ item:- CONSTRUCTION OF ROAD FROM PIR MUHAMpo-• 

NAREJO ROAD TO VILLAGE ABDUL LATIF NAREJO ROAD MILE 0/0-0/1+1/2.  

4. Method of Procurement: 
	

Single Stage on Envelope Procedure.  

5. Tender Published :- 	 SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date) 

6. Total Bids Documents Sold - 	 3 Nos 

7. Total Bids Received:- 	 3 Nos  

8. Technical Bid Opening date:(if Applicable)  14-02-2017 	(Provide details in Separate Form). 

9. No. of Bid Technically qualified (if Applicable) 	 01  

10. (Bid(s) Rejected:- 	 02 Nos  

11. Financial Bid Opening Date:- 

12. Bid Evaluation Report:- 

14-02-2017 

:ELI AKI R 	"1L( 
ASSISTANT .E INEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MHZ CI IAKA'6USSAIN 
ASSISTANT GINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

ANINAR1 	ESI 
EXECUTI 	INEER 
HIGHWAYS 'VISION 

KHAIRPUR 
CHAIRMAN 



BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT 
	

(27) 

NIT NO:-TC/G-55/EE /77 dated:-23-01-2017  

EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR 

110 Name of Work:- 
	Construction 	of internal road for village Meval Din (Qadir Bux 

Babar) mile 0/0-0/3 (0.60 km) 

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD 

S.No:- MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED 
EARNEST MONEY ATTACHED 

01 COMLPLIED 

02 TENDER FEE DEPOSITED COMLPLIED 

COMLPLIED 
03 STAMP DUTY LEVIED 

Yes 
04 SINDH BOARD OF REVENUE CERTIFICATE 

Yes 
05 N.T.N CERTIFICATE /COPY OF NIC 

Yes 
06 	 AFFIDAVIT ATTACHED 

Available 

BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL 
07 

OF WORK IN PROGRESS 

Available 

08 REGISTRATION WITH PEC IN REQUIRED RELEVANT 

CATEGORY 

Available 
09 	 Required Experience 

Available 
10 	 Fund / budget status 

AL A14BE 	110 
ASSI TANT GINEER 

PUBLIC HE 	NGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHA 	SSAIN 
ASSISTAN ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

ANWA lAVESI 
EXE UTIV NGINEER 
HIG WAYS DIVISION 

KHAIRPUR 
CHAIRMAN 



A$'W 
EiECU 

IGH 

ESI 
ENGINEER 
DIVISION 

AIRPUR 

OPENING SHEET 

Name of Work :- Construction 	of internal road for village Meval 	Din (Qadir Bux Babar) mile 0/0-0/3 (0.60 km) 

Bid Reference No. TC/G-55/EEJ77/23-1-2017 M/S M/s M/s Sector: Roads 

Bid Opening Date:- 	 14-02-2017 Time: 2:00 PM 

S.No: BID OPENING CHECKLIST Yes Yes Yes 
1.00 Is outer envelope of bid sealed? Yes Yes Yes 

2.00 If Form of Bid Complete and signed? 
Yes Yes Yes 

3.00 Expiration date of bid 90 "days" 90 "days" 90 "days" 

4.00 Is documentary authority for signing 

enclosed 

him self him self him self 

5.00 Amount of Bid Security ( as required) 

Rs: 

Rs:- Rs:- Rs:- 

6.00 " Substitution " With Drawl " or " 

Modification Submitted" 

No No No 

7.00 Describe any alternative bid made No No No 

8.00 Describe any discount of modification 

offered 

No No No 

9.00 Additional Comments No No No 

Total Bid Price Rs. Rs:- Rs:- Rs:- 

11.00 Name of bidder or his representative 

who attended bid opening 

12.00 Signature of bidder or his 

opening 

representative who attended bid  

_ 49)) ) 

13.00 Name of Member of Tender Committee 

who attended bid opening 

1 — i 

AL 	METLO 
ASSISTA ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUt3- DIVISION KHAIRPUR 

MIR CHAK 	SSAIN 
ASSISTANT E GINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 



 

COMPARATIVE STATEMENT /FINANCIAL REVIEW 

  

S. NO.27 

  

DATE OF ISSUE 23-01-2017 
DATE OF OPENING 14-02-2017 

   

NAME OF WORK:- Construction of internal road for village Moval Din (Qadir Bux Babar) mile 0/0-0/3 (0.60 km)  
N.I.T Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55177 dated :-23-01-2017 
Administrative Approval Rs.4.00 million & Technical Sanction Rs:-3.981700 Million Vide Order No:PB/S.ENV&S/211 datod:-10-2-2017 

  

I 

Part (tems. 
Amount of 

Schedule 'Er. 
Ceiling in T.S. Amount in T.S. 

RATES/ PERCENTAGE QUOTED BY CONTRACTOR. 

M/s M.M I Builder M/s Ghulam Mustafa Wassan & Sons M/s New Jawad Raza Builders 

Percentage / Rate 
over Schedule-13' 

Amount 
Percentage I Rate over 

Schedule-1V 
Amount 

Percentage / Rate over 
Schedule-'B' 

Amount 

A) Road Work 

i 	Schedule '6' 3611161 3701512 7.90 %Above 3896443 7.94 %Above 3897887 7.96 %Above 3898609 

ii Add 8 % Above (+) 288892 
Deduct Decrease of 

iii Bitumen 198541 Atpar Atpar 198541 Atpar 198541 Atpar 198541 

Total:- 3701512 Total:- 3701512 Total:- 3697902 Total:- 3699346 Total:- 3700068 

	

B) 	New 3 Span Culvert 

	

i 	Schedule 'B' 108294 194021 25.50 %Above 135909 25.70 %Above 136126 25.75 %Above 136180 

ii Cartage of Material 28848 

iii Execavation 8 R CC 56879 Atpar Atpar 56879 Atpar 56879 Atpar 56879 

Total:- 194021 Total:- 194021 Total:- 192788 Total:- 193005 Total:- 193059 

Schmo Board 16956 16956 16956 16956 16956 

G.Total 3912489 3907646 3909307 3910083 
Submitted to the worthy Superintending Engineer Works & Services Department kheirpur 

The rate quoted by M/s M.M.I Builder Government Contractor 	(Part A Road Work )7 90 % Above on (Part-B M Work) 25 50 % Above (R CC Atpar Execavation Atpar ) 

( Part C) Scheme Board At Par was found the lowest The tender amount of the lowest bidder comes to Rs. 3907646 against Administrative Approval or Rs.4.00 I- Techincial sanction of Rs.3.9817 /- 
Thus saving over is Rs.74054/- from T S 

if approved work order may be issued 

CHECKED BY 	 ANWA 	ESI 	 E METLO 

	

EXECUT 	GINEER 	 ASSISTA T ENGINEER 

	

HIGHW 	VISION 	 PUBLIC HEALTH ENGINEERING 
KH P 	 SUB-DIVISION-1 KHAIRPUR 

man 	 MEMBER 

MIR CHAKHAR 	S •TALPUR 
ASSISTANT GINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 



BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT 
	

(28) 

NIT NO:-TC/G-55/EE /77 dated:-23-01-2017  

EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR 

Name of Work:- 
	Construction of road from Machine Pull to Village Yar Muhammad 

Solangi UC Bapho Taluka Kotdiji mile 0/0-03+1/2 (0.70 km0 

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD 

S.No:- MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED 

01 
EARNEST MONEY ATTACHED 

COMLPLIED 

02 TENDER FEE DEPOSITED COMLPLIED 

03 STAMP DUTY LEVIED 

COMLPLIED 

Yes 

SINDH BOARD OF REVENUE CERTIFICATE 

Yes 
05 N.T.N CERTIFICATE /COPY OF NIC 

06 AFFIDAVIT ATTACHED 

Available 

07 
BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL 

OF WORK IN PROGRESS 

Available 

08 REGISTRATION WITH PEC IN REQUIRED RELEVANT 

CATEGORY 

Available 
09 Required Experience 

Available 
10 Fund / budget status 

1 

41 

PUBLIC HEALTH NGINEERING 

B 
ASSISTA 

ALI AK 
GINEER 

SUB- DIVISION KHAIRPUR 
MEMBER 

MIR CHAGASSAIN 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

ANW ALI AVES1 
EXECUTIV 	°NEER 

HIGHWAY -0 VISION 
KH IRP R 

N-  CHAIRMAN 



NIT NO.TC-C-55/EE/77 dated:-23-01- 2017 

METHOD AND PROCEDURE OF PROCUREMENT: NATIONAL COMPETITIVE BIDDING 
(SINGLE STAGE- ONE ENVELOPE) 

MINUTES OF BID OPENING MEETING 

A meeting of the procurement committee of Highways Division Khairpur was held on 

14-2-2017 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of 

tender for the above cited NIT for the procurement of the work:- Construction of road from  
Machine Pull to Village Yar Muhammad Solanqi UC Bapho Taluka  
Kotdiji mile 0/0-03+1/2 (0.70 km)  

The meeting was attended by the following members of the procurement committee - 

1.  (ANWAR ALI AVESI) (Chairman) 
Executive Engineer Highway Division 
Khairpur. 

2.  (Mir Chakar Hussain Talpur) (Member) 

Assistant Engineer Highways Sub- Division 
Thari Mirwah. 

3.  (ALI AKBER METLO) (Member) 
Assistant Engineer Pub Health Engineering 
Sub-Division Khairpur. 

The Bids were received till the deadline of submission and opened before the following 

Bidders and their representative (Attendance sheet is enclosed) 

The Bids were opened at the given time 2 00 PM in the presence of the Procurement 

Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the 

bidding documents and arithmetically checked and verified the documents and bid security submitted by the 

bidders. 

Recommendations  - 

In the light of assessment conducted by the procurement committee for technical 

compliance and comparison of rates in respect of the opened tender the procurement committee 

unanimously declared the bid submitted by  M/s Ranjhan Kanasiro  as the lowest and accepted as 

per the SPPRA1910,(Amended 1913-14) ; 

eeting ended successfully with a vote of thanks. 

• 

4 

AO P 	I I)1 	 miR ('I IA alltisAIN 
ASSIS 	ENt !NEER 	 ASSISTANT ENGINEER 

PUBLIC HEALTH ENGINEERING 	 HIGHWAY SOB-DIVISION 
SUB- DIVISION KHAIRPUR 	 THARI-MIRWAH 

MEMBER 	 MEMBER 

ANW 	VESI 
EX CUT 	114EER 

HIGH 	S 11 VISION 
K AIR• R 
CHAIR AN 



Ali•AK ivET1.0 MIR CHAK USSAIN 
ASSISTANT NGINEER ASSISTANT NGINEER 

PUBLIC HEALTH ENGINEERING 
	

HIGHWAY SUB-DIVISION 
SUB- DIVISION KHAIRPUR 

	
THARI-MIRVVAH 

MEMBER 
	

MEMBER 

-AvESI 
NGINEER 

ISION 
AIRPUR 

CHAIRMAN 

BID- EVALUATION 

  

1 Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.  

2. Tender Reference:- 	No: TC/G-55/EE/77/dated:23-01-2017.  

Tender Description / Name of Work/ item:- CONSTRUCTION OF ROAD FROM MACHINE PULL TC 

VILLAGE YAR MUHAMMAD SOLANGI UC BAPHO TALUKA KOTDIJI MILE 0/0-03+1/2 (0.70 KM)  

4. Method of Procurement: 
	

Single Stage on Envelope Procedure.  

5. Tender Published 
	

SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date; 

Total Bids Documents Sold:- 	 3 Nos 

Total Bids Received:- 	 3 Nos 

8. Technical Bid Opening date:(if Applicable)  14-02-2017 	(Provide details in Separate Form). 

9. No. of Bid Technically qualified (if Applicable) 	 01  

10. (Bid(s) Rejected:- 	 02 Nos  

11. Financial Bid Opening Date:- 	 14-02-2017  

12. Bid Evaluation Report:- 

S.No 
Cost 

offered by 
the Bidder 

Ranking in 
Term of 

Cost 

Comparison 
with 

Estimated 
Cost 

Reasons for 
acceptance/ 

rejection 

Name of Firm of 
Bidder Remarks 

1.  
5848960 

2.  
5848960 

3 
5848960 

M/s Ranjhan 
Kanasiro 

M/s Qadir Bux 
Jamro 

M/s Abdul Sattar 
Arbani & Co 

5825300 St  Lowest 

5827849 
nd  Lowest 

5829124 3rd  Lowest 

Qualified as Per 
evaluation Criteria 

Qualified 

Qualified 

Recommended 
and award of 
	work  

Rejected due 
to Higher Rate 

Rejected due 
to Higher Rate 



RATES 

Name of 
Participants 

S No 

Part A 
Road Work 

Part —B 
3 Span Culvert 

M s Work 

Scheme 
Board 

Status 
D R No 

ANJWA 
EX CUTI 
HI 

ESI 
G4NEEh. 

IVISION 
AIRP R 

CHAIRMAN 

COMPRATIVE STATEMENT 

Name of Work:- 

N.I T NO:- 

N.I.T Sr .No:-

TENDER AMOUNT 

T.S AMOUNT:- 

CONSTRUCTION OF ROAD FROM MACHINE PULL TO  
VILLAGE YAR MUHAMMAD SOLANGI UC BAPHO TALUKA 
KOTDIJI MILE 0/0-03+1/2 (0.70 KM)  

Vide No: TC/G-55/EE/77/dated,-23-01-2017. 

No.28 

Rs:- 6.00 Million . 

Rs. 5..9548 Millions, Vide No. PB/S.E/VV&S/DB /212 dated:-10-02-2017 

DATE OF ISSUE 23-1-2017 AND DATE OF OPENING 14-02-2017. 

M/s Ranjhan 
Kanasiro 

M/s Qadir Bux 
2 	Jamro 

M/s Abdul Sattar 
3 	Arbani & Co 

7 90°/0 	23 50 % Above & 
Above 	RCC & Excavation 

7 94% 	23 70 °A, Above 
Above 	RCC & Excavation 

7 96% 	23.80 % Above 
Above 	RCC & Excavation 

At Par 

At Par 

At Par 

Lowest 

Highest 

Higher 

ALI B ,TLO 
ASSISTANT NGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAKAYfljUSSAIN 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 



OPENING SHEET 

Name of Work :- Construction 	of road 	from Machine Pull to Village Yar Muhammad 	Solangi UC Bapho Taluka 
Kotdiji mile 	0/0-03+1/2 (0.70 km0 

—bid Reference No. TCIG-55/EE/77/23-1-2017 	I MIS km.iy\sw, c,,,,,,,/  M/s kiaLl  mis 4 . ccilif-A-2-- - 
Sector: Roads 

Bid Opening 

S.No: 

Date:- 	 14-02-2017 

BID OPENING CHECKLIST Yes 

Time: 2:00 PM 

Yes Yes 
1.00 Is outer envelope of bid sealed? Yes Yes Yes 
2.00 if Form of Bid Complete and signed? Yes Yes Yes 
3.00 Expiration date of bid 90 "days" 90 "days" 90 "days" 

4.00 Is documentary authority for signing 

enclosed 
him self him self him self 

5.00 Amount of Bid Security ( as required) 

Rs: 

Rs:- Rs:- Rs:- 

6.00 " Substitution - With Drawl 	or " 

Modification Submitted" 
No No No 

7.00 Describe any alternative bid made No No No 

8.00 Describe any discount of modification 

offered 
No No No 

9.00 Additional Comments No NO No 

Total Bid Price Rs.:- 5-91(2,4s-67.,  Rs:- 3-8  iv t gi,v, s:- ._:rg.66197, 
11.00 Name of bidder or his representative 

who attended bid opening 

12.00 Signature of bidder or his 

representative who attended bid 

opening --)41- 	• V 

13.00 Name of Member of Tender Committee 

who attended bid opening 

A I I 

a 

AA 

..---- 
AIT AAri  1 fl 	 RAID CLI A V 	71 I CC A FM 	A 	W 

i 

ASSISTANT MGINEER 
PU: :CI: HEALTH LisiG-  .EERING 

'R- ISION 	:HAP 

ASSISTANT ENGINEER 
HiGHvVA. SU.  OMSION 

THAPI-"I ,‘' H 

NpINEER 
;NISION 

411:1-• 



INEER 
[VISION 
R 

haiman 

COMPARATIVE STATEMENT /FINANCIAL REVIEW  

46. 
S. NO.28 DATE OF ISSUE 23-01-2017  

DATE OF OPENING 14-02-2017 

Construction of road from Machine Pull to Village Yar Muhammad Solanqi UC Bapho Taluka Kotdiji mile 0/0-03+1/2 (0.70 km0  

N.1.7 Called by Executive Engineer Highway Division Khairpur Vido No: TC/G-55177 dated :-23-01-2017 

Administrative Approval Rs.6.00 million & Technical Sanction Rs:-5.9548 Million Vide Order No:PB/S.E./W&S/212 dated:-10-2-2017 

 

NAME OF WORK:- 

4., 
Part Items. 

Amount of 
Schedule 'B'. 

Ceiling in T.S. Amount in T.S. 

RATES / PERCENTAGE QUOTED BY CONTRACTOR. 

M/s Ranjhan Kanasiro 
[ 	

M/s Qadir Bux Jamro M/s Abdul Sattar Arbani & Co 

Percentage / Rate 
over Schedule-13' 

Amount 
Percentage / Rate over 

Schedule-'B' 
Amount 

Percentage / Rate over 
Schedule-'B' 

Amount  

A) Road Work 

I Schedule B' 5290803 5449346 7.90 %Above 5708776 7.94 %Above 5710893 7.96 %Above 5711951 

ii Add 8 % Above (+) 423264 
Deduct Decrease of 

III Bitumen 	(-) 264721 Atpar Atpar 264721 Atpar 264721 Atpar 264721 

Total:- 5449346 Total:- 5449346 Total:- 5444055 Total:- 5446172 Total:- 5447230 

B) New 3 Span Culvert 

1 	Schedule 'B' 216588 382658 23.50 %Above 267486 23.70 %Above 267919 23.80 %Above 268136 

ji Cartage of Material 52312 

lii Execavation & R.CC 113758 Atpar Atpar 113758 Atpar 113758 Atpar 113758 

Total:- 382658 Total:- 382658 Total:- 381244 Total:- 381677 Total:- 381894 

PC 	Scheme Board 16956 16956 16956 16956 16956 

G.Total 5848960 6842256 5844805 //VALUE! 5846080 

Submitted to the worthy Superintending Engineer Works & Services Department khairpur 

The rate quoted by M/s Ranjhan Kanasiro Government Contractor @ (Part A Road Work )7 90 % Above .on (Part-B M Work) 25 50 % Above (R CC Atpar Execavation Atpar ) 

( Part C) Scheme Board At Par was found the lowest The tender amount of the lowest bidder comes to Rs. 58253001- against Administrative Approval of Rs.6.00 /- Techincial sanction of Rs.5.9548 /-

Thus saving over is Rs.112544/- from T.S 

if approved work order may be issued 

CHECKED BY P ER ET1.0 	 MIR CRAKHAR S IN TALPUR • 

ASSIS T ENGINEER 	 ASSISTANT NGINEER 

PUBLIC HEALTH ENGINEERING 	 HIGHWAY UB-DIVISION  
SUB-DIVISION-1 KHAIRPUR 	 THARI-MIRWAH  

MEMBER 	 MEMBER 



RATES 

M.s. Work 

D.R No. Part —B 
3 Span Culvert 

Scheme 
Board 

Part A 
Road Work Name of 

Participants Status 
S No 

COMPRATIVE STATEMENT 

a 

Name of Work - 

N.I.T NO:- 

N.I.T Sr .No:- 

TENDER AMOUNT 

T.S AMOUNT:- 

CONSTRUCTION OF ROAD FROM JAMRAHO CHONDIKO TO 
VILLAGE GAEEB NAWAZ SAHITO TALUKA NARA MILE 
0/0-0/3+1/2(0.70 KM)  
Vide No: TC/G-55/EE/77/dated:-23 -01-2017. 

No.29 

Rs:- 5.224 Million . 

Rs. 4.6743 Millions, Vide No. PB/S.EAN&S/DB /215 dated:-10-02-2017 

DATE OF ISSUE 23-1-2017 AND DATE OF OPENING 14-02-2017. 

M/s Abdul Sattar 
1 	Arbarni 

M/s Muhammad 
Hassan Wassan 

M/s Abdul 
Khalique 
Phulpoto 

153,5" 

Is3,'  

1537 

7.80% 	34.00 % Above & 
Above 	FAB & Excavation 

34.40 % Above 
FAB & Excavation 

7.92% 	34.70 % Above 
Above 	FAB & Excavation 

At Par 

At Par 

At Par 

7.88%, 
Above 

Lowest 

Highest 

Higher 

A 	 TLO 
ASSIS • N NGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAK 	SSA1N 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

A 	 AVESI 
EX CU U t NGINEER 
HIGHWAYS DIVISION 

KHAIR•UR 
CHAIRMAN 



ALl AKBE 
ASSISTANT E GIN ER 

PUBLIC HEALTH NGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

AVESI 
NQINEEF. 

YS SIVISION 
AIRPUR 

CHAIRMAN 

A 
EX 

HI 

BID- EVALUATION 

 

A 
1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.  

2. Tender Reference:- 	No: TC/G-55/EE/77/dated:23-01-2017.  

	

Tender Description / Name of Work/ item:- CONSTRUCTION 	OF ROAD FROM JAMB,-..,.. 

CHONDIKO TO VILLAGE GAEEB NAWAZ SAHITO TALUKA NARA MILE 0/0-0/3+1/2(0.70 KM, 

 

4. Method of Procurement: 
	

Single Stage on Envelope Procedure.  

5. Tender Published 	 SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date) 

6. Total Bids Documents Sold:- 	 3 Nos  

7. Total Bids Received:- 	 3 Nos  

8. Technical Bid Opening date:(if Applicable)  14-02-2017 	(Provide details in Separate Form). 

9. No. of Bid Technically qualified (if Applicable) 	 01  

10. (Bid(s) Rejected:- 	 02 Nos  

11. Financial Bid Opening Date:- 	 14-02-2017  

12. Bid Evaluation Report:- 

•  S.No 	
Name of Firm of 

Bidder 	
the Bidder 
offered by 

Cost 

Ws Abdul Sattar 
Arbarnl 

M/s Muhammad 
Hassan Wassan 

M/s Abdul 
Khalique 
	

4670118 
Phulpoto 

Ranking in 
Term of 

Cost 

Comparison 
with 

Estimated 
Cost 

St Lowest 
4674111 

2nd  Lowest 4674111 

3rd  Lowest 4674111 

2. 

3 

4668013 

4664059 

Reasons for 
acceptance/ 

rejection 
Remarks 

Qualified as Per 
evaluation Criteria 

Qualified 

Recommendea 
and award of I  

work  

Rejected doe 
to Higher Pat,- 

Qualified Rejected due 
to Higher Rate 

NIIR CI IAKAIT 	SAIN 
ASSISTANT E GINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 



A 	VESI 
CUTI 
IGHW 12ER  10N 

R 
CHAIRMAN 

• 

NIT NO.TC-G-55/EE/77 dated:-23-01- 2017 

METHOD AND PROCEDURE OF PROCUREMENT: NATIONAL COMPETITIVE BIDDING 
(SINGLE STAGE- ONE ENVELOPE).  

MINUTES OF BID OPENING MEETING 

A meeting of the procurement committee of Highways Division Khairpur was held on 

14-2-2017 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of 

tender for the above cited NIT for the procurement of the work:- Construction of road from 
Jamraho Chondiko to Village Gaeeb Nawaz Sahito Taluka Nara mile 
0/0-0/3+1/2(0.70 km) 

The meeting was attended by the following members of the procurement committee:  

1.  (ANWAR ALl AVESI) (Chairman) 
Executive Engineer Highway Division 
Khairpur. 

2.  (Mir Chakar Hussain Talpur) (Member) 

Assistant Engineer Highways Sub- Division 
Thari Mirwah. 

3.  (ALI AKBER METLO) (Member) 
Assistant Engineer Pub Health Engineering 
Sub-Division Khairpur. 

The Bids were received till the deadline of submission and opened before the following 

Bidders and their representative (Attendance sheet is enclosed). 

The Bids were opened at the given time 2.00 PM in the presence of the Procurement 

Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the 

bidding documents and arithmetically checked and verified the documents and bid security submitted by the 

bidders. 

Recommendations:  

In the light of assessment conducted by the procurement committee for technical 

compliance and comparison of rates in respect of the opened tender the procurement committee 

unanimously declared the bid submitted by  M/s Abdul Sattar Arbani  as the lowest and accepted 

as per the SP A Rules 1910,(Amended 1913-14) 

a 

he meeting ended successfully with a vote of thanks. 

A KB 11A1 	 MIR oink 	SSAIN 
ASSISTANT NGINEER 	 ASSISTANT NGINEER 

PUBLIC HEALTH NGINEERING 	 HIGHWAY B-DIVISION 
SUB- DIVISION KHAIRPUR 	 THARI-MIRWAH 

MEMBER 	 MEMBER 



AN WA 
EXE UT 
HIG W 

AVESI 
NGINEER 

VISION 
AIRP JR 

OPENING SHEET 

Name of Work :- Construction 	of road from Jamraho 	Chondiko to Village Gaeeb Nawaz 	Sahito 	Taluka 	Nara mile 
0/0-0/3+1/2(0.70 km) 

Bid Reference No. TC/G-55/EE/77/23-1-2017 Mis A. st4,2 _,444;  io -1,1-44c,,' M/s mis Sector: 11  

laiir 
Roads 

Bid Opening Date:- 	 14-02-2017 Time: 2:00 PM 

S.No: BID OPENING CHECKLIST Yes Yes Yes 
1.00 Is outer envelope of bid sealed? Yes Yes Yes 
2.00 If Form of Bid Complete and signed? Yes Yes Yes 
3.00 Expiration date of bid 90 "days" 90 "days" 90 "days" 

4.00 Is documentary authority for signing 

enclosed 

him self him self him self 

5.00 Amount of Bid Security ( as required) 

Rs: 

Rs:- Rs:- Rs:- 

6.00 " Substitution " With Drawl " or " 

Modification Submitted" 

No No No 

7.00 Describe any alternative bid made No No No 

8.00 Describe any discount of modification 

offered 

No No No 

9.00 Additional Comments No No No 

Total Bid Price Rs. Rs:- Rs:- Rs:- 

11.00 Name of bidder or his representative 

who attended bid opening 

12.00 Signature of bidder or his 

opening s

representative who attended bid 

 

13.00 Name of Member of Tender Committee 

who attended bid opening 

I 

, 	, 
f 	, 
I 	J 

A AK: MET 0 
ASSISTANT NGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISIOI. KHAiPPUR 

MIR CHAK R USSAIN 
ASSISTANT E INEER 
HIGHWAY SUE-DIVISION 

THAFJ-MIR.AiArl 



LI A 	I 
GINEER 

R 
halm n 

ANW 
E ECU 

IGH 

R ME 0 
ENGI ER 

PUBLIC HEAL ENGI EERIN3 
SUB-DIVISION-1 KHAIRPUR 

MEMBER 

 

COMPARATIVE STATEMENT /FINANC  AL REVIEW  

 

S. NO.29 

  

DATE OF ISSUE 23-01-2017  
DATE OF OPENING 14-02.2017 

   

NAME OF WORK:- Construction of road from Jamraho Chondiko to Village Gaeeb Nawaz Sahito Taluka Nara mile 	0/0-013+112(0.70 km) 

N.1.7 Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/77 dated :-23-01-201',  

Administrative Approval Rs.5.224 million & Technical Sanction Rs:-4.6743 Million Vide Order No:PB/::1.E/W&S/215 dated:-10-2-2017 

  

., 

Part 

11____ 	 

i 

Items. 
Amount of 

Schedule 'B'. 
Ceiling in T.S. Amount in T.S. 

RATES / PERCENTAGE QUOTED BY CONTRACTOR. 

Ws Abdul Sattar Arbarni M/s Muhammad Hassan Wassan M/s Abdul Khalique Phulpoto 

Percentage / Rate 
over Schedule= B' 

Amount 
Percentage / Rate over 

Schedule-'6' 
Amount 

Percentage / Rate over 
Schedule-'B' 

Amount 

A) Road Work 

i 	Schedule 'B' .1301350 4446917 7.80 %Above 4636855 7.8Vi %Above 4640296 7.92 %Above 4642017 

ii  Add 8 % Above (+) 344108 
Deduct Decrease of 

iii Bitumen 	(-) 198541 Atpar 198541 Atpar 198541 Atpar 198541 

Total:- 4446917 Total:- 4446917 Total:- 4438314 Total:- 4441755 Total:- 4443476 

B) 3 Span Culvert 

i 	Schedule 'B' 128281 210238 34.00 %Above 171897 34.40 %Above 172410 34.70 %Abovo 172795 

ii Cartage of Material 45065 

iii Execavation & R CC 36892 Atpar Atpar 36892 Atpar 36892 Atpar 36892 

Total:- 210238 Total:- 210238 Total:- 208789 Total:- 209302 Total:- 209687 

C) Scheme Board 16956 At par Total:-(C) 16956 At par 16956 At par 16956 At par 16956 

G.Total 4674111 4664059 4668013 4670118 

Submitted to the worthy Superintending Engineer Works & Services Department khalrpur 
The rate quoted by M/s ABDUL SATTAR ARBANI Government Contractor @ (Part A Road Work )7.80 % Above ,on (Part-B M Work) 34 00 i> Above (I, CC Atpar Execavation Atpar ) 

( Part C) Scheme Board At Par was found the lowest The tender amount of the lowest bidder comes to Rs.4664059 /- against Administrative Approval o. Rs 5.224 1- Techincial sanction of Rs.4.6743 /-

Thus saving over is Rs.10241/- from T S 

if approved work crder may be tss...:ed 

CHECKED BY MIR CHAKHAR 	TALPUR 
ASSISTANT GINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 



EARNEST MONEY ATTACHED 
01 COMLPLIED 

02 TENDER FEE DEPOSITED 

03 STAMP DUTY LEVIED 

04 SINDH BOARD OF REVENUE CERTIFICATE 

07 
BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL 

OF WORK IN PROGRESS 

08 REGISTRATION WITH PEC IN REQUIRED RELEVANT 

CATEGORY 

10 	 Fund / budget status 
• iRequired Experience 

MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED  S.No:- 

COMLPLIED 

COMLPLIED 

Yes 

N.T.N CERTIFICATE /COPY OF NIC 

AFFIDAVIT ATTACHED 

Yes 

Yes 

05 

06 

09 

Available 

Available 

Available 

Available 

AL1AKBE TL 
ASSISTANT E GINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAIJSSAIN 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

ANWA LI AVESI 
EXECUTI 	INEER 

HIGHWA 	VISION 
Kliqk RP Pt 

LCHAIRMAN 

BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT 	(30) 

NIT NO:-TC/G-55/EE /77 dated:-23-01-2017  

EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR 

Name of Work:- 
	

Contraction of road from Qaim Khan Bhambhor to Khet 	Taluka 

Nara mile 0/0-0/3+1/2(0.70 km) 

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD 



MIR CII K 	SSAIN 
ASSISTANT GINEER 

HIGHWAY S -DIVISION 
THARI-MIRWAH 

MEMBER 

ANWA 
EXECUTI 

HIG 

SI 
INEER 
ISIQN 
R/ 

DI 
K IRP 

AIRM 

NIT NO.TC-G-55/EE/77 dated:-23-01- 2017 

METHOD AND PROCEDURE OF PROCUREMENT: NATIONAL COMPETITIVE BIDDING 
(SINGLE STAGE- ONE ENVELOPE).  

MINUTES OF BID OPENING MEETING 

A meeting of the procurement committee of Highways Division Khairpur was held on 

14-2-2017 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of 

tender for the above cited NIT for the procurement of the work:- Construction of road from  
Qaim Khan Bhambharo to Khet Taluka Nara mile 0/0 — 0/3+330' (0.70 

The meeting was attended by the following members of the procurement committee:- 

1. (ANWAR ALI AVESI) 
Executive Engineer Highway Division 
Khairpur. 

2. (Mir Chakar Hussain Talpur) 

Assistant Engineer Highways Sub- Division 
Thari Mirwah. 

3. (ALI AKBER METLO) 
Assistant Engineer Pub Health Engineering 
Sub-Division Khairpur. 

(Chairman) 

(Member) 

(Member) 

The Bids were received till the deadline of submission and opened before the following 

Bidders and their representative (Attendance sheet is enclosed). 

The Bids were opened at the given time 2.00 PM in the presence of the Procurement 

Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the 

bidding documents and arithmetically checked and verified the documents and bid security submitted by the 

bidders.  

Recommendations:- 

In the light of assessment conducted by the procurement committee for technical 

compliance and comparison of rates in respect of the opened tender the procurement committee 

unanimously declared the bid submitted by  M/s Sajjad Constructors  as the lowest and accepted 

as per the SP N!Rules 1910,(Amended 1913-14) . 

meeting ended successfully with a vote of thanks. 1 

I AKBE ETL IP 
ASSI 	E GINEER 

PUBLIC HEALTH GINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 



BID- EVALUATION 

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.  

2. Tender Reference:- 	No: TC/G-55/EE/77/dated:23-01-2017.  

Tender Description / Name of Work/ item:- CONTRACTION OF ROAD FROM QAIM 

 

BHAMBHOR TO KHET TALUKA NARA MILE 0/0-0/3+1/2(0.70 KM1 

Single Stage on Envelope Procedure 4. Method of Procurement: 

5. Tender Published :- 

	

	 SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date) 

Total Bids Documents Sold:- 3 Nos 

Total Bids Received - 3 Nos 

Technical Bid Opening date:(if Applicable)  14-02-2017 	(Provide details in Separate Form). 

No. of Bid Technically qualified (if Applicable) 	 01 

10. (Bid(s) Rejected:- 	 02 Nos  

11. Financial Bid Opening Date:- 	 14-02-2017  

12. Bid Evaluation Report:- 

S.No 
Cost 	Ranking in 

offered by 	Term of 
the Bidder 	Cost 

Comparison 
with 

Estimated 
Cost 

Reasons for 
acceptance/ 

rejection 

Name of Firm of 
Bidder Remarks 

Recommende 
and award of 

work 	 

Rejected due 
to Higher Rat - 

4592612 1s1  Lowest 1.  
M/s Sajjad 
Constructors Qualified as Per 

evaluation Criteria 
4599421 

M/s AI-Raiz 
Builders 4594701 2.  2nd  Lowest 4599421 

Qualified 

3 
Mr. Abdul 
Kahlique 
Phulpoto 

Rejected due 
to Higher Rate 

4595746 
3rd  Lowest 4599421 Qualified 

1  11.1 Al\ 	i!  ; 	E .0 
ASSISTA 	GINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

r / 
NIIR CHAK • ' 1USSAIN 
ASSISTANT ENGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

 

AN 
EXE 
HI 

AVESI 
U 	• NGINEER 

H s S OVISION 
KHAIRPUR 

CHAIRMAN 



ESI 
GINEER 

ASS DIVISION 
'R 

AN 
FXE 

HI 

• 
_ 

OPENING SHEET 

Nime of Work :- Construction of road from Qaim Khan Bhambharo to Khet Taluka Nara mile 0/0 — 0/3+330' 
(0.70 Km) 

Bid Reference No. TC/G-55/EE/77/23-1-2017 M/s Sector: Roads 

Bid Opening Date:- 	 14-02-2017 Time: 2:00 PM 

S.No: BID OPENING CHECKLIST Yes Yes Yes 
1.00 Is outer envelope of bid sealed? Yes Yes Yes 
2.00 If Form of Bid Complete and signed? Yes Yes Yes 
3.00 Expiration date of bid 90 "days" 90 "days" 90 "days" 

4.00 Is documentary authority for signing 

enclosed 

him self him self him self 

5.00 Amount of Bid Security ( as required) 

Rs: 

Rs:- Rs:- Rs:- 

6.00 " Substitution " With Drawl " or " 

Modification Submitted" 

No No No 

7.00 Describe any alternative bid made No No No 

8.00 De tribe any discount of modification 

offered 

No No No 

9.00 Additional Ccrnments No No No 

Total Bid Price Rs. Rs:- Rs:- :- 

11.00 Name of bidder or his representative 

who attended bid opening 

12.00 Signature of bidder or his 

who attended bid 

opening 
k.)

representative 

13.00 Name of Member of Tender Committee 

who attended bid opening 	 J11 

..• 

A . 	'.RA ETLO 
NiSlqTAN ENGINEER 

:!'ZiALT! 1-7 .--1"7FRIN''I • 
St 	r".•;Ii.: -*" 	-:RJR 

MIR CHAK 	SSAIN 
ASSISTANT E INEER 

:IIG1WAY c'JP-DIVISVIN 
. • "'AN 



CHECKED BY ANWA 
E CUT 

GHW 
KH 

LI AVESI 
NGI ER 

SION 

l
R. 

ima 

ETLO 
ASSISTA T ENGINEER 

PUBLIC HEALTH ENGINEERING 
SUB-DIVISION-1 KHAIP,PUR 

MEMBER 

MIR CHAKHAR HUSN'TALPUR 
ASSISTANT ENGINEER 
HIGHWAY SUB-DIVISION 

THARI-MIRWAH 
MEMBER 

COMPARATIVE STATEMENT /FINANCIAL REVIEW  

S. NO.30 

 

DATE OF ISSUE 23-01-2017  
DATE OF OPENING 14-02-2017 

   

NAME OF WORK:- Construction of road from Qaim Khan Bhambharo to Khet Taluka Nara mile 010 — 0/3+330' (0.70 Knil 

N.I.T Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55/77 dated :-23-01-2017 

Administrative Approval Rs.5.00 million & Technical Sanction Rs:-4.5995 Million Vide Order No:PI3/S.E/W&S/216 dated:-10-2-2017 

  

Part Items. 
Amount of 

Schedule 'El'. 
Ceiling in T.S. Amount in T.S. 

RATES / PERCENTAGE QUOTED BY CONTRACTOR. 

Mls Sajjad Constructors M/s Al-Raiz Builders Mr. Abdul Kahlique Phulpoto 

Percentage I Rate 
over Schedule-13' 

Amount 
Percentage / Rate over 

Schedule-13' 
Amount 

Percentage I Rate over 
Schedule-1T 

Amount 

A) Road Work 

i 	Schedule 'B' 4260879 4386522 7.90 %Above 4597488 7.94 %Above 4599193 7.96 %Above 4600045 

ii Add 8 % Above (+) 340870 
Deduct Decrease of 

iii Bitumen 	(-) 215227 Atpar 215227 Atpar 215227 Atpar 215227 

Total:- 4386522 Total:- 4386522 Total:- 4382261 Total:- 4383966 Total:- 4384818 

B) 3 Span Culvert 

i 	Schedule 'B' 128281 195943 22.00 %Above 156503 22.30 %Above 156888 22.45 %Above 157080 

jj Cartage of Material 30770 

iii Execavation & R.CC 36892 Atpar Atpar 36892 Atpar 36892 Atpar 36892 

Total:- 195943 Total:- 195943 Total:- 193395 Total:- 193780 Total:- 193972 

C) Scheme Board 16956 At par Total:-(C) 16956 At par 16956 At par 16956 At par 16956 

G.Total 4599421 4592612 4594701 4595746 

Submitted to the worthy Superintending Engineer Works & Services Department khairpur 

The rate quoted by Ws Sajjad Constructors Government Contractor @ (Part A Road Work )7.90 % Above on (Part-B M Work) 22.00 % Above ('t CC Atpar Execavation Atpar ) 

( Part C) Scheme Board At Par was found the lowest The tender amount of the lowest bidder comes to Rs. 45926121- against Administrative Approval of Rs 5.00 /- Techincial sanction of Rs.4.5995 /-
Thus saving over is Rs.6888/- from T S 

if approved work order may be issued 
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