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OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR 
No: TC/G-55/EE/d6 3 	/of 2017, Khairpur, Dated:- /6-1--211 

To 

 

The Deputy Director (ENF-1) 
SPRRA 
Karachi.  

Subject:- SUBMISSION OF BID EVALUATION REPORT 

Reference.- Office NIT TC/G-55/EE/No:-77 dated:-23-1-2017 called by Executive Engineer Highwalls Division 
Khairpur. uploaded on SPPRA website against S.N0.31277 & SPPRA ID 2147483647. 

The Bid Evaluation Report regarding tender opening of various Works of Above referred N.I.T alone, 

with other required documents are submitted herewith for the purpose of Hoisting on SPPRA website under 
SPPRA Rule 45.The details of the awarded works are as below: 

S.NO 
NAME OF Work NAME OF LOWEST BIDDER Remarks 

01 

Construction 	of 	8' 	Span 	Bridge at Sim 
Nala near Village 	Khatohar M/s Farhatullah 

-- 

02 
Construction 	of 	metaled 	road 	from 	Village 
Makwal 	road 	to 	Village 	Pahore 	UC 
Bugro 	Taluka 	Khairpur 	mile 	0/0-0/2(0.40 km) 

M/s Zohaib Builders 
_ 

03 

Construction 	of Road from 	Khair 	Muhammad 
Pato to Moujan 	Pato 	via 	Pehlwan Pato 
Taluka 	Kotdji 

M.s Insaf Ahmed 
--- 

04 

Construction 	of 	Road 	from 	Abdul 	Sattar 
Phulpoto 	Road @ 	Point of 	Rano 	Pahore 
House 	to 	Daho 	Land 	mile 	0/0-0/1(0.20 km) 

M/s Farhatullah 

05 
Construction 	of 	10' 	Span 	Bridge 	near 
Village 	Umar ,Abra Minor 	at Tando Nazar Ali 
Taluka Khairpur 

M/s AMJ & Company 
_ 

06 
Construction 	of road from Village 	Wadan 
Pota to 	Muhammad 	Mehar 	Sahito 	road 
mile 	0/0-0/1+406 

Mr. Aashfaque Ahmed Solangi 

07 

Construction 	of 	road 	from 	paving 	of 
Sobhodero 	main road 	at 	Sobhodero 
Ranipur 	road 	UC 	Sobhodero 	Taluka 
Sobhodero 

M/s R.M Associates 

08 
Construction 	of 	road 	and 	paving block 	of 
Main 	road 	of 	Sagyoon 	City 	UC 	Sagyoon 
Taluka 	Sobhodero 	District khairpur 

M/s R.M Associates  
-- 

09 

Rehabilitation 	of road 	from 	Muhammad 
Bachal 	Rajper at 	link 	from Kurnb 	Ranipur 
road 	mile 	0/0-1/1 	UC 	Daraza Sharif Taluka 
Gambat mile 0/0-1/1 

M/s R.M Associates 
_ 

10 

Construction 	of road 	from 	Village 	Ghulam 
Jamro via 	Badar 	Din 	Jamro 	to Village 
Kishno 	Morejo upto Ahdi 	Jamro 	mile 	0/0- 
0/6 UC 	Daraza 	Sharif 	Taluka 	Gambat 

M/s R.M Associates 
--- 

11 
Construction 	of road 	from 	Sami 	Sagyoon 	M/s Sial Builders Construction 
road 	to Village 	Shahzad 	Sial 	road 	mile 	 Company 
0/0-0/3+164 

-- 

12 
Construction 	of 	road from 	Village 	Sajawal 
Lashari 	to 	Dargah Chattan Shah 	Bukhari 
Taluka 	Mirwah 	mile 	0/0-1/1(1.80 km) 

M/s True Sign Construction 
Company 

-- 

13 

Reconditioning /Construction of internal roads of 
kotdiji city mile 0/0-0/7(1.40 km) M/s Wazeer Ali Panhyar & Sons 

--- 



Reconditioning /Construction of internal roads of 
kotdiji city mile 0/0-0/7(1 40 km) 

14 
M/s Wazeer Ali Panhyar & Sons 

15 
Construction of road at village qadir Bakhash 
Maitlo UC lal bux Kandhro Taluka kingri mile 0/0-
0/3 

M/S Nasrullah Soomro 

16 
Construction of road from village bhano khan 
Mangi to Malung mangrio road mile 0/0-0/3 UC 
drib mehra shah 

Mr. Abdul Wahab Solangi 
-- 

17 

Construction of road from khuhra road to pir 
Muhammad narejo to Bypass road mile 0/0-0/5 
UC drib mehra shah M/s Ali Bux Wassan 

-- 

18 
Construction of road from Pir Muhammad 
Narejo road to village abdul latif narejo road 
mile 0/0-0/1+1/2 

M/s AAA & Co 
-- 

19 

Construction of road from NH way Setharja 
Bala to village bhali dino sahito road mile 0/0- 
0/1+1/2 

M/s Khan Muhammad Solangi 
-- 

20 

Construction road from Hingroja Sobhodoero 
road to village wali Muhammad Mangnejo Via 
syed adil Shah and village Ghulam Rasool 
Mangnejo mile 0/0-1/0 

M/s Touheed Construction 
-- 

21 
Construction of 	road from kubri shakh to 
village Haji Noor Muhmmad Kubar mile 0/0-
0/5(1.0 km) 

M/s Abdul Ghani Tagar -- 

22 
Construction of road Deparja Bambhan road to 
village Misri Baladi via village khuda bux 
bambhan /Mehrab Ali Shah mile 0/0-1/0(1.6km) 

M/s Ghulam Mustafa Wassan & 
Sons 

23 
Construction of road from Gath Rajper /Qadri 
Bux Jamri road to village Amanullah to tell via 
Syed Bolan Shah Bukhari mile 0/0-0/7(1.40km) 

M/s Khaki Construction Company 

24 
Construction 	of road from Setharaja -Deparaja 
road to village Sher Muhammad Nooh Poto 
Taluka Kotdiji 	Mirwha mile 0/0-1/0(1.60 km) 

M/s Ranipur Gillani & Co 

25 
Construction 	of 	10 Span Bridje Rd-II Near 
village 	Sono Dharejo UC shadi shaheed 

M/s Jawad Raza Construction & 
Co 

26 

Construction 	of road from Olad Nationan 
Hijhway to jhanda shakh village main' Rajper 
TC Fakirabad Taluka Kotdiji mile 0/0-
0/4(0.80km) 

M/s Ihsan Ali Kanairo 

27 
Construction 	of internal road for village 
Meval 	Din (Qadir Bux Babar) mile 0/0-0/3 (0.60 
km) 

M/s M.M I Builder 

28 
Construction 	of 	road 	from Machine Pull to 
Village Yar Muhammad 	Solangi UC Bapho 
Taluka 	Kotdiji mile 	0/0-03+1/2 (0.70 km0 

M/s Ranjhan Kanasiro 

29 
Construction 	of road from Jamraho 	Chondiko 
to Village Gaeeb Nawaz 	Sahito 	Taluka 	Nara 
mile 	0/0-0/3+1/2(0.70 km) 

M/s Abdul Sattar Arbarni 

30 
Contraction 	of road 	from Qaim 	Khan 
Bhambhor 	to 	Khet 	Taluka Nara 	mile 
0/0-0/3+1/2(0.70—  	km)  

M/s Sajjad Constructors 

D 	A 
As Above 

EXECUT NGINEER 
HIGHW 	ISION 

C C 
1 Superintending Engineer, Works & Service Department Khairpur 

EXECUTIVE ENGINEER 
HIGHWAYS DIVISION 

KHAIRPUR 



BID- EVALUATION 

1. Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.  

2. Tender Reference.- 	No: TC/G-55/EE/77/dated:23-01-2017.  

3. Tender Description / Name of Work/ item:- CONSTRUCTION OF 8' SPAN BRIDGE AT  

NALA NEAR VILLAGE KHATOHAR .  

4. Method of Procurement: 	Single Stage on Envelope Procedure. 

5. Tender Published 
	

SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date) 

6. Total Bids Documents Sold:- 	 3 Nos  

7. Total Bids Received:- 

8. Technical Bid Opening date:(if Applicable)  14-02-2017 	(Provide details in Separate Form). 

9. No. of Bid Technically qualified (if Applicable) 	 01  

10. (Bid(s) Rejected.- 	 02 Nos  

11. Financial Bid Opening Date:- 

12. Bid Evaluation Report:- 

3 Nos 

14-02-2017 

S.No 
Name of Firm of 

Bidder 

Cost 
offered by 
the Bidder 

Ranking in 
Term of 

Cost 

Comparison 
with 

Estimated 
Cost 

Reasons for 
acceptance/ 

rejection 
Remarks 

1.  M/s Farhatullah 987367 15t  Lowest 
989916 

Qualified as Per 
evaluation Criteria 

Recommended 
 

and award of 
work 

2.  
M/s Muhammad 
Qasim Amur & 
Co 

988387
20°  Lowest 989916 Qualified Rejected due 

to Higher Rat,. 

3 m/s Abdul 
Ghaffar Kalhoro 

988929 
3rd  Lowest 989916 Qualified Rejected thiC 

to Higher Rate 

L 	4 ME' 'I.( MIR CHAK 	,SSAIN AN WA 	rAVESI 
SISTA ENGINEER ASSISTANT E 	INFER EXECUT 	ENGINEER 

PUBLIC 	ALT ENGINEERING HIGHWAY SUB-DIVISION HIGHWAY DIVISION 
SUB- DIVISION KHAIRPUR THARI-MIRWAH KHAIRPUR 

MEMBER MEMBER CHAIRMAN 



04 SINDH BOARD OF REVENUE CERTIFICATE 

05 N.T.N CERTIFICATE /COPY OF NIC 

06 AFFIDAVIT ATTACHED 

08 
REGISTRATION WITH PEC IN REQUIRED RELEVANT 

CATEGORY 

Available 

Available 

02 TENDER FEE DEPOSITED 

Yes 

Yes 

Yes 

COMLPLIED 

COMLPLIED 

NOT COMPLIED 

COMLPLIED 

STAMP DUTY LEVIED 

COMLPLIED 

Available 

BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL 

OF WORK IN PROGRESS 
07 

S.No:- 

01 

MANDATORY ELIGBILITY CRTITERIA 

EARNEST MONEY ATTACHED 

03 

Available 

Required Experience 

Fund / budget status 

09 

10 

4 MDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT 
	

(2) 

NIT NO:-TC/G-55/EE /77 dated:-23-01-2017  

EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR 

Name of Work:- 	Construction 
	

of 8' Span Bridge at Sim Nala near Village 

Khatohar 

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD 

ALI AKBE 	ETLO 

ASSISTAN NGINEER 
PUBLIC HEALTH ENGINEERING 

SUB- DIVISION KHAIRPUR 
MEMBER 

I 
i-,- 

MIR CHAKA 	SAIN 

ASSISTANT ENGINEER 
HIGHWAY SUB-DIVISION 

THARI-MIRWAH 
MEMBER 

ANWAR AAVESI 

EXECUTIVE NGINEER 
HIGHWAYS DIVISION 

KHAlltPUR 
CHAIRMAN 



4 

Name of Work - CONSTRUCTION OF 8' SPAN BRIDGE AT SIM NALA NEAR 
VILLAGE KHATOHAR  

Vide No: TC/G-55/EE/77/dated:-23 -01-2017. 

No.02 

Rs:-1.00 Million. 

Rs.0.9999 Millions, Vide No. DB/E.E/Highway/785 dated:-07-02-2017 

N.I.T NO:- 

N I T Sr .No:-

TENDER AMOUNT 

T.S AMOUNT:- 

I ti J 2- 
Highest 

tif3 
Higher 

itrsi 
Lowest At Par 

At Par 

At Par 

23.50% 
Above RCC 

Excavation 
At par 

23,70 % 
Above RCC 

Excavation 
At par 

23 80 % 
Above RCC 

Excavation 
At par 

Item No.- 1,2,3,4,5, 
38.60 

Item No:- 2.30 % 
Below 

Item No:- 1,2,3,4,5, 
38.87 % 

Item No:- 2.25 
Below 

Item No - 1,2,3,4 5 
38.94 % 

Item No:- 2.2.20 
Below 

M/s Muhammad 
Qasim Amur & Co 

M/s Farhatullah 

M/s Abdul Ghaffar 
3 	Kalhoro 

COMPRATIVE STATEMENT 

DATE OF ISSUE 23-1-2017 AND DATE OF OPENING 14-02-2017. 

ALI AKB 	TI,0 
ASS1STA T N INEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MHZ CHAKAR USSA1N 
ASSISTANT NGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 

ANWA 	AVES1 
EX CU 	ENGINEER 

HI HWA DIVISION 
KHAIRPUR 
CHAIRMAN 

p 

Name of 
Participants 

Part A 
Road Work 

Part —B 
3 Span Culvert 

Scheme 
Board 

Status 
S No D R No 

RATES 

M s. Work 



. OPENING SHEET 

NAME OF WORK :- Construction 	of 8' 	Span 	Bridge at Sim 	Nala near Village 	Khatohar 
Bid Reference No. TC/G-55/EE/77/23-1-2017 M/s Mls M/s Sector: Roads 

Bid Opening Date:- 	 14-02-2017 Time: 2:00 PM 

S.No: BID OPENING CHECKLIST Yes Yes Yes 
1.00 Is outer envelope of bid sealed? Yes Yes Yes 
2.00 If Form of Bid Complete and signed? 

Yes Yes Yes 

3.00 Expiration date of bid 90 "days" 90 "days" 90 "days" 

4.00 Is documentary authority for signing 

enclosed 
him self him self him self 

5.00 Amount of Bid Security ( as required) 

Rs: 

Rs:- :- Rs:- 

6.00 " Substitution " With Drawl " or " 

Modification Submitted" 
No No No 

7.00 Describe any alternative bid made No No No 

8.00 Describe any discount of modification 

offered 
No No No 

9.00 Additional Comments No No No 

Total Bid Price Rs. Rs:- Rs:- :- 

11.00 Name of bidder or his representative 

who attended bid opening 

12.00 Signature of bidder or his 

representative who attended bid

F 
opening 4-1 tii‘ii- 17  

- 

13.00 Name of Member of Tender Committee 

who attended bid opening 
41 1 

A AK vz ' M TLO 
ASSISTAN ENGINEER 

PUBL,C HEALTH ENGINEERING 
S' :3- DIVISION sHAIRPUR 

MIR CHAK 	USSAIN 
ASSISTANT E GINEER 
HIGHWAY SUB-DIVISION 

THAR. .:IFMAH 

ANNVAR 	ESI 
EX CUTI 	NGINEER 
HI H 	!VISION 

.72F UR 



DATE OF ISSUE 23-01-2017  
DATE OF OPENING 14-02-2017 

COMPARATIVE STATEMENT /FINANCIAL REVIEW  

S. NO.2 

NAME*OF WORK:- Construction of 8' Span Bridge at Sim Nala near Village Khatohar  
N.I.T Called by Executive Engineer Highway Division Khairpur Vide No: TC/G-55177 dated :-23-01-2017  
Administrative Approval Rs.1.00 million & Technical Sanction Rs:-0.9999 Million Vide Order No:DB/E.E/Highway /785dated:-07-2-2017 

(B) 

A) M/Work 3Span Culverts 

i Schedule 'B' 	 410934 

ii Cartage of Material 	 99850 

iii Execavation 8 R CC 	205802 

Total:- 	716586 

M/Work Paver Block 

Premuim On Item No:-1,2,3,4,5, 

i Schedule 'B' 	 33277 

II Cartage of Material 	 13240 

215951 

37096 

43190 

20 % Below Item No - 6 

I Schedule 'B' 

II Cartage of Matenal 

II 20 % Below (-) 

Total:- 	209857 209857 

987367 G.Total 	989916  
Submitted to the worthy Superintending Engineer Works & Services Department khaki:our 
The rate quoted by M/s Farthatullah Government Contractor © (Part A Md Work ) 23 50 % Above on (Part-B M Work) item No -1.2.3.4,5. (38 60 % Above) item No -6 (2 30 % Below) (R CC Atpar Execavation Atpar ) 

( Part C) Scheme Board At Par was found the lowest The tender amount of the lowest bidder comes to Rs. 987367 /- against Administrative Approval of I :s.1.00 /- Techincial sanction of Rs.0.9999 /- 
Thus saving over is R8.12533/- from T.S 

4 
Part Items. 

Amount of 
Schedule B. 

Ceiling in T.S. Amount in T.S. 

RATES / PERCENTAGE QUOTED BY CONTRACTOR. 

M/s Farhatullah M/s Muhammad Qasim Amur & Co M/s Abdul Ghaffar Kalhoro 

Percentage / Rate 
over Schedule-'8' 

Amount 
Percentage / Rate over 

Schedule-1V 
Amount 

Percentage / Rate over 
Schedule-'8' 

Amount 

46517 

Total:- 	716586 

Atpar 	205802 

510784 23.50 	%Above 

Except (RCC & Exe) 

Atpar 

Total:- 713305 

507503 

205802 

23.70 %Above 

Except (RCC & Exe) 

Atpar 

Total:- 

508325 	 23.80 %Above 

Except (RCC & Exe) 

205802 	 Atpar 	205802 

714127 	 Total:- 	714538 

508736 

Total:- 	46517 

209857 

46517 38.60 	%Above 

Total:- 

2.30 % Below 210984 

46122 

46122 

38.87 %Above 

Total:- 

2 25 % Below 211092 

46212 

46212 

38.94 %Above 	 46235 

Total:- 	46235 

7 20 % Below 	211200 

C) Scheme Board 16956 	At par Total:-(C) 	16956 

Total:- 	211092 
At par 	16956 

Total:- 	211200 
At par 	16956 

Total:-
At par 

210984 
16956 

if approved work order may be issued 

CHECKED BY 

988387 988929 

MIR C 	 N TALPUR 
ASSISTA NGINEER 
HIGHWAY SUB-DIVISION 

THARI-MIRWAH 
MEMBER 

TLO 
ENGINEER 

PUBLIC HEA TH ENGINEERING 
SUB-DIVISION-1 KHAIRPUR 

MEMBER 



NIT NO.TC-G-55/EE/77 dated:-23-01- 2017 

METHOD AND PROCEDURE OF PROCUREMENT: NATIONAL COMPETITIVE BIDDING 
(SINGLE STAGE- ONE ENVELOPE) 

MINUTES OF BID OPENING MEETING 

A meeting of the procurement committee of Highways Division Khairpur was held on 

14-2-2017 in the office of the Executive Engineer Highways Division Khairpur regarding opening the of 
tender for the above cited NIT for the procurement of the work:- CONSTRUCTION 	OF 
METALED ROAD 	FROM 	VILLAGE MAKWAL ROAD TO 	VILLAGE 
PAHORE 	UC BUGRO TALUKA KHAIRPUR MILE 0/0-0/2(0.40 KM 

The meeting was attended by the following members of the procurement committee:- 

1.  (ANWAR ALI AVESI) (Chairman) 
Executive Engineer Highway Division 
Khairpur. 

2.  (Mir Chakar Hussain Talpur) (Member) 

Assistant Engineer Highways Sub- Division 
Thari Mirwah. 

3.  (ALI AKBER METLO) (Member) 
Assistant Engineer Pub Health Engineering 
Sub-Division Khairpur. 

The Bids were received till the deadline of submission and opened before the following 

Bidders and their representative (Attendance sheet is enclosed). 

The Bids were opened at the given time 2.00 PM in the presence of the Procurement 

Committee. The committee examined all the bids as per the Qualification / Eligibility /Criteria provided it the 

bidding documents and arithmetically checked and verified the documents and bid security submitted by the 

bidders. 

Recommendations  - 

In the light of assessment conducted by the procurement committee for technical 

compliance and comparison of rates in respect of the opened tender the procurement committee 

unanimously declared the bid submitted by  M/s Zohaib Builders  as the lowest and accepted as 

per the SPPRA Rules 1910,(Amended 1913-14) 

meeting ended successfully with a vote of thanks. 

ALI A BE 1I 10 
A !STAN NGINEER 

PUBLIC 	TH NGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

il 
MIR CHM. 	SSAIN 	 ANW .1- 	SI 
ASSISTANT GINEER 	 EXECU 4 	I Nj ER 

HIGHWAY SU -DIVISION 	 HIG 	YS VISION 
THARI-MIRWAH 	 KHAIRP R 

MEMBER 	 ,CHAIR AN 



M/s Rajib-uddin 
Mahar 2. 2752196 

2nd  Lowest 2898091 
Qualified Rejected due 

to Higher Rate 

2752731 3 Rejected due 
to Higher Rate 

2898091 
Qualified 

3rd  Lowest 

M/s New 
Muhammad 
Ramzan & Co 

Cost 
offered by 
the Bidder 

Ranking in 
Term of 

Cost 

Comparison 
with 

Estimated 
Cost 

Reasons for 
acceptance/ 

rejection 

Qualified as Per 
evaluation Criteria 

Recommended 
and award of 

work 

1.  M/s Zohaib 
Builders 

2751126 1st  Lowest 
2898091 

S.No 	
Name of Firm of 

Bidder Remarks 

ESI 
NDINEE R 
IVISION 

AV UR 
CHAIRMAN 

ANWA 
EX:CUT 

HI L HW 

BID- EVALUATION 

Name of Procuring Agency:- Executive Engineer Highway Division Khairpur.  

.2. Tender Reference:- 	No: TC/G-55/EE/77/dated:23-01-2017.  

Tender Description / Name of Work/ item:- CONSTRUCTION OF METALED ROAD FROM 

VILLAGE MAKWAL ROAD TO VILLAGE PAHORE UC BUGRO TALUK' 

KHAIRPUR MILE 0/0-0/2(0.40 KM) 

4. Method of Procurement 
	

Single Stage on Envelope Procedure. 

5. Tender Published :- 	 SPPRA  
(Print & Electronic Media (SPPRA ID No. & News Papers Name with date) 

6. Total Bids Documents Sold:- 	 3 Nos  

7. Total Bids Received:- 	 3 Nos 

8. Technical Bid Opening date:(if Applicable)  14-02-2017 	(Provide details in Separate Form).  

9. No. of Bid Technically qualified (if Applicable) 	 01  

10. (Bid(s) Rejected:- 	 02 Nos  

11. Financial Bid Opening Date:- 	 14-02-2017  

12. Bid Evaluation Report:- 

1- • 

ALI AFB N/11.0 
ASSISTAN NGINEER 

PUBLIC HEALTH ENGINEERING 
SUB- DIVISION KHAIRPUR 

MEMBER 

MIR CHAKA OSSAIN 
ASSISTANT NGINEER 

HIGHWAY SUB-DIVISION 
THARI-MIRWAH 

MEMBER 



BIDDERS QUALIFICATION CRITERIA / TECHNICAL EVALUATION REPORT 
	

(3) 

4 
	 NIT NO:-TC/G-55/EE /77 dated:-23-01-2017  

EXECUTIVE ENGINEER HIGHWAYS DIVISION KHAIRPUR 

Name of Work:- 
	

Construction of metaled road from Village Makwal road to 

Village Pahore UC Bugro Taluka Khairpur mile 0/0-0/2(0.40 km) 

METHOD OF PROCURMENT:- SINGLE ENVELOPE METHOD 

S.No:- MANDATORY ELIGBILITY CRTITERIA COMLPLIED / NOT COMPLIED 

01 
EARNEST MONEY ATTACHED 

COMLPLIED 

02 TENDER FEE DEPOSITED COMLPLIED 

03 STAMP DUTY LEVIED 

COMLPLIED 

04 SINDH BOARD OF REVENUE CERTIFICATE 

Yes 

05 N.T.N CERTIFICATE /COPY OF NIC 

Yes 

06 AFFIDAVIT ATTACHED 
Yes 

07 
BIO DATA OF ENGINEERS TECHNICAL STAFF / DETAIL 

OF WORK IN PROGRESS 

Available 

08 REGISTRATION WITH PEC IN REQUIRED RELEVANT 

CATEGORY 

Available 

09 Required Experience 

Available 

10 Fiund / budget status 

LI 

Available 

\\ 
ALI A 'Map 

ASSISTAN tiNGINEER 
PUBLIC HEALTH 'ENGINEERING 

SUB- DIVISION KHAIRPUR 
MEMBER 

MIR CHAKA/  

ASSISTANT ENGINEER 
HIGHWAY SUB-DIVISION 

THARI-MIRWAH 
MEMBER 

ANWA! 	I AVESI 

EXECUTI 	NGINEER 
HIGHWAYS IVISION 

KHAIR UR 
CHAIR AN 



• 

' 41 

. 	 • 	 OPENING SHEET 

NAME OF WORK :- Construction 	of 	metaled 	road 	from 	Village 	Makwal 	road 	to 	Village 	Pahore 	UC 	Bugro 
Taluka 	Khairpur 	mile 	0/0-0/2(0.40 km 

Bid Reference No. TC/G-55/EE/77/23-1-2017 M/s M/s M/s Sector: Roads 

Bid Opening Date:- 	 14-02-2017 Time: 2:00 PM 

S.No: BID OPENING CHECKLIST Yes Yes Yes 
1.00 Is outer envelope of bid sealed? Yes Yes Yes 

2.00 If Form of Bid Complete and signed? Yes Yes Yes 

3.00 Expiration date of bid 90 "days" 90 "days" 90 "days" 

4.00 Is documentary authority for signing 

enclosed 
him self him self him self 

5.00 Amount of Bid Security ( as required) 

Rs: 
Rs:- itimsty— Rs:- 	II I 	 ki ()nal — Rs:-  NOd Ob/ -- 

6.00 " Substitution " With Drawl " or " 

Modification Submitted" 
No No No 

7.00 Describe any alternative bid made No No No 

8.00 Describe any discount of modification 

offered 
No No No 

9.00 Additional Comments No No No 

Total Bid Price Rs. Rs:- Z 7s) / 2C/— Rs:-  .2_ 7 C 2. I ‘M I s:" 2-7 S 2- 73.! C--- 
11.00 Name of bidder or his representative 

who attended bid opening 

12.00 Signature of bidder or his 

representative who attended bid 

opening 
A 19 yr---,-u'') (U_ P9_  

13.00 Name of Member of Tender Committee 

who attended bid opening N 

Ai 	• 

ASSISTANT 
PUBLIC HEALTH 

ME 

ENGINEERING 
NGINEER 

LO 	 MIR CHA • '' 	USSAIN 	AN WAR 
ASSISTANT E ,GINEER 	EXECUTI 
HIGHWAY SUB-DIVISION 	HIGHQVA 

II.
• 
rt 	

• 	ESI 
0- GINEER 
,C v !VISION 

SUB- DIVISkA KHAIRPUR 
	

THARI-MIRWAH 
	

Kk1AARPUR 



A) Road Work 

i Schedule 'B' 

li Add 8 % Above (+) 

7.90 	%Above 	2834333 

210145 

2835384 7.96 %Above 2835909 2626815 2707974 7.94 °A.Above 

G.Total 2898091 2751126 2752196 2752731 

COMPARATIVE STATEMENT /FINANCIAL REVIEW  

Construction of metaled road from Village Makwal road to Village Pahoro UC Bugro Taluka 
N.1.7 Called by Executive Engineer Highway Division Khairpur Vide No: TCIG-55F77 dated :-23-01-2017  
Administrative Approval Rs.2.800 million & Technical Sanction Rs:-2.7985 Million Vide Order No:PB/S.E/W&S/201 dated:-10-2-2017 

i 

4 
Part 

.0- 

Items. 
Amount of 

Schedule B. 
Ceiling in T.S. Amount in T.S. 

RATES / PERCENTAGE QUOTED BY CONTRACTOR. 

M/s Zohaib Builders M/s Rajib-uddin Mahar M/s Now Muhammad Ramzan & Co 

Percentage / Rate 
over Schedule-'B' 

Amount 
Percentage / Rate over 

Schedule-13' 
Amount 

Percentage / Rate over 
Schedule-'B' 

Amount  

Deduct Decrease of 
III Bitumen 	(-) 	128986 

Total:- 	2707974 

B) New Drain Cross 

Schedule 'B' 	 9570 

II Cartage of Material 

iii Execavation & R.CC 

Total:- 
C) Scheme Board 

,Submitted to the worthy Superintending Engineer Works & Services Department khalrour 
The rate quoted by M/s Zohaib Builders Government Contractor © (Part A Road Work )7 90 % Above .on (Part-B M Work) 41 50 % Above (R CC Atpar Execavation Atpar ) 
( Part C) Scheme Board At Par was found the lowest The tender amount of the lowest Wider comes to Rs. 27511261- against Admini 	ve Approval of Rs.2.800 /- Techinoal sanction of Rs.2.7985 /- 
Thus saving over is Rs.47374/- from T S 

it approved work order may be issued 

ANW 
EXECU 
HIGH 

NEER 
VISION 

\A, 17I A 	R METLO 
ASSISTA T ENGINEER 

PUBLIC HEAL H ENGINEERING 
SUB-DIVISION-1 KHAIRPUR 

MEMBER 

MIR CHAKHAR HU55AI ALPUR 
ASSISTANT E INEER 
HIGHWAY SU VISION 

THARI-MIRWAH 
MEMBER 

CHECKED BY 

Atpar 	128986 

Total:- 	2836960 

Atpar 	128986 

Total:- 	2706398 

Atpar 	128986 

Total:- 	2705347 

Atpar 	128986  

Total:- 	2706923 

13561 	 41.80 %Above 13570 28894 	41.50 	%Above 	13542 	 41.70 %Above 

15281 

28823 
16956 

Atpar 

Total:- 
At par Total:-(C) 

Atpar 

Total:- 
At par 

15281  

28851 
16956 

Atpar 

Total:- 
At par 

15281 

28842 
16956 

15281 

44175 

16956 

Atpar 

Total:- 
At par 

NAME OF WORK:- 

DATE OF ISSUE 23-01-2017  
DATE OF OPENING 14-02-2017 

Khairpur mile 0/0-0/2(0.40 km 

4043 

15281 

28894 
16956 

S. NO.3 
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