FINANCIAL REVIEW

NAME OF WORK:- CONSTT: OF LINK ROAD FROM CATTLE FARM KUMB SHAKH ROAD TO VILLAGE MEHAR LEGHARI MILE 0/0-0/2

S. No.03 N.L.T No. EE/TC/G-55/93 Dated: 02-02-2018
Receipt on 20-02-2018 & Opening on 21-02-2018
Rates / Percentage Quoted by Contractors
Part Item Estimated Amount Sch: B Amount  |M/s Saleem Khawas Khan M/s S.C Shehzad & Co. M/s Raja Muhammad Igbal
Percentage Rate Amount Net Percentage Rate Amount Net Percentage Rate Amount Net
Sch: Items 3420870/-
"A" |Road Work (i) Constt: 273670/- 3,420,870 7.88% Above 3,690,435 7.94% Above 3,692,487 7.97% Above 3,693,513
Add: - 8% Above 3694540/-
Diff: Cost of Bitumen (-) 120812/- (-) 120812/- ) 120,812 ) 120,812 ) 120,812
"B" |M/Structure Culvert 199729/- 161486/- 23% Above 198,628 23.35% Above 199,193 23.50% Above 199,435
Miscellaneous
"C" |K.M/V Board/C.Board T.P --- -—- -—- -—- --- -—- -—- ---
Paint
Add: 1% Contingency 52,000 --- --- --- --- --- --- ---
Add: 1% Third Party --- -—- -—- -—- --- --- --- ---
TOTAL 3,825,457 --- --- --- --- --- --- ---
SAY RS. 3,825,000 3,768,251 3,770,868 3,772,136

This percentage / Rate quoted by M/s Saleem Khawas Khan Govt. Contractor) are lowest among the others competitiors which are reasonable and within permissible limit hence
recommended for favour of approval
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