FINANCIAL REVIEW

NAME OF WORK:-CONSTT: OF LINK ROAD FROM VILLAGE ALLAN KAPRI ROAD MILE 0/0-0/1+330"

S. No.09 N.L.T No. EE/TC/G-55/93 Dated: 02-02-2018
Receipt on 20-02-2018 & Opening on 21-02-2018
Rates / Percentage Quoted by Contractors
Part Item Estimated Amount Sch: B Amount M/s Abdul Aziz Rajput M/s S.C Shehzad & Co. M/s Muhammad Asif
Percentage Rate Amount Net Percentage Rate Amount Net Percentage Rate Amount Net
Sch: Items 3034193/-
"A" |Road Work (i) Constt: 182052/- 3,034,193 5.98% Above 3,215,638 7.94% Above 3,275,108 7.97% Above 3,276,018
Add: - 8% Above 3216245/-
Diff: Cost of Bitumen (-) 90606/- (-) 90606/- ) 90,606 O] 90,606 ) 90,606
"B" [M/Structure Culvert 204404/- 161486/- 26% Above 203,472 26.10% Above 203,634 26.10% Above 203,634
Miscellaneous
"C" |K.M/V Board/C.Board T.P --- -—- -—- -—- --- -—- -—- ---
Paint
Add: 1% Contingency 48600/- --- --- --- ---
Add: 1% Third Party --- --- --- --- --- --- --- ---
TOTAL 3,378,643 --- --- --- --- --- --- ---
SAY RS. 3,378,000 3,328,504 3,388,136 3,389,046

This percentage / Rate quoted by M/s Abdul Aziz Rajput Govt. Contractor) are lowest among the others competitiors which are reasonable and within permissible limit hence
recommended for favour of approval
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