FINANCIAL REVIEW

NAME OF WORK:- CONSTT: OF LINK ROAD FROM VILLAGE LAIQUE LEGHARI TO JUMO MACHI ROAD MILE 0/0-0/1+330"

S. No.06 N.L.T No. EE/TC/G-55/93 Dated: 02-02-2018
Receipt on 20-02-2018 & Opening on 21-02-2018
Rates / Percentage Quoted by Contractors
Part Item Estimated Amount Sch: B Amount M/s Tariq Ayoub & Bros: M/s Sindh Builders. M/s S.C Shehzad & Co.
Percentage Rate Amount Net Percentage Rate Amount Net Percentage Rate Amount Net
Sch: Items 3041452/-
"A" |Road Work (i) Constt: 243316/- 3,041,452 7.89% Above 3,281,423 7.94% Above 3,282,943 7.98% Above 3,284,160
Add: - 8% Above 3284768/-
Diff: Cost of Bitumen (-) 86384/- (-) 86384/- ) 86,384 O] 86,384 ) 86,384
"B" [M/Structure Culvert 197743/- 161486/- 21% Above 195,398 21.70% Above 196,528 21.95% Above 196,932
Miscellaneous
"C" |K.M/V Board/C.Board T.P --- -—- -—- -—- --- -—- -—- ---
Paint
Add: 1% Contingency 15207/- --- --- --- ---
Add: 1% Third Party --- -—- -—- -—- --- --- --- ---
TOTAL 3,411,334 --- --- --- --- --- --- ---
SAY RS. 3,411,000 3,390,436 3,393,086 3,394,707

This percentage / Rate quoted by M/s Tarig Ayoub & Bros:

recommended for favour of approval
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