

# FINANCIAL REVIEW

NAME OF WORK:-CONSTT: OF LINK ROAD FROM JINHAN SOOMRO ILYAS KODIO ROAD TO VILLAGE HOSHO KOLHI ROAD MILE 0/0-0/2

S. No.07

N.I.T No. EE/TC/G-55/93

Dated: 02-02-2018

Receipt on 20-02-2018 & Opening on 21-02-2018

Part	Item	Estimated Amount	Sch: B Amount	Rates / Percentage Quoted by Contractors					
				M/s Abdul Aziz Rajput		M/s S.C Shehzad & Co.		M/s Israr Engineering.	
				Percentage Rate	Amount Net	Percentage Rate	Amount Net	Percentage Rate	Amount Net
"A"	Sch: Items Road Work (i) Constt: Add: - 8% Above	3468912/- 277513/- 3746425/-	3,468,912	7.89% Above	3,742,609	7.94% Above	3,744,344	7.98% Above	3,745,731
	Diff: Cost of Bitumen (-)	120812/-	(-) 120812/-	(-)	120,812	(-)	120,812	(-)	120,812
"B"	M/Structure Culvert	148387/-	148170/-	At Par	148,170	At Par	148,170	At Par	148,170
"C"	Miscellaneous K.M/V Board/C.Board T.P Paint	---	---	---	---	---	---	---	---
	Add: 1% Contingency	---	---	---	---	---	---	---	---
	Add: 1% Third Party	---	---	---	---	---	---	---	---
	<b>TOTAL</b>	<b>3,774,000</b>	---	---	---	---	---	---	---
	<b>SAY RS.</b>	<b>3,774,000</b>			<b>3,769,967</b>		<b>3,771,702</b>		<b>3,773,089</b>

This percentage / Rate quoted by M/s Abdul Aziz Rajput Govt. Contractor) are lowest among the others competitors which are reasonable and within permissible limit hence recommended for favour of approval

MIR YAR MUHAMMAD TALPUR  
ASSISTANT ENGINEER  
Highway Sub Division  
Tando Muhammad Khan  
Member of Procurement Committee

SYED HASSAN REZA SHAH  
EXECUTIVE ENGINEER  
Highway Division  
Tando Muhammad Khan  
Chairman Procurement Committee

TASNEEM RAZA ARAIN  
EXECUTIVE ENGINEER  
Education works Division  
Education & Literacy Department  
Tando Muhammad Khan  
Member of Procurement Committee