FINANCIAL REVIEW

NAME OF WORK:-CONTT: OF LINK ROAD FROM T.M.KHAN B.S.KARIM ROAD TO SOOMAR LEGHARI MILE 0/2-0/5+231 FT

S.No.12 N.I.T No. EE/TC/G-55/93 Dated: 02-02-2018

Receipt on 20-02-2018 & Opening on 21-02-2018

Rates / Percentage Quoted by Contractors

Part Item Estimated Amount Sch: B Amount  |M/s Abdul Rehman Memon M/s Kamran Ahmed Bhutto M/s Eng: Zulfigar Ali Bhutto
Percentage Rate Amount Net Percentage Rate Amount Net Percentage Rate Amount Net

Sch: Items 5390807/-

"A" [Road Work (i) Constt: 431265/- 5390807/- 7.89% Above 5,816,142 7.94% Above 5,818,837 7.96% Above 5,819,915
Add: - 8% Above 5822072/-
Diff: Cost of Bitumen (-) 203084/- (-) 203084/- ()| 203,084 ()| 203,084 ()| 203,084

"B" |M/Structure Culvert 199172/- 161486/- 22% Above 197,013 22.60% Above 197,982 22.80% Above 198,305
Miscellaneous

"C" |K.M/V Board/C.Board T.P 14600/- - - - ---
Paint
Add: 1% Contingency 167240/- --- --- --- ---

Add: 1% Third Party --- --- --- - -—-- - - —

TOTAL 6,000,000

SAY RS. 6,000,000 5,810,071 5,813,735 5,815,136

This percentage / Rate quoted by M/s Abdul Rehman Memon Govt. Contractor) are lowest among the others competitiors which are reasonable and within permissible limit hence
recommended for favour of approval
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