FINANCIAL REVIEW

NAME OF WORK:-CONSTT: OF LINK ROAD FROM ABDUL REHMAN SOOMRO ROAD TO WARSI ROAD TO ABID JAKHRO MILE 0/0-0/2

S. No.10 N.L.T No. EE/TC/G-55/93 Dated: 02-02-2018
Receipt on 20-02-2018 & Opening on 21-02-2018
Rates / Percentage Quoted by Contractors
Part Item Estimated Amount Sch: B Amount  |M/s S.C Shehzad & Co. M/s Kamran Ahmed Bhutto M/s Rafaqgat Ali & Co.
Percentage Rate Amount Net Percentage Rate Amount Net Percentage Rate Amount Net
Sch: Items 4204270/-
"A" |Road Work (i) Constt: 252256/- 4,204,270 5.94% Above 4,454,004 7.93% Above 4,537,669 7.95% Above 4,538,509
Add: - 6% Above 4456526/-
Diff: Cost of Bitumen (-) 120812/- (-) 120812/- ) 120,812 ) 120,812 ) 120,812
"B" |M/Structure Bridge 1442143/- 1146733/- 25% Above 1,433,416 25.40% Above 1,438,003 25.60% Above 1,440,297
Miscellaneous
"C" |K.M/V Board/C.Board T.P 14600/- --- --- -—- --- --- --- ---
Paint
Add: 1% Contingency 207543/- --- --- --- ---
Add: 1% Third Party --- --- --- --- --- --- --- ---
TOTAL 6,000,000 --- --- --- --- --- --- ---
SAY RS. 6,000,000 5,766,608 5,854,860 5,857,994

This percentage / Rate quoted by M/s S.C Shehzad & Co. Govt. Contractor) are lowest among the others competitiors which are reasonable and within permissible limit hence
recommended for favour of approval
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