FINANCIAL REVIEW

NAME OF WORK:- RECOND: OF LINK ROAD FROM T.M.KHAN PHULKARA ROAD TO THARO BOZDAR ROAD MILE 0/0-0/5+330".

S. No.05 N.L.T No. EE/TC/G-55/93 Dated: 02-02-2018
Receipt on 20-02-2018 & Opening on 21-02-2018
Rates / Percentage Quoted by Contractors
Part Item Estimated Amount Sch: B Amount M/s Tariq Ayoub & Bros: M/s B.M Constt: Co. M/s Abdul Rehman Memon
Percentage Rate Amount Net Percentage Rate Amount Net Percentage Rate Amount Net
Sch: Items 7218686/-
"A" [Road Work (i) Recond: 1010616/- 7,218,686 13.90% Above 8,222,083 13.94% Above 8,224,971 13.98% Above 8,227,858
Add: - 14% Above 8229302/-
Diff: Cost of Bitumen (-) 311638/- (-) 311638/- ) 311,638 O] 311,638 ) 311,638
"B" [M/Structure Culvert 198337/- 161486/- 22% Above 197,013 22.40% Above 197,659 22.80% Above 198,305
Miscellaneous
"C" |K.M/V Board/C.Board T.P 14600/- -—- -—- -—- --- -—- -—- ---
Paint
Add: 1% Contingency 11000/- --- --- --- ---
Add: 1% Third Party --- -—- -—- -—- --- --- --- ---
TOTAL 8,141,601 --- --- --- --- --- --- ---
SAY RS. 8,142,000 8,107,458 8,110,972 8,114,525

This percentage / Rate quoted by M/s Tarig Ayoub & Bros: Govt

recommended for favour of approval
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