FINANCIAL REVIEW

NAME OF WORK:- CONSTT: OF LINK ROAD FROM HAJI JUMOON CHANG TO VILLAGE JAMAL MALANO MILE 0/5-1/2

S. No.01 N.L.T No. EE/TC/G-55/93 Dated: 02-02-2018
Receipt on 20-02-2018 & Opening on 21-02-2018
Rates / Percentage Quoted by Contractors
Part Item Estimated Amount Sch: B Amount M/s Ghulam Murtaza Enterprises M/s Eng: Zulfigar Ali Bhutto M/s Abdul Aziz Rajput
Percentage Rate Amount Net Percentage Rate Amount Net Percentage Rate Amount Net
Sch: Items 8890061/-
"A" |Road Work (i) Constt: 711205/- 8,890,061 7.89% Above 9,591,487 7.94% Above 9,595,932 7.97% Above 9,598,599
Add: - 8% Above 9601266/-
Diff: Cost of Bitumen (-) 302024/- (-) 302024/- Ol 302,024 Ol 302,024 O 302,024
"B" |M/Structure Culvert 203627/- 161486/- 24% Above 200,243 24.70% Above 201,373 24.90% Above 201,696
Miscellaneous
"C" |K.M/V Board/C.Board T.P 14600/- -—- -—- -—- --- -—- -—- ---
Paint
Add: 1% Contingency 120212/- --- --- --- --- --- --- ---
Add: 1% Third Party --- -—- -—- -—- --- --- --- ---
TOTAL 9,637,681
SAY RS. 9,637,000 9,489,706 9,495,281 9,498,271

This percentage / Rate quoted by M/s Ghulam Murtaza Enterprises Govt. Contractor) are lowest among the others competitiors which are reasonable and within permissible limit
hence recommended for favour of approval
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