FINANCIAL REVIEW

NAME OF WORK:- CONSTT: OF LINK ROAD FROM KHAIRARI SHAKH TO DAWOOD JAT ROAD MILE 0/0-0/5+330"

S. No.04 N.L.T No. EE/TC/G-55/93 Dated: 02-02-2018
Receipt on 20-02-2018 & Opening on 21-02-2018
Rates / Percentage Quoted by Contractors
Part Item Estimated Amount Sch: B Amount M/s Atta Muhammad Bhughio M/s S.M Constt: Govt: Cont:. M/s Z.K.B Constt: & Developers
Percentage Rate Amount Net Percentage Rate Amount Net Percentage Rate Amount Net
Sch: Items 9837298/-
"A" [Road Work (i) Constt: 590238/- 9,837,298 5.92% Above 10,419,666 5.95% Above 10,416,667 5.97% Above 10,424,585
Add: - 6% Above 10427536/-
Diff: Cost of Bitumen (-) 332230/- (-) 332230/- ) 332,230 ) 332,230 ) 332,230
"B" |M/Structure Bridge 964,168 763935/- 25% Above 954,919 25.60% Above 959,502 25.80% Above 961,030
Miscellaneous
"C" |K.M/V Board/C.Board T.P --- --- --- -—- --- --- --- ---
Paint
Add: 1% Contingency 64,324 --- --- --- ---
Add: 1% Third Party --- -—- -—- -—- --- --- --- ---
TOTAL 11,123,798 --- --- --- --- --- --- ---
SAY RS. 11,124,000 11,042,355 11,043,939 11,053,385

This percentage / Rate quoted by M/s Atta Muhammad Bhughio Govt. Contractor) are lowest among the others competitiors which are reasonable and within permissible limit hence
recommended for favour of approval
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