FINANCIAL REVIEW

NAME OF WORK:- CONSTT: OF LINK ROAD FROM T.M.KHAN B.S.KARIM ROAD TO MIR JHAMAR DIN GRAVEYARD TO HAJI MUHAMMAD SATHIO MILE 0/0-0/5

S. No.08 N.L.T No. EE/TC/G-55/93 Dated: 02-02-2018
Receipt on 20-02-2018 & Opening on 21-02-2018
Rates / Percentage Quoted by Contractors
Part Item Estimated Amount Sch: B Amount M/s Z.K.B Constt: & Developers M/s Rafagat Ali & Co. M/s Atta Muhammad Bhughio
Percentage Rate Amount Net Percentage Rate Amount Net Percentage Rate Amount Net
Sch: Items 10591907/- 10591907/-
"A" |Road Work (i) Constt: 847353/- 847353/- 10,591,907 7.88% Above 11,426,549 7.94% Above 11,432,904 7.98% Above
Add: - 8% Above 11439260/- 11439260/-
Diff: Cost of Bitumen (-) 302024/- 302024/- (-) 302024/- Ol 302,024 O 302,024 )
"B" |M/Structure Culvert 198556/- 198556/- 161486/- 22% Above 197,013 22.65% Above 198,063 22.80% Above
Miscellaneous
"C" |K.M/V Board/C.Board T.P 58400/- 58400/- --- --- --- --- --- ---
Paint
Add: 1% Contingency 211838/- 211838/- --- --- --- --- --- ---
Add: 1% Third Party --- -—- -—- -—- --- --- --- ---
TOTAL 11,606,030 11,606,030
SAY RS. 11,606,000 11,606,000 11,321,538 11,328,943

This percentage / Rate quoted by M/s Z.K.B Constt: & Developers Govt. Contractor) are lowest among the others competitiors which are reasonable and within permissible limit

hence recommended for favour of approval
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