



**OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAYS DIVISION LARKANO**

PHONE NO 9410775

NO:TC/G-55/
LARKANO DATED

960 / OF 2018,
9/3/ 2018.

To

The Assistant Manager,
Incharge (Receipt Section),
Sindh Public Procurement Regulatory Authority,
Government of Sindh,
Block No:8, Sindh Secretariats 4-A,
KARACHI.

SUBJECT: - **NIT NO:TC/G-55/408 DATED 07-02-2018
(SERIAL NO:36729) I.D NO:2147483647.**

The following required documents above N.I.T Serial Nos: 1 to 29 except S.No:14 & 15, are submitted herewith for favour of your kind information, record & hoisting on the website.

Details of Document with Bid Evaluation Reports (Rule-45)

1. Original Bids Evaluation Report..
2. Screening Copy of Bids(s) Accepted (Rejected).
3. Original Comparative Statement.
4. Comparative/ Bid (s) Accepted/Rejected
5. Minutes of Bid Opening meeting signed by all PC Members.
6. Attendance Sheet.(Photo Copy

D.A/AS ABOVE

~~EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO~~












Copy forwarded with complements to the Deputy Commissioner, Larkano for favour of information.

















Copy forwarded with complements to the Superintending Engineer, Works & Services Department Larkano for favour of information.

















EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

















**ATTENDANCE SHEET OF PARTICIPED
IN TENDER PROCESS IN N.I.T NO: 408 DATED 07-02-2018
HIGHWAY DIVISION LARKANO
HELD ON 26 / 2 / 2018**














S.NO:	NAME OF CONTRACTORS/FIRMS	SIGNATURE
1	2	3
1.	M/s. Siddique Engineer	A. Lalor
2.	M/s Sefdar Ali Jungi	[Signature]
3.	M/s Ashiqullah Jungi	[Signature]
4.	M/s Amanat Ali Abro	[Signature]
5.	Mr. Raza De Abro	[Signature]
6.	M/s Bin Hadil	[Signature]
7.	M/s M.Y. Brothers	[Signature]
8.	M/s Altaf Hussain Sabri	[Signature]
9.	M/s Humair Enterprises	[Signature]
10.	M/s D.K Construction Corp	[Signature]
11.	Bashir Ahmad Abro	[Signature]
12.	Riyaz Ali Sabri	[Signature]
13.	Ahsan Ali Sabri	[Signature]
14.	Almeed Ali	[Signature]

S.NO:	NAME OF CONTRACTORS/FIRMS	SIGNATURE
1	2	3
15.	MRC Builders & Developers	
16.	M/S Ibadim Hussain Traders	
17.	M/S Ali Ra. Khan	
18.	Ali Golhar Junejo	
19.	At Basis Cotton	Ais Ai
20.	Abdul Razaq Sario	
21.	Abbas Ali Mughresi	
22.	Feroz Ahmed Abbasi	
23.	M/S Arif Ali	
24.	M/S Rose Engineering & Co	
25.	M/S Dullah	Dullah
26.	M/S Shagqate Ali Soomro	Shagqate
27.	M/S Sas and Co	Saslu
28.	M/S Saadqate and Co	Sadqat
29.	M/S Rafiqul Com Construction	
30.	Amcer Ali Chondio	

















S.NO:	NAME OF CONTRACTORS/FIRMS	SIGNATURE
1	2	3
31.	KING Enterprises	
32.	Abdul Hafeez Kalhoro	
33.	Masrood Ahmed Kalhoro	
34.	Dil Akber & Co	
35.	M/S: Mohd ESSA	
36.	AL. Muzzanil	
37.	Mubeen CONSTRUCTIONS مبھن کنسٹرکشن	
38.	M/S Tontoz Ali & Co	
39.	M/S Farid Karim & Co	
40.	M/S M.Y Brothers AG	
41.	M/S M M Z Enterprises	
42.	M/S Ameer Bux Bani	
43.	M/S Shabeen construction company	
44.	vick's g. co	
45.	SAKHI S.CO	
46.	AL Rehman Construction Co	


















S.NO:	NAME OF CONTRACTORS/FIRMS	SIGNATURE
1	2	3
47.	M/S FIDAHUSSAIN	
48.	M/S Chelan Feroze	
49.	M/S Royal Indus Enterprise	
50.	M/S Akhtar Ali Shaikh	
51.	M/S Lutefullah Shaikh	
52.	M/S Bukhari & Sons	
53.	M/S Samiullah Memon Construction Company	
54.	M/S Umaid Construction Company	
55.	M/S Parwez Ali Samra	
56.	M/S SAHIL Builders.	
57.	M/S B.M. Const. Co.	
58.	M/S Shayan's Enterprise	
59.	M/S Hidayatullah Bhatti	
60.	M/S Shah Lateef Const. Co.	
61.	Beski Ali Ahmad	
62.	M/S Sarfaraz Ahmad Bhatti	















S.NO:	NAME OF CONTRACTORS/FIRMS	SIGNATURE
1	2	3
63.	M/S Jafar Ali Bhatti	
64.	M/S Abdul Raheem Bhatti	
65.	M/S Abdul Jabbar Bhatti	
66.	M/S Sumait Ahmed Construction	
67.	M/S SMZ Construction Co.	
68.	M/S Muhammad Bux Mangrejia	
69.	M/S Saoud Enterprises	
70.	M/S Saadullah Gani Contractor	
71.	M/S Saadullah Gani Contractor	
72.	M/S Usam Ali & Co	
73.	Ms Sadia Ali Abo	
74.	Ms Farwaiz Ali Abo	
75.	Maramona Fakhim Chaudhary	
76.	M/S Pirzad & Co	
76.	Abdul Wahab Rind	
77.	Fazul Hayat Jishani	

S.NO:	NAME OF CONTRACTORS/FIRMS	SIGNATURE
1	2	3
78.	Maeem Ahmade Bugha	
79.	Tofaigul Ahmed Bugha	
80.	Sayed Ahmade Bugha	
81.	M/S Sarf sag Construction	Salah ^{ullah} Saleem
82.	A-A-C Aijaz Ali	
83.	Ali Sulephize	Adar Ali
84.	Arbido Mohon	
85.	MS zahid Hussain	
86.	Sir Ahmed Anwar	
87.	Tanzeel Cons:	Tanzeel
88.	AA Yart Muhammad Khan	
89.	MS Munees Ahmed.	
90.	Ali Construction Con	
91.	M/S Silandar Ali Junejo	
92.	Munawar Ag. & Co	
93.	Qureshi Traders	

S.NO:	NAME OF CONTRACTORS/FIRMS	SIGNATURE
1	2	3
94.	AMIC Const Co:	
95.	Fateh & Co:	
96.	Haji Mohd Adnan Shukroni	
97.	Triaz. A. Meher & Co.	
98.	Rabi Traders.	
99.	M/S Dombri Construction.	
100.	M/S Nazimudin Bakar & Co.	
101.	M/S Muhammed Bochi	
102.	Ms. Samad E. Inbee.	
103.	Shah Nazim Samad Const Co.	
104.	Ghulam Qadir Aheer	
105.	M/S Shafi Mohammed	
106.	M/S Tariq Const Co	
107.	M/S Rahman Const Co	
108.	Zehsi Enterprises & Developers	
109.	Samullah Tunio	

S.NO:	NAME OF CONTRACTORS/FIRMS	SIGNATURE
1	2	3
112.	M/s Niazi Ali Brohi	
113.	Asghar Ali Brohi	
114.	M/S Abra Construction Company	
115.	M/S Humain Enterprises.	
116.	M/S Shaukh Abdul Qayyum.	
117.	M/S Shakeel Ahmed Sand.	
118.	M/S Three Stars & Co.	
119.	M/S Shalmawaz Abro.	
120.	M/S Subhanullah Const. Co	
121.	M/S Amanullah Const. Co.	
122.	M/S Waqar Ahmed Seemon	
123.	M/S Noor Mohd: Wasam	
124.	M/S Imdad Ali Khaskheli	
125.	M/S Munawar Ali Khaskheli	
126.	M/S K.M. C & Co.	
127.	M/S Zawal & AS.	

S.NO:	NAME OF CONTRACTORS/FIRMS	SIGNATURE
1	2	3
128.	SUKUR. Engrs	
129.	Fantiam. Carth	
130.	Engrs Ahmad Abbasi	
131.	Umair Const Company.	
132.	Abuella Satter	
133.	M/S Al-Shahbaz Const. Co.	
134.	Ahmed Ali. Saeed	
135.	Ahmed Ali. Abo	
136.	Ahmed - Ahmed. Abo	
137.	Soufyan Ali. Abo	
138.	Mehran Builders	
139.	Ali Gohar Shuttu	
140.	Talib Omar Ali Khokher	
141.	Talib Omar Talib Ali Shuttu	
142.		
143.	Waqar Ali Soomro	

S.NO:	NAME OF CONTRACTORS/FIRMS	SIGNATURE
1	2	4
144.	Abdul Fatah	
145.	Araun Builders.	
146.	Kuchin Builders	
147.	Ashwan Ali Bhatt	
148.	Majeed Ali Bhatt	
149.	Husain Jabbar Alami	
150.	Mohammed Ali Bhatt	
151.	Bilawal Memman	
152.		
153.		
154.	Zahmed Abdul Sheikh	
155.	Shehri & Brothers	
156.	Ami construction co	
157.	Amanullah Channa	
158.	M/S Guevar Khan Golo	
159.	Mr: Ahmed Hussain Boombo	



GOVERNMENT OF SINDH
WORKS & SERVICES DEPARTMENT

Karachi, dated the 20th December, 2017

CORRIGENDUM

No. E&A(W&S)/3-9/2015: In supersession of this Department's Notification dated 02.12.2016, with the approval of Competent Authority a Procurement Committee in terms of Rule-7 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted in the Office of Executive Engineer, Highways Division, Larkana with the following composition:

- | | | |
|---|---|----------|
| 1 | Executive Engineer,
Highways Division,
<u>LARKANA</u> | Chairman |
| 2 | Assistant Engineer,
Highway Sub-Division,
<u>DOKRI</u> | Member |
| 3 | Assistant Engineer,
Public Engineering Sub-Division,
<u>LARKANA</u> | Member |

2. The Functions & Responsibilities of the committee will be same as specified in Rules-7 & 8 of Sindh Public Procurement Rules-2010 (Amended 2013).

AIJAZ AHMED MEMON
SECRETARY TO GOVERNMENT OF SINDH

Karachi, dated the 20th December, 2017.

No. E&A(W&S)/3-9/2015:

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Chief Engineer (Highways), Sukkur.
3. The Superintending Engineer, W&S, Larkana.
4. The Monitoring Officer of E&A, Karachi.
5. The Chairman / Members of the Committee.
6. The Deputy Director (Monitoring) PM&E Cell, W&SD, Karachi.
7. P.S to Minister, Works & Services Sindh, Karachi.
8. P.S to Secretary, Works & Services Department, Karachi.
9. P.A to Deputy Secretary (Admn.), Works & Services Department.
10. Notification file.

(ABDUL GHAFOOR GOPANG) 20/12/17
SECTION OFFICER (GENERAL)
FOR SECRETARY TO GOVT. OF SINDH

بذاتی سوپ کراچی (7) جمعہ 16 فروری 2018 ع

**آفیس آف دی ایگزیکوٹو انجینئر
ہائی وی ڈویزن لاڑکانہ**



Phone #9410775

No: TC/G-55/408/2018

Larkano Dated 07.02.2018

تینڈر گھرانے لاء نوٹیس

سپروائزر 2010 ع تحت ھینین کمن جي بيرو کي ميٽ لاھ اسٽينڊرز بڙنگ ڊاڪيومينٽس تي دلچسپي رکندڙ ماڻهن / سپلائيز / ٽيڪنيلرن / ڪمپنين / فرمن وٽان تينڊر گھرانن لاء.

لوس نمبر	اسڪيپر جو نالو	گپيل لاڳت	بم سڪيورٽي 4 سڪور (ڊولپن و)	تینڈر تي	تینڈر تي	مقرر مقرر	گھران نمبر
----------	----------------	-----------	-----------------------------	----------	----------	-----------	------------

- i. ڪوٺا تينڊر لاء مقرر جي جي لائڪي تي هن اين آئي تي جي ويب سائيت تي رڪن اخبار و اشاعت کان 23-02-2018 منجهند 1:00 وڳي تائين جاري ڪيا ويندا.
- ii. تينڊر ٻيهر وصول 26-2-2018 منجهند 1:00 وڳي ڪرايا ويندا ۽ ساڳي تاريخ 26-2-2018 منجهند 2:00 وڳي تائين لڙندو رڪندو ٽيڪنيلرن يا سندن اهل نمائندن جي موجودگي ڪرايا ويندا.
- iii. لڙندو رڪندو حصي وٺندڙن لاء ھيٺين اھليت ھجڻ لازمي آھي
پاڪستان انجنيئرنگ ڪنٽرول وٽان لاڳاپيل فيلڊ جي ڪم جي اسپيشلائيزيشن سان رجسٽريشن ۽ هر ڪم لاء تينڊر رقم جو واء.
- iv. انجنيئرنگ ۽ ٽيڪنڪل اسٽاف جيڪي فور سان ڪم ڪن ٿا انهن جي پليٽور ٿيڻ.
- v. ٽيل ڪم / هلندڙن کمن جي دستاويزي ثابت ۽ ملازمين پاران مطمن ڪري ڪم مڪمل ڪرڻ جو سرٽيفڪيٽ.
- vi. هلندڙ کمن جي لسٽ جنهن ۾ هر ڪم جي ڪاسٽ جاٽايل هجي ۽ ڪم جي ايل جي ايٽر ڪاهي.
- vii. مشنري ۽ سامان جيڪو دستياب آهي ان جي آرٽيب پاران دستاويزي ثابت ٿيڻ جو سرٽيفڪيٽ جنهن ۾ رقم ڏيکاريل هجي سان ٽيڪ اسٽيٽسٽ ڪرڻ شرط يا ٽيڪسٽ ٽيڪسٽ شامل نه ڪيا ويندا.
- viii. تينڊرن کي مروت نه ملڻ جي صورت ۾ ساڳيا وڳي ھيٺين تاريخن تي ڪمپني جي موجودگي ۾ ٻيهر جاري ڪيا ويندا.

سروي نمبر	ڪوٺا تينڊر جاري ڪرڻ	تینڈر جي وصولي	تینڈر جو ڪوٺا
1	26_2_2018 کان 14_3_2018 منجهند 1:00 وڳي تائين	15_03_2018 منجهند 1:00 وڳي تائين	26_2_2018 کان 14_3_2018 منجهند 1:00 وڳي تائين
2	26_2_2018 کان 14_3_2018 منجهند 1:00 وڳي تائين	15_03_2018 منجهند 1:00 وڳي تائين	26_2_2018 کان 14_3_2018 منجهند 1:00 وڳي تائين
3	26_2_2018 کان 14_3_2018 منجهند 1:00 وڳي تائين	15_03_2018 منجهند 1:00 وڳي تائين	26_2_2018 کان 14_3_2018 منجهند 1:00 وڳي تائين
4	26_2_2018 کان 14_3_2018 منجهند 1:00 وڳي تائين	15_03_2018 منجهند 1:00 وڳي تائين	26_2_2018 کان 14_3_2018 منجهند 1:00 وڳي تائين

- viii. هيٺ صحيح ڪندڙ ڪو به ڪم منسوخ يا سڌو ڪم ڪم ڪي بنا ڪنهن سبب ڄاڻڻ جي سپروائزر 25 جي روشني ۾ منسوخ ڪري سگهي ٿي.
- ix. اٽڪر ٽيڪسٽ ڊيٽا ڊيٽا سان رجسٽريشن آڏن تي ٿيڻ سرٽيفڪيٽس ۽ سي آر آئي سي جي ڪاهي.
- x. واڪ ڏيندڙن وٽ سنڌ روٽيو بوءَ جي رجسٽريشن لازمي هجڻ گهرجي.
- xi. حلف نامو ۾ ٿرر ڪنهن به ڪيس ۾ ملوث ناهي ۽ ڊپارٽمينٽ ۾ ڪو به ڪم ڪرڻ لاءِ نه ڇڏيو آهي.
- xii. واڪ ڏيندڙن کي هر ڪم آڏو ڏيکاريل سروي رقم ۾ ڪال پاران جي صورت ۾ ٽيڊرل ٽيڪسٽ طرفان ڏياريل جي صورت ۾ هيٺ صحيح ڪندڙ جي حق ۾ ڪو ڪا به ٻي ڪا به.
- xiii. حلف نامو ۾ ٿرر / ٽيڪنڪل آرگ ڪنهن به ايگزيڪيوٽو ايجنسي وٽ هيلڪ لسٽ ٿيل ناهي.
- xiv. حلف نامو ۾ سڌو / دستاويزي / معلومات جيڪا ذاتي رٿي آهي ساڄي ۽ درست آهي.
- xv. ٿرر جي صورت ۾ پاران / پاران / پاران جي لسٽ جنهن ۾ پاران / پاران / پاران جي لسٽ آهي.
- xvi. ٿرر جا تفصيل سان سڃاڻپ ڪارڊ جي ڪاهي جي ڊيٽيل اسٽامپ ٻيهر تي هڪ نائنگي کي ڊيٽيل اسٽامپ ٻيهر لڙڻ پاران حصي وٺڻ جي اجازت.

لوس نمبر	اسڪيپر جو نالو	گپيل لاڳت (ملين و)	بم سڪيورٽي 4 سڪور (ڊولپن و)	تینڈر تي	مقرر مقرر	گھران نمبر
1	2	3	4	5	6	7
تعلقا رٽوڊيو جون ترقياتي اسڪيمون						
1.	سونو جوتڻي کان ڳوٺ حسن جابلو آء سي انٽرونيٽلڪ روڊ جي لٽاوت	2.000	80.000	3000	12 مهينا	
2.	ڪوٽ پيٽر شيخ کان ڳوٺ الشيو ميسر جي لٽاوت ميل 0/0 - 0/2 آء سي	3.380	135.200	3000	12 مهينا	
3.	لاڙڪاڻو ميرو خان روڊ کان ڳوٺ سجن سنگهه (وهيل ڪم) روڊ جي ڊيٽيل ٽيڪسٽ	1.500	60.000	1500	12 مهينا	
4.	بهداد سائڻي کان حيدر چانڊيو روڊ جي لٽاوت ميل 1/0 - 1/3 آء سي	5.000	200000	3000	12 مهينا	هي اي سي جو ولاء سرٽيفڪيٽ ڪيٽيگري سي 6 - سال ڪم سي اي - 01 ۽ سي اي 10 سال 2018 لاء
5.	لاڙڪاڻو ميرو خان روڊ کان ڳوٺ ڳوٺي الهوريو نيٽرلڪ روڊ جي لٽاوت آء سي	1.400	56000	1500	12 مهينا	
6.	راڻن کان عثمان ظليو جوڙڪ کان نورالله هيسٽي روڊ جي ڊيٽيل ٽيڪسٽ ۽ ڊيٽيل	10.700	425000	3000	12 مهينا	هي اي سي جو ولاء سرٽيفڪيٽ ڪيٽيگري سي 6 - سال ڪم سي اي - 01 ۽ سي اي 10 سال 2018 لاء
7.	ڳوٺي روڊ کان ڳوٺ پير بخش بروهي لٽڪ روڊ جي لٽاوت ميل 0/2 - 330	4.000	160000	3000	12 مهينا	
8.	جن شاه روڊ کان مهروڙا واپا منگريا کان روڊو ڳوٺ روڊ جي لٽاوت ميل 0/0 - 0/2 (0.50) 330 آء سي	5.000	200000	3000	12 مهينا	هي اي سي جو ولاء سرٽيفڪيٽ ڪيٽيگري سي 6 - سال ڪم سي اي - 01 ۽ سي اي 10 سال 2018 لاء
9.	الهوريو سولنگ شاڻ کان مين روڊ ٻيٽرويل کان ريلوي ٽوٽل ٿرر آء وٽان متعلق روڊ جي لٽاوت ۽ سي سي ڊيٽيل ميل 0/0 - 1 - 330 آء سي	3.000	120000	3000	12 مهينا	
10.	ڪمپيوٽري ڊولپمينٽ پروگرام 2017 ع - 2018 ع	1.500	60000	1500	04 مهينا	
11.	ميرداد ڳوٺ اعتبار خان چانڊيو جي روح 10 اراڻي ٿي (011) جي لٽاوت	3.000	120000	3000	04 مهينا	
12.	ٻاهر ميڊيڪل اسٽور کان اسري ٻيلڪ واپا متعلق شاڻ کان ٻيلڪ ڪئنال روڊ لٽاوت جي متعلق روڊ جي مروت ۽ وي ڪيٽيگري ٽيڪسٽ ميل 0/0 - 2/0 (0.20) 2010 آء سي	3.000	120000	3000	04 مهينا	
13.	مٿس مٿس شاڻ کان غلام نبي ميٽلر واپا لهر خان ٿرر لٽاوت متعلق روڊ ۽ سي سي ڊيٽيل جي لٽاوت ميل 0/0 - 1 - 330 آء سي	3.000	120000	3000	04 مهينا	

6.	راڻو کان عثمان ڪلهوڙو چؤڪ کان نورالله هيسپائي روڊ جي وي ڪنڊيشنگ اڏاوت ميل 0/6-1/3 آءِ سي مسٽري اسٽريڪچر (حصن و اڏاوت)	10.700	428000	3000	12 مهينا	هي ئي سي جو ريلو سرٽيفڪيٽ ڪشيگري سي. 6 سال ختم سي آئي. 01 ۽ سي آئي 10 سال 2018ع
7.	ڏاتري روڊ کان ڳوٺ پير بخش بروهي لنڪ روڊ جي اڏاوت ميل 0/2+0.330	4.000	160000	3000	12 مهينا	
8.	جمن شاھ روڊ کان مهر وڏا واپا منگريا کان روهو ڳوٺ روڊ جي اڏاوت ميل 0/0-0/2	5.000	200000	3000	12 مهينا	هي ئي سي جو ريلو سرٽيفڪيٽ ڪشيگري سي. 6 سال ختم سي آئي. 01 ۽ سي آئي 10 سال 2018ع
9.	اهڙو روڊ سولنگي شاھ کان مين روڊ بسيزل کان ريلوي ٽريڪ لهر آباد وٽان ملندو روڊ جي اڏاوت ۽ سي سي ڊرين ميل 0/0-0/1-0/330 آءِ سي مسٽري اسٽريڪچر	3.000	1200000	3000	12 مهينا	
ڪميونٽي ڊولپمينٽ پروگرام 2017ع-2018ع						
10.	ميرپور ڳوٺ اعتبار خان چانڊيو جي بيج 10 آرايف تي (01 نمبر) جي اڏاوت	1.500	60000	1500	04 مهينا	
11.	بابر ميڊيڪل اسٽور کان اسري پبلڪ واپا منل شاھ کان ريشن ڪشال روڊ لاڙڪاڻو جي ملندو روڊ جي مرمت ۽ وي ڪنڊيشنگ ميل 0/0-0/2 (0.20 ڪلوميٽرس) آءِ سي مسٽري اسٽريڪچر	3.000	120000	3000	04 مهينا	
12.	امتياز ملهري شاھ کان غلام نبي ميٽل واپا لهر ڪالوني لاڙڪاڻو ملندو روڊ ۽ سي سي ڊينج جي اڏاوت ميل 0/0-0/1+0.1330 (0.30 ڪلوميٽرس) آءِ سي مسٽري اسٽريڪچر	3.000	120000	3000	04 مهينا	
13.	ڊي سي اسڪول کان سبزي منڊي سي سي ڊينج ۽ ملندو روڊ جي مرمت ۽ وي ڪنڊيشنگ ميل 0/0-0/2 (0.40 ڪلوميٽرس)	3.000	120000	3000	04 مهينا	
14.	ولي محمد ڪمائي شاھ کان راجب ميراڻي واپا نيڪ محمد ميسن شاھ کان باقراڻي روڊ (لاڙڪاڻو) جي سي سي ڊينج ۽ ملندو روڊ جي مرمت ۽ وي ڪنڊيشنگ ميل 0/0-0/1 (0.24 ڪلوميٽرس) آءِ سي مسٽري اسٽريڪچر	2.500	100000	3000	04 مهينا	
15.	پيرخانو کان سعیدو ديرو لنڪ روڊ جي اڏاوت ميل 0/0-0/3 (0.60 ڪلوميٽرس) آءِ سي مسٽري اسٽريڪچر	7.380	295200	3000	04 مهينا	هي ئي سي جو ريلو سرٽيفڪيٽ ڪشيگري سي. 6 سال ختم سي آئي. 01 ۽ سي آئي 10 سال 2018ع
16.	ڳوٺ سکر واه سونگي وٽ 3.0 اسبان ڪلورٽس جي اڏاوت (06 نمبر) متعلق رٿو ديرو	1.500	60000	1500	04 مهينا	
17.	ڳوٺ علي خان بروهي وٽ 3.0 اسبان ڪلورٽس جي اڏاوت (03 نمبر)	0.500	20000	750	04 مهينا	
18.	ڳوٺ واپو بچل شيخ (متعلق رٿو ديرو) وٽ ريشنگ وال (260 آرايف تي) جي اڏاوت	1.300	52000	1500	04 مهينا	
19.	انڊس هاءِ وي کان پبلڪ پارڪايت بنگل ديرو روڊ جي بحالي ميل 0/0-0/5	19.850	794000	3000	04 مهينا	هي ئي سي جو ريلو سرٽيفڪيٽ ڪشيگري سي. 6 سال ختم سي آئي. 01 ۽ سي آئي 10 سال 2018ع
20.	انڊس هاءِ اسڪول بنگل ديرو روڊ جي بحالي ميل 0/0-0/4 + 0.330 (0.90 ڪلوميٽرس) آءِ سي مسٽري اسٽريڪچر	9.950	398000	3000	04 مهينا	هي ئي سي جو ريلو سرٽيفڪيٽ ڪشيگري سي. 6 سال ختم سي آئي. 01 ۽ سي آئي 10 سال 2018ع
21.	شاھ آف صدر ڪارچوڪ کان پوليس اسٽيشن نئون ديرو واپا پنج گلي هاءِ نئون ديرو روڊ جي بحالي ميل 0/0-0/5 (0.00 ڪلوميٽرس) آءِ سي مسٽري اسٽريڪچر	19.980	799200	3000	04 مهينا	هي ئي سي جو ريلو سرٽيفڪيٽ ڪشيگري سي. 6 سال ختم سي آئي. 01 ۽ سي آئي 10 سال 2018ع
22.	لاڙڪاڻا مير خان روڊ کان ڳوٺ ٿرڙي چنڊو روڊ جي وي ڪنڊيشنگ ميل 0/0-0/6 + 0.330 (0.30 ڪلوميٽرس) آءِ سي مسٽري اسٽريڪچر	14.000	560000	3000	04 مهينا	هي ئي سي جو ريلو سرٽيفڪيٽ ڪشيگري سي. 6 سال ختم سي آئي. 01 ۽ سي آئي 10 سال 2018ع
23.	حاجي صاحب خان رانڙ ملان رانڙ ڪشال روڊ جو پيچ روڪ يوسي محرابوڙ تعلقا ڏوڪري ميل 0/0-0/2 + 0.165 (آءِ سي مسٽري اسٽريڪچر	2.000	80000	3000	04 مهينا	
اير اينڊ آر پروگرام 2017ع-2018ع						
24.	پتا روڊ کان ڳوٺ فتح محمد قصر روڊ جي وي ڪنڊيشنگ جي اير اينڊ آر ميل 0/0-1/0 (0.20 ڪلوميٽرس) آءِ سي مسٽري اسٽريڪچر	9.000	360000	3000	04 مهينا	هي ئي سي جو ريلو سرٽيفڪيٽ ڪشيگري سي. 6 سال ختم سي آئي. 01 ۽ سي آئي 10 سال 2018ع
25.	ايشيروت روڊ کان حاجي مشوري روڊ جي وي ڪنڊيشنگ جي اير اينڊ آر ميل 0/0-0/7 (1.40 ڪلوميٽرس) آءِ سي مسٽري اسٽريڪچر	8.000	320000	3000	04 مهينا	هي ئي سي جو ريلو سرٽيفڪيٽ ڪشيگري سي. 6 سال ختم سي آئي. 01 ۽ سي آئي 10 سال 2018ع
26.	سول اسپتال ڏوڪري کان سهڻي ريگوليٽر روڊ جي وي ڪنڊيشنگ ۽ ويڪرائي جي اير اينڊ آر ميل 0/0-0/5 (1.00 ڪلوميٽرس)	9.000	360000	3000	04 مهينا	هي ئي سي جو ريلو سرٽيفڪيٽ ڪشيگري سي. 6 سال ختم سي آئي. 01 ۽ سي آئي 10 سال 2018ع
27.	نئون ديرو لاڙڪاڻو روڊ کان اگاڻي بئراج لنڪ روڊ جي وي ڪنڊيشنگ اير اينڊ آر ميل 0/0-0/6 (1.20 ڪلوميٽرس) آءِ سي مسٽري اسٽريڪچر	5.000	200000	3000	04 مهينا	
28.	لنڪ روڊ سان وڃيندڙ واپ 705 آرايف تي کان اسپتال روڊ ڳوٺ ڳوٺي خدا بخش پتو سان شاهي واه لنڪ روڊ جي وي ڪنڊيشنگ جي اير اينڊ آر	3.500	140000	3000	04 مهينا	
29.	پس آئي ريلوي روڊ کان رانس ڪشال آئي پي سائيڊ کان رحمت پور پوليس اسٽيشن لاڙڪاڻي روڊ جي اير اينڊ آر ميل 0/0-0/4 + 0.93 (0.93 ڪلوميٽرس) آءِ سي مسٽري اسٽريڪچر	10.000	400000	3000	04 مهينا	هي ئي سي جو ريلو سرٽيفڪيٽ ڪشيگري سي. 6 سال ختم سي آئي. 01 ۽ سي آئي 10 سال 2018ع

ايگزيڪيوٽو انجنيئر هاءِ ڊويزن
لاڙڪاڻو


INF-KRY-817/2018

SAY NO TO CORRUPTION

اسان جي سرڪار جي خلاف رشوت خوري نه ٿيڻو

8 3 9 8

سنڌ جي تعليم جي بهتري لاءِ هلڻي ۽ پنهنجو پيئارو نڪرڻ





OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION, LARKANO

NO. TG-47/488 OF 2018

PHONE NO. 9410775

LARKANO DATED 07-02-2018

NOTICE INVITING TENDERS

Tenders are invited from interested persons/suppliers/contractors/companies/firms on standard Bidding documents forms as per SPRA Rules 2010.

Sl. No.	Name of Scheme	Estimated Cost (Rs. in million)	Bid Security Fee (Rs. in lakhs)	Tender Fee (Rs. in lakhs)	Time Allowed (Days)	Requirements	Security Fee (Rs. in lakhs)		Requirements
							3	4	
1	Development Scheme of Tehsil Bahadurnagar	2.00	80,000/-	3,000/-	12 Months	—	—	—	—
2	Construction of the road from Sana Jhal to Village Mastan Chahar to Sana Jhal	3.30	115,000/-	3,000/-	09	Valid PEC Certificate in Category C-6 along with Code CE-01 & CE-10 for year 2018	—	—	—
3	Construction of road from Khor Ueno to Sana Jhal via Village Mastan Chahar to Sana Jhal	1.50	50,000/-	1,500/-	09	Valid PEC Certificate in Category C-6 along with Code CE-01 & CE-10 for year 2018	—	—	—
4	Construction of road from Bahadurnagar to Sana Jhal via Village Mastan Chahar to Sana Jhal	5.00	203,000/-	3,000/-	09	Valid PEC Certificate in Category C-6 along with Code CE-01 & CE-10 for year 2018	—	—	—
5	Construction of the road from Sana Jhal to Village Mastan Chahar to Sana Jhal	1.40	54,000/-	1,500/-	09	Valid PEC Certificate in Category C-6 along with Code CE-01 & CE-10 for year 2018	—	—	—
6	Reconstruction/Construction of road from Sana Jhal to Village Mastan Chahar to Sana Jhal	17.73	428,000/-	3,000/-	09	Valid PEC Certificate in Category C-6 along with Code CE-01 & CE-10 for year 2018	—	—	—
7	Construction of the road from Sana Jhal to Village Mastan Chahar to Sana Jhal	4.20	166,000/-	3,000/-	09	Valid PEC Certificate in Category C-6 along with Code CE-01 & CE-10 for year 2018	—	—	—
8	Construction of the road from Sana Jhal to Village Mastan Chahar to Sana Jhal	5.00	240,000/-	3,000/-	09	Valid PEC Certificate in Category C-6 along with Code CE-01 & CE-10 for year 2018	—	—	—
9	Construction of the road from Sana Jhal to Village Mastan Chahar to Sana Jhal	3.00	120,000/-	3,000/-	09	Valid PEC Certificate in Category C-6 along with Code CE-01 & CE-10 for year 2018	—	—	—
COMMUNITY DEVELOPMENT PROGRAMME 2017-18									
10	Construction of the road from Sana Jhal to Village Mastan Chahar to Sana Jhal	1.50	50,000/-	1,500/-	04	—	—	—	—
11	Construction of the road from Sana Jhal to Village Mastan Chahar to Sana Jhal	3.00	120,000/-	3,000/-	09	Valid PEC Certificate in Category C-6 along with Code CE-01 & CE-10 for year 2018	—	—	—
12	Construction of the road from Sana Jhal to Village Mastan Chahar to Sana Jhal	3.00	120,000/-	3,000/-	09	Valid PEC Certificate in Category C-6 along with Code CE-01 & CE-10 for year 2018	—	—	—
13	Construction of the road from Sana Jhal to Village Mastan Chahar to Sana Jhal	3.00	120,000/-	3,000/-	09	Valid PEC Certificate in Category C-6 along with Code CE-01 & CE-10 for year 2018	—	—	—

Sl. No.	Name of Scheme	Estimated Cost (Rs. in million)	Bid Security Fee (Rs. in lakhs)	Tender Fee (Rs. in lakhs)	Time Allowed (Days)	Requirements	Security Fee (Rs. in lakhs)		Requirements
							3	4	
27	M&R of Reconstruction of link road from Nudkot Larkana road to Agrah Baga Ma 00-06 (1.20 Km).	5.00	200,000/-	3,000/-	09	Valid PEC Certificate in Category C-6 along with Code CE-01 & CE-10 for year 2018	—	—	—
28	M&R of Reconstruction of link road along with widening of road from Hospital road to village Gama Nudkot.	3.52	140,000/-	3,000/-	09	Valid PEC Certificate in Category C-6 along with Code CE-01 & CE-10 for year 2018	—	—	—
29	M&R of road from SIUT Road to Sana Jhal via Village Mastan Chahar to Sana Jhal	10.30	400,000/-	3,000/-	09	Valid PEC Certificate in Category C-6 along with Code CE-01 & CE-10 for year 2018	—	—	—

1. The bank tenders will be issued on payment of the prescribed tender fee from the first date of publication of the NIT on Authority's website - www.sprra.gov.pk upto 22-02-2018 at 01:00 p.m.

2. The tenders will be received back on 24-02-2018 upto 01:00 p.m. and will be opened on same day after one hour 24-02-2018 at 02:00 p.m. in the presence of intending contractor of their authorized representatives.

3. Eligibility conditions for intending participants are as under:
 (i) Registration with Pakistan Engineering Council in the relevant field of specialization of work & to the extent of tender amount of each work.
 (ii) Details of Engineers & Technical staff working with the firm.
 (iii) Documentary evidence for works executed to progress and certificate of satisfactory completion of works by the employer.
 (iv) List of work in progress, including cost of each work and copy of letter of award of work.
 (v) LL of machinery and equipment available with documentary evidence of its ownership, certificates of BS or compliance of respective tender with BS statement.
 (vi) In case of non-compliance of respective tender with BS statement.
 (vii) In case of non-compliance of respective tender with BS statement.
 (viii) In case of non-compliance of respective tender with BS statement.

4. The unqualified may cancel any work or all works without assigning any reason or cancellation of the work in the light of SPRA Rules 2010.

5. The bidders should have negotiations with the SPRA Revenue Board.

6. Understanding on stamp paper that the firm is not involved in any litigation or had not abandoned any work in the department.

7. The bidders should submit earnest money in favour of each work in shape of Cash Deposit prepared from the scheduled bank in favour of the undersigned.

8. Authority to the effect that the firm/contractor has not been blacklisted previously by any executing agency.

9. Authority to the effect that as documentary evidence information furnished is true and correct.

10. In case of firm, list of partners / joint-venture / Govt. giving full particulars of principles/proportions or other details along with power of attorney, in case of joint sole proprietors, such under taking on stamp paper to be furnished.

11. Details of owner along with CHC on Accidental Stamp Paper. A representative should have authority on Accidental Stamp paper from owner in participation.

EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

INF-RTY-817-8

Say No to Corruption

OFFICE OF THE EXECUTIVE ENGINEER HIGHWAYS DIVISION, LARKKANO

NOTICE INVITING TENDERS

Readers are invited from interested persons/suppliers/contractors/companies/firms on standard Bidding documents Forms for procurement of the following works as per SPPFA Rules 2010

Sl. No.	Description of Work	Estimate (PKR)	Security (PKR)	Fee for Tender (PKR)	Time (Days)	Location
1	Development Scheme of Talab	2.00	80,000/-	3,000/-	12 Weeks	12
2	Construction of road from Koral Bazar to Village Azaan Pura Hattarai	3.50	150,000/-	3,000/-	09	09
3	Construction of road from Talab to Village Azaan Pura Hattarai	1.50	60,000/-	1,500/-	09	09
4	Construction of road from Talab to Village Azaan Pura Hattarai	5.00	200,000/-	3,000/-	09	09
5	Construction of road from Talab to Village Azaan Pura Hattarai	1.40	50,000/-	1,500/-	09	09
6	Construction of road from Talab to Village Azaan Pura Hattarai	12.72	420,000/-	3,000/-	09	09
7	Construction of road from Talab to Village Azaan Pura Hattarai	4.50	180,000/-	3,000/-	09	09
8	Construction of road from Talab to Village Azaan Pura Hattarai	5.00	200,000/-	3,000/-	09	09
9	Construction of road from Talab to Village Azaan Pura Hattarai	3.00	120,000/-	1,000/-	09	09

Sl. No.	Description of Work	Estimate (PKR)	Security (PKR)	Fee for Tender (PKR)	Time (Days)	Location
10	Construction of road from Talab to Village Azaan Pura Hattarai	2.50	100,000/-	3,000/-	09	09
11	Construction of road from Talab to Village Azaan Pura Hattarai	7.20	290,000/-	3,000/-	09	09
12	Construction of road from Talab to Village Azaan Pura Hattarai	1.50	60,000/-	1,500/-	09	09
13	Construction of road from Talab to Village Azaan Pura Hattarai	0.50	20,000/-	750/-	09	09
14	Construction of road from Talab to Village Azaan Pura Hattarai	1.30	50,000/-	1,500/-	09	09
15	Construction of road from Talab to Village Azaan Pura Hattarai	19.50	760,000/-	3,000/-	09	09
16	Construction of road from Talab to Village Azaan Pura Hattarai	0.95	390,000/-	3,000/-	09	09
17	Construction of road from Talab to Village Azaan Pura Hattarai	14.00	560,000/-	3,000/-	09	09
18	Construction of road from Talab to Village Azaan Pura Hattarai	2.00	80,000/-	3,000/-	09	09
19	Construction of road from Talab to Village Azaan Pura Hattarai	19.70	770,000/-	3,000/-	09	09
20	Construction of road from Talab to Village Azaan Pura Hattarai	14.00	560,000/-	3,000/-	09	09
21	Construction of road from Talab to Village Azaan Pura Hattarai	2.00	80,000/-	3,000/-	09	09
22	Construction of road from Talab to Village Azaan Pura Hattarai	9.00	360,000/-	3,000/-	09	09
23	Construction of road from Talab to Village Azaan Pura Hattarai	32.00	1,280,000/-	3,000/-	09	09
24	Construction of road from Talab to Village Azaan Pura Hattarai	8.50	340,000/-	3,000/-	09	09
25	Construction of road from Talab to Village Azaan Pura Hattarai	9.00	360,000/-	3,000/-	09	09

The Bank tenders will be issued on payment of the prescribed tender fee from the first date of issuing the advertisement to the date of closing of tenders. The tenders will be received by the office of the Executive Engineer, Highways Division, Larkkano, on or before 11:00 a.m. on the date mentioned above. The date of opening of tenders will be on the date mentioned above. The presence of interested contractors or their authorized representatives is compulsory for opening of tenders.

Eligible contractors for opening participants are as under:

- Registration with Pakistan Engineering Council in the relevant field of specialization of work as in the schedule of tender amount of each work.
- Details of Employees & Technical staff serving with the firm.
- Documents/evidence for work accomplished in progress and certificate of satisfactory completion of work by the employees.
- List of work in progress, including cost of work and copy of 1% of award of work.
- List of machinery and equipment available with documentary evidence of its ownership, certificate of fitness, and any other relevant information.
- Details of any other work in progress and any other relevant information.
- List of work in progress, including cost of work and copy of 1% of award of work.
- List of machinery and equipment available with documentary evidence of its ownership, certificate of fitness, and any other relevant information.
- Details of any other work in progress and any other relevant information.

The work will be done in the form of a contract. The contract will be awarded to the contractor who has submitted the lowest tender. The contractor will be required to furnish a performance bond of 10% of the contract value. The contractor will be required to complete the work within the specified time. The contractor will be required to maintain the work in good condition throughout the period of the contract. The contractor will be required to pay the cost of maintenance of the work. The contractor will be required to pay the cost of any damage to the work. The contractor will be required to pay the cost of any loss of the work. The contractor will be required to pay the cost of any other expenses incurred in connection with the work.

For more information, please contact the office of the Executive Engineer, Highways Division, Larkkano. The office is located at the address mentioned above. The office hours are from 9:00 a.m. to 5:00 p.m. on weekdays. The office is closed on Saturdays and Sundays. The office is closed on public holidays. The office is closed on the day of the tender. The office is closed on the day of the opening of tenders. The office is closed on the day of the award of the contract. The office is closed on the day of the completion of the work. The office is closed on the day of the termination of the contract. The office is closed on the day of the expiration of the contract. The office is closed on the day of the termination of the contract. The office is closed on the day of the expiration of the contract.

EXECUTIVE ENGINEER
HIGHWAYS DIVISION LARKKANO

MF-KBY: 817/18

Say No to Corruption



EXECUTIVE ENGINEER, HIGHWAY DIVISION LARKANO

MINUTES OF PROCUREMENT COMMITTEE

A meeting of the procurement committee was held on 26-02-2018, for the bids called upon vide NIT NO:TC/G-55/408 dated 07-02-2018. The meeting was chaired by the Executive Engineer Highway Division Larkano and held in his office while attended by the following officer/committee members of Procurement Committee.

1. Mr. Waheed Ali Bhatti, Assistant Engineer Highway Sub-Division, Dokri / Member.
2. Mr. Ali Akbar Metlo, Public Health Engineering, Sub-Division Larkano / Member.

Whereas 171 Nos: blank Tenders were issued and in response thereof 171 Nos: of bidders/contractors participated in the above NIT and put their respective sealed bids in the Tender Box. The sealed bids were opened by the Committee on 26-02-2018 @ 02:00 p.m before all the participants (as per list attached), and read out each and every bid cost loudly and recorded in the sheet as under. Out of 171 Nos: tenders to have been dropped in the Tender Box, 70 Nos: were rejected being rejected and 101 Nos: were found accepted bidders, 29 Nos: were found qualified and recommended being lowest.

Bid #	Name of Bidder	Lowest Bid Cost
1/1.	M/S Ashique Ali Junejo	Rs: 2,008,283/-
2/2.	M/S Yar Muhammad Mahar	Rs: 3,363,191/-
3/3.	M/S Amanat Ali Abro	Rs: 1,496,271/-
4/4.	M/S Abra Const: Co:	Rs: 4,890,148/-
5/5.	M/S Junaid Ahmed & Co:	Rs: 1,402,478/-
6/6.	M/S M.Y Brothers & Co:	Rs: 10,636,866/-
7/7.	M/S Shaheen Const: Co:	Rs: 3,948,064/-
8/8.	M/S Shabir Ahmed Abbasi	Rs: 5,311,267/-
9/9.	M/S Abdul Wahab Rind	Rs: 2,987,061/-
10/10.	M/S Abra Const: Co:	Rs: 1,469,766/-
11/11.	M/S Muhammad Ibrahim Channa	Rs: 2,954,206/-
12/12.	M/S Shafqat Ali Soomro	Rs: 2,938,583/-
13/13.	M/S Ghulam Qadir Aheer	Rs: 2,965,760/-
14/14.	Pending	
15/15.	Pending	
16/16.	M/S Rose Engineering & Co:	Rs: 1,456,263/-
17/17.	M/S Rustam Ali Chandio	Rs: 484,813/-
18/18.	M/S Sadaquat Ali Abro	Rs: 1,244,996/-


(Cont: P-2)

Bid #	Name of Bidder	Lowest Bid Cost
19/19.	M/S Abra Const: Co:	Rs: 19,342,803/-
20/20.	M/S Abdul Jabbar Abbasi	Rs: 9,663,244/-
21/21.	M/S Nazir Ahmed Kharos & Co:	Rs: 19,515,430/-
22/22.	M/S Shah Nawaz Bhatti	Rs: 13,888,380/-
23/23.	M/S Himath Ali Jatoi	Rs: 1,906,055/-
24/24.	M/S Yasir Ali Sanghroo	Rs: 8,923,615/-
25/25	M/S Shabir Ahmed Abbasi	Rs: 7,935,194/-
26/26.	M/S Naeem Ahmed Bughio	Rs: 8,810,631/-
27/27.	M/S Ali Gohar Bhutto	Rs: 4,979,453/-
28/28.	M/S Mubeen & Co:	Rs: 3,431,873/-
29/29.	M/S Mujeeb Rehman & Co:	Rs: 10,169,100/-

The Chairman desired that frequent sitting(s) of the Procurement Committee shall be held to further scrutinize and evaluate the bids by preparing Bid Evaluation Reports, Comparative Statement and bidder's qualification/eligibility report for hoisting of the same on the SPPRA'S website in order to complete the process of Procurement within bid validity period.

The meeting ended with a vote of thanks to and from the chair.


(ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC

Copy forwarded with compliments for information and necessary action to:-

- ✦ Deputy Commissioner Larkano.
- ✦ Superintending Engineer Works & Services Larkano.
- ✦ The Director (CB), Sindh Public Procurement Regulatory Authority, Karachi.
- ✦ Mr. Waheed Ali Bhatti, Assistant Engineer Highway Sub-Division Dokri/Member PC.
- ✦ Mr. Ali Akbar Metlo, Public Health Engineering, Sub-Division Larkano/Member PC.

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

OPENED ON 26-02-2018

Name of work:-

**Construction of link road from Sono Jatoi to
Village Hassan Chachar i/c approaches i/c
Masonry Structure.**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Ashique Ali Junejo Govt: Contractor	Rs: 2,008,283/-	Lowest
ii)	M/S Arbelo Khan Mahar Govt: Contractor	Rs: 2,028,337/-	Higher
iii)	M/S Sikander Ali Khokhar Govt: Contractor	Rs: 2,062,282/-	Higher

Certified that the Tender have been opened before
undersigned/firms by the Executive Engineer Highway Division Larkano on
dated 26-02-2018.


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC



(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **Construction of link road from Sono Jatoi to Village Hassan Chachar i/c approaches i/c Masonry Structure.**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 05 Nos:
07. Total Bids Received :- 05 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018
12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Ashique Ali Junejo Govt: Contractor	Rs: 2,008,283/-	1 st : lowest	Saving Rs:27,923/-	Lowest Bid	Recommended for approval
2.	M/S Arbelo Khan Mahar Govt: Contractor	Rs: 2,028,337/-	2 nd : lowest	Saving Rs:7,868/-	2 nd : Lowest Bid	Not Recommended for approval
3.	M/S Sikander Ali Khokhar Govt: Contractor	Rs: 2,062,282/-	3 rd : lowest	Excess Rs:26,086/-	3 rd : Lowest Bid	Not Recommended for approval


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


N.I.T No. TC/G-55/ 408 dated: 07.02.2018
 Opened On:- 26.02.2018

COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:-		Construction of link road from Sono Jatoi to Village Hassan Chachar i/c approaches I/C Masonry Structure.									
S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S Ashique Ali Junejo		2. M/S Arbelo Khan Mahar		3. M/S Sikander Ali Khokhar		
					Rate	Amount	Rate	Amount	Rate	Amount	
PART-A (Road Work)											
1	Amount of Shedule B	1,749,185 /-	1,749,185 /-	8.00 %	7.60 %above	1,749,185 /-	8.50 %above	1,749,185 /-	10.25 %above	1,749,185 /-	
2	Ceiling 8% fixed by C.E Hyd:	139,935 /-	139,935 /-	Above		(+)		(+)		(+)	
3	Add: 1% Contingency	17,492 /-	17,492 /-			0					
4	Dedd: Diff: Cost of Bitumen	83,556 /-	83,556 /-			(-)		(-)		(-)	
	TOTAL	1,823,056 /-	1,823,056 /-			1,798,567 /-		1,814,310 /-		1,844,920 /-	
PART-B (12" Dia Pipe Culvert 01 No:)											
1	Amount of Shedule B	39,969 /-	39,969 /-	22.76 %	15.00 %above	39,969 /-	22.00 %above	39,969 /-	23.80 %above	39,969 /-	
2	Add: Cartage of Material	9,096 /-	9,096 /-	Above		(+)		(+)		(+)	
	TOTAL	49,065 /-	49,065 /-			45,964 /-		48,762 /-		49,482 /-	
PART-C (RETAINING WALL 34 RFT:)											
1	Amount of Shedule B	404,724 /-	404,724 /-	19.24 %	19.00 %above	404,724 /-	20.10 %above	404,724 /-	22.00 %above	404,724 /-	
2	Add: Cartage of Material	77,877 /-	77,877 /-	Above		(+)		(+)		(+)	
	TOTAL	482,601 /-	482,601 /-			481,622 /-		486,074 /-		493,763 /-	
	482,601 x 34 / 100 =	164,084 /-	164,084 /-			163,751 /-		165,265 /-		167,880 /-	
	G.TOTAL	2,036,205 /-	2,036,205 /-			2,008,283 /-		2,028,337 /-		2,062,282 /-	
FINANCIAL REVIEW											
	Total Cost As per Estimate	2,036,205 /-									
	Lowest Tender Amount	2,008,283 /-									
	Savings over Estimate	27,923 /-									

Remarks:- The Bid offered by M/S Ashique Ali Junejo Government Contractor is responsive and lowest, hence recommended for approval.


 (ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC


 (WAHEED ALI BRATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC


 (ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC


Bid (s) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS

- | | | |
|---|--------------------------------|--|
| 1 | N.I.T No: & Date | N.I.T No: TC/G-55/ 608 dated 07-02-2018. |
| 2 | Date of Opening (1st: attempt) | 26-02-2018 @ 02:00 p.m (Tenders Non Respended) |
| 3 | Date of Opening (2nd: attempt) | 15-03-2018 @ 01:00 p.m (Tenders Respended) |
| 4 | Name of Work | Construction of link road from Sono Jatoi to Village Hassan Chachar <u>ifc approaches ifc Masonry Structure.</u> |

5 Name of Office **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO**

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	S.NO:1 Remarks
1.	M/S Ashique Ali Junejo	N/A	4 Yes	5 Yes	6 Yes	7 Yes	8 -	9 -	10 Qualified
2.	M/S Arbelo Khan Mahar	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
3.	M/S Sikander Ali Khokhar	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
4	M/S Noorul Huda Enterprises	N/A	Yes	Yes	Yes	No	-	-	Dis-Qualified
5	Shahnawaz Abro	N/A	Yes	Yes	Yes	No	-	-	Dis-Qualified


(ALI-AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BRATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

OPENED ON 26-02-2018


Name of work:-

**Construction of road from Koor Beero Shakh to
Village Allan Pur Mahessar mile 0/0-0/2 I/C
Masonry Structure.**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Yar Muhammad Mahar Govt: Contractor	Rs: 3,363,391/-	Lowest
ii)	M/S Shahnawaz Abro Govt: Contractor	Rs: 3,374,415/-	Higher
iii)	M/S Abra Const: Co: Govt: Contractor	Rs: 3,390,073/-	Higher

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 26-02-2018.


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


BID EVALUATION REPORT


01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **Construction of road from Koor Beero Shakh to Village Allan Pur Mahessar mile 0/0-0/2 I/C Masonry Structure.**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 04 Nos:
07. Total Bids Received :- 03 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018

12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Yar Muhammad Mahar Govt: Contractor	Rs: 3,363,391/-	1 st : lowest	Saving Rs:13,565/-	Lowest Bid	Recommended for approval
2.	M/S Shahnawaz Abro Govt: Contractor	Rs: 3,374,415/-	2 nd : lowest	Saving Rs:2,341/-	2 nd : Lowest Bid	Not Recommended for approval
3.	M/S Abra Const: Co: Govt: Contractor	Rs: 3,390,073/-	3 rd : lowest	Excess Rs:13,317/-	3 rd : Lowest Bid	Not Recommended for approval


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BRATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC

N.I.T No. TC/G-55/ 408 dated: 07.02.2018
 Opened On:- 26.02.2018

COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:-		Construction of road from Koor Beero Shakh to Village Allan Pur Mahessar mile 0/0-0/2 I/C Masonry Structure.									
S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S Yar Muhammad Mahar		2. M/S Shah Nawaz Abro		3. M/S Abra Const:		
					Rate	Amount	Rate	Amount	Rate	Amount	
PART-A (Road Work)											
1	Amount of Shedule B	3,110,740 /-	3,110,740 /-	8.00 %	7.64 %above	3,110,740 /-	7.90 %above	3,110,740 /-	8.40 %above	3,110,740 /-	
2	Ceiling 8% fixed by C.E Hyd:	248,859 /-	248,859 /-	Above		(+) 237,661 /-		(+) 245,748 /-		(+) 261,302 /-	
3	Add: 1% Contingency	0 /-	0 /-			0 /-					
4	Deddd: Diff: Cost of Bitumen	111,691 /-	111,691 /-			(-) 111,691 /-		(-) 111,691 /-		(-) 111,691 /-	
	TOTAL	3,247,908 /-	3,247,908 /-			3,236,710 /-		3,244,797 /-		3,260,351 /-	
PART-B (18" Dia Pipe Culverts 02 Nos:)											
1	Amount of Shedule B	52,265 /-	52,265 /-	23.26 %	21.00 %above	52,265 /-	24.00 %above	52,265 /-	24.10 %above	52,265 /-	
2	Add: Cartiage of Material	12,159 /-	12,159 /-	Above		(+) 10,976 /-		(+) 12,544 /-		(+) 12,596 /-	
	TOTAL	64,424 /-	64,424 /-			63,241 /-		64,809 /-		64,861 /-	
	64,424 x 2 =	128,848 /-	128,848 /-			126,481 /-		129,617 /-		129,722 /-	
	G.TOTAL	3,376,756 /-	3,376,756 /-			3,363,191 /-		3,374,415 /-		3,390,073 /-	
FINANCIAL REVIEW											
	Total Cost As per Estimate	3,376,756 /-									
	Lowest Tender Amount	3,363,191 /-									
	Savings over Estimate	13,565 /-									

Remarks:- The Bid offered by M/S Yar Muhammad Mahar Government Contractor is responsive and lowest, hence recommended for approval.

(**ASLAKBAR METLO**)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC

(**WAHEED ALI BHATTI**)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC


(**ENGR: ASHOK KUMAR**)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC

Bid (s) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS


- 1 N.I.T No: & Date N.I.T No: TC/G-55/ 608 dated 07-02-2018.
- 2 Date of Opening (1st: attempt) 26-02-2018 @ 02:00 p.m (Tenders Non Responded)
- 3 Date of Opening (2nd: attempt) 15-03-2018 @ 01:00 p.m (Tenders Responded)
- 4 Name of Work Construction of road from Koor Beero Shakh to Village Allan Pur Mahessar mile 0/0-0/2 I/C Masonry Structure.

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	S.NO:2 Remarks
1	2	3	4	5	6	7	8	9	10
1.	M/S Yar Muhammad Mahar	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
2.	M/S Shahawaz Abro	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
3.	M/S Abra Const: Co:	N/A	Yes	Yes	Yes	Yes	-	-	Qualified


(ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

OPENED ON 26-02-2018


Name of work:-

**Reconditioning of road from Larkano Miro Khan
road to village Sajjan Sangi (Remaining work).**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Amanat Ali Abro Govt: Contractor	Rs: 1,496,271/-	Lowest
ii)	M/S Muhammad Ramzan Khokhar Govt: Contractor	Rs: 1,505,233/-	Higher
iii)	M/S Shah Nawaz Abro Govt: Contractor	Rs: 1,511,405/-	Higher

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 26-02-2018.


(ALI AKBAR MEVLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


BID EVALUATION REPORT


01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **Reconditioning of road from Larkano Miro Khan road to village Sajjan Sangi (Remaining work).**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 04 Nos:
07. Total Bids Received :- 04 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018

12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Amanat Ali Abro Govt: Contractor	Rs: 1,496,271/-	1 st : lowest	Saving Rs:13,125/-	Lowest Bid	Recommended for approval
2.	M/S Muhammad Ramzan Khokhar Govt: Contractor	Rs: 1,505,233/-	2 nd : lowest	Saving Rs:4,163/-	2 nd : Lowest Bid	Not Recommended for approval
3.	M/S Shahnawaz Abro Govt: Contractor	Rs: 1,511,405/-	3 rd : lowest	Excess Rs:2,009/-	3 rd : Lowest Bid	Not Recommended for approval


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC

N.I.T No. TC/G-55/ 408 dated: 07.02.2018
 Opened On:- 26.02.2018

COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:- Reconditioning of road from Larkano Miro Khan road to village Sajjan Sangi (Remaining work).										
S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S Amanat Ali Abro		2. M/S Muhammad Ramzan Khokhar		3. M/S ShahnaWaz Abro	
					Rate	Amount	Rate	Amount	Rate	Amount
PART-A (Road Work)										
1	Amount of Schedule B	698,646 /-	698,646 /-	8.00 %						
2	Ceiling 8% fixed by C.E Hyd:	55,892 /-	55,892 /-	Above	7.64 %above	(+)	53,377 /-	7.90 %above	(+)	55,193 /-
3	Add: 1% Contingency	6,986 /-	6,986 /-			0				
4	Deddd: Diff: Cost of Bitumen	28,169 /-	28,169 /-			(-)	28,169 /-		(-)	28,169 /-
	TOTAL	733,355 /-	733,355 /-				723,854 /-			729,163 /-
PART-B (RETAINING WALL 130 RFT):										
1	Amount of Schedule B	438,262 /-	438,262 /-	18.98 %						
2	Add: Cartage of Material	83,188 /-	83,188 /-	Above	18.40 %above	(+)	80,640 /-	19.50 %above	(+)	85,461 /-
	TOTAL	521,450 /-	521,450 /-				518,902 /-			525,476 /-
	521,450 x 130 / 100 =	677,885 /-	677,885 /-				674,573 /-			683,119 /-
PART-C (12" Dia Pipe Culverts 02 Nos):										
1	Amount of Schedule B	39,969 /-	39,969 /-	22.79 %						
2	Add: Cartage of Material	9,109 /-	9,109 /-	Above	22.40 %above	(+)	8,953 /-	23.50 %above	(+)	9,393 /-
	TOTAL	49,078 /-	49,078 /-				48,922 /-			49,562 /-
	49,078 x 2 =	98,156 /-	98,156 /-				97,844 /-			99,123 /-
	G.TOTAL	1,509,396 /-	1,509,396 /-				1,496,271 /-			1,511,405 /-
FINANCIAL REVIEW										
	Total Cost As per Estimate	1,509,396 /-	1,509,396 /-							
	Lowest Tender Amount	1,496,271 /-	1,496,271 /-							
	Savings over Estimate	13,125 /-	13,125 /-							
Remarks:- The Bid offered by <u>M/S Amanat Ali Abro</u> Government Contractor is responsive and lowest, hence recommended for approval.										

(**ALI AKBAR METLO**)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC

(**WAHEED ALI BHATTI**)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC


(**ENGR: ASHOK KUMAR**)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC

Bid (s) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS


- 1 N.I.T No: & Date N.I.T No:TC/G-55/ 608 dated 07-02-2018.
- 2 Date of Opening (1st: attempt) 26-02-2018 @ 02:00 p.m (Tenders Non Respended)
- 3 Date of Opening (2nd: attempt) 15-03-2018 @ 01:00 p.m (Tenders Respended)
- 4 Name of Work Reconditioning of road from Larkano Miro Khan road to village Sajjan Sangi (Remaining work).

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	S.NO:3 Remarks
1	2	3	4	5	6	7	8	9	10
1.	M/S Amanat Ali Abro	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
2.	M/S Muhammad Khokhar	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
3.	M/S Shahawaz Abro	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
4	M/S Abra Const: Co:	N/A	Yes	Yes	Yes	No	-	-	Dis-Qualified


(WAHEED ASHRAF)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC


(ALI AKBAR MIETLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT


OPENED ON 26-02-2018


Name of work:-


Construction of road from Bahadur Sunnani to Hyder Chandio mile 1/0-1/3 (0.60 K.ms) I/C Masonry Strucutre.

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Abra Const: Co: Govt: Contractor	Rs: 4,890,148/-	Lowest
ii)	M/S Shafi Muhammad Mengal Govt: Contractor	Rs: 4,909,809/-	Higher
iii)	M/S Zahid Hussain Bhangar Govt: Contractor	Rs: 4,933,210/-	Higher

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 26-02-2018.


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC



(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


BID EVALUATION REPORT


01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **Construction of road from Bahadur Sunnani to Hyder Chandio mile 1/0-1/3 (0.60 K.ms) I/C Masonry Strucutre.**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 03 Nos:
07. Total Bids Received :- 03 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018

12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Abra Const: Co: Govt: Contractor	Rs: 4,890,148/-	1 st : lowest	Saving Rs:21,692/-	Lowest Bid	Recommended for approval
2.	M/S Shafi Muhammad Mengal Govt: Contractor	Rs: 4,909,809/-	2 nd : lowest	Saving Rs:2,031/-	2 nd : Lowest Bid	Not Recommended for approval
3.	M/S Zahid Hussain Bhangar Govt: Contractor	Rs: 4,933,210/-	3 rd : lowest	Excess Rs:21,370/-	3 rd : Lowest Bid	Not Recommended for approval


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BRATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC

N.I.T No. TC/G-55/ 408 dated: 07.02.2018
 Opened On:- 26.02.2018

COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:-		Construction of road from Bahadur Sunnani to Hyder Chandio mile 1/0-1/3 (0.60 K.ms) I/C Masonry Structure.											
S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S Abra Const: Co:		2. M/S Shafi Muhammad Mengal		3. M/S Zahid Hussain Bhangar				
					Rate	Amount	Rate	Amount	Rate	Amount			
PART-A (Road Work)													
1	Amount of Schedule B	4,458,992 /-	4,458,992 /-	8.00 %			4,458,992 /-				4,458,992 /-		
2	Ceiling 8% fixed by C.E Hyd:	356,719 /-	356,719 /-	Above	7.55 %above	(+)	336,654 /-	7.90 %above	(+)	352,260 /-	8.40 %above	(+)	374,555 /-
3	Add: 1% Contingency	0 /-	0 /-				0						
4	Dedd: Diff: Cost of Bitumen	167,887 /-	167,887 /-			(-)	167,887 /-		(-)	167,887 /-		(-)	167,887 /-
	TOTAL	4,647,824 /-	4,647,824 /-				4,627,759 /-			4,643,365 /-			4,665,660 /-
PART-B (18" Dia Pipe Culvert 01 No:)													
1	Amount of Schedule B	48,593 /-	48,593 /-	24.00 %			48,593 /-			48,593 /-			48,593 /-
2	Add: Cartlage of Material	11,664 /-	11,664 /-	Above	23.00 %above	(+)	11,176 /-	23.80 %above	(+)	11,565 /-	25.00 %above	(+)	12,148 /-
	TOTAL	60,257 /-	60,257 /-				59,769 /-			60,158 /-			60,741 /-
PART-C (3.0' Span Culvert 01 No:)													
1	Amount of Schedule B	174,522 /-	174,522 /-	16.75 %			174,522 /-			174,522 /-			174,522 /-
2	Add: Cartlage of Material	29,237 /-	29,237 /-	Above	16.10 %above	(+)	28,098 /-	18.20 %above	(+)	31,763 /-	18.50 %above	(+)	32,287 /-
	TOTAL	203,759 /-	203,759 /-				202,620 /-			206,285 /-			206,809 /-
	G.TOTAL	4,911,840 /-	4,911,840 /-				4,890,148 /-			4,909,809 /-			4,933,210 /-
FINANCIAL REVIEW													
	Total Cost As per Estimate	4,911,840 /-											
	Lowest Tender Amount	4,890,148 /-											
	Savings over Estimate	21,692 /-											
Remarks:-		The Bid offered by <u>M/S Abra Const: Co:</u> Government Contractor is responsive and lowest, hence recommended for approval.											

(**ALI AKBAR METLO**)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC

(**WAHEED AFI BHATTI**)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC


(**ENGR: ASHOK KUMAR**)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC


Bid (s) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS


- 1 N.I.T No: & Date N.I.T No:TC/G-55/ 608 dated 07-02-2018.
- 2 Date of Opening (1st: attempt) 26-02-2018 @ 02:00 p.m (Tenders Non Respected)
- 3 Date of Opening (2nd: attempt) 15-03-2018 @ 01:00 p.m (Tenders Respected)
- 4 Name of Work Construction of road from Bahadur Sunnani to Hyder Chandio mile 1/0-1/3 (0.60 K.ms) IIC Masonry Structure.

5 Name of Office **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO**

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	S.NO:4 Remarks
1	2	3	4	5	6	7	8	9	10
1.	M/S Abra Const: Co:	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
2.	M/S Shafi Muhammad Mengal	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
3.	M/S Zahid Hussain Bhangar	Yes	Yes	Yes	Yes	Yes	-	-	Qualified


(ALI-AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC


(WAHEED AKHT BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT


OPENED ON 26-02-2018


Name of work:-


**Construction of link road from Larkano Moen-
Jo-Daro road to village Garhi Allah Warrayo
Tunio I/C Masonry Structure (remaining work).**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Junaid Ahmed & Co: Govt: Contractor	Rs: 1,402,478/-	Lowest
ii)	M/S A.A.C & Co: Govt: Contractor	Rs: 1,406,713/-	Higher
iii)	M/S Al-Basir Const: Govt: Contractor	Rs: 1,413,136/-	Higher

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 26-02-2018.


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC



(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC



(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **Construction of link road from Larkano Moen-Jo-Daro road to village Garhi Allah Warrayo Tunio I/C Masonry Structure (remaining work).**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 03 Nos:
07. Total Bids Received :- 03 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018
12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Junaid Ahmed & Co: Govt: Contractor	Rs: 1,402,478/-	1 st : lowest	Saving Rs:1,6224/-	Lowest Bid	Recommended for approval
2.	M/S A.A.C & Co: Govt: Contractor	Rs: 1,406,713/-	2 nd : lowest	Saving Rs:11,990/-	2 nd : Lowest Bid	Not Recommended for approval
3.	M/S Al-Basir Const: Govt: Contractor	Rs: 1,413,136/-	3 rd : lowest	Saving Rs:5,567/-	3 rd : Lowest Bid	Not Recommended for approval


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC

N.I.T No. TC/G-55/408 dated: 07.02.2018
 Opened On:- 26.02.2018

COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:-		Construction of link road from Larkano Moen-Jo-Daro road to village Garhi Allah Warrayo Tunio I/C Masonry Structure (remaining work).									
S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S Junaid Ahmed & Co:		2. M/S A.A.C & Co:		3. M/S Al-Basir		
					Rate	Amount	Rate	Amount	Rate	Amount	
PART-A (Road Work)											
1	Amount of Schedule B	1,122,721 /-	1,122,721 /-	8.00 %		1,122,721 /-	1,122,721 /-				1,122,721 /-
2	Ceiling 8% fixed by C.E Hyd:	89,818 /-	89,818 /-	Above	7.64 %above	(+) 85,776 /-	(+) 88,695 /-	7.90 %above	(+) 88,695 /-	8.40 %above	(+) 94,309 /-
3	Add: 1% Contingency	11,227 /-	11,227 /-			0					
4	Dedd: Diff: Cost of Bitumen	46,526 /-	46,526 /-			(-) 46,526 /-	(-) 46,526 /-		(-) 46,526 /-		(-) 46,526 /-
	TOTAL	1,177,240 /-	1,177,240 /-			1,161,971 /-	1,164,890 /-		1,164,890 /-		1,170,504 /-
PART-B (RETAINING WALL 50 RFT:)											
1	Amount of Schedule B	404,724 /-	404,724 /-	19.32 %		404,724 /-	404,724 /-		404,724 /-		404,724 /-
2	Add: Cartage of Material	78,201 /-	78,201 /-	Above	18.85 %above	(+) 76,290 /-	(+) 78,201 /-	19.50 %above	(+) 78,201 /-	19.90 %above	(+) 80,540 /-
	TOTAL	482,925 /-	482,925 /-			481,014 /-	483,645 /-		483,645 /-		485,264 /-
	G.TOTAL	1,418,703 /-	1,418,703 /-			1,402,478 /-	1,406,713 /-		1,406,713 /-		1,413,136 /-
FINANCIAL REVIEW											
	Total Cost As per Estimate	1,418,703 /-									
	Lowest Tender Amount	1,402,478 /-									
	Savings over Estimate	16,225 /-									

Remarks:- The Bid offered by M/S Junaid Ahmed & Co: Government Contractor is responsive and lowest, hence recommended for approval.

(ALI-AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC

(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC


Bid (s) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS

- 1 N.I.T No: & Date N.I.T No:TC/G-55/ 608 dated 07-02-2018.
- 2 Date of Opening (1st: attempt) 26-02-2018 @ 02:00 p.m (Tenders Non Respended)
- 3 Date of Opening (2nd: attempt) 15-03-2018 @ 01:00 p.m (Tenders Respended)
- 4 Name of Work Construction of link road from Larkano Moen-Jo-Daro road to village Garhi Allah Warrayo Tunio I/C Masonry Structure (remaining work).
- 5 Name of Office **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO**

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	S.NO:5 Remarks
1.	M/S Junaid Ahmed & Co:	N/A	4 Yes	5 Yes	6 Yes	7 Yes	8 -	9 -	10 Qualified
2.	M/S A.A.C & Co:	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
3.	M/S Al-Basir Const:	N/A	Yes	Yes	Yes	Yes	-	-	Qualified


(ALI AKBAR MITHLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATRY)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

OPENED ON 26-02-2018

Name of work:-

**Reconditioning/Construction of road Radhan to
Usman Kalhoro Chowk to Noorullah Heesbani
mile 0/6-1/3 i/c masonry structure
(Construction Portion).**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S M.Y Brothers & Co: Govt: Contractor	Rs: 10,636,866/-	Lowest
ii)	M/S Qureshi Traders Govt: Contractor	Rs: 10,692,319/-	Higher
iii)	Haji Muhammad Aslam Shahwani Govt: Contractor	Rs: 10,752,629/-	Higher

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 26-02-2018.


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC



(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC



(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC

BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **Reconditioning/Construction of road Radhan to Usman Kalhoro Chowk to Noorullah Heesbani mile 0/6-1/3 i/c masonry structure (Construction Portion).**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 05 Nos:
07. Total Bids Received :- 05 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018
12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S M.Y Brothers & Co: Govt: Contractor	Rs: 10,636,866/-	1 st : lowest	Saving Rs:121,115/-	Lowest Bid	Recommended for approval
2.	M/S Qureshi Traders Govt: Contractor	Rs: 10,692,319/-	2 nd : lowest	Saving Rs:65,663/-	2 nd : Lowest Bid	Not Recommended for approval
3.	Haji Muhammad Aslam Shahwani Govt: Contractor	Rs: 10,752,629/-	3 rd : lowest	Saving Rs:5,353/-	3 rd : Lowest Bid	Not Recommended for approval


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC

N.I.T No. TC/G-55/ 408 dated: 07.02.2018
 Opened On:- 26.02.2018

COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:- Reconditioning/Construction of road Radhan to Usman Kalhoro Chowk to Noorullah Heesbani mile 0/6-1/3 i/c masonry structure (Construction Portion).										
S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S M.Y Brothers & Co:		2. M/S Qureshi Traders		3. Haji Muhammad Aslam Sh:	
					Rate	Amount	Rate	Amount	Rate	Amount
PART-A (Road Work)										
1	Amount of Schedule B	7,956,319 /-	7,956,319 /-	8.00 %			7,956,319 /-			7,956,319 /-
2	Ceiling 8% fixed by C.E Hyd:	636,506 /-	636,506 /-	Above	7.60 %above	(+)	604,680 /-	7.90 %above	(+)	628,549 /-
3	Add: 1% Contingency	79,563 /-	79,563 /-			0				
4	Dedd: Diff: Cost of Bitumen	279,628 /-	279,628 /-			(-)	279,628 /-		(-)	279,628 /-
	TOTAL	8,392,760 /-	8,392,760 /-				8,281,371 /-			8,345,022 /-
PART-B (3.0' Span Culverts 02 Nos)										
1	Amount of Schedule B	174,522 /-	174,522 /-	20.22 %			174,522 /-			174,522 /-
2	Add: Cartage of Material	35,296 /-	35,296 /-	Above	19.60 %above	(+)	34,206 /-	21.50 %above	(+)	37,522 /-
	TOTAL	209,818 /-	209,818 /-				208,728 /-			212,044 /-
	209,818 x 2 =	419,636 /-	419,636 /-				417,457 /-			424,088 /-
PART-C (12" Dia Pipe Culverts 05 Nos)										
1	Amount of Schedule B	39,992 /-	39,992 /-	28.89 %			39,992 /-			39,992 /-
2	Add: Cartage of Material	11,553 /-	11,553 /-	Above	28.00 %above	(+)	11,198 /-	29.50 %above	(+)	11,798 /-
	TOTAL	51,545 /-	51,545 /-				51,190 /-			51,790 /-
	51,545 x 5 =	257,725 /-	257,725 /-				255,949 /-			260,148 /-


(ALI AMBAR METLO)
 ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER

HIGHWAY DIVISION LARKANO
 CHAIRMAN PC


Bid (s) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS

- 1 N.I.T No: & Date N.I.T No: TC/G-55/ 608 dated 07-02-2018.
- 2 Date of Opening (1st: attempt) 26-02-2018 @ 02:00 p.m (Tenders Non Respended)
- 3 Date of Opening (2nd: attempt) 15-03-2018 @ 01:00 p.m (Tenders Respended)
- 4 Name of Work Reconditioning/Construction of road Radhan to Usman Kalhoro Chowk to Noorulhah Heesbani mile 0/6-1/3 i/c masonry structure (Construction Portion).

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	S.NO:6	Remarks
1	M/S M.Y Brothers & Co	Yes	Yes	Yes	Yes	Yes	8	9	10	Qualified
2.	M/S Qureshi Traders	Yes	Yes	Yes	Yes	Yes	-	-	-	Qualified
3.	Haji Muhammad Shahwani	Yes	Yes	Yes	Yes	Yes	-	-	-	Qualified
4	M/S A.M.K Const: Co:	Yes	Yes	Yes	Yes	Yes	-	-	-	Qualified
5	M/S Munawar Ali & Co:	Yes	Yes	Yes	Yes	Yes	-	-	-	Qualified


(ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

OPENED ON 26-02-2018


Name of work:-


**Construction of link road from Tatri road to
village Pir Bux Brohi mile 0/2+330'-0/4+330'
(0.40 K.ms) I/C Masonry Structure.**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Shaheen Const: Co: Govt: Contractor	Rs: 3,948,064/-	Lowest
ii)	M/S Malik Dino Govt: Contractor	Rs: 3,963,478/-	Higher
iii)	M/S Shahnawaz Abro Govt: Contractor	Rs: 3,982,213/-	Higher

Certified that the Tender have been opened before
undersigned/firms by the Executive Engineer Highway Division Larkano on
dated 26-02-2018.


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC



(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC



(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **Construction of link road from Tatri road to village Pir Bux Brohi mile 0/2+330'-0/4+330' (0.40 K.ms) I/C Masonry Structure.**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 04 Nos:
07. Total Bids Received :- 04 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018
12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Shaheen Const: Co: Govt: Contractor	Rs: 3,948,064/-	1 st : lowest	Saving Rs:95,805/-	Lowest Bid	Recommended for approval
2.	M/S Malik Dino Govt: Contractor	Rs: 3,963,478/-	2 nd : lowest	Saving Rs:80,393/-	2 nd : Lowest Bid	Not Recommended for approval
3.	M/S Shahnawaz Abro Govt: Contractor	Rs: 3,982,213/-	3 rd : lowest	Saving Rs:61,658/-	3 rd : Lowest Bid	Not Recommended for approval


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC

N.I.T No. TC/G-55/ 408 dated: 07.02.2018
 Opened On:- 26.02.2018

COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:-		Construction of link road from Tatri road to village Pir Bux Brohi mile 0/2+330'-0/4+330' (0.40 K.ms) I/C Masonry Structure.									
S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S Shaheen Const: Co:		2. M/S Malik Dino		3. M/S Shah Nawaz Abro		
					Rate	Amount	Rate	Amount	Rate	Amount	
PART-A (Road Work)											
1	Amount of Shedule B	3,547,037 /-	3,547,037 /-	8.00 %							
2	Ceiling 8% fixed by C.E Hyd:	283,763 /-	283,763 /-	Above							
3	Add: 1% Contingency	70,941 /-	70,941 /-								
4	Dedd: Diff: Cost of Bitumen	111,725 /-	111,725 /-								
	TOTAL	3,790,016 /-	3,790,016 /-								
PART-B (12" Dia Pipe Culverts 05 Nos):											
1	Amount of Shedule B	39,992 /-	39,992 /-	26.95 %							
2	Add: Cartiage of Material	10,779 /-	10,779 /-	Above							
	TOTAL	50,771 /-	50,771 /-								
	25,238 x 5 =	253,855 /-	253,855 /-								
	G.TOTAL	4,043,871 /-	4,043,871 /-								
FINANCIAL REVIEW											
	Total Cost As per Estimate	4,043,871 /-									
	Lowest Tender Amount	3,948,064 /-									
	Savings over Estimate	95,807 /-									
<p>Remarks:- The Bid offered by <u>M/S Shaheen Const: Co:</u> Government Contractor is responsive and lowest, hence recommended for approval.</p>											

(ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC

(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC

(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC


Bid (s) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS

- 1 N.I.T No: & Date N.I.T No:TC/G-55/ 608 dated 07-02-2018.
- 2 Date of Opening (1st: attempt) 26-02-2018 @ 02:00 p.m (Tenders Non Respended)
- 3 Date of Opening (2nd: attempt) 15-03-2018 @ 01:00 p.m (Tenders Respended)
- 4 Name of Work Construction of link road from Tatri road to village Pir Bux Brohi mile 0/2+330'-0/4+330' (0.40 K.ms) I/C Masonry Structure.

5 Name of Office EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	S.NO:7 Remarks
1.	M/S Shaheen Const: Co:	Yes	Yes	Yes	Yes	Yes	-	-	10 Qualified
2.	M/S Malik Dino	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
3.	M/S Shahawaz Abro	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
4	M/S Shafi Muhammad Mengal	Yes	Yes	Yes	Yes	No	-	-	Dis-Qualified


(ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

OPENED ON 26-02-2018

Name of work:-

**Construction of road from Juman Shah road to
Mahar Wada road via Mangria to Luhur village
Mile 0/0-0/2+330' (0.50 K.ms) I/C Masonry
Structure.**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Shabir Ahmed Abbasi Govt: Contractor	Rs: 5,311,267/-	Lowest
ii)	Haji Muhammad Aslam Shahwani Govt: Contractor	Rs: 5,344,098/-	Higher
iii)	M/S Shafi Muhammad Mengal Govt: Contractor	Rs: 5,370,936/-	Higher

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 26-02-2018.


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC



(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **Construction of road from Juman Shah road to Mahar Wada road via Mangria to Luhur village Mile 0/0-0/2+330' (0.50 K.ms) I/C Masonry Structure.**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 04 Nos:
07. Total Bids Received :- 04 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018
12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Shabir Ahmed Abbasi Govt: Contractor	Rs: 5,311,267/-	1 st : lowest	Saving Rs:98,582/-	Lowest Bid	Recommended for approval
2.	Haji Muhammad Aslam Shahwani Govt: Contractor	Rs: 5,344,098/-	2 nd : lowest	Saving Rs:65,752/-	2 nd : Lowest Bid	Not Recommended for approval
3.	M/S Shafi Muhammad Mengal Govt: Contractor	Rs: 5,370,936/-	3 rd : lowest	Saving Rs:38,914/-	3 rd : Lowest Bid	Not Recommended for approval


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC

N.I.T No. TC/G-55/ 408 dated: 07.02.2018
 Opened On:- 26.02.2018

COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:-		Construction of road from Juman Shah road to Mahar Wada road via Mangria to Luhur village Mile 0/0-0/2+330' (0.50 K.ms) I/C Masonry Structure.									
S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S Shabir Ahmed Abbasi		2. M/S Haji Muhammad Aslam Sh		3. M/S Shafi Muhammad Mengal		
					Rate	Amount	Rate	Amount	Rate	Amount	
PART-A (Road Work)											
1	Amount of Schedule B	3,603,600 /-	3,603,600 /-	8.00 %	7.64 %above	3,603,600 /-	3,603,600 /-	8.40 %above	3,603,600 /-	3,603,600 /-	
2	Ceiling 8% fixed by C.E Hyd:	288,288 /-	288,288 /-	Above		(+) 275,315 /-	(+) 284,684 /-		(+) 302,702 /-	(+) 302,702 /-	
3	Add: 2% Contingency	72,072 /-	72,072 /-			0					
4	Deddd: Diff: Cost of Bitumen	139,735 /-	139,735 /-			(-) 139,735 /-	(-) 139,735 /-		(-) 139,735 /-	(-) 139,735 /-	
	TOTAL	3,824,225 /-	3,824,225 /-			3,739,180 /-	3,748,549 /-		3,766,567 /-	3,766,567 /-	
PART-B (3.0' Span Culverts 01 No:)											
1	Amount of Schedule B	174,522 /-	174,522 /-	16.40 %	15.10 %above	174,522 /-	174,522 /-	17.00 %above	174,522 /-	174,522 /-	
2	Add: Cartage of Material	28,616 /-	28,616 /-	Above		(+) 26,353 /-	(+) 29,669 /-	18.50 %above	(+) 32,287 /-	(+) 32,287 /-	
	TOTAL	203,138 /-	203,138 /-			200,875 /-	204,191 /-		206,809 /-	206,809 /-	
PART-C (12" Dia Pipe Culverts 04 Nos:)											
1	Amount of Schedule B	39,969 /-	39,969 /-	22.89 %	22.40 %above	39,969 /-	39,969 /-	23.50 %above	39,969 /-	39,969 /-	
2	Add: Cartage of Material	9,149 /-	9,149 /-	Above		(+) 8,953 /-	(+) 9,393 /-	24.00 %above	(+) 9,593 /-	(+) 9,593 /-	
	TOTAL	49,119 /-	49,119 /-			48,922 /-	49,362 /-		49,562 /-	49,562 /-	
	49,119 x 4 =	196,476 /-	196,476 /-			195,688 /-	197,447 /-		198,246 /-	198,246 /-	


(ALI AKBAR MEMON)
 ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER

HIGHWAY DIVISION LARKANO
 CHAIRMAN PC

PART-D (RETAINING WALL 170 RFT:)										
1	Amount of Schedule B	404,724 /-	404,724 /-	19.56 % Above	18.85 %above	(+) 76,290 /-	404,724 /-	19.50 %above	(+) 78,921 /-	404,724 /-
2	Add: Cartage of Material	79,174 /-	79,174 /-							80,540 /-
	TOTAL	483,898 /-	483,898 /-				481,014 /-		483,645 /-	485,264 /-
	483,898 x 170 / 100 =	822,627 /-	822,627 /-				817,725 /-		822,197 /-	824,949 /-
PART-E (R.C.C Crosses 12 Nos:)										
1	Amount of Schedule B	27,608 /-	27,608 /-	9.69 % Above	8.00 %above	(+) 2,209 /-	27,608 /-	12.20 %above	(+) 3,368 /-	27,608 /-
2	Add: Cartage of Material	2,674 /-	2,674 /-							3,589 /-
	TOTAL	30,282 /-	30,282 /-				29,817 /-		30,976 /-	31,197 /-
	30,282 x 12 =	363,384 /-	363,384 /-				357,800 /-		371,714 /-	374,364 /-
	G.TOTAL	5,409,850 /-	5,409,850 /-				5,311,267 /-		5,344,098 /-	5,370,936 /-
FINANCIAL REVIEW										
	Total Cost As per Estimate	5,409,850 /-								
	Lowest Tender Amount	5,370,767 /-								
	Savings over Estimate	38,083 /-								
Remarks:- The Bid offered by <u>M/S Shabir Ahmed Abbasi</u> Government Contractor is responsive and lowest, hence recommended for approval.										

(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION DOKRI
MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PC

(ALI AKBAR METLD)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING SUB-DIVISION
LARKANO/MEMBER PC

Bid (s) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS

- 1 N.I.T No: & Date N.I.T No:TC/G-55/ 608 dated 07-02-2018.
- 2 Date of Opening (1st: attempt) 26-02-2018 @ 02:00 p.m (Tenders Non Responded)
- 3 Date of Opening (2nd: attempt) 15-03-2018 @ 01:00 p.m (Tenders Responded)
- 4 Name of Work Construction of road from Juman Shah road to Mahar Wada road via Mangria to Luhur village Mile 0/0-0/2+330' (0.50 K.ms) I/C Masonry Structure.
- 5 Name of Office **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO**

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	S.NO:8 Remarks
1.	M/S Shabir Ahmed Abbasi	Yes	Yes	Yes	Yes	Yes	8	9	10 Qualified
2.	Haji Muhammad Aslam Shahwani	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
3.	M/S Shafi Muhammad Mengal	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
4	M/S Abra Const: Co:	Yes	Yes	Yes	Yes	No	-	-	Dis-Qualified


(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC


(ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

OPENED ON 26-02-2018


Name of work:-


Construction of Metled road and CC Drain from Allah Warrayo Solangi Shop to Main road Disposal to Railway Track Allahabad mile 0/0-0/1+330' I/C M/Structure.

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Abdul Wahab Rind Govt: Contractor	Rs: 2,987,061/-	Lowest
ii)	M/S Al-Basir Const: Govt: Contractor	Rs: 2,997,280/-	Higher
iii)	M/S Fida Hussain Bughio Govt: Contractor	Rs: 3,011,923/-	Higher

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 26-02-2018.


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC



(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC



(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **Construction of Metled road and CC Drain from Allah Warrayo Solangi Shop to Main road Disposal to Railway Track Allahabad mile 0/0-0/1+330' I/C M/Structure.**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 04 Nos:
07. Total Bids Received :- 04 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018
12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Abdul Wahab Rind Govt: Contractor	Rs: 2,987,061/-	1 st : lowest	Saving Rs:29,682/-	Lowest Bid	Recommended for approval
2.	M/S Al-Basir Const: Govt: Contractor	Rs: 2,997,280/-	2 nd : lowest	Saving Rs:19,463/-	2 nd : Lowest Bid	Not Recommended for approval
3.	M/S Fida Hussain Bughio Govt: Contractor	Rs: 3,011,923/-	3 rd : lowest	Saving Rs:4,820/-	3 rd : Lowest Bid	Not Recommended for approval


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


N.I.T No. TC/G-55/ 408 dated: 07.02.2018
 Opened On:- 26.02.2018

COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:-		Construction of Metled road and CC Drain from Allah Warrayo Solangi Shop to Main road Disposal to Railway Track Allahabad mile 0/0-0/1+330' I/C Masonry Structure.									
S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S Abdul Wahab Rind		2. M/S Al-Basir Consi:		3. M/S Fida Hussain Bughio		
					Rate	Amount	Rate	Amount	Rate	Amount	
PART-A (Road Work)											
1	Amount of Shedule B	2,237,445 /-	2,237,445 /-	8.00 %	7.80 %above	2,237,445 /-	7.90 %above	2,237,445 /-	8.40 %above	2,237,445 /-	
2	Ceiling 8% fixed by C.E Hyd:	178,996 /-	178,996 /-	Above		(+)	174,521 /-			(+)	187,945 /-
3	Add: 1% Contingency	22,374 /-	22,374 /-			0					
4	Deddd: Diff: Cost of Bitumen	83,603 /-	83,603 /-			(-)	83,603 /-			(-)	83,603 /-
	TOTAL	2,355,212 /-	2,355,212 /-			2,328,363 /-		2,330,600 /-		2,341,787 /-	
PART-B (C.C Drain Type-II 700 RFT):											
1	Amount of Shedule B	65,472 /-	65,472 /-	18.40 %	17.90 %above	65,472 /-	19.50 %above	65,472 /-	19.90 %above	65,472 /-	
2	Add: Cartage of Material	12,049 /-	12,049 /-	Above		(+)	11,719 /-			(+)	13,029 /-
	TOTAL	77,521 /-	77,521 /-			77,521 /-		76,239 /-		78,501 /-	
	77,521 x 700 / 100 =	542,647 /-	542,647 /-			540,340 /-		547,673 /-		549,506 /-	
PART-C (R.C.C Crosses 04 Nos):											
1	Amount of Shedule B	27,047 /-	27,047 /-	9.89 %	9.40 %above	27,047 /-	10.00 %above	27,047 /-	11.50 %above	27,047 /-	
2	Add: Cartage of Material	2,674 /-	2,674 /-	Above		(+)	2,542 /-			(+)	3,110 /-
	TOTAL	29,721 /-	29,721 /-			29,589 /-		29,752 /-		30,157 /-	
	29,721 x 4 =	118,884 /-	118,884 /-			118,358 /-		119,007 /-		120,630 /-	
	G.TOTAL	3,016,743 /-	3,016,743 /-			2,987,061 /-		2,997,280 /-		3,011,923 /-	
FINANCIAL REVIEW											
	Total Cost As per Estimate	3,016,743 /-									
	Lowest Tender Amount	2,987,061 /-									
	Savings over Estimate	29,682 /-									

Remarks:- The Bid offered by M/S Abdul Wahab Rind Government Contractor is responsive and lowest, hence recommended for approval.


(M.A. AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC



(WAHEED ALT-BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC

Bid (s) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS

- 1 N.I.T No: & Date N.I.T No: TC/G-55/ 608 dated 07-02-2018.
- 2 Date of Opening (1st: attempt) 26-02-2018 @ 02:00 p.m (Tenders Non Responded)
- 3 Date of Opening (2nd: attempt) 15-03-2018 @ 01:00 p.m (Tenders Responded)
- 4 Name of Work Construction of Metled road and CC Drain from Allah Warrayo Solanaj Shop to Main road Disposal to Railway Track Allahabad mile 0/0-0/1+330' I/C M/Structure.
- 5 Name of Office **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO**

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	S.NO:9	Remarks
1	2	3	4	5	6	7	8	9	10	
1.	M/S Abdul Wahab Rind	N/A	Yes	Yes	Yes	Yes	-	-	10	Qualified
2.	M/S Al-Basir Const:	N/A	Yes	Yes	Yes	Yes	-	-		Qualified
3.	M/S Fida Hussain Bughio	N/A	Yes	Yes	Yes	Yes	-	-		Qualified
4	M/S Shahnawaz Abro	N/A	Yes	Yes	Yes	No	-	-		Dis-Qalified


(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT


OPENED ON 26-02-2018


Name of work:-


**Construction of Bridge 10' Rft: (01 No:) of
Mirwah village Aitbar Khan Chandio.**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Abra Const: Co: Govt: Contractor	Rs: 1,469,766/-	Lowest
ii)	M/S Dulla Govt: Contractor	Rs: 1,495,780/-	Higher
iii)	M/S Muhammad Brohi Govt: Contractor	Rs: 1,515,290/-	Higher

Certified that the Tender have been opened before
undersigned/firms by the Executive Engineer Highway Division Larkano on
dated 26-02-2018.


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC

BID EVALUATION REPORT


01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **Construction of Bridge 10' Rft: (01 No:) of Mirwah village Aitbar Khan Chandio.**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 05 Nos:
07. Total Bids Received :- 05 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018

12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Abra Const: Co: Govt: Contractor	Rs: 1,469,766/-	1 st : lowest	Saving Rs:30,360/-	Lowest Bid	Recommended for approval
2.	M/S Dulla Govt: Contractor	Rs: 1,495,780/-	2 nd : lowest	Saving Rs:4,346/-	2 nd : Lowest Bid	Not Recommended for approval
3.	M/S Muhammad Brohi Govt: Contractor	Rs: 1,515,290/-	3 rd : lowest	Excess Rs:15,164/-	3 rd : Lowest Bid	Not Recommended for approval


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC

N.I.T No. TC/G-55/ 408 dated: 07.02.2018
 Opened On:- 26.02.2018

COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:- Construction of Bridge 10' Rft: (01 No) of Mirwah village Aitbar Khan Chandio.										
S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S Abra Const: Co:		2. M/S Dulla		3. M/S Muhammad Brohi	
					Rate	Amount	Rate	Amount	Rate	Amount
PART-A (Construction of Bridge 10 Rft: 01 No):										
1	Amount of Schedule B	1,300,678 /-	1,300,678 /-	14.19 %						
2	Add: 1% for 3rd: T.P.M Ch:	14,853 /-	14,853 /-	Above	13.00 %above	1,300,678 /-	15.00 %above	1,300,678 /-	16.50 %above	1,300,678 /-
2	Add: Cartage of Material	184,595 /-	184,595 /-			(+) 169,088 /-		(+) 195,102 /-		(+) 214,612 /-
	TOTAL	1,500,126 /-	1,485,273 /-			1,469,766 /-		1,495,780 /-		1,515,290 /-
FINANCIAL REVIEW										
	Total Cost As per Estimate	1,500,126 /-								
	Lowest Tender Amount	1,469,766 /-								
	Savings over Estimate	30,360 /-								
<p>Remarks:- The Bid offered by <u>M/S Abra Const: Co:</u> Government Contractor is responsive and lowest, hence recommended for approval.</p>										

(ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC

(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC

Bid (s) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS


- 1 N.I.T No: & Date **N.I.T No: TC/G-55/ 608 dated 07-02-2018.**
- 2 Date of Opening (1st: attempt) **26-02-2018 @ 02:00 p.m (Tenders Non Respended)**
- 3 Date of Opening (2nd: attempt) **15-03-2018 @ 01:00 p.m (Tenders Respended)**
- 4 Name of Work **Construction of Bridge 10' Rft: (01 No.) of Mirwah village Aitbar Khan Chandio.**

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	S.NO:10 Remarks
1	2	3	4	5	6	7	8	9	10
1.	M/S Abra Const: Co:	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
2.	M/S Dulla	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
3.	M/S Muhammad Brohi	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
4	M/S Asghar Ali Brohi	N/A	Yes	Yes	Yes	No	-	-	Dis-Qualified
5	Ashique Ali Junejio	N/A	Yes	Yes	Yes	No	-	-	Dis-Qualified


(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC


(ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

OPENED ON 26-02-2018


Name of work:-


Repair & Reconditioning of Metaled road from Babar Medical Store to Isra Public Via Mothal Shop to Rice Canal Road Larkana mile 0/0-0/1 (0.20 K.ms) i/c Masonry Structure.

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Muhammad Ibrahim Channa Govt: Contractor	Rs: 2,954,206/-	Lowest
ii)	M/S MRC Builders & Developers Govt: Contractor	Rs: 3,018,809/-	Higher
iii)	M/S Ali Const: Co: Govt: Contractor	Rs: 3,057,958/-	Higher

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 26-02-2018.


(ALI AKBAR MIELLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC

BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **Repair & Reconditioning of Metaled road from Babar Medical Store to Isra Public Via Mothal Shop to Rice Canal Road Larkana mile 0/0-0/1 (0.20 K.ms) i/c Masonry Structure.**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 06 Nos:
07. Total Bids Received :- 05 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018
12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Muhammad Ibrahim Channa Govt: Contractor	Rs: 2,954,206/-	1 st : lowest	Saving Rs:47,527/-	Lowest Bid	Recommended for approval
2.	M/S MRC Builders & Developers Govt: Contractor	Rs: 3,018,809/-	2 nd : lowest	Excess Rs:17,076/-	2 nd : Lowest Bid	Not Recommended for approval
3.	M/S Ali Const: Co: Govt: Contractor	Rs: 3,057,958/-	3 rd : lowest	Excess Rs:56,225/-	3 rd : Lowest Bid	Not Recommended for approval

(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC

(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC

(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC

N.I.T No. TC/G-55/ 408 dated: 07.02.2018
 Opened On:- 26.02.2018

COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:-		Repair & Reconditioning of Metaled road from Babar Medical Store to Isra Public Via Motalh Shop to Rice Canal Road Larkana mile 0/0-0/1 (0.20 K.ms) i/c Masonry Structure.									
S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S Muhammad Ibrahim Chana	2. M/S M.R.C Builders & Dev:	3. M/S Ali Const: Co:	Rate	Amount	Rate	Amount
PART-A (Road Work)											
1	Amount of Shedule B	2,047,480 /-	2,047,480 /-	14.00 %	2,047,480 /-				2,047,480 /-		2,047,480 /-
2	Ceiling 14% fixed by C.E Hyd:	286,647 /-	286,647 /-	Above	(+) 266,172 /-	15.50 %above		(+) 317,359 /-	17.00 %above		(+) 348,072 /-
3	Add: 1% Contingency	20,475 /-	20,475 /-		0						
4	Dedd: Diff: Cost of Bitumen	83,603 /-	83,603 /-		(-) 83,603 /-			(-) 83,603 /-			(-) 83,603 /-
TOTAL		2,270,999 /-	2,270,999 /-		2,230,049 /-			2,281,236 /-			2,311,949 /-
PART-B (C.C Drain Type-II 610 RFT:)											
1	Amount of Shedule B	69,847 /-	69,847 /-	14.85 %	69,847 /-			69,847 /-			69,847 /-
2	Add: Cartage of Material	10,370 /-	10,370 /-	Above	(+) 9,709 /-	15.30 %above		(+) 10,687 /-	16.20 %above		(+) 11,315 /-
TOTAL		80,220 /-	80,220 /-		79,556 /-			80,534 /-			81,162 /-
80,220 x 610 / 100 =		489,342 /-	489,342 /-		485,290 /-			491,255 /-			495,090 /-
PART-C (R.C.C Crosses 06 Nos:)											
1	Amount of Shedule B	36,524 /-	36,524 /-	10.15 %	36,524 /-			36,524 /-			36,524 /-
2	Add: Cartage of Material	3,708 /-	3,708 /-	Above	(+) 3,287 /-	12.40 %above		(+) 4,529 /-	14.50 %above		(+) 5,296 /-
TOTAL		40,232 /-	40,232 /-		39,811 /-			41,053 /-			41,820 /-
40,232 x 6 =		241,392 /-	241,392 /-		238,867 /-			246,318 /-			250,920 /-
G.TOTAL		3,001,733 /-	3,001,733 /-		2,954,206 /-			3,018,809 /-			3,057,958 /-
FINANCIAL REVIEW											
Total Cost As per Estimate		3,001,733 /-									
Lowest Tender Amount		2,954,206 /-									
Savings over Estimate		47,527 /-									

Remarks:- The Bid offered by M/S Muhammad Ibrahim Channa Government Contractor is responsive and lowest, hence recommended for approval.

(ALFARUKAR METLD)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC


(WAHEED AHZ BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC

(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC

Bid (s) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS

- 1 N.I.T No: & Date N.I.T No:TC/G-55/ 608 dated 07-02-2018.
- 2 Date of Opening (1st: attempt) 26-02-2018 @ 02:00 p.m (Tenders Non Respended)
- 3 Date of Opening (2nd: attempt) 15-03-2018 @ 01:00 p.m (Tenders Respended)
- 4 Name of Work Repair & Reconditioning of Metaled road from Babar Medical Store to Isra Public Via Mothal Shop to Rice Canal Road Larkana mile 0/0-0/1 (0.20 K.ms) ilc Masonry Structure.
- 5 Name of Office EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	S.NO:11 Remarks
1	2	3	4	5	6	7	8	9	10
1.	M/S Muhammad Ibrahim Channa	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
2.	M/S MRC Builders & Developers	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
3.	M/S Ali Const: Co:	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
4	M/S Shafquat Ali Soomro	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
5	M/S Al-Basir Const:	N/A	Yes	Yes	Yes	Yes	-	-	Qualified


(WAHEED ALI SHAFIQ)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC


(ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT


OPENED ON 26-02-2018


Name of work:-


**Construction of C.C Drain & Metaled road from
Imtiaz Mugheri Shop to Ghulam Nabi Metlo via
Luhur Colony Larkano mile 0/0-0/1+330' (0.30
K.ms) I/C Masonry Structure.**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Shafquat Ali Soomro Govt: Contractor	Rs: 2,938,583/-	Lowest
ii)	M/S Samiullah Memon Govt: Contractor	Rs: 2,977,577/-	Higher
iii)	M/S Fazul Haque Jiskani Govt: Contractor	Rs: 2,997,073/-	Higher

Certified that the Tender have been opened before
undersigned/firms by the Executive Engineer Highway Division Larkano on
dated 26-02-2018.


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC



(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **Construction of C.C Drain & Metaled road from Imtiaz Mugheri Shop to Ghulam Nabi Metlo via Luhur Colony Larkano mile 0/0-0/1+330' (0.30 K.ms) I/C Masonry Structure.**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 07 Nos:
07. Total Bids Received :- 07 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018
12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Shafquat Ali Soomro Govt: Contractor	Rs: 2,938,583/-	1 st : lowest	Saving Rs:58,323/-	Lowest Bid	Recommended for approval
2.	M/S Samiullah Memon Govt: Contractor	Rs: 2,977,577/-	2 nd : lowest	Saving Rs:19,329/-	2 nd : Lowest Bid	Not Recommended for approval
3.	M/S Fazul Haque Jiskani Govt: Contractor	Rs: 2,997,073/-	3 rd : lowest	Excess Rs:167/-	3 rd : Lowest Bid	Not Recommended for approval


(ALI ARBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC

N.I.T No. TC/G-55/ 408 dated: 07.02.2018
 Opened On:- 26.02.2018


COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:-		Construction of C.C Drain & Metaled road from Imtiaz Mugheri Shop to Ghulam Nabi Metlo via Luhur Colony Larkano mile 0/0-0/1+330' (0.30 K.ms) I/C Masonry Structure.									
S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S Shafquat Ali Soomro		2. M/S Samiullah Memon		3. M/S Fazul Haque Jiskani		
					Rate	Amount	Rate	Amount	Rate	Amount	
PART-A (Road Work)											
1	Amount of Shedule B	2,287,660 /-	2,287,660 /-	8.00 %	7.10 %above	2,287,660 /-	2,287,660 /-	7.90 %above	2,287,660 /-	8.40 %above	2,287,660 /-
2	Ceiling 8% fixed by C.E Hyd:	183,013 /-	183,013 /-	Above		(+) 162,424 /-	(+) 180,725 /-		(+) 180,725 /-		(+) 192,163 /-
3	Add: 1% Contingency	22,877 /-	22,877 /-			0					
4	Deddd: Diff: Cost of Bitumen	97,988 /-	97,988 /-			(-) 97,988 /-	(-) 97,988 /-		(-) 97,988 /-		(-) 97,988 /-
	TOTAL	2,395,562 /-	2,395,562 /-			2,352,096 /-	2,370,397 /-		2,370,397 /-		2,381,835 /-
PART-B (C.C Drain Type-II 600 RFT:)											
1	Amount of Shedule B	69,847 /-	69,847 /-	14.65 %	13.80 %above	69,847 /-	69,847 /-	15.60 %above	69,847 /-	17.00 %above	69,847 /-
2	Add: Cartage of Material	10,234 /-	10,234 /-	Above		(+) 9,639 /-	(+) 10,896 /-		(+) 10,896 /-		(+) 11,874 /-
	TOTAL	80,081 /-	80,081 /-			79,486 /-	80,743 /-		80,743 /-		81,721 /-
	80,081 x 600 / 100 =	480,486 /-	480,486 /-			476,915 /-	484,459 /-		484,459 /-		490,326 /-
PART-C (R.C.C Crosses 03 Nos:)											
1	Amount of Shedule B	36,524 /-	36,524 /-	10.30 %	at Par	36,524 /-	36,524 /-	12.00 %above	36,524 /-	14.00 %above	36,524 /-
2	Add: Cartage of Material	3,762 /-	3,762 /-	Above					(+) 4,383 /-		(+) 5,113 /-
	TOTAL	40,286 /-	40,286 /-			36,524 /-	40,907 /-		40,907 /-		41,637 /-
	40,286 x 3 =	120,858 /-	120,858 /-			109,572 /-	122,721 /-		122,721 /-		124,912 /-
	G.TOTAL	2,996,906 /-	2,996,906 /-			2,938,583 /-	2,977,577 /-		2,977,577 /-		2,997,073 /-
FINANCIAL REVIEW											
	Total Cost As per Estimate	2,996,906 /-	2,996,906 /-								
	Lowest Tender Amount	2,938,583 /-	2,938,583 /-								
	Savings over Estimate	58,323 /-	58,323 /-								

Remarks:- The Bid offered by M/S Shafquat Ali Soomro Government Contractor is responsive and lowest, hence recommended for approval.


 (WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC


 (ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC



 (ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC

Bid (s) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS

- 1 N.I.T No: & Date N.I.T No: TC/G-55/ 608 dated 07-02-2018.
- 2 Date of Opening (1st: attempt) 26-02-2018 @ 02:00 p.m (Tenders Non Responded)
- 3 Date of Opening (2nd: attempt) 15-03-2018 @ 01:00 p.m (Tenders Responded)
- 4 Name of Work Construction of C.C Drain & Metaled road from Imtiaz Mugheri Shop to Ghulam Nabi Mello via Lurah Colony Larkano mile 0/0-0/1+330' (0.30 K.ms) /C Masonry Structure.
- 5 Name of Office **EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO**

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	S.NO:12 Remarks
1	2	3	4	5	6	7	8	9	10
1.	M/S Shafquat Ali Soomro	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
2.	M/S Samiullah Memon	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
3.	M/S Fazul Haque Jiskani	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
4	M/S Subhanallah Const: Co:	N/A	Yes	Yes	Yes	No	-	-	Dis-Qualified
5	M/S Tanzeel Const: Co:	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
6	M/S Asghar ALI Brohi	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
7	M/S Abra Const Co:	N/A	Yes	Yes	Yes	No	-	-	Dis-Qualified


(ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT


OPENED ON 26-02-2018


Name of work:-


**Repair & Reconditioning of Metaled road & C.C
Drain from D.C School to Subzi Mandi mile 0/0-
0/2 (0.40 K.ms).**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Ghulam Qadir Aheer Govt: Contractor	Rs: 2,965,760/-	Lowest
ii)	M/S Sadaquat Ali Govt: Contractor	Rs: 3,002,158/-	Higher
iii)	M/S Tarique Hussain Bughio Govt: Contractor	Rs: 3,024,262/-	Higher

Certified that the Tender have been opened before
undersigned/firms by the Executive Engineer Highway Division Larkano on
dated 26-02-2018.


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC



(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC

BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **Repair & Reconditioning of Metaled road & C.C Drain from D.C School to Subzi Mandi mile 0/0-0/2 (0.40 K.ms).**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 05 Nos:
07. Total Bids Received :- 05 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018
12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Ghulam Qadir Aheer Govt: Contractor	Rs: 2,965,760/-	1 st : lowest	Saving Rs:3,3673/-	Lowest Bid	Recommended for approval
2.	M/S Sadaquat Ali Govt: Contractor	Rs: 3,002,158/-	2 nd : lowest	Excess Rs:2,725/-	2 nd : Lowest Bid	Not Recommended for approval
3.	M/S Tarique Hussain Bughio Govt: Contractor	Rs: 3,024,262/-	3 rd : lowest	Excess Rs:24,829/-	3 rd : Lowest Bid	Not Recommended for approval


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC

N.I.T No. TC/G-55/ 408 dated: 07.02.2018
 Opened On:- 26.02.2018

COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:-		Repair & Reconditioning of Metaled road & C.C Drain from D.C School to Subzi Mandi mile 0/0-0/2 (0.40 K.ms).									
S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S Ghulam Qadir Aheer		2. M/S Sadaquat Ali		3. M/S Tarique Hussain Bughio		
					Rate	Amount	Rate	Amount	Rate	Amount	
PART-A (Road Work)											
1	Amount of Shedule B	2,719,273 /-	2,719,273 /-	14.00 %	13.80 %above	2,719,273 /-	2,719,273 /-	15.10 %above	2,719,273 /-	15.90 %above	2,719,273 /-
2	Ceiling 14% fixed by C.E Hyd:	380,698 /-	380,698 /-	Above		(+) 375,260 /-	(+) 410,610 /-		(+) 432,364 /-		(+) 432,364 /-
3	Add: 1% Contingency	27,193 /-	27,193 /-			0					
4	Dedd: Diff: Cost of Bitumen	167,887 /-	167,887 /-			(-) 167,887 /-	(-) 167,887 /-		(-) 167,887 /-		(-) 167,887 /-
	TOTAL	2,959,277 /-	2,959,277 /-			2,926,646 /-	2,961,996 /-		2,983,750 /-		2,983,750 /-
PART-B (C.C Drain Type-II 50 RFT):											
1	Amount of Shedule B	69,847 /-	69,847 /-	14.98 %	12.00 %above	69,847 /-	69,847 /-	15.00 %above	69,847 /-	16.00 %above	69,847 /-
2	Add: Cartage of Material	10,465 /-	10,465 /-	Above		(+) 8,382 /-	(+) 10,477 /-		(+) 11,176 /-		(+) 11,176 /-
	TOTAL	80,312 /-	80,312 /-			78,229 /-	80,324 /-		81,023 /-		81,023 /-
	80,312 x 50 / 100 =	40,156 /-	40,156 /-			39,114 /-	40,162 /-		40,511 /-		40,511 /-
	G.TOTAL	2,999,433 /-	2,999,433 /-			2,965,760 /-	3,002,158 /-		3,024,262 /-		3,024,262 /-
FINANCIAL REVIEW											
	Total Cost As per Estimate	2,999,433 /-									
	Lowest Tender Amount	2,965,760 /-									
	Savings over Estimate	33,673 /-									

Remarks:- The Bid offered by M/S Ghulam Qadir Aheer Government Contractor is responsive and lowest, hence recommended for approval.

(**ALI AKBAR METLO**)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC

(**WAREED-AFT BHATTI**)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC

(**ENGR: ASHOK KUMAR**)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC


Bid (s) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS

- 1 N.I.T No: & Date N.I.T No:TC/G-55/ 608 dated 07-02-2018.
- 2 Date of Opening (1st: attempt) 26-02-2018 @ 02:00 p.m (Tenders Non Respended)
- 3 Date of Opening (2nd: attempt) 15-03-2018 @ 01:00 p.m (Tenders Respended)
- 4 Name of Work Repair & Reconditioning of Metaled road & C.C Drain from D.C School to Subzi Mandi mile 0/0-0/2 (0.40 K.ms).

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	S.NO:13 Remarks
1	2	3	4	5	6	7	8	9	10
1.	M/S Ghulam Qadir Aheer	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
2.	M/S Sadaquat Ali	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
3.	M/S Tarique Hussain Bughio	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
4	M/S Super Const: Co:	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
5	M/S Siraj Ahmed Bhutto & Bro:	N/A	Yes	Yes	Yes	Yes	-	-	Qualified


(ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATRI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT


OPENED ON 26-02-2018

Name of work:-

**Construction of 3.0' Span Culverts @ village
Sukkur Waah Sunnani (06 Nos:) Taluka
Ratodero.**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Rose Engineering & Co: Govt: Contractor	Rs: 1,456,263/-	Lowest
ii)	M/S S.S.A & Co: Govt: Contractor	Rs: 1,466,572/-	Higher
iii)	M/S Afaqe Const: Co: Govt: Contractor	Rs: 1,475,594/-	Higher

Certified that the Tender have been opened before
undersigned/firms by the Executive Engineer Highway Division Larkano on
dated 26-02-2018.


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC



(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


BID EVALUATION REPORT


01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **Construction of 3.0' Span Culverts @ village Sukkur Waah Sunnani (06 Nos:) Taluka Ratodero.**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 06 Nos:
07. Total Bids Received :- 06 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018

12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Rose Engineering & Co: Govt: Contractor	Rs: 1,456,263/-	1 st : lowest	Saving Rs:42,771/-	Lowest Bid	Recommended for approval
2.	M/S S.S.A & Co: Govt: Contractor	Rs: 1,466,572/-	2 nd : lowest	Saving Rs:32,462/-	2 nd : Lowest Bid	Not Recommended for approval
3.	M/S Afaque Const: Co: Govt: Contractor	Rs: 1,475,594/-	3 rd : lowest	Saving Rs:23,440/-	3 rd : Lowest Bid	Not Recommended for approval


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC

N.I.T No. TC/C-55/ 408 dated: 07.02.2018
 Opened On:- 26.02.2018

COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:-		Construction of 3.0' Span Culverts @ village Sukkur Waah Sunnani (06 Nos:) Taluka Ratodero.									
S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S Rose Engineering & Co:		2. M/S S.A.S & Co:		3. M/S Afaq Construction Co:		
					Rate	Amount	Rate	Amount	Rate	Amount	
PART-A (3.0' Span Culverts 06 Nos:)											
1	Amount of Schedule B	214,788 /-	214,788 /-	13.32 %		214,788 /-	214,788 /-				214,788 /-
2	Add: 2% Contingency Charges	4,296 /-	4,296 /-	Above		(+) 27,922 /-	(+) 29,641 /-	13.80 %above		14.50 %above	(+) 31,144 /-
3	Add: 1% T.P.M Charges	2,148 /-	2,148 /-								
4	Add: Cartage of Material	28,607 /-	28,607 /-								
	TOTAL	249,839 /-	249,839 /-			242,710 /-	244,429 /-				245,932 /-
	249,839 x 6 =	1,499,034 /-	1,499,034 /-			1,456,263 /-	1,466,572 /-				1,475,594 /-
FINANCIAL REVIEW											
	Total Cost As per Estimate	1,499,034 /-									
	Lowest Tender Amount	1,456,263 /-									
	Savings over Estimate	42,771 /-									
<p>Remarks:- The Bid offered by <u>M/S Rose Engineering & Co</u>: Government Contractor is responsive and lowest, hence recommended for approval.</p>											

(ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC

(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC

(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC


Bid (s) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS

- | | | |
|---|--------------------------------|---|
| 1 | N.I.T No: & Date | N.I.T No:TC/G-55/ 608 dated 07-02-2018. |
| 2 | Date of Opening (1st: attempt) | 26-02-2018 @ 02:00 p.m (Tenders Non Respected) |
| 3 | Date of Opening (2nd: attempt) | 15-03-2018 @ 01:00 p.m (Tenders Respected) |
| 4 | Name of Work | Construction of 3.0' Span Culverts @ village Sukkur Waah Sunnani (06 Nos.) Taluka Ratodero. |

5 Name of Office EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	S.NO:16	Remarks
1.	M/S Rose Engineering & Co:	N/A	4 Yes	5 Yes	6 Yes	7 Yes	8 -	9 -	10	Qualified
2.	M/S S.S.A & Co:	N/A	Yes	Yes	Yes	Yes	-	-		Qualified
3.	M/S Afaqe Const: Co:	N/A	Yes	Yes	Yes	Yes	-	-		Qualified
4	M/S Arbelo Khan Mahar	N/A	Yes	Yes	Yes	Yes	-	-		Qualified
5	M/S Manzoor Ali Soomro	N/A	Yes	Yes	Yes	Yes	-	-		Qualified
6	M/S Shafi Muhammad Mengal	N/A	Yes	Yes	Yes	No	-	-		Dis-Qualified


(TAL-AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

OPENED ON 26-02-2018

Name of work:-

Construction of 3.0' Span Culverts @ village Ali Khan Brohi (03 Nos:).

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Rustam Ali Chandio Govt: Contractor	Rs: 484,813/-	Lowest
ii)	M/S Zulfiqar Ali Khokhar Govt: Contractor	Rs: 491,020/-	Higher
iii)	M/S Zahid Hussain Mahar Govt: Contractor	Rs: 494,445/-	Higher

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 26-02-2018.


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC



(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **Construction of 3.0' Span Culverts @ village Ali Khan Brohi (03 Nos:).**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 04 Nos:
07. Total Bids Received :- 04 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018
12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Rustam Ali Chandio Govt: Contractor	Rs: 484,813/-	1 st : lowest	Saving Rs:15,071/-	Lowest Bid	Recommended for approval
2.	M/S Zulfiqar Ali Khokhar Govt: Contractor	Rs: 491,020/-	2 nd : lowest	Saving Rs:8,864/-	2 nd : Lowest Bid	Not Recommended for approval
3.	M/S Zahid Hussain Mahar Govt: Contractor	Rs: 494,445/-	3 rd : lowest	Saving Rs:5,439/-	3 rd : Lowest Bid	Not Recommended for approval


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC

N.I.T No. TC/G-55/ 408 dated: 07.02.2018
 Opened On:- 26.02.2018

COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:-		Construction of 3.0' Span Culverts @ village Ali Khan Brohi (03 Nos).									
S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S Rustam Ali Chandio		2. M/S Zulfiquar Ali Khokhar		3. M/S Zahid Hussain Mahar		
					Rate	Amount	Rate	Amount	Rate	Amount	
PART-A (3.0' Span Culverts 03 Nos:)											
1	Amount of Shedule B	142,697 /-	142,697 /-	13.77 %	142,697 /-	142,697 /-	142,697 /-	142,697 /-	142,697 /-	142,697 /-	142,697 /-
2	Add: 2% Contingency Charges	2,854 /-	2,854 /-	Above	(+) 18,907 /-	(+) 20,976 /-	14.70 %above	(+) 20,976 /-	15.50 %above	(+) 22,118 /-	22,118 /-
3	Add: 1% T.P.M Charges	1,427 /-	1,427 /-								
4	Add: Cartage of Material	19,650 /-	19,650 /-								
TOTAL		166,628 /-	166,628 /-		161,604 /-	163,673 /-		163,673 /-		164,815 /-	164,815 /-
166,628 x 3 =		499,884 /-	499,884 /-		484,813 /-	491,020 /-		491,020 /-		494,445 /-	494,445 /-
FINANCIAL REVIEW											
Total Cost As per Estimate		499,884 /-	499,884 /-								
Lowest Tender Amount		484,813 /-	484,813 /-								
Savings over Estimate		15,071 /-	15,071 /-								
<p>Remarks:- The Bid offered by <u>M/S Rustam Ali Chandio</u> Government Contractor is responsive and lowest, hence recommended for approval.</p>											


(TAHIR AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC



(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC

Bid (s) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS

- 1 N.I.T No: & Date N.I.T No:TC/G-55/ 608 dated 07-02-2018.
- 2 Date of Opening (1st: attempt) 26-02-2018 @ 02:00 p.m (Tenders Non Respended)
- 3 Date of Opening (2nd: attempt) 15-03-2018 @ 01:00 p.m (Tenders Respended)
- 4 Name of Work Construction of 3.0' Span Culverts @ village Ali Khan Brohi (03 Nos.):.

EXCUTIVE ENGINEER HIGHWAY DIVISION LARKANO

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	S.NO:17	Remarks
1	2	3	4	5	6	7	8	9	10	
1.	M/S Rustam Ali Chandio	N/A	Yes	Yes	Yes	Yes	-	-	10	Qualified
2.	M/S Zulfiqar Ali Khokhar	N/A	Yes	Yes	Yes	Yes	-	-		Qualified
3.	M/S Zahid Hussain Mahar	N/A	Yes	Yes	Yes	Yes	-	-		Qualified
4	M/S Ahmed Ali Sario	N/A	Yes	Yes	Yes	No	-	-		Dis-Qualified


(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC


(ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH/ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

OPENED ON 26-02-2018

Name of work:-

**Construction of Retaining Wall (260 Rft:) @
village Wandh Bachal Shaikh (Taluka Ratodero).**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Sadaquat Ali Abro Govt: Contractor	Rs: 1,244,996/-	Lowest
ii)	M/S Niaz Ali Brohi Govt: Contractor	Rs: 1,268,649/-	Higher
iii)	M/S Tanzeel Const: Co: Govt: Contractor	Rs: 1,283,700/-	Higher

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 26-02-2018.


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC



(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


BID EVALUATION REPORT


01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **Construction of Retaining Wall (260 Rft:) @ village Wandh Bachal Shaikh (Taluka Ratodero).**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 04 Nos:
07. Total Bids Received :- 04 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018

12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Sadaquat Ali Abro Govt: Contractor	Rs: 1,244,996/-	1 st : lowest	Saving Rs:22,811/-	Lowest Bid	Recommended for approval
2.	M/S Niaz Ali Brohi Govt: Contractor	Rs: 1,268,649/-	2 nd : lowest	Excess Rs:842/-	2 nd : Lowest Bid	Not Recommended for approval
3.	M/S Tanzeel Const: Co: Govt: Contractor	Rs: 1,283,700/-	3 rd : lowest	Excess Rs:15,894/-	3 rd : Lowest Bid	Not Recommended for approval


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC

N.I.T No. TC/G-55/ 408 dated: 07.02.2018
 Opened On:- 26.02.2018

COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:-		Construction of Retaining Wall (260 Rft.) @ village Wandh Bachal Shaikh (Taluka Ratodero).									
S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S Sadaquat Ali Abro		2. M/S Niaz Ali Brohi		3. M/S Tanzeel Const: Co:		
					Rate	Amount	Rate	Amount	Rate	Amount	
PART-A (Retaining Wall 260 Rft.)											
1	Amount of Shedule B	413,510 /-	413,510 /-	17.92 %		413,510 /-		413,510 /-			413,510 /-
2	Add: 2% Contingency Charges	0 /-	0 /-	Above		65,335 /-	18.00 %above	74,432 /-	19.40 %above	(+)	80,221 /-
3	Add: 1% T.P.M Charges	0 /-	0 /-								
4	Add: Cartage of Material	74,108 /-	74,108 /-								
	TOTAL	487,618 /-	487,618 /-			478,845 /-		487,942 /-			493,731 /-
	487,618 x 260 / 100 =	1,267,807 /-	1,267,807 /-			1,244,996 /-		1,268,649 /-			1,283,700 /-
FINANCIAL REVIEW											
	Total Cost As per Estimate	1,267,807 /-									
	Lowest Tender Amount	1,244,996 /-									
	Savings over Estimate	22,811 /-									
<p>Remarks:- The Bid offered by <u>M/S Sadaquat Ali Abro</u> Government Contractor is responsive and lowest, hence recommended for approval.</p>											

(ALI AKBAR NIETLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC

(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC

Bid (s) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS


- 1 N.I.T No: & Date N.I.T No:TC/G-55/ 608 dated 07-02-2018.
- 2 Date of Opening (1st: attempt) 26-02-2018 @ 02:00 p.m (Tenders Non Responded)
- 3 Date of Opening (2nd: attempt) 15-03-2018 @ 01:00 p.m (Tenders Responded)
- 4 Name of Work Construction of Retaining Wall (260 Rft): @ village Wandh Bachhal Shalikh (Taluka Ratodero).

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	S.NO:18
1	2	3	4	5	6	7	8	9	10
1.	M/S Sadaquat Ali Abro	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
2.	M/S Niaz Ali Brohi	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
3.	M/S Tanzeel Const: Co:	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
4	M/S Rose Engineering & Co:	N/A	Yes	Yes	Yes	No	-	-	Dis-Qualified


(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC


(ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT


OPENED ON 26-02-2018


Name of work:-

**Rehabilitation of road from Inuds Highway to
Public Park @ Banguldero mile 0/0-0/5+440'
(1.12 K.ms) I/C Masonry Structure.**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Abra Const: CO: Govt: Contractor	Rs: 19,342,803/-	Lowest
ii)	M/S Bukhari & Sons Govt: Contractor	Rs: 19,611,313/-	Higher
iii)	Haji Muhammad Aslam Shahwani Govt: Contractor	Rs: 19,737,153/-	Higher

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 26-02-2018.


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED AL Bhatti)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC



(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **Rehabilitation of road from Inuds Highway to Public Park @ Banguldero mile 0/0-0/5+440' (1.12 K.ms) I/C Masonry Structure.**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 08 Nos:
07. Total Bids Received :- 06 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018
12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Abra Const: CO: Govt: Contractor	Rs: 19,342,803/-	1 st : lowest	Saving Rs:499,515/-	Lowest Bid	Recommended for approval
2.	M/S Bukhari & Sons Govt: Contractor	Rs: 19,611,313/-	2 nd : lowest	Saving Rs:231,005/-	2 nd : Lowest Bid	Not Recommended for approval
3.	Haji Muhammad Aslam Shahwani Govt: Contractor	Rs: 19,737,153/-	3 rd : lowest	Saving Rs:105,165/-	3 rd : Lowest Bid	Not Recommended for approval


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC

N.I.T No. TC/G-55/ 408 dated: 07.02.2018
 Opened On:- 26.02.2018

COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:-		Rehabilitation of road from Inuds Highway to Public Park @ Banguldero mile 0/0-0/5+440' (1.12 K.ms) I/C Masonry Structure.									
S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S Abra Const: Co:		2. M/S Bukhari & Sons		3. Haji Muhammad Aslam Sh:		
					Rate	Amount	Rate	Amount	Rate	Amount	
PART-A (Road Work)											
1	Amount of Shedule B	7,966,318 /-	7,966,318 /-	14.00 %	13.60 %above	7,966,318 /-	7,966,318 /-	14.10 %above	7,966,318 /-	14.80 %above	7,966,318 /-
2	Ceiling 14% fixed by C.E Hyd:	1,115,285 /-	1,115,285 /-	Above		(+) 1,083,419 /-	(+) 1,123,251 /-		(+) 1,123,251 /-	(+) 1,179,015 /-	
3	Add: 2% Contingency	159,326 /-	159,326 /-			0					
4	Dedd: Diff: Cost of Bitumen	357,851 /-	357,851 /-			(-) 357,851 /-	(-) 357,851 /-		(-) 357,851 /-	(-) 357,851 /-	
	TOTAL	8,883,078 /-	8,883,078 /-			8,691,886 /-	8,731,718 /-		8,731,718 /-	8,787,482 /-	
PART-B (2" Thick Asphalt Concrete)											
1	Amount of Shedule B	8,513,795 /-	8,513,795 /-	20.00 %	18.60 %above	8,513,795 /-	8,513,795 /-	21.00 %above	8,513,795 /-	21.70 %above	8,513,795 /-
2	Ceiling 20% fixed by C.E Hyd:	1,702,759 /-	1,702,759 /-	Above		(+) 1,583,566 /-	(+) 1,787,897 /-		(+) 1,787,897 /-	(+) 1,847,494 /-	
3	Add: 2% Contingency	170,276 /-	170,276 /-			0					
4	Dedd: Diff: Cost of Bitumen	1,170,568 /-	1,170,568 /-			(-) 1,170,568 /-	(-) 1,170,568 /-		(-) 1,170,568 /-	(-) 1,170,568 /-	
	TOTAL	9,216,262 /-	9,216,262 /-			8,926,793 /-	9,131,124 /-		9,131,124 /-	9,190,721 /-	
PART-C (R.C.C Crosses 15 Nos:)											
1	Amount of Shedule B	76,529 /-	76,529 /-	16.58 %	15.50 %above	76,529 /-	76,529 /-	16.80 %above	76,529 /-	17.50 %above	76,529 /-
2	Add: Cartage of Material	12,689 /-	12,689 /-	Above		(+) 11,862 /-	(+) 12,857 /-		(+) 12,857 /-	(+) 13,393 /-	
	TOTAL	89,218 /-	89,218 /-			88,391 /-	89,386 /-		89,386 /-	89,922 /-	
	89,218 x 15 =	1,338,270 /-	1,338,270 /-			1,325,865 /-	1,340,788 /-		1,340,788 /-	1,348,824 /-	

(ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC

(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC

(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC

PART-D (3.0' Span Culverts 02 Nos.)									
1	Amount of Schedule B	174,522 /-	174,522 /-	15.95 %	14.10 %above	174,522 /-	16.80 %above	174,522 /-	17.50 %above
				Above	(+)	(+)	(+)	(+)	(+)
2	Add: Cartage of Material	27,832 /-	27,832 /-			24,608 /-		29,320 /-	
TOTAL		202,354 /-	202,354 /-			199,130 /-		203,842 /-	
202,354 x 2 =		404,708 /-	404,708 /-			398,259 /-		407,683 /-	
G.TOTAL		19,842,318 /-	19,842,318 /-			19,342,803 /-		19,611,313 /-	
FINANCIAL REVIEW									
Total Cost As per Estimate		19,842,318 /-							
Lowest Tender Amount		19,342,803 /-							
Savings over Estimate		499,515 /-							

Remarks:- The Bid offered by M/S Abra Const Co: Government Contractor is responsive and lowest, hence recommended for approval.

(ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC

(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC

Bid (s) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS

- | | | |
|---|--------------------------------|---|
| 1 | N.I.T No: & Date | N.I.T No:TC/G-55/ 608 dated 07-02-2018. |
| 2 | Date of Opening (1st: attempt) | 26-02-2018 @ 02:00 p.m (Tenders Non Responded) |
| 3 | Date of Opening (2nd: attempt) | 15-03-2018 @ 01:00 p.m (Tenders Responded) |
| 4 | Name of Work | Rehabilitation of road from Inuads Highway to Public Park @ Banguldero mile 0/0-0/5+440' (1.12 K.ms) I/C Masonry Structure. |

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	S.NO:19	Remarks
1	2	3	4	5	6	7	8	9	10	
1.	M/S Abra Const: CO:	Yes	Yes	Yes	Yes	Yes	-	-	Qualified	
2.	M/S Bukhari & Sons	Yes	Yes	Yes	Yes	Yes	-	-	Qualified	
3.	Haji Muhammad Aslam Shahwani	Yes	Yes	Yes	Yes	Yes	-	-	Qualified	
4	M/S Fateh & Co:	Yes	Yes	Yes	Yes	Yes	-	-	Qualified	
5	M/S Qureshi Traders	Yes	Yes	Yes	Yes	Yes	-	-	Qualified	
6	M/S Nazir Hussain Kharos	Yes	Yes	Yes	Yes	No	-	-	Dis-Qualified	


(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC


(ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT


OPENED ON 26-02-2018


Name of work:-


Rehabilitation of road from Inuds Highway to High School Banguldero mile 0/0-0/4+330' (0.90 K.ms) I/C Masonry Structure.

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Abdul Jabbar Abbasi Govt: Contractor	Rs: 9,663,244/-	Lowest
ii)	M/S Abra Const: Co: Govt: Contractor	Rs: 9,782,650/-	Higher
iii)	M/S Nazimuddin Dahar & Co: Govt: Contractor	Rs: 9,849,458/-	Higher

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 26-02-2018.


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


...


BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **Rehabilitation of road from Inuds Highway to High School Banguldero mile 0/0-0/4+330' (0.90 K.ms) I/C Masonry Structure.**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 07 Nos:
07. Total Bids Received :- 05 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018
12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Abdul Jabbar Abbasi Govt: Contractor	Rs: 9,663,244/-	1 st : lowest	Saving Rs:264,030/-	Lowest Bid	Recommended for approval
2.	M/S Abra Const: Co: Govt: Contractor	Rs: 9,782,650/-	2 nd : lowest	Saving Rs:144,624/-	2 nd : Lowest Bid	Not Recommended for approval
3.	M/S Nazimuddin Dahar & Co: Govt: Contractor	Rs: 9,849,458/-	3 rd : lowest	Saving Rs:77,816/-	3 rd : Lowest Bid	Not Recommended for approval


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC

N.I.T No. TC/G-55/ 408 dated: 07.02.2018
 Opened On:- 26.02.2018

COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:-		Rehabilitation of road from Inuds Highway to High School Banguldero mile 0/0-0/4+330' (0.90 K.ms) I/C Masonry Structure.									
S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S Abdul Jabbar Abbasi		2. M/S Abra Const: Co:		3. M/S Nazimuddin Dahar & Co:		
					Rate	Amount	Rate	Amount	Rate	Amount	
PART-A (Road Work)											
1	Amount of Shedule B	2,096,729 /-	2,096,729 /-	14.00 %	13.35 %above	2,096,729 /-	14.40 %above	2,096,729 /-	15.20 %above	2,096,729 /-	
2	Ceiling 14% fixed by C.E Hyd:	293,542 /-	293,542 /-	Above		(+) 279,913 /-		(+) 301,929 /-		(+) 318,703 /-	
3	Add: 2% Contingency	41,935 /-	41,935 /-			0					
4	Deddd: Diff: Cost of Bitumen	280,023 /-	280,023 /-			(-) 280,023 /-		(-) 280,023 /-		(-) 280,023 /-	
	TOTAL	2,152,183 /-	2,152,183 /-			2,096,619 /-		2,118,635 /-		2,135,409 /-	
PART-B (2" Thick Asphalt Concrete)											
1	Amount of Shedule B	6,612,048 /-	6,612,048 /-	20.00 %	18.90 %above	6,612,048 /-	20.30 %above	6,612,048 /-	21.00 %above	6,612,048 /-	
2	Ceiling 20% fixed by C.E Hyd:	1,322,410 /-	1,322,410 /-	Above		(+) 1,249,677 /-		(+) 1,342,246 /-		(+) 1,388,530 /-	
3	Add: 2% Contingency	132,241 /-	132,241 /-			0					
4	Deddd: Diff: Cost of Bitumen	915,980 /-	915,980 /-			(-) 915,980 /-		(-) 915,980 /-		(-) 915,980 /-	
	TOTAL	7,150,719 /-	7,150,719 /-			6,945,745 /-		7,038,314 /-		7,084,598 /-	
PART-C (R.C.C Crosses 7 Nos):											
1	Amount of Shedule B	76,529 /-	76,529 /-	16.55 %	15.90 %above	76,529 /-	16.80 %above	76,529 /-	17.50 %above	76,529 /-	
2	Add: Cartage of Material	12,666 /-	12,666 /-	Above		(+) 12,168 /-		(+) 12,857 /-		(+) 13,393 /-	
	TOTAL	89,196 /-	89,196 /-			88,697 /-		89,386 /-		89,922 /-	
	89,196 x 7 =	624,372 /-	624,372 /-			620,880 /-		625,701 /-		629,451 /-	
	G:TOTAL	9,927,274 /-	9,927,274 /-			9,663,244 /-		9,782,650 /-		9,849,458 /-	
FINANCIAL REVIEW											
	Total Cost As per Estimate	9,927,274 /-									
	Lowest Tender Amount	9,663,244 /-									
	Savings over Estimate	264,030 /-									

Remarks:- The Bid offered by M/S Abra Const: Co: Government Contractor is responsive and lowest, hence recommended for approval.

(ALL ANBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC

(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC

(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC


Bid (s) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS

- 1 N.I.T No: & Date N.I.T No:TC/G-55/ 608 dated 07-02-2018.
- 2 Date of Opening (1st: attempt) 26-02-2018 @ 02:00 p.m (Tenders Non Respended)
- 3 Date of Opening (2nd: attempt) 15-03-2018 @ 01:00 p.m (Tenders Respended)
- 4 Name of Work Rehabilitation of road from Inuuds Highway to High School Banguidero mile 0/0-0/4+330' (0.90 K.ms) I/C Masonry Structure.

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	S.NO:20 Remarks
1	2	3	4	5	6	7	8	9	10
1.	M/S Abdul Jabbar Abbasi	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
2.	M/S Abra Const: Co:	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
3.	M/S Nazimuddin Dahar & Co:	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
4	M/S Shaikh Abdul Qayoom	NO	Yes	Yes	Yes	No	-	-	Dis - Qualified
5	M/S Rehman Const: Co:	NO	Yes	Yes	Yes	No	-	-	Dis - Qualified


(ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC


(WAMEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

OPENED ON 26-02-2018

Name of work:-


**Rehabilitation of road from Shop of Sadar Kallar
Chowk to Police Station Naudero via Panjguli's
High School Naudero Mile 0/0-0/5 (1.00 K.ms)
I/C Masonry Structure.**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Nazir Ahmed Kharos & Co: Govt: Contractor	Rs: 19,515,430/-	Lowest
ii)	M/S Munawar Ali & Co: Govt: Contractor	Rs: 19,897,654/-	Higher
iii)	M/S Nazimuddin Dahar & Co: Govt: Contractor	Rs: 20,033,781/-	Higher

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 26-02-2018.


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BRATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC



(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


BID EVALUATION REPORT


01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **Rehabilitation of road from Shop of Sadar Kallar Chowk to Police Station Naudero via Panjguli's High School Naudero Mile 0/0-0/5 (1.00 K.ms) I/C Masonry Structure.**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 06 Nos:
07. Total Bids Received :- 04 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018

12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Nazir Ahmed Kharos & Co: Govt: Contractor	Rs: 19,515,430/-	1 st : lowest	Saving Rs:460,190/-	Lowest Bid	Recommended for approval
2.	M/S Munawar Ali & Co: Govt: Contractor	Rs: 19,897,654/-	2 nd : lowest	Saving Rs:77,966/-	2 nd : Lowest Bid	Not Recommended for approval
3.	M/S Nazimuddin Dahar & Co: Govt: Contractor	Rs: 20,033,781/-	3 rd : lowest	Excess Rs:58,161/-	3 rd : Lowest Bid	Not Recommended for approval


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC

N.I.T No. TC/G-55/408 dated: 07.02.2018
 Opened On:- 26.02.2018

COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:-		Rehabilitation of road from Shop of Sadar Kallar Chowk to Police Station Naudero via Panjguli's High School Naudero Mile 0/0-0/5 (1.00 K.ms) I/C Masonry Structure.									
S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S Nazir Ahmed Kharos & Co:		2. M/S Munawar Ali & Co:		3. M/S Nazimuddin Dahar & Co:		
					Rate	Amount	Rate	Amount	Rate	Amount	
PART-A (Road Work)											
1	Amount of Schedule B	4,362,760 /-	4,362,760 /-	14.00 %		4,362,760 /-		4,362,760 /-		4,362,760 /-	
2	Ceiling 14% fixed by C.E Hyd:	610,786 /-	610,786 /-	Above	13.50 %above	(+) 588,973 /-	15.20 %above	(+) 663,140 /-	16.00 %above	(+) 698,042 /-	
3	Add: 2% Contingency	87,255 /-	87,255 /-			0					
4	Dedd: Diff: Cost of Bitumen	329,223 /-	329,223 /-			(-) 329,223 /-		(-) 329,223 /-		(-) 329,223 /-	
	TOTAL	4,731,578 /-	4,731,578 /-			4,622,510 /-		4,696,677 /-		4,731,579 /-	
PART-B (2" Thick Asphalt Concrete)											
1	Amount of Schedule B	7,769,857 /-	7,769,857 /-	20.00 %		7,769,857 /-		7,769,857 /-		7,769,857 /-	
2	Ceiling 20% fixed by C.E Hyd:	1,553,971 /-	1,553,971 /-	Above	18.70 %above	(+) 1,452,963 /-	21.00 %above	(+) 1,631,670 /-	21.70 %above	(+) 1,686,059 /-	
3	Add: 2% Contingency	155,397 /-	155,397 /-			0					
4	Dedd: Diff: Cost of Bitumen	1,076,969 /-	1,076,969 /-			(-) 1,076,969 /-		(-) 1,076,969 /-		(-) 1,076,969 /-	
	TOTAL	8,402,256 /-	8,402,256 /-			8,145,851 /-		8,324,558 /-		8,378,947 /-	
PART-C (R.C.C Crosses 35 Nos)											
1	Amount of Schedule B	76,529 /-	76,529 /-	16.51 %		76,529 /-		76,529 /-		76,529 /-	
2	Add: Cartage of Material	12,633 /-	12,633 /-	Above	15.00 %above	(+) 11,479 /-	16.80 %above	(+) 12,857 /-	17.50 %above	(+) 13,393 /-	
	TOTAL	89,162 /-	89,162 /-			88,008 /-		89,386 /-		89,922 /-	
	89,162 x 35 =	3,120,170 /-	3,120,670 /-			3,080,292 /-		3,128,506 /-		3,147,255 /-	



(ALI AKBAR MAITLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC

PART-D (C.C Drain Type-II 4650)											
1	Amount of Schedule B	67,111 /-	67,111 /-	19.24 % Above	17.50 %above	67,111 /-	67,111 /-	20.10 %above	67,111 /-	21.00 %above	67,111 /-
						(+)	(+)		(+)		
2	Add: Cartage of Material	12,913 /-	12,913 /-								
	TOTAL	80,024 /-	80,024 /-			78,855 /-	80,600 /-		80,600 /-		81,204 /-
	80,024 x 4650 / 100 =	3,721,116 /-	3,721,116 /-			3,666,777 /-	3,747,914 /-		3,747,914 /-		3,776,000 /-
	G.TOTAL	19,975,620 /-	19,975,620 /-			19,515,430 /-	19,897,654 /-		19,897,654 /-		20,033,781 /-
FINANCIAL REVIEW											
	Total Cost As per Estimate	19,975,620 /-	19,975,620 /-								
	Lowest Tender Amount	19,515,430 /-	19,515,430 /-								
	Savings over Estimate	460,190 /-	460,190 /-								
<p>Remarks:- The Bid offered by <u>M/S Nazir Ahmed Kharos & Co:</u> Government Contractor is responsive and lowest, hence recommended for approval.</p>											


(ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC


(WAHEED ALI BHATTA)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC



(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC


Bid (s) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS

- 1 N.I.T No: & Date N.I.T No:TC/G-55/ 608 dated 07-02-2018.
- 2 Date of Opening (1st: attempt) 26-02-2018 @ 02:00 p.m (Tenders Non Respended)
- 3 Date of Opening (2nd: attempt) 15-03-2018 @ 01:00 p.m (Tenders Respended)
- 4 Name of Work Rehabilitation of road from Shop of Sadar Kallar Chowk to Police Station Naudero via Panjiguli's High School Naudero Mile 0/0-0/5 (1.00 K.ms) I/C Masonry Structure.

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	S.NO:21	Remarks
1	2	3	4	5	6	7	8	9	10	
1.	M/S Nazir Ahmed Kharos & Co:	Yes	Yes	Yes	Yes	Yes	-	-	10	Qualified
2.	M/S Munawar Ali & Co:	Yes	Yes	Yes	Yes	Yes	-	-		Qualified
3.	M/S Nazimuddin Dahar & Co:	Yes	Yes	Yes	Yes	Yes	-	-		Qualified
4	M/S Yar Muhammad Mahar	Yes	Yes	Yes	Yes	No	-	-		Dis-Qalified


(ALI ANBAR MJETO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

OPENED ON 26-02-2018


Name of work:-

Reconditioning of road from Larkana Miro Khan road to village Thariri Chutto mile 0/0-0/6+330' (1.30 K.ms). I/C Masonry Structure.

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Shahnawaz Bhatti Govt: Contractor	Rs: 13,888,380/-	Lowest
ii)	M/S A.L.P Contractors Govt: Contractor	Rs: 14,112,381/-	Higher
iii)	M/S Rabbi Traders Govt: Contractor	Rs: 14,160,338/-	Higher

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 26-02-2018.


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC



(WAHEED.ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC



(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **Reconditioning of road from Larkana Miro Khan road to village Thariri Chutto mile 0/0-0/6+330' (1.30 K.ms). I/C Masonry Structure.**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 07 Nos:
07. Total Bids Received :- 05 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018
12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Shahnawaz Bhatti Govt: Contractor	Rs: 13,888,380/-	1 st : lowest	Saving Rs:108,773/-	Lowest Bid	Recommended for approval
2.	M/S A.L.P Contractors Govt: Contractor	Rs: 14,112,381/-	2 nd : lowest	Excess Rs:114,779/-	2 nd : Lowest Bid	Not Recommended for approval
3.	M/S Rabbi Traders Govt: Contractor	Rs: 14,160,338/-	3 rd : lowest	Excess Rs:162,735/-	3 rd : Lowest Bid	Not Recommended for approval


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC

N.I.T No. TC/G-55/ 408 dated: 07.02.2018
 Opened On:- 26.02.2018

COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:- Reconditioning of road from Larkana Miro Khan road to village Thariri Chutto mile 0/0-0/6+330' (1.30 K.ms). I/C Masonry Structure.											
S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S Shah Nawaz Bhatti		2. M/S A.L.P Contractors		3. M/S Rabbi Traders		
					Rate	Amount	Rate	Amount	Rate	Amount	
PART-A Road Work (Reconditioning)											
1	Amount of Schedule B	4,760,672 /-	4,760,672 /-	14.00 %	13.10 %above	4,760,672 /-	4,760,672 /-	15.80 %above	4,760,672 /-	16.00 %above	4,760,672 /-
2	Ceiling 14% fixed by C.E Hyd:	666,494 /-	666,494 /-	Above		(+) 623,648 /-	(+) 752,186 /-		(+) 761,708 /-		(+) 761,708 /-
3	Add: 1% Contingency	0 /-	0 /-			0					
4	Deddd: Diff: Cost of Bitumen	279,580 /-	279,580 /-			(-) 279,580 /-	(-) 279,580 /-		(-) 279,580 /-		(-) 279,580 /-
	TOTAL	5,147,586 /-	5,147,586 /-			5,104,740 /-	5,233,278 /-		5,242,800 /-		5,242,800 /-
PART-B Road Work (Construction)											
1	Amount of Schedule B	4,459,675 /-	4,459,675 /-	8.00 %	7.64 %above	4,459,675 /-	4,459,675 /-	7.90 %above	4,459,675 /-	8.40 %above	4,459,675 /-
2	Ceiling 8% fixed by C.E Hyd:	356,774 /-	356,774 /-	Above		(+) 340,719 /-	(+) 352,314 /-		(+) 374,613 /-		(+) 374,613 /-
3	Add: 1% Contingency	0 /-	0 /-			0					
4	Deddd: Diff: Cost of Bitumen	167,887 /-	167,887 /-			(-) 167,887 /-	(-) 167,887 /-		(-) 167,887 /-		(-) 167,887 /-
	TOTAL	4,648,562 /-	4,648,562 /-			4,632,507 /-	4,644,102 /-		4,666,401 /-		4,666,401 /-
PART-C (Retaining Wall 348 Rft):											
1	Amount of Schedule B	410,037 /-	410,037 /-	21.91 %	20.00 %above	410,037 /-	410,037 /-	23.50 %above	410,037 /-	24.00 %above	410,037 /-
2	Add: Cartage of Material	89,831 /-	89,831 /-	Above		(+) 82,007 /-	(+) 96,359 /-		(+) 98,409 /-		(+) 98,409 /-
	TOTAL	499,868 /-	499,868 /-			492,044 /-	506,396 /-		508,446 /-		508,446 /-
	499,868*348/100 =	1,739,541 /-	1,739,541 /-			1,712,315 /-	1,762,257 /-		1,769,392 /-		1,769,392 /-
PART-D (C.C Block)											
1	Amount of Schedule B	994,883 /-	994,883 /-	37.85 %	35.00 %above	994,883 /-	994,883 /-	37.00 %above	994,883 /-	37.50 %above	994,883 /-
2	Add: Cartage of Material	376,573 /-	376,573 /-	Above		(+) 348,209 /-	(+) 368,107 /-		(+) 373,081 /-		(+) 373,081 /-
	TOTAL	1,371,456 /-	1,371,456 /-			1,343,092 /-	1,362,990 /-		1,367,964 /-		1,367,964 /-

(ALLI ARBAR NIETLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC

(WAHED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC

(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC

PART-E (C.C DRAIN TYPE-II 200 RFT:)											
1	Amount of Schedule B	71,124 /-	71,124 /-	15.27 % Above	14.80 %above	71,124 /- (+)	19.50 %above	71,124 /- (+)	19.90 %above	71,124 /- (+)	71,124 /-
2	Add: Cartage of Material	10,864 /-	10,864 /-			10,526 /- (+)		13,869 /- (+)		14,154 /- (+)	14,154 /-
	TOTAL	81,988 /-	81,988 /-			81,650 /- (+)		84,993 /- (+)		85,278 /- (+)	85,278 /-
	81,988 x 200 / 100 =	163,976 /-	163,976 /-			163,301 /- (+)		169,986 /- (+)		170,555 /- (+)	170,555 /-
PART-F (3.0' Span Culverts 04 Nos:)											
1	Amount of Schedule B	178,760 /-	178,760 /-	17.82 % Above	18.85 %above	178,760 /- (+)	19.50 %above	178,760 /- (+)	19.90 %above	178,760 /- (+)	178,760 /-
2	Add: Cartage of Material	31,857 /-	31,857 /-			33,696 /- (+)		34,858 /- (+)		35,573 /- (+)	35,573 /-
	TOTAL	210,617 /-	210,617 /-			212,456 /- (+)		213,618 /- (+)		214,333 /- (+)	214,333 /-
	210,617 x 4 =	842,468 /-	842,468 /-			849,825 /- (+)		854,473 /- (+)		857,333 /- (+)	857,333 /-
PART-G (R.C.C Crosses 02 Nos:)											
1	Amount of Schedule B	37,410 /-	37,410 /-	12.29 % Above	11.00 %above	37,410 /- (+)	14.00 %above	37,410 /- (+)	14.80 %above	37,410 /- (+)	37,410 /-
	Add: Cartage of Material	4,596 /-	4,596 /-			4,115 /- (+)		5,237 /- (+)		5,537 /- (+)	5,537 /-
	TOTAL	42,007 /-	42,007 /-			41,525 /- (+)		42,647 /- (+)		42,947 /- (+)	42,947 /-
	42,007 x 2 =	84,014 /-	84,014 /-			83,050 /- (+)		85,295 /- (+)		85,893 /- (+)	85,893 /-
	G.TOTAL	13,997,603 /-	13,997,603 /-			13,888,830 /- (+)		14,112,381 /- (+)		14,160,338 /- (+)	14,160,338 /-
FINANCIAL REVIEW											
	Total Cost As per Estimate	13,997,603 /-									
	Lowest Tender Amount	13,888,830 /-									
	Savings over Estimate	108,773 /-									
Remarks:- The Bid offered by <u>M/S Shah Nawaz Bhatti</u> Government Contractor is responsive and lowest, hence recommended for approval.											

(ALI AKBAR MIFTLO)
ASSISTANT ENGINEER
PUBLIC HEALTH-ENGINEERING SUB-DIVISION
LARKANO/MEMBER PC

(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION DOKRI
MEMBER PC

(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PC

Bid (s) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS

- | | | |
|---|--------------------------------|--|
| 1 | N.I.T No: & Date | N.I.T No:TC/G-55/ 608 dated 07-02-2018. |
| 2 | Date of Opening (1st: attempt) | 26-02-2018 @ 02:00 p.m (Tenders Non Responded) |
| 3 | Date of Opening (2nd: attempt) | 15-03-2018 @ 01:00 p.m (Tenders Responded) |
| 4 | Name of Work | <u>Reconditioning of road from Larkana Miroy Khan road to village Thariri Chutto mile 0/0-0/6+330' (1.30 K.ms). I/C Masonry Structure.</u> |

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	S.NO:22 Remarks
1	2	3	4	5	6	7	8	9	10
1.	M/S Shahnawaz Bhatti	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
2.	M/S A.L.P Contractors	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
3.	M/S Rabbi Traders	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
4	M/S A.M.K Const: Co:	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
5	M/S Niaz Ali Brohi	Yes	Yes	Yes	Yes	Yes	-	-	Qualified


(ALI AKBAR MIELTO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC


(WAHEED AL-FHATHI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT


OPENED ON 26-02-2018


Name of work:-


Patch work of road from Haji Sahib Khan Rice Mill to Rice Canal road U.C Mehrabpur Taluka Dokri mile (0/0-0/2+165' i/c Masonry Structure.

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Himath Ali Jatoi Govt: Contractor	Rs: 1,906,055/-	Lowest
ii)	M/S Fida Hussain Bughio Govt: Contractor	Rs: 1,931,213/-	Higher
iii)	M/S Ali Enterprises Govt: Contractor	Rs: 1,963,402/-	Higher

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 26-02-2018.


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC



(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC

BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **Patch work of road from Haji Sahib Khan Rice Mill to Rice Canal road U.C Mehrabpur Taluka Dokri mile (0/0-0/2+165' i/c Masonry Structure.**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 07 Nos:
07. Total Bids Received :- 05 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018
12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Himath Ali Jatoi Govt: Contractor	Rs: 1,906,055/-	1 st : lowest	Saving Rs:38,922/-	Lowest Bid	Recommended for approval
2.	M/S Fida Hussain Bughio Govt: Contractor	Rs: 1,931,213/-	2 nd : lowest	Saving Rs:13,764/-	2 nd : Lowest Bid	Not Recommended for approval
3.	M/S Ali Enterprises Govt: Contractor	Rs: 1,963,402/-	3 rd : lowest	Excess Rs:18,425/-	3 rd : Lowest Bid	Not Recommended for approval


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC

N.I.T No. TC/G-55/ 408 dated: 07.02.2018
 Opened On:- 26.02.2018

COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:- **Patch work of road from Haji Sahib Khan Rice Mill to Rice Canal road U.C Mehrabpur Taluka Dokri mile (0/0-0/2+165' i/c Masonry Structure.**


S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S Himath Ali Jatoi		2. M/S Fida Hussain Bughio		3. M/S Ali Enterprises	
					Rate	Amount	Rate	Amount	Rate	Amount
PART-A (Road Work)										
1	Amount of Shedule B	1,787,680 /-	1,787,680 /-	6.00 %		1,787,680 /-	1,787,680 /-			1,787,680 /-
2	Ceiling 6% fixed by C.E Hyd:	107,261 /-	107,261 /-	Above	5.40 %above	(+) 96,535 /-	(+) 119,775 /-	6.70 %above	8.40 %above	(+) 150,165 /-
3	Add: 1% Contingency	26,815 /-	26,815 /-			0				
4	Deddd: Diff: Cost of Bitumen	126,125 /-	126,125 /-			(-) 126,125 /-	(-) 126,125 /-			(-) 126,125 /-
	TOTAL	1,795,631 /-	1,795,631 /-			1,758,090 /-	1,781,330 /-			1,811,720 /-
PART-B (12" Dia Pipe Culverts 03 Nos:)										
1	Amount of Shedule B	39,969 /-	39,969 /-	24.55 %	23.40 %above	39,969 /-	39,969 /-	25.00 %above	26.50 %above	39,969 /-
2	Add: Cartage of Material	9,813 /-	9,813 /-	Above		(+) 9,353 /-	(+) 9,992 /-			(+) 10,592 /-
	TOTAL	49,782 /-	49,782 /-			49,322 /-	49,961 /-			50,561 /-
	49,782 x 3 =	149,346 /-	149,346 /-			147,965 /-	149,884 /-			151,682 /-
	G.TOTAL	1,944,977 /-	1,944,977 /-			1,906,055 /-	1,931,213 /-			1,963,402 /-

FINANCIAL REVIEW
 Total Cost As per Estimate 1,944,977 /-
 Lowest Tender Amount 1,906,055 /-
 Savings over Estimate 38,922 /-

Remarks:- The Bid offered by M/S Himath Ali Jatoi Government Contractor is responsive and lowest, hence recommended for approval.


(ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC

Bid (s) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS

- | | | |
|---|--------------------------------|--|
| 1 | N.I.T No: & Date | N.I.T No:TC/G-55/ 608 dated 07-02-2018. |
| 2 | Date of Opening (1st: attempt) | 26-02-2018 @ 02:00 p.m (Tenders Non Respended) |
| 3 | Date of Opening (2nd: attempt) | 15-03-2018 @ 01:00 p.m (Tenders Respended) |
| 4 | Name of Work | <u>Patch work of road from Haji Sahib Khan Rice Mill to Rice Canal road U.C Mehrabpur Taluka Dokri mile (0/0-0/2+165' i/c Masonry Structure.</u> |

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	S.NO:23 Remarks
1	2	3	4	5	6	7	8	9	10
1.	M/S Himath Ali Jatoi	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
2.	M/S Fida Hussain Bughio	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
3.	M/S Ali Enterprises	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
4	M/S A.A.C	N/A	Yes	Yes	Yes	No	-	-	Dis-Qualified
5	M/S Sadaquat Ali Abro	N/A	Yes	Yes	Yes	No	-	-	Dis-Qualified


(AL-AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

OPENED ON 26-02-2018


Name of work:-


**M&R of Reconditioning of road from Butra road
to village Fateh Muhammad Kassar Mile 0/0-
1/0 (1.20 K.ms) I/C Masonry Structure.**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Yasir Ali Sanghroo Govt: Contractor	Rs: 8,923,615/-	Lowest
ii)	M/S Fazul Haque Jiskani Govt: Contractor	Rs: 9,152,359/-	Higher
iii)	M/S S.N.R Const: Govt: Contractor	Rs: 9,198,928/-	Higher

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 26-02-2018.


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


BID EVALUATION REPORT


01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **M&R of Reconditioning of road from Butra road to village Fateh Muhammad Kassar Mile 0/0-1/0 (1.20 K.ms) I/C Masonry Structure.**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 09 Nos:
07. Total Bids Received :- 07 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018

12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Yasir Ali Sanghroo Govt: Contractor	Rs: 8,923,615/-	1 st : lowest	Saving Rs:69,500/-	Lowest Bid	Recommended for approval
2.	M/S Fazul Haque Jiskani Govt: Contractor	Rs: 9,152,359/-	2 nd : lowest	Excess Rs:159,244/-	2 nd : Lowest Bid	Not Recommended for approval
3.	M/S S.N.R Const: Govt: Contractor	Rs: 9,198,928/-	3 rd : lowest	Excess Rs:205,812/-	3 rd : Lowest Bid	Not Recommended for approval


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC

N.I.T No. TC/G-55/ 408 dated: 07.02.2018
 Opened On:- 26.02.2018

COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:- **M&R of Reconditioning of road from Butra road to village Fateh Muhammad Kassar Mile 0/0-1/0 (1.20 K.ms) I/C Masonry Structure.**

S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S Yasir Ali Sanghroo		2. M/S Fazul Haq Jiskani		3. M/S S.N.R Const: Co:	
					Rate	Amount	Rate	Amount	Rate	Amount
PART-A (Road Work)										
1	Amount of Schedule B	8,341,944 /-	8,341,944 /-	6.00 %		8,341,944 /-	8,341,944 /-			8,341,944 /-
2	Ceiling 6% fixed by C.E Hyd:	500,517 /-	500,517 /-	Above		(+) 442,123 /-	(+) 659,014 /-	7.90 %above		(+) 700,723 /-
3	Add: 1% Contingency	0 /-	0 /-			0				
4	Dedd: Diff: Cost of Bitumen	639,298 /-	639,298 /-			(-) 639,298 /-	(-) 639,298 /-			(-) 639,298 /-
	TOTAL	8,203,163 /-	8,203,163 /-			8,144,769 /-	8,361,660 /-			8,403,369 /-
PART-B (3.0' Span Culverts 01 No):										
1	Amount of Schedule B	174,522 /-	174,522 /-	19.52 %		174,522 /-	174,522 /-			174,522 /-
2	Add: Cartage of Material	34,071 /-	34,071 /-	Above		(+) 30,367 /-	(+) 33,159 /-	19.00 %above		(+) 35,253 /-
	TOTAL	208,593 /-	208,593 /-			204,889 /-	207,681 /-			209,775 /-
PART-C (12" Dia Pipe Culverts 01 No):										
1	Amount of Schedule B	39,969 /-	39,969 /-	27.64 %		39,969 /-	39,969 /-			39,969 /-
2	Add: Cartage of Material	11,048 /-	11,048 /-	Above		(+) 9,992 /-	(+) 10,392 /-	26.00 %above		(+) 10,991 /-
	TOTAL	51,017 /-	51,017 /-			49,961 /-	50,361 /-			50,960 /-
PART-D (RETAINING WALL 107 RFT):										
1	Amount of Schedule B	404,724 /-	404,724 /-	22.47 %		404,724 /-	404,724 /-			404,724 /-
2	Add: Cartage of Material	90,923 /-	90,923 /-	Above		(+) 84,992 /-	(+) 93,087 /-	23.00 %above		(+) 95,110 /-
	TOTAL	495,647 /-	495,647 /-			489,716 /-	497,811 /-			499,834 /-
	495,647 x 107 / 100 =	530,342 /-	530,342 /-			523,996 /-	532,657 /-			534,823 /-
	G.TOTAL	8,993,115 /-	8,993,115 /-			8,923,615 /-	9,152,359 /-			9,198,928 /-

FINANCIAL REVIEW
 Total Cost As per Estimate 8,493,115 /-
 Lowest Tender Amount 8,924,615 /-
 Savings over Estimate 431,500 /-

Remarks:- The Bid offered by M/S Yasir Ali Sanghroo Government Contractor is responsive and lowest, hence recommended for approval.

(ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC

(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC

Bid (s) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS

- 1 N.I.T No: & Date N.I.T No:TC/G-55/ 608 dated 07-02-2018.
- 2 Date of Opening (1st: attempt) 26-02-2018 @ 02:00 p.m (Tenders Non Responded)
- 3 Date of Opening (2nd: attempt) 15-03-2018 @ 01:00 p.m (Tenders Responded)
- 4 Name of Work M&R of Reconditioning of road from Butra road to village Fateh Muhammad Kassar Mile 0/0-1/0 (1.20 K.ms) I/C Masonry Structure.

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	S.NO:24 Remarks
1	2	3	4	5	6	7	8	9	10
1.	M/S Yasir Ali Sanghroo	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
2.	M/S Fazul Haque Jiskani	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
3.	M/S S.N.R Const:	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
4	M/S Akhtar Ali Abro	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
5	M/S A. S Surhiyo	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
6	M/S Siddiqui Engineering & Co:	Yes	Yes	Yes	Yes	No	-	-	Dis-Qualified
7	M/S S.M.Z & Co:	Yes	Yes	Yes	Yes	No	-	-	Dis-Qualified


(ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATY)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT


OPENED ON 26-02-2018

Name of work:-

**M&R of Reconditioning of road from Airport
road to Haji Mashori Mile 0/0-0/7 (1.40 K.ms)
I/C Masonry Structure**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Shabir Ahmed Abbasi Govt: Contractor	Rs: 7,935,194/-	Lowest
ii)	M/S Bukhari & Sons Govt: Contractor	Rs: 8,045,993/-	Higher
iii)	M/S Mehran Builders Govt: Contractor	Rs: 8,110,815/-	Higher

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 26-02-2018.


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC



(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


BID EVALUATION REPORT


01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **M&R of Reconditioning of road from Airport road to Haji Mashori Mile 0/0-0/7 (1.40 K.ms) I/C Masonry Structure**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 09 Nos:
07. Total Bids Received :- 07 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018

12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Shabir Ahmed Abbasi Govt: Contractor	Rs: 7,935,194/-	1 st : lowest	Saving Rs:174,971/-	Lowest Bid	Recommended for approval
2.	M/S Bukhari & Sons Govt: Contractor	Rs: 8,045,993/-	2 nd : lowest	Saving Rs:64,172/-	2 nd : Lowest Bid	Not Recommended for approval
3.	M/S Mehran Builders Govt: Contractor	Rs: 8,110,815/-	3 rd : lowest	Excess Rs:649/-	3 rd : Lowest Bid	Not Recommended for approval


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC



(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


N.I.T No. TC/G-55/ 408 dated: 07.02.2018
 Opened On:- 26.02.2018

COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:-		M&R of Reconditioning of road from Airport road to Haji Mashori Mile 0/0-0/7 (1.40 K.ms) I/C Masonry Structure									
S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S Shabir Ahmed Abbasi		2. M/S Bukhari & Sons		3. M/S Mehran Builders		
					Rate	Amount	Rate	Amount	Rate	Amount	
PART-A (Road Work)											
1	Amount of Shedule B	7,524,476 /-	7,524,476 /-	6.00 %		7,524,476 /-	7,524,476 /-			7,524,476 /-	
2	Ceiling 6% fixed by C.E Hyd:	451,468 /-	451,468 /-	Above		(+) 391,273 /-	(+) 496,615 /-	6.60 %above		(+) 556,811 /-	
3	Add: 1.4% Contingency	105,343 /-	105,343 /-			0					
4	Deddd: Diff: Cost of Bitumen	447,531 /-	447,531 /-			(-) 447,531 /-				(-) 447,531 /-	
	TOTAL	7,633,756 /-	7,633,756 /-			7,468,218 /-	7,573,560 /-			7,633,756 /-	
PART-B (3.0' Span Culverts 01 No:)											
1	Amount of Shedule B	174,522 /-	174,522 /-	18.42 %		174,522 /-	174,522 /-			174,522 /-	
2	Add: Cartage of Material	32,153 /-	32,153 /-	Above		(+) 27,749 /-	(+) 31,414 /-	18.00 %above		(+) 34,904 /-	
	TOTAL	206,675 /-	206,675 /-			202,271 /-	205,936 /-			209,426 /-	
PART-C (12" Dia Pipe Culverts 01 No:)											
1	Amount of Shedule B	42,278 /-	42,278 /-	26.34 %		42,278 /-	42,278 /-			42,278 /-	
2	Add: Cartage of Material	11,714 /-	11,136 /-	Above		(+) 10,781 /-	(+) 11,415 /-	27.00 %above		(+) 11,838 /-	
	TOTAL	53,992 /-	53,414 /-			53,059 /-	53,693 /-			54,116 /-	


(ALI ANWAR METLO)
 ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER

HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC



(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER

HIGHWAY DIVISION LARKANO
 CHAIRMAN PC

PART-D (RETAINING WALL 44 RFT):										
1	Amount of Schedule B	404,724 /-	404,724 /-	21.47 % Above	18.85 %above	404,724 /-	19.50 %above	404,724 /-	19.90 %above	404,724 /-
			(+)			(+)		(+)	(+)	
2	Add: Cartage of Material	86,913 /-	86,913 /-							
	TOTAL	491,637 /-	491,637 /-			481,014 /-		483,645 /-		485,264 /-
	491,637 x 44 / 100 =	216,320 /-	216,320 /-			211,646 /-		212,804 /-		213,516 /-
	G.TOTAL	8,110,165 /-	8,110,165 /-			7,935,194 /-		8,045,993 /-		8,110,815 /-
FINANCIAL REVIEW										
	Total Cost As per Estimate	8,110,165 /-								
	Lowest Tender Amount	7,935,194 /-								
	Savings over Estimate	174,971 /-								
Remarks:- The Bid offered by <u>M/S Shabir Ahmed Abbasi</u> Government Contractor is responsive and lowest, hence recommended for approval.										


(ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC

Bid (s) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS


- | | | |
|---|--------------------------------|---|
| 1 | N.I.T No: & Date | N.I.T No: TC/G-55/ 608 dated 07-02-2018. |
| 2 | Date of Opening (1st: attempt) | 26-02-2018 @ 02:00 p.m (Tenders Non Respected) |
| 3 | Date of Opening (2nd: attempt) | 15-03-2018 @ 01:00 p.m (Tenders Respected) |
| 4 | Name of Work | M&R of Reconditioning of road from Airport road to Hajji Mashori Mile 0/0-0/7 (1.40 K.ms) //C Masonry Structure |

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO

5 Name of Office

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	S.NO:25	Remarks
1	2	3	4	5	6	7	8	9	10	
1.	M/S Shabir Ahmed Abbasi	Yes	Yes	Yes	Yes	Yes	-	-	10	Qualified
2.	M/S Bukhari & Sons	Yes	Yes	Yes	Yes	Yes	-	-		Qualified
3.	M/S Mehran Builders	Yes	Yes	Yes	Yes	Yes	-	-		Qualified
4	M/S Akhtar Ali Abro	Yes	Yes	Yes	Yes	Yes	-	-		Qualified
5	Zahri Enterprises & Dev	Yes	Yes	Yes	Yes	No	-	-		Dis-Qualified
6	M/S K.M.C & Co:	Yes	Yes	Yes	Yes	No	-	-		Dis-Qualified
7	M/S Zavar & A.S Const:	Yes	Yes	Yes	Yes	No	-	-		Dis-Qualified


(ALI AKBAR MUTTLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

OPENED ON 26-02-2018

Name of work:-

**M&R of Widening & Reconditioning of road from
Civil Hospital Dokri to Sonhri Regulator Mile
0/0-0/5 (1.00 K.ms).**

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Naeem Ahmed Bughio Govt: Contractor	Rs: 8,810,631/-	Lowest
ii)	M/S A.S Surhio Const: Co: Govt: Contractor	Rs: 8,996,116/-	Higher
iii)	M/S Abdul Razzak Sario Govt: Contractor	Rs: 9,123,246/-	Higher

Certified that the Tender have been opened before
undersigned/firms by the Executive Engineer Highway Division Larkano on
dated 26-02-2018.



(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC



(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC




(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


BID EVALUATION REPORT


01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **M&R of Widening & Reconditioning of road from Civil Hospital Dokri to Sonhri Regulator Mile 0/0-0/5 (1.00 K.ms).**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 09 Nos:
07. Total Bids Received :- 07 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018

12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Naeem Ahmed Bughio Govt: Contractor	Rs: 8,810,631/-	1 st : lowest	Saving Rs:140,876/-	Lowest Bid	Recommended for approval
2.	M/S A.S Surhio Const: Co: Govt: Contractor	Rs: 8,996,116/-	2 nd : lowest	Excess Rs:44,609/-	2 nd : Lowest Bid	Not Recommended for approval
3.	M/S Abdul Razzak Sario. Govt: Contractor	Rs: 9,123,246/-	3 rd : lowest	Excess Rs:171,740/-	3 rd : Lowest Bid	Not Recommended for approval


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC

N.I.T No. TC/G-55/ 408 dated: 07.02.2018
 Opened On:- 26.02.2018

COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:- M&R of Widening & Reconditioning of road from Civil Hospital Dokri to Sonhri Regulator Mile 0/0-0/5 (1.00 K.ms).

S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S Naeem Ahmed Bughio		2. M/S A.S Suhrio		3. M/S Abdul Razzak Sarjo	
					Rate	Amount	Rate	Amount	Rate	Amount
PART-A (Paver Block)										
1	Amount of Shedule B	3,392,613 /-	3,392,613 /-	20.97 %		3,392,613 /-		3,392,613 /-		3,392,613 /-
				Above		(+)	654,774 /-	(+)	729,412 /-	24.00 %above
2	Add: Cartage of Material	711,407 /-	711,407 /-							
	TOTAL	4,104,020 /-	4,104,020 /-			4,047,387 /-		4,122,025 /-		4,206,840 /-
PART-B (Road Work)										
1	Amount of Shedule B	4,028,983 /-	4,028,983 /-	6.00 %		4,028,983 /-		4,028,983 /-		4,028,983 /-
2	Ceiling 6% fixed by C.E Hyd:	241,739 /-	241,739 /-	Above		(+)	209,507 /-	(+)	302,174 /-	8.40 %above
3	Add: 1% Contingency	40,290 /-	40,290 /-			0				
4	Dedd: Diff: Cost of Bitumen	319,197 /-	319,197 /-			(-)	319,197 /-	(-)	319,197 /-	
	TOTAL	3,991,815 /-	3,991,815 /-			3,919,293 /-		4,011,960 /-		4,048,221 /-
PART-C (3.0' Span Culverts 01 Nos)										
1	Amount of Shedule B	173,471 /-	173,471 /-	17.92 %		173,471 /-		173,471 /-		173,471 /-
				Above		(+)	28,970 /-	(+)	32,092 /-	19.00 %above
2	Add: Cartage of Material	31,086 /-	31,086 /-							
	TOTAL	204,557 /-	204,557 /-			202,441 /-		205,563 /-		206,430 /-
PART-D (12' Dia Pipe Culverts 02 Nos)										
1	Amount of Shedule B	39,969 /-	39,969 /-	25.06 %		39,969 /-		39,969 /-		39,969 /-
				Above		(+)	8,953 /-	(+)	10,192 /-	26.00 %above
2	Add: Cartage of Material	10,018 /-	10,018 /-							
	TOTAL	49,987 /-	49,987 /-			48,922 /-		50,161 /-		50,361 /-
	49,987 x 2 =	99,974 /-	99,974 /-			97,844 /-		100,322 /-		100,722 /-

(**ALI-AKBAR METILO**)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC

(**WAHEED ALI BHATTI**)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC

(**ENGR: ASHOK KUMAR**)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC

PART-E (C.C DRAIN TYPE-II 131 RFT):

1	Amount of Schedule B	67,454 /-	20.09 % Above	67,454 /-	18.85 %above	67,454 /- (+)	23.50 %above	67,454 /- (+)
2	Add: Cartage of Material	13,554 /-		13,554 /-				15,852 /-
	TOTAL	81,008 /-		81,008 /-		81,008 /-		83,306 /-
	81,008 x 131 / 100 =	106,120 /-		106,120 /-		106,120 /-		109,130 /-

PART-F (RETAINING WALL 91 RFT):

1	Amount of Schedule B	404,724 /-	20.83 % Above	404,724 /-	19.10 %above	404,724 /- (+)	22.70 %above	404,724 /- (+)
2	Add: Cartage of Material	84,309 /-		84,309 /-				91,872 /-
	TOTAL	489,033 /-		489,033 /-		489,033 /-		496,596 /-
	489,033 x 91 / 100 =	445,020 /-		445,020 /-		445,020 /-		451,903 /-
	G.TOTAL	8,951,507 /-		8,951,507 /-		8,951,507 /-		9,123,246 /-

FINANCIAL REVIEW

Total Cost As per Estimate	8,951,507 /-
Lowest Tender Amount	8,817,641 /-
Savings over Estimate	133,866 /-

Remarks:- The Bid offered by M/S Naeem Ahmed Bughio Government Contractor is responsive and lowest, hence recommended for approval.

(ALI AKBAR METLQ)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING SUB-DIVISION
LARKANO/MEMBER PC

(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION DOKRI
MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO
CHAIRMAN PC


Bid (s) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS

- 1 N.I.T No: & Date N.I.T No:TC/G-55/ 608 dated 07-02-2018.
- 2 Date of Opening (1st: attempt) 26-02-2018 @ 02:00 p.m (Tenders Non Respended)
- 3 Date of Opening (2nd: attempt) 15-03-2018 @ 01:00 p.m (Tenders Respended)
- 4 Name of Work M&R of Widening & Reconditioning of road from Civil Hospital Dokri to Sohri Regulator Mile 0/0-0/5 (1.00 K.ms).

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	S.NO:26 Remarks
1	2	3	4	5	6	7	8	9	10
1.	M/S Naeem Ahmed Bughio	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
2.	M/S A.S Surhio Const: Co:	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
3.	M/S Abdul Razzak Sario	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
4	M/S Bukhari & Sons	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
5	M/S S.M.Z Const:	Yes	Yes	Yes	Yes	No	-	-	Dis-Qualified
6	M/S Shabir Ahmed Abbasi	Yes	Yes	Yes	Yes	No	-	-	Dis-Qualified
7	M/S K.M.C & Co:	Yes	Yes	Yes	Yes	No	-	-	Dis-Qualified


(ALI AKBAR MATLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

OPENED ON 26-02-2018

Name of work:-

M&R of Reconditioning of link road from Naudero Larkana road to Aghani Bridge Mile 0/0-0/6 (1.20 K.ms).

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Ali Gohar Bhutto Govt: Contractor	Rs: 4,979,453/-	Lowest
ii)	M/S Altaf Hussain Jatoi Govt: Contractor	Rs: 5,028,095/-	Higher
iii)	M/S Bashir Ahmed Abro Govt: Contractor	Rs: 5,060,523/-	Higher

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 26-02-2018.

(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC

(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **M&R of Reconditioning of link road from Naudero Larkana road to Aghani Bridge Mile 0/0-0/6 (1.20 K.ms).**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 09 Nos:
07. Total Bids Received :- 07 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018

12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Ali Gohar Bhutto Govt: Contractor	Rs: 4,979,453/-	1 st : lowest	Saving Rs:	Lowest Bid	Recommended for approval
2.	M/S Altaf Hussain Jatoi Govt: Contractor	Rs: 5,028,095/-	2 nd : lowest	Saving Rs:	2 nd : Lowest Bid	Not Recommended for approval
3.	M/S Bashir Ahmed Abro Govt: Contractor	Rs: 5,060,523/-	3 rd : lowest	Saving Rs:	3 rd : Lowest Bid	Not Recommended for approval


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC



(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


N.I.T No. TC/G-55/ 408 dated: 07.02.2018
 Opened On:- 26.02.2018

COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:-		M&R of Reconditioning of link road from Naudero Larkana road to Aghani Bridge Mile 0/0-0/6 (1.20 K.ms).									
S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S Ali Gohar Bhutto		2. M/S Altaf Hussain Jatoti		3. M/S Bashir Ahmed Abro		
					Rate	Amount	Rate	Amount	Rate	Amount	
PART-A (ROAD WORK)											
1	Amount of Shedule B	5,404,605 /-	5,404,605 /-	6.00 %	5.70 %above	5,404,605 /-	6.60 %above	5,404,605 /-	7.20 %above	5,404,605 /-	
2	Ceiling 6% fixed by C.E Hyd:	324,445 /-	324,445 /-	Above		(+) 308,062 /-		(+) 356,704 /-		(+) 389,132 /-	
3	Add: 1% Contingency	0 /-	0 /-			0					
4	Deddd: Diff: Cost of Bitumen	733,214 /-	733,214 /-			(-) 733,214 /-		(-) 733,214 /-		(-) 733,214 /-	
TOTAL		4,995,836 /-	4,995,836 /-			4,979,453 /-		5,028,095 /-		5,060,523 /-	
FINANCIAL REVIEW											
Total Cost As per Estimate		4,995,836 /-									
Lowest Tender Amount		4,979,453 /-									
Savings over Estimate		16,383 /-									

Remarks:- The Bid offered by M/S Ali Gohar Bhutto Government Contractor is responsive and lowest, hence recommended for approval.


 (ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC


 (WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC


 (ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC

Bid (\$) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS


- 1 N.I.T No: & Date N.I.T No:TC/G-55/ 608 dated 07-02-2018.
- 2 Date of Opening (1st: attempt) 26-02-2018 @ 02:00 p.m (Tenders Non Responded)
- 3 Date of Opening (2nd: attempt) 15-03-2018 @ 01:00 p.m (Tenders Responded)
- 4 Name of Work M&R of Reconditioning of link road from Naudero Larkana road to Aghani Bridge Mile 0/0-0/6 (1.20 K.ms).

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	S.NO:27 Remarks
1	2	3	4	5	6	7	8	9	10
1.	M/S Ali Gohar Bhutto	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
2.	M/S Altaf Hussain Jatoi	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
3.	M/S Bashir Ahmed Abro	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
4	M/S Imtiaz Ali & Co:	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
5	M/S S.M.Z Const: Co:	Yes	Yes	Yes	Yes	No	-	-	Dis-Qualified
6	M/S M.R.C Builders & Dev:	Yes	Yes	Yes	Yes	No	-	-	Dis-Qualified
7	M/S Akthar Ali Abro	Yes	Yes	Yes	Yes	No	-	-	Dis-Qualified


(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC


(ALI-AKBAR MIELIO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

OPENED ON 26-02-2018

Name of work:-

M&R of Reconditioning of link road along with retaining wall 705 Rft: to Hospital road of village Garhi Khuda Bux Bhutto along Shahi Wah.

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Mubeen & Co: Govt: Contractor	Rs: 3,431,873/-	Lowest
ii)	M/S Super Const: Co: Govt: Contractor	Rs: 3,503,123/-	Higher
iii)	M/S Sarfraz Const: Co: Govt: Contractor	Rs: 3,607,129/-	Higher

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 26-02-2018.



(ALI AKBAR NITLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC



(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC




(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


BID EVALUATION REPORT

01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **M&R of Reconditioning of link road along with retaining wall 705 Rft: to Hospital road of village Garhi Khuda Bux Bhutto along Shahi Wah.**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 09 Nos:
07. Total Bids Received :- 05 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018
12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/ rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Mubeen & Co: Govt: Contractor	Rs: 3,431,873/-	1 st : lowest	Saving Rs:66,774/-	Lowest Bid	Recommended for approval
2.	M/S Super Const: Co: Govt: Contractor	Rs: 3,503,123/-	2 nd : lowest	Excess Rs:4,475/-	2 nd : Lowest Bid	Not Recommended for approval
3.	M/S Sarfraz Const: Co: Govt: Contractor	Rs: 3,607,129/-	3 rd : lowest	Excess Rs:108,382/-	3 rd : Lowest Bid	Not Recommended for approval


(ALT AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC


(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


N.I.T No. TC/G-55/ 408 dated: 07.02.2018
 Opened On:- 26.02.2018

COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:-		M&R of Reconditioning of link road along with retaining wall 705 Rft: to Hospital road of village Garhi Khuda Bux Bhutto along Shahi Wah.									
S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S Mubeen & Co:		2. M/S Super Const: Co:		3. M/S Sarfraz Const: Co:		
					Rate	Amount	Rate	Amount	Rate	Amount	
PART-A (RETAINING WALL 705 RFT:)											
1	Amount of Shedule B	421,099 /-	421,099 /-	16.85 %		421,099 /-		421,099 /-			421,099 /-
2	Add: 1% Contingency Charges	4,211	4,211 /-	Above		65,691 (+)	18.00 %above	75,798 /-		21.50 %above	90,536 /-
2	Add: Cartage of Material	70,953 /-	70,953 /-								
	TOTAL	496,262 /-	496,262 /-			486,790 /-		496,897 /-			511,635 /-
	496,262 x 705 / 100 =	3,498,647 /-	3,498,647 /-			3,431,873 /-		3,503,123 /-			3,607,029 /-
FINANCIAL REVIEW											
	Total Cost As per Estimate	3,498,647 /-									
	Lowest Tender Amount	3,431,873 /-									
	Savings over Estimate	66,774 /-									
<p>Remarks:- The Bid offered by <u>M/S Mubeen & Co:</u> Government Contractor is responsive and lowest, hence recommended for approval.</p>											


 (ALI AKBAR METLD)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC


 (WAHEED ALI BHATTI)
 ASSISTANT-ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC


 (ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC

Bid (s) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS


- | | | | |
|---|--------------------------------|---|--|
| 1 | N.I.T No: & Date | N.I.T No:TC/G-55/ 608 dated 07-02-2018. | |
| 2 | Date of Opening (1st: attempt) | 26-02-2018 @ 02:00 p.m (Tenders Non Respended) | |
| 3 | Date of Opening (2nd: attempt) | 15-03-2018 @ 01:00 p.m (Tenders Respended) | |
| 4 | Name of Work | M&R of Reconditioning of link road along with retaining wall 705 Rft: to Hospital road of village Garhi Khuda Bux Bhutto along Shahi Wah. | |

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	Remarks
1	2	3	4	5	6	7	8	9	10
1.	M/S Mubeen & Co:	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
2.	M/S Super Const: Co:	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
3.	M/S Sarfraz Const: Co:	N/A	Yes	Yes	Yes	Yes	-	-	Qualified
4	M/S Rabbi Tranders	N/A	Yes	Yes	Yes	No	-	-	Dis-Qualified
5	M/S Ayaz Hussain Abbai	N/A	Yes	Yes	Yes	No	-	-	Dis-Qualified


(ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC

S.NO:28

OFFICE OF THE EXECUTIVE ENGINEER
HIGHWAY DIVISION LARKANO

COMPARATIVE STATEMENT

OPENED ON 26-02-2018

Name of work:-

M&R of road from SIUT road IP Side of Rice Canal to Rehmatpur Police Station Larkano Mile 0/0-0/4+430' (0.93 K.ms).

S.No:	Name of firm to whom tender issued	Bid Amount	Remarks
i)	M/S Mujeeb Rehman & Co: Govt: Contractor	Rs: 10,169,100/-	Lowest
ii)	M/S Anil Kumar Govt: Contractor	Rs: 10,260,122/-	Higher
iii)	M/S A.L.P Contractors Govt: Contractor	Rs: 10,320,869/-	Higher

Certified that the Tender have been opened before undersigned/firms by the Executive Engineer Highway Division Larkano on dated 26-02-2018.


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC



(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


BID EVALUATION REPORT


01. Name of Procuring Agency :- **HIGHWAY DIVISION LARKANO**
02. Tender Reference No: :- N.I.T No:TC/G-55/ 408 dated 07-02-2018.
03. Tender Description/ Name of work :- **M&R of road from SIUT road IP Side of Rice Canal to Rehmatpur Police Station Larkano Mile 0/0-0/4+430' (0.93 K.ms).**
04. Method Procurement :- NCBC (National Competitive Bidding) Single Stage One Envelope Procedure.
05. Tender Published :- SPPRA Website 2018 (Serial No:36729) I.D No:2147483647.
i.Daily Sobh (Sindhi) dated 16 - 02 - 2018.
ii.Daily Dawn (Eng:) dated 12 - 02 - 2018.
iii.Daily Dunya News (Urdu) dated 12-02-2018.
06. Total Bid Documents Sold :- 09 Nos:
07. Total Bids Received :- 07 Nos:
08. Technically Bid Opening Date :- N/A
09. No: of Bid Technically qualified (If Applicable) :- 03 Nos:
10. Bid(s) Rejected (If Applicable) :- Nil
11. Financial Bid Opening Date :- 26-02-2018

12. Bid Evaluation report :-

S.No:	Name of Firm Of Bidder	Cost offered by the Bidder	Ranking in terms of Cost	Comparison with Estimated Cost	Reasons for acceptance/rejection	Remarks
1	2	3	4	5	6	7
1.	M/S Mujeeb Rehman & Co: Govt: Contractor	Rs: 10,169,100/-	1 st : lowest	Saving Rs:30,374/-	Lowest Bid	Recommended for approval
2.	M/S Anil Kumar Govt: Contractor	Rs: 10,260,122/-	2 nd : lowest	Excess Rs:60,748/-	2 nd : Lowest Bid	Not Recommended for approval
3.	M/S A.L.P Contractors Govt: Contractor	Rs: 10,320,869/-	3 rd : lowest	Excess Rs:121,495/-	3 rd : Lowest Bid	Not Recommended for approval


(ALI AKBAR METLO)
ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING
SUB-DIVISION LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
ASSISTANT ENGINEER
HIGHWAY SUB-DIVISION
DOKRI/MEMBER PC



(ENGR: ASHOK KUMAR)
EXECUTIVE ENGINEER
HIGHWAY DIVISION
LARKANO/CHAIRMAN PC


N.I.T No. TC/G-55/ 408 dated: 07.02.2018
 Opened On:- 26.02.2018

COMPARATIVE STATEMENT/FINANCIAL REVIEW

Name of Work:- M&R of road from SIUT road IP Side of Rice Canal to Rehmatpur Police Station Larkano Mile 0/0-0/4+430' (0.93 K.ms).										
S.NO:	Discription	Estimated Cost	Schedule 'B' Amount(BOQ)	Premium as per Estimate	1. M/S Mujeeb Rehman & Co:		2. M/S Anil Kumar		3. M/S A.L.P Contractor	
					Rate	Amount	Rate	Amount	Rate	Amount
PART-A (ROAD WORK)										
1	Amount of Shedule B	10,124,570 /-	10,124,570 /-	6.00 %	5.70 %above	10,124,570 /-	6.60 %above	10,124,570 /-	7.20 %above	10,124,570 /-
2	Ceiling 6% fixed by C.E Hyd:	607,474 /-	607,474 /-	Above		(+) 577,100 /-		(+) 668,222 /-		(+) 728,969 /-
3	Add: 1% Contingency	0 /-	0 /-			0				
4	Deddd: Diff: Cost of Bitumen	532,670 /-	532,670 /-			(-) 532,670 /-		(-) 532,670 /-		(-) 532,670 /-
	TOTAL	10,199,374 /-	10,199,374 /-			10,169,000 /-		10,260,122 /-		10,320,869 /-
FINANCIAL REVIEW										
	Total Cost As per Estimate	10,199,374 /-								
	Lowest Tender Amount	10,169,000 /-								
	Savings over Estimate	30,374 /-								
<p>Remarks:- The Bid offered by <u>M/S Mujeeb Rehman & Co</u>: Government Contractor is responsive and lowest, hence recommended for approval.</p>										


(ALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING SUB-DIVISION
 LARKANO/MEMBER PC


(WAHEED ALI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION DOKRI
 MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION LARKANO
 CHAIRMAN PC

Bid (s) ACCEPTED / REJECTED ON ACCOUNT OF FOLLOWING GROUNDS

- 1 N.I.T No: & Date N.I.T No:TC/G-55/ 608 dated 07-02-2018.
- 2 Date of Opening (1st: attempt) 26-02-2018 @ 02:00 p.m (Tenders Non Respended)
- 3 Date of Opening (2nd: attempt) 15-03-2018 @ 01:00 p.m (Tenders Respended)
- 4 Name of Work M&R of road from SIJT road IP Side of Rice Canal to Rehmatpur Police Station Larkano Mile 0/0-0/4+430' (0.93 K.ms).

EXECUTIVE ENGINEER HIGHWAY DIVISION LARKANO

S.No:	Name of Firm / Contractor	PEC	NTN Certificate	SRB Certificate	Undertaking Affidavit	Call Deposit	Confirmation of Partnership Deed	Observations	Remarks
1	2	3	4	5	6	7	8	9	10
1.	M/S Mujeeb Rehman & Co:	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
2.	M/S Anil Kumar	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
3.	M/S A.L.P Contractors	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
4	M/S Shabir Ahmed Abbasi	Yes	Yes	Yes	Yes	Yes	-	-	Qualified
5	M/S Qurshi Traders	Yes	Yes	Yes	Yes	No	-	-	Dis-Qualified
6	Haji Muhammad Aslam Shahwani	Yes	Yes	Yes	Yes	No	-	-	Dis-Qualified
7	M/S Mehran Builders	Yes	Yes	Yes	Yes	No	-	-	Dis-Qualified

S.NO:29


(KALI AKBAR METLO)
 ASSISTANT ENGINEER
 PUBLIC HEALTH ENGINEERING
 SUB-DIVISION LARKANO/MEMBER PC


(WAHEED AMI BHATTI)
 ASSISTANT ENGINEER
 HIGHWAY SUB-DIVISION
 LARKANO/MEMBER PC


(ENGR: ASHOK KUMAR)
 EXECUTIVE ENGINEER
 HIGHWAY DIVISION
 LARKANO/CHAIRMAN PC