

Subject: BID EVALUATION FORM IN PURSUANCE OF RULES-45
OF SINDH PUBLIC PROCUREMENT RULES, 2010
(AMENDED 2013)

BID EVALUATION REPORT

1. Name of Procuring Agency Sindh Employees Social Security Institution.
No. SS/Engg/R.M/ 89/ 2015 dated 10-12-2014
2. Tender Reference No. R&M 2014-2015 (SESSI Buildings)
3. Tender Description / Name of work / item: Detail given below
4. Method of procurement As per SPPRA Rules. (Single stage one Envelope)
5. Tender published. Released on Web site SESSI & SPPRA and published in News papers The Jang, Aman, Dawn dated 21-12-2014 & Kawish dated 24-12-2014 Respectively.
6. Total Bid documents Sold: 18Nos (Detail given below)
7. Total Bids Received: 18Nos (Detail given below)
8. Technical Bid Opening qualified (if applicable) N.A
9. No. of Bid technically qualified (if applicable) N.A
10. Bid (s) Rejected: 02 Nos Detail given below
11. Financial Bid Opening date. 05-01-2015

The following attended the meeting.

1. Mr. Akhtar Hussain Bughti . Chairman Procurement Committee
Vice Commissioner
2. Mr. Abul Barkat Member Procurement Committee
Director (Finance)
3. Mr. Syed Ali Ashraf Naqvi Member Procurement Committee
Joint Director Labour Department
4. Mr. Anees-ur-Rehman Member Procurement Committee
Director Sindh Workers Welfare Board.
5. Azhar Zahir Secretary/ Member Procurement Committee
Director Engineering

The following points were discussed:-

The Director Engineering / Secretary briefed the Committee members that an amount of Rs. 10000000/- on Admn Side was allocated in current financial year i.e. 2014-2015 for Repair & Maintenance work of SESSI Head Office & Directorate buildings in Karachi. Accordingly with the approval of Competent Authority of the Institution the Tenders were invited through the publications in the press also released on Web site of SESSI and SPPRA Department for Repair & Maintenance work of SESSI buildings as mentioned above also published in the daily Jang, Kawash and the daily Dawn dated 21th & 24th December, 2014, such tenders were opened by the Procurement Committee SESSI Head Office on 05-01-2015 in the presence of interested Contractors also announced the quoted amount of the bidders. Accordingly the minutes of meeting of Procurement Committee showing the detail results has been prepared as detail given below.

**A. REPAIR & MAINTENANCE WORK CIVIL AT
SESSI, HEAD OFFICE, KARACHI.**

Estimated cost Rs. 45,00,000/-

S. No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks.
1.	M/s. New A.R Construction & Co.	Rs. 44,94,893.00	Ist lowest	0.12% Below	lowest	Work will be awarded
2.	M/s. A.R. Construction	Rs. 47,62,987.00	IIInd lowest	5.84% above	Higher side	-
3.	M/s. Hashir Enterprises	Rs. 49,55,418.00	III rd lowest	10.12% above	Higher side	-

**B. REPAIR & MAINTENANCE WORK AT SESSI KORANGI
DIRECTORATE, KARACHI (CIVIL WORK)**

Estimated cost Rs. 15,00,000/-

S. No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks.
1.	M/s. Mallick Enterprises.	Rs. 14,99,309.00	Ist lowest	0.04% Below	lowest	-
2.	M/s. A.R. Construction.	Rs. 16,83,924.00	IIInd lowest	12.26 % above	Higher side	-
3.	M/s. Shakoor Construction.	Rs. 17,70,228.00	III rd lowest	18.02% above	Higher side	-
4.	M/s. Mustafa Associates.	Rs. 18,35,171.00	4 th lowest	-	Rejected due non attached pay order	-

Cont'd page-3-

**C. REPAIR & MAINTENANCE WORK AT SESSI CITY
DIRECTORATE KARACHI (CIVIL WORK)**

Estimated cost Rs. 5,00,000/- ✓

S. No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks.
1.	M/s. New A.R. Construction.	Rs.4,97,156.00	Ist lowest	0.58% Below	Lowest	-
2.	M/s. A.R. Construction.	Rs. 5,63,728.00	IInd lowest	12.75% above	Higher side	-
3.	M/s.Hashir Enterprises.	Rs. 6,02,142.00	IIIrd lowest	20.43% above	Higher side	-
4.	M/s. Faiqua Associates/	Rs. 6,32,105.00	4 th lowest	-	-	Rejected due non attached pay order

**D. REPAIR & MAINTENANCE WORK AT SESSI SITE EAST
DIRECTORATE KARACHI (CIVIL WORK)**

Estimated cost Rs.15,00,000/-

S. No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks.
1.	M/s. Al-Mehdi & Co.	Rs.14,97,943.00	Ist lowest	0.14% Below	Lowest	-
2.	M/s.Hashir Enterprises.	Rs.17,09,434.00	IInd lowest	13.95% above	Higher side	-
3.	M/s.New A.R. Construction & Co.	Rs.18,09,241.00	IIIrd lowest	20.62% above	Higher side	-
4.	M/s. A.R. Construction & Co.	Rs. 18,01,368.00	-	20.10% above	-	Rejected due non attached pay order

E.

**REPAIR & MAINTENANCE WORK AT SESSI HEAD
OFFICE, KARACHI (ELECTRIC WORK)**

Estimated cost Rs.15,00,000/-

S. No	Name of Firm or Bidder	Cost offered by the Bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance/rejection	Remarks.
1.	M/s.Ahmed Enterprises.	Rs.14,91,754.00	Ist lowest	0.55% below	Lowest	-
2.	M/s.Huzaifa Enterprises.	Rs.17,10,259.00	IInd lowest	14.02% above	Higher side	-
3.	M/s.R.K Construction.	Rs.17,46,038.00	IIIrd lowest	16.41 % above	Higher side	-

opened
2014

of Meeting
of Rajin &
- Sidh).

Comonities

in a
is all

A recomen
ation for

won't

to build

is
Suffe

for Rigna
dget' is

1. Abdul
Direct
Member

1/
and Commi

2. Azha
Direct
member

3
ny process

3. Alwar
Direct
member

man
ment' Comm

4. Syed
Joum
Member

af Nagri
Labour Se
ment' Co m

5. Atah
Vice
Chairman

Engkhi
oner
ment' Comm

6

mer
No

Box of
a work

document

at a meeting

Meeting

min. 1/2

number

1/2 number

1/2 number

1/2 number

1/2 number

1/2 number

1/2 number

1/2 number

1/2 number

1/2 number

1/2 number

1/2 number

1/2 number

1/2 number

1/2 number

1/2 number

1/2 number

1/2 number

1/2 number

1/2 number


1/2 number


1/2 number


1/2 number


1/2 number


The Committee members discussed the matter in detail and recommended bid evaluation report may be considered of all tenders as mentioned above and work may be awarded to lowest bidders however such report should be published at SPPRA web site duly signed by the all members of procurement committee.


(Abul Barkat)
Director (Finance) /
Member Procurement Committee


(Syed Ali Ashraf Naqvi)
Joint Director
Labour Department
Member Procurement Committee


(Azhar Zahir)
Director Engineering
Member /Secretary
Procurement Committee


(Anees-ur-Rehman)
Director Sindh Workers
Welfare Board
Member Procurement Committee


(Akhtar Hussain Bugti)
Vice Commissioner /
Chairman Procurement Committee