

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY
CONTRACT EVALUATION FORM
TO BE FAILED BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS
SERVICES & GOODS

1	NAME OF THE ORGANIZATION/ DEPTT	KARACHI WATER & SEWERAGE BOARD
2	PROVINCIAL / LOCAL GOVT/OTHER	
3	TITLE OF CONTRACT	REPLACEMENT OF 15" DIA SUNK DOWN PIPE LINE AT POST OFFICE TO HOUSE NO.G-15, SEC-4 AND 12" DIA AT HOUSE NO.B-164 TO B-178, SEC-2, HOUSE NO.D-50 TO G-9, SEC-5, NEAR ALLAH HOAKBAR MASJID, HOUSE NO.B-21 TO MARILINE, SEC-5 & HOUSE NO.E-17 TO E-24, SEC-2 FOR IMPROVEMENT OF SEWERAGE SYSTEM IN UC-04 METROVILLE, SITE TOWN
4	TENDER NUMBER	SPPRA SR. NO.31699
5	BREIF DESCRIPTION OF CONTRACT	Improvement of Sew System at Site Town
6	FORUM THAT APPROVED THE SCHEME	MD, KW&SB
7	TENDER ESTIMATED VALUE	Rs.823743/-
8	ENGINEER'S ESTIMATE (Attach list of buyers)	Rs.823743/-
9	ESTIMATED COMPLETION PERIOD (As Per Contract)	25 Days
10	TENDER OPENED ON (DATE & TIME)	08-03-2017
11	NUMBER OF TENDER DOCUMENT SOLD (Attach list of Buyers)	Nos.
12	NUMBER OF BIDS RECEIVED	Nos.
13	NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS	Nos.
14	BID EVALUATION REPORT(enclose copy)	Attached
15	NAME AND ADDRESS OF THE SUCCESFUL BIDDER	M/S. M.A. KHAN GROUP OF CONSTRUCTION KARACHI
16	CONTRACT AWARD PRICE	Rs.823743/-

1st Lowest M/S. M.A. KHAN GROUP OF
CONSTRUCTION

2nd Lowest
3rd Lowest

- 17 RANKING OF SUCCESSFUL BIDDER IN
EVALUATION REPORT (i.e. 1st, 2nd, 3rd Evaluation bid)

- 18 METHOD OF PROCUREMENT USED (Tick one)

- a) Single Stage one Envelope Procedure ☒ Domestic ☐ Local
- b) Single Stage Two Envelope Procedure ☐
- c) Two Stage Bidding Procedure ☐
- d) Two Stage Two Envelope Bidding Procedure ☐

- 19 APPROVING AUTHORITY FOR AWARD OF
CONTRACT

- 20 WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

YES ☒ NO ☐

- 21 ADVERTISEMENT:

- i) SPPRS Website
(if yes, give date and SPPRA's tender number)

YES ☒

No ☐

News Papers

- ii) Yes give names of newspapers and dates)

YES ☐ THROUGH WEBSITE

No ☒

- 22 NATURE OF CONTRACT

LOCAL ☒ INT. ☐

- 23 WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING TENDER
DOCUMENT ?
(if yes, enclose of copy)

YES ☐ NO ☒

24. WHETHER EVALUATION CRITERIA
BID WAS INCLUDED IN BIDDING TENDER
DOCUMENT ?
(if yes, enclose of copy)

YES ☐ NO ☒

25. WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

YES	✓	NO	
-----	---	----	--

26. WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

YES	✓	NO	
-----	---	----	--

27. WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED BID /BEST EVALUATED BID (in case of Consultancies)

YES	✓	NO	
-----	---	----	--

28. WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLAINT

YES	✓	NO	
-----	---	----	--

29. WHETHER NAME OF HE BIDDERS AND THEIR QUOTED PRICE WERE REAS OUT AT THE TIME OF OPENING OF BIDS?

YES	✓	NO	
-----	---	----	--

30. WHETHER COPY OF EVALUATION REPORT GIVEN TO ALL BIDDERS?

YES	✓	NO	
-----	---	----	--

31. ANY COMPLAINTS RECEIVED
(if yes , result thereof)

YES	
No	✓

32. ANY DEVIATION FROM SPECIFICATION GIVEN IN THE TNEDER NOTICE / DOCUMENT
(if yes, give details)

YES	
No	✓

33. WAS THE EXTENTION MADE IN RESPONSE TIME?
(if yes, give details reasons).

YES	
No	✓

34. DEVIATION FROM QUALIFICATION CRITERIA
(if yes , give detailed reasons)

YES	
No	✓

35. WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT BLACK LISTED?

YES	✓	NO	
-----	---	----	--

- 36 WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE SUPPLIER PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO. DETAILED TO BE ASCERTAINED REGARDING FINANCING OF VISIT, OF ABROAD.
(if yes, enclose a copy)

YES		NO	✓
-----	--	----	---

- 37 WERE PROPER SAFEGAURDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN THE CONTRACT (BANK GUARANTEE ETC).

YES		NO	
-----	--	----	--

- 38 SPECIAL CONDITION IF ANY.
(if yes. give brief description)

YES	
No	✓

Signature of Official Stamp of

Authorized Officer _____

FOR OFFICE USE ONLY

SPPRA Block- No. 8, Sindh Secretariat no. 4-A, Court Road, Karachi
Tele: 0219205356, 021-9205369 & Fax 021-9206291

NIT Sr. No. SPPRA Serial No.31699

Method and procedure of procurement: Open Competitive Bidding (National/ International Competitive Bidding) (Single Stage-One Envelope)


Description of work: REPLACEMENT OF 15" DIA SUNK DOWN PIPE LINE AT POST OFFICE TO HOUSE NO.G-15, SEC-4 AND 12" DIA AT HOUSE NO.B-164 TO B-178, SEC-2, HOUSE NO.D-50 TO G-9, SEC-5, NEAR ALLAH HOAKBAR MASJID, HOUSE NO.B-21 TO MARILINE, SEC-5 & HOUSE NO.E-17 TO E-24, SEC-2 FOR IMPROVEMENT OF SEWERAGE SYSTEM IN UC-04 METROVILLE, SITE TOWN


Date of Opening: 08-03-2017

BIDDERS' ELIGIBILITY/ QUALIFICATION REPORT


Eligibility/ Qualification Criteria:

S. No.	Eligibility / Qualification Criteria	Bidders' Name	
		M/s.M.A Khan Groups of Const.	M/s.Gul Muhammad Khan & Bros.
1.	Registration with PEC (if applicable)	N/A	N/A
2.	NTN	Yes	Yes
3.	Sales Tax Registration (FBR)	N/A	N/A
4.	Registration with Sindh Revenue Board (SRB)	Yes	Yes
	Qualification Criteria:		
5.	Minimum three years' experience of relevant field.	Yes	Yes
6.	Turnover of at least last three years	Yes	Yes
7.	Required Bid Security is attached.	Yes	Yes
8.	Bid is signed, named and stamped by the authorized person of the firm along with Authorization letter.	Yes	Yes
9.	Any other factor deemed to be relevant by the procuring agency subject to provision of Rule-44	N/A	N/A
10.	Qualified/ disqualified	Qualified	Qualified


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Muhammad Ali Shaikh)
S.E (District West-B)
Member


(Saleem Ahmed)
Director (Design & Estimate)
Convener

NIT, Sr. No. SPPRA Serial No.31699

Method of Procurement: Single Stage Single Envelope.

Name of Work: REPLACEMENT OF 15" DIA SUNK DOWN PIPE LINE AT POST OFFICE TO HOUSE NO.G-15, SEC-4 AND 12" DIA AT HOUSE NO.B-164 TO B-178, SEC-2, HOUSE NO.D-50 TO G-9, SEC-5, NEAR ALLAH HOAKBAR MASJID, HOUSE NO.B-21 TO MARILINE, SEC-5 & HOUSE NO.E-17 TO E-24, SEC-2 FOR IMPROVEMENT OF SEWERAGE SYSTEM IN UC-04 METROVILLE, SITE TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 08-03-2017 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.


(Attendance sheet is enclosed).

2. Two bidders submitted their bids till the deadline of submission.
 - i. M/s. M.A Khan Groups of Construction
 - ii. M/s. Gul Muhammad Khan & Brothers
3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s.M.A Khan \ Groups of Const.	Rs.8,23,742/-	Rs.20,000/-	P.O # 17338795 dt:24-01-2017 from HBL Hassan Square Branch, Karachi
02	M/s.Gul Muhammad Khan & Brothers	Rs.8,36,308/-	Rs.20,000/-	P.O # 17338796 dt:24-01-2017 from HBL Hassan Square Branch, Karachi


4. The bids do not contain any cutting or over-writing.
5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).


The meeting ended with the vote of thanks to and from the chair.


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Muhammad Ali Shaikh)
S.E (District West-B)
Member


(Saleem Ahmed)
Director (Design & Estimate)
Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE DIRECTOR (DESIGN & ESTIMATE)

BID EVALUATION REPORT


1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.31699 I.D No. _____
3	Tender Description/Name of Work/Item:	REPLACEMENT OF 15" DIA SUNK DOWN PIPE LINE AT POST OFFICE TO HOUSE NO.G-15, SEC-4 AND 12" DIA AT HOUSE NO.B-164 TO B-178, SEC-2, HOUSE NO.D-50 TO G-9, SEC-5, NEAR ALLAH HOAKBAR MASJID, HOUSE NO.B-21 TO MARILINE, SEC-5 & HOUSE NO.E-17 TO E-24, SEC-2 FOR IMPROVEMENT OF SEWERAGE SYSTEM IN UC-04 METROVILLE, SITE TOWN
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through SPPRA Web Site
6	Total Bid Documents Sold:	2 Nos
7	Total Bid Received:	2 Nos
8	Technical Bid Opening Date (if applicable):	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	08-03-2017

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE / REJECTION	REMARKS
1	M/s.M.A Khan \ Groups of Const.	Rs.8,23,743/-	1 st Lowest	@0.005% Below	Pay Order and required documents are available. P.O # 17338795 dt:24-01-2017 Rs.20,000/-from HBL Hassan Square Branch, Karachi	Substantially Responsive
2	M/s.Gul Muhammad Khan & Brothers	Rs.8,36,309/-	2 nd Lowest	@1.520% Above	Pay Order and required documents are available. P.O # 17338796 dt:24-01-2017 Rs.20,000/- from HBL Hassan Square Branch, Karachi	Substantially Responsive


The all concerned bidders are being informed accordingly.


The E.E Concerned for compliance of Rule-45 of SPPRA 2010 **M/s.M.A Khan Groups of Construction** declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Muhammad Ali Shaikh)
S.E (District West-B)
Member


(Saleem Ahmed)
Director (Design & Estimate)
Convener

COMPARATIVE STATEMENT

Name of Work: REPLACEMENT OF 15" DIA SUNK DOWN PIPE LINE AT POST OFFICE TO HOUSE NO.G-15, SEC-4 AND 12" DIA AT HOUSE NO.B-164 TO B-178, SEC-2, HOUSE NO.D-50 TO G-9, SEC-5, NEAR ALLAH HOAKBAR MASJID, HOUSE NO.B-21 TO MARILINE, SEC-5 & HOUSE NO.E-17 TO E-24, SEC-2 FOR IMPROVEMENT OF SEWERAGE SYSTEM IN UC-04 METROVILLE, SITE TOWN


Item No	Description of Work	Estimated Cost				M/s.M.A Khan Gorups of Const.		M/s.Gul Muhammad Khan & Bros.	
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount
1	Dismantling and removing road metalling.	2845.00 Cft	605.00	%Cft	17,212.25	605.00	17,212.25	605.00	17,212.25
2	Excavation for pipe line in trenches and pits in all kind of soil of murum i/c trimming and dressing sides to true alignment and shape leveling of beds of trenches to correct level and grade cutting joints holes and disposal of surplus earth within one chain as directed by Engineer Incharge. Providing fence, lights, flags and temporary crossing for non-vehicular traffic wherever required lift upto 5'-0' ft (1.52m) and lead upto one chain (30.5m). (0' - 5') Depth	14225.00 Cft	4650.00	%0Cft	66,146.25	4650.00	66,146.25	4650.00	66,146.25
	(5' - 8) Depth	6435.00 Cft	5200.00	%0Cft	33,462.00	5200.00	33,462.00	5200.00	33,462.00
3	Providing, & Laying of RCC Pipes with Rubber Ring Joint and fitting in trench including cutting, fitting, jointing with rubber ring i/c testing with water to specified pressure. 15" Dia	90.00 Rft	436.00	P/Rft	39,240.00	436.00	39,240.00	436.00	39,240.00
	12" Dia	610.00 Rft	367.00	P/Rft	223,870.00	367.00	223,870.00	370.00	225,700.00
4	Providing manhole 4' feet inside with C.I Frame 15 Kg and 5 feet clear depth cast in situ with 1:2:4 CC in 9" thick wall, 1:4:8: C.C in 6ft dia and 6" inch thick in foundation 1:2:4 C.C in benching 12" thick cement plastering with 1:3 C.M on all inside wall surfaces, channel and benching i/c making required nos of main and branch channels, 3/4" dia m.s foot rest @12" c/c i/c cost of excavation in all kinds of soil, backfilling and disposal of excavated stuff etc complete as per design and instruction of Engineer Incharge.	16.00 Nos	14529.29	Each	232,468.64	14529.00	232,464.00	15200.00	243,200.00
5	Add / deduct per ft. depth	48.00 (+)Rft	2538.62	P/Rft	121,853.76	2538.00	121,824.00	2538.00	121,824.00
6	Making connection with the existing manhole including the cost of cutting hole in wall, making them good in C.C 1:2:4 and making the required channel etc. complete	30.00 Nos	180.00	Each	5,400.00	180.00	5,400.00	180.00	5,400.00
7	Refilling the excavated stuff in trenches 6" thick layer i/c watering ramming to full compaction etc complete.	19752.26 Cft	2760.00	%0Cft	54,516.24	2760.00	54,516.24	2760.00	54,516.24


Name of Work: REPLACEMENT OF 15" DIA SUNK DOWN PIPE LINE AT POST OFFICE TO HOUSE NO.G-15, SEC-4 AND 12" DIA AT HOUSE NO.B-164 TO B-178, SEC-2, HOUSE NO.D-50 TO G-9, SEC-5, NEAR ALLAH HOAKBAR MASJID, HOUSE NO.B-21 TO MARILINE, SEC-5 & HOUSE NO.E-17 TO E-24, SEC-2 FOR IMPROVEMENT OF SEWERAGE SYSTEM IN UC-04 METROVILLE, SITE TOWN

Item No	Description of Work	Estimated Cost				M/s.M.A Khan Gorups of Const.		M/s.Gul Muhammad Khan & Bros.	
		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount
8	Full hire charges of pumping set per day i/c of wages of driver and assistant fuel or electric energy platform for placing the pump etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set upto 10 HP pumping out water from 10 ft deep trench.	10.00 Days	1500.00	P/Day	15,000.00	1500.00	15,000.00	1500.00	15,000.00
9	Manufacturing and supplying of 21" dia RCC Manhole covers cast in situ 1:2:4 concrete ratio 3" deep at centre, reinforced with 1/2" dia tor steel bars at 4" C/C welded to a 3/16" thick 2" wide M.S plate two hook of 3/8" dia tor bar including compacting i/c cutting and transportation with in 10 miles. 21" dia cover.	16.00 Nos	913.63	Each	14,618.08	913.00	14,608.00	913.00	14,608.00
	TOTAL QUOTED / CORRECTED COST				823,787		823,743		836,309


(Muhammad Khalid Khan)
Accounts Officer (Dist. West)
Member / Secretary


(Saif-ul-Haque)
Addl. Director Internal Audit
KMC - Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (K.M.C)
Member


(Muhammad Ali Shaikh)
S.E (District West-B)
Member


(Saleem Ahmed)
Director (Design & Estimate)
Convener



**OFFICE OF THE EXECUTIVE ENGINEER (SEW) SITE TOWN
KARACHI WATER & SEWERAGE BOARD**

No. KW&SB/E.E/2017/ 62

Dated: 16-05-17

M/S. M.A. KHAN GROUP OF CONSTRUCTION,
Karachi.

WORK ORDER

Subject:- REPLACEMENT OF 15" DIA SUNK DOWN PIPE LINE AT POST OFFICE TO HOUSE NO.G-15, SEC-4 AND 12" DIA AT HOUSE NO.B-164 TO B-178, SEC-2, HOUSE NO.D-50 TO G-9, SEC-5, NEAR ALLAH HOAKBAR MASJID, HOUSE NO.B-21 TO MARILINE, SEC-5 & HOUSE NO.E-17 TO E-24, SEC-2 FOR IMPROVEMENT OF SEWERAGE SYSTEM IN UC-04 METROVILLE, SITE TOWN.

The competent authority KW&SB has been approved amounting to Rs.823743/- (Rupees Eight Lac Twenty Three Thousand Seven Hundred Forty Three Only) on item rate basis and convey the sanction by Superintending Engineer (West), KW&SB No. KW&SB/CE(W/S)/AO/WEST/2017/ 62 Dated: 16-05-17/2017 under Budget code No.B-023-18

You are hereby directed to start the work immediately and **complete the same within 25 days** time commencing from the date of issue of this letter in case the work is delayed or left in-complete within the stipulated time, **penalty of Rs.1000/- per day** shall be imposed as per work rules.


EXECUTIVE ENGINEER (SEW)
SITE TOWN, KW&SB

Copy to:-

- 1-S.E (West), KW&SB.
- 2-Office Copy

OFFICE OF THE CHIEF ENGINEER (W&S) DISTRICT WEST
KARACHI WATER & SEWERAGE BOARD

Room No270, 2nd Floor, Old KBCA Building Behind Civic Centre, Gulshan-e-Iqbal, Karachi.

Ref: KW&SB/CE(W/S)/AO/WEST/2017/ 62

Dated: 16-05-17/2017

M/S. M.A. KHAN GROUP OF CONSTRUCTION
Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

SUBJECT:- **REPLACEMENT OF 15" DIA SUNK DOWN PIPE LINE AT POST OFFICE TO HOUSE NO.G-15, SEC-4 AND 12" DIA AT HOUSE NO.B-164 TO B-178, SEC-2, HOUSE NO.D-50 TO G-9, SEC-5, NEAR ALLAH HOAKBAR MASJID, HOUSE NO.B-21 TO MARILINE, SEC-5 & HOUSE NO.E-17 TO E-24, SEC-2 FOR IMPROVEMENT OF SEWERAGE SYSTEM IN UC-04 METROVILLE, SITE TOWN**

REF:- Your Tender Opened on 08-03-2017.

The under signed is pleased to convey sanction for an amount to **Rs.8,23,743/- (Rupees Eight Lac Twenty Three Thousand Seven Hundred Forty Three Only)** for the subjected work under Rule SPPRA-2010, on item rate basis duly assessed by the Procurement/ Evaluation Committee-I KW&SB vide **Para-25/N**, financially concurred-in by finance department, KW&SB vide **Para-27/N to 36/N** and approved by MD, KW&SB vide **Para-38/N** The expenditure is chargeable to **BG No.B-023-18** for the financial year-2016-2017. You shall be bound to abide time to time instruction issued by KW&SB.

You are therefore directed to furnish the Earnest Money amounting to **Rs.16,475/-** being amount of 2% of sanction cost of the contract. You are further directed to contact concern Executive Engineer Office for execution of agreement, the value of stamp paper will be **Rs.2,883/- @ 0.35%** sanctioned cost which should be produced by you. In case of failure, the sanction shall be stand cancelled and action as per Contractual rules shall be taken against you.

All correspondence onward shall be carried out through Deputy Managing Director (T/S), KW&SB.



DEPUTY MANAGING DIRECTOR (T/S)
KW&SB

Copy to:-

- 1-DIRECTOR ACCOUNTS, KW&SB.
- 2-ADLFA, KW&SB.
- 3-EE (Sew) (SITE TOWN), KW&SB.
- 4-OFFICE COPY.

C.C to:-

1. MD, KW&SB.



ZEESHAN STAMP VENDOR

Licence No. 144, Shop No. A-6, Block-17, Ravi Heights,
Phase-I, Gujranwala, Karachi

08 MAY 2017

CONTRACT AGREEMENT


Sanction Amount Rs. 8,23,743/-

THIS CONTRACT AGREEMENT (hereinafter called the "Agreement") made on the 16th day of May 2017 between The Karachi Water & Sewerage Board represented by it's The Deputy Managing Director (T/S), KW&SB (hereinafter called the "Employer") of the one part and M/S. M.A. KHAN GROUP OF CONSTRUCTION (hereinafter called the "Contractor") of the other part.

WHEREAS the Employer is desirous that certain Works, viz "REPLACEMENT OF 15" DIA SUNK DOWN PIPE LINE AT POST OFFICE TO HOUSE NO.G-15, SEC-4 AND 12" DIA AT HOUSE NO.B-164 TO B-178, SEC-2, HOUSE NO.D-50 TO G-9, SEC-5, NEAR ALLAH HOAKBAR MASJID, HOUSE NO.B-21 TO MARILINE, SEC-5 & HOUSE NO.E-17 TO E-24, SEC-2 FOR IMPROVEMENT OF SEWERAGE SYSTEM IN UC-04 METROVILLE, SITE TOWN" Should be executed by the Contractor and has accepted a Bid by the Contractor for the execution and completion of such Works and the remedying of any defects therein.

NOW This Agreement witnessed as follows:-

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to.
2. The following documents after incorporating addenda, if any except those parts relating to Instructions to Bidders, shall be deemed to form and be read and construed as part of this Agreement, viz:
 - (a) The Letter of Sanction
 - (b) The completed Form of Bid along with Schedules to Bid:
 - (c) Conditions of Contract & Contract Data:
 - (d) The priced Schedule of Prices.
 - (e) The Specification; and
 - (f) The Drawings



LESHAN STAMP VENDOR
Licence No. 144, Shop No. A-6, Block-17, Ruffi Heights
Phase-I, Gulistan-e-Johar, Karachi

57920

24 APR 2017

Page-2

SUBJECT: REPLACEMENT OF 15" DIA SUNK DOWN PIPE LINE AT POST OFFICE TO HOUSE NO.G-15, SEC-4 AND 12" DIA AT HOUSE NO.B-164 TO B-178, SEC-2, HOUSE NO.D-50 TO G-9, SEC-5, NEAR ALLAH HOAKBAR MASJID, HOUSE NO.B-21 TO MARILINE, SEC-5 & HOUSE NO.E-17 TO E-24, SEC-2 FOR IMPROVEMENT OF SEWERAGE SYSTEM IN UC-04 METROVILLE, SITE TOWN

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the Works and remedy defects therein in conformity and in all respects within the provisions of the Contract.
4. The Employer hereby covenants to pay to the Contractor, in consideration of the execution and completion of the Works as per provision of the Contract, the Contract Price or such other sum as may become payable under provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS WHEREOF, the parties hereto have caused this Contract Agreement to be executed on the day, month and year first before written in accordance with their respective laws.

Signature of the Contractor

Proprietor
M/S. M.A. KHAN GROUP OF CONSTRUCTION.
KARACHI

Signature of Employer

DEPUTY MANAGING DIRECTOR (T/S)
KW&SB

WITNESS:
1.
Trust Const. Co
N. M. Khan
Karachi
2.

WITNESS:

SUPERINTENDING ENGINEER (WEST)
KW&SB

EXECUTIVE ENGINEER (SEW)
SITE TOWN, KW&SB

KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER SITE TOWN (SEW)

Estimate amount:- Item Rate basis
Time limit : 25 days
Penalty for delay : 1000/- P/day
Tender Cost : 1000/-
Date of Opening : 08-03-17

Name of Work:-

REPLACEMENT OF 15" DIA SUNK DOWN PIPE LINE AT POST OFFICE TO HOUSE NO.G-15, SEC-4 AND 12" DIA AT HOUSE NO.B-164 TO B-178, SEC-2, HOUSE NO.D-50 TO G-9, SEC-5, NEAR ALLAH HOAKBAR MASJID, HOUSE NO.B-21 TO MARILINE, SEC-5 & HOUSE NO.E-17 TO E-24, SEC-2 FOR IMPROVEMENT OF SEWERAGE SYSTEM IN UC-04 METROVILLE, SITE TOWN

S. No	Description of Work	QTY	Rate In figure	Rate In Words	Per Unit / Item	Amount in Rupees
1	Dismantling and removing road metalling	2845 Cft	605.00	Six Hundred Five Only	%Cft	17212.00
2	Excavation for pipe line in trenches, and pits in all kind of soil of murum i/c trimming and dressing side to true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge, Providing fence guard, lights, flags and temporary crossings for non vehicular traffic where ever requirement lift upto 5ft (1.52m) and lead upto one chain(30.5m) (0-5) depth 5' to 8' depth	14225 Cft 6435 Cft	4650.00 5200.00	Four thousand Six hundred Sixty Five thousand two hundred	%Cft %Cft	66146.00 33462.00
3	Providing laying RCC pipe with (Rubber Ring joint and fitting) in trench i/c cutting fitting and jointing with rubber ring i/c testing with water to specific pressure 15" dia 12" dia	90 Rft 610 Rft	436.00 367.00	Four Hundred thirty Six Three Hundred Sixty Seven	P/Rft P/Rft	39240.00 223870.00
4	Providing manhole 4ft dia inside with C.I frame 15kg 5ft clear depth 1:2:4 cast in situ in 9" thick wall 1:4:8 C.C in 6 ft dia & 6 inch thick foundation 1:2:4 C.C in bending 1/2" thick C.P 1:3 motor or inside walls & surface of channel/benching making required no's of main and branch channel 3/4" dia bars M.S foot rest at 12" dia C/C i/c cost of excavation of all kinds of soil, back filling and disposal of excavated stuff etc. complete as per design & instruction of the Engineer Incharge	16 Nos	14529.00	Fourteen thousand Five hundred twenty Nine	Each	232464.00
5	Add / deduct per ft. depth.	48 Rft	2538.00	Two thousand Five hundred thirty Eight	P/Rft	121824.00
6	Making Connection with the existing Manholes i/c the cost of cutting holes in wall making them good in cement concrete 1:2:4 and making the required channel etc complete.	30 Nos	180.00	One Hundred eighty	Each	5400.00
7	Refilling the excavated stuff in trenches 6" thick layer i/c watering removing to full compaction etc.	19752.26 Cft	2760.00	Two thousand Seven hundred Sixty	%Cft	54516.00
8	Full hire charges of the pumping set per day inclusive of wages of driver and Assistant fuel or electric energy plate form required for placing the pumps etc at lower depth with suction and delivery pipes for pumping out water found at various depth from trenches i/c the cost of erection and dismantling after completion of the job. Hire charges of pumping set of upto 10HP pumping out water from 10 feet deep trench.	10 days	1500.00	One thousand Five hundred only	P/Day	15000.00
9	Manufacturing and Supplying of 21" RCC Manhole cover cost in 1:2:4 concrete ratio 3" deep at center rain forced with 1/2" dia tor steel bars at 4" C/C welded to a 3/10 thick 2" wide M.S plate two hook of 3/8" dia tor bar including compacting i/c curing and transportation within 10 miles. 21" dia cover	16 Nos.	913.00	Nine Hundred thirteen only	Each	14608.00

Total Amount Rs. 823742.00

Executive Engineer (Sew)
Site Town, KW&SB

NOTE:- Contractor will abide all existing rules / terms & condition of SPPRA Rules-2010
I/We hereby Quoted an Amount of Rs. 823742.00 On item rate basis.

In words: Eight large twenty three thousand seven hundred forty two only.

Signature of Contractor: [Signature]
Address: _____
Cell No. _____