



GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT

Karachi, dated the 3<sup>rd</sup> March, 2017

**NOTIFICATION**

**No.E&A(W&S)3-9/91-13:** In pursuance of this Department's Notification of even No. dated 11<sup>th</sup> April, 2016 and with the approval of Competent Authority a Procurement Committee with the following composition, in terms of Rule-07 of Sindh Public Procurement Rules-2010 (Amended 2013) in the Office of Executive Engineer, Buildings Division, Shaheed Benazirabad with the following composition:-

1. Executive Engineer Buildings Division, Shaheed Benazirabad Chairman
2. Executive Engineer, Education Works, Shaheed Benazirabad Member
3. Senior Assistant Engineer, Buildings Division, Shaheed Benazirabad Member

2. The Functions & Responsibilities of the Committee will be same as specified in Rules-7 of Sindh Public Procurement Rules-2010 (Amended 2013).


SECRETARY TO GOVT. OF SINDH

No. E&A(W&S)3-9/91-13

Karachi, dated the 3<sup>rd</sup> March, 2017.

**A copy is forwarded for information to:-**

01. The Accountant General, Sindh, Karachi.
02. The Managing Director, SPPRA, Karachi.
03. The Chief Engineer (Buildings), Hyderabad.
04. The Chairman & Members of the Committee.
05. The Deputy Director (Monitoring), PM&E Cell, W&SD.
06. P.S to Secretary, W&S Department.
07. Notification file.

  
SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH

03/03/17



GOVERNMENT OF SINDH  
WORKS & SERVICES DEPARTMENT

Karachi, dated: April, 2016.

**NOTIFICATION**

**No.E&A(W&S)3-9/91-2013 (SBA):** With the approval of Competent Authority, a Complaint Redressal Committee with the following composition, in terms of Rule-31 of Sindh Public Procurement Rules-2010 (Amended 2013), is hereby constituted in the Office of Executive Engineer, Buildings Division, Shaheed Benazirabad for the purpose of redressal of grievances and settlement of disputes, if any, arises between procuring agency and bidders:-

1. Chief Engineer (Buildings), Sukkur. Chairman
  2. District Accounts Officer or its representative. Member
  3. An independent professional from the relevant field (Technical Expert) from Market privately, who is well versed with procurement process under SPPRA Rules, 2010. Member
2. The Functions & Responsibilities of the Committee as specified in Rules-31(4) and (5) of Sindh Public Procurement Rules-2010 (Amended 2013).


SECRETARY TO GOVT. OF SINDH

No.E&A(W&S)3-9/91-2013 (SBA)

Karachi, dated the April, 2016.

A copy is forwarded for information to:-

1. The Accountant General, Sindh, Karachi.
2. The Managing Director, SPPRA, Karachi.
3. The Chief Engineer (Buildings), Sukkur.
4. The Chairman / Members of the Committee.
5. The Deputy Director (Monitoring), PM&E Cell, W&SD.
6. P.S to Secretary to Govt. of Sindh, Works & Services Department.
7. Notification file.

  
SECTION OFFICER (GENERAL)  
FOR SECRETARY TO GOVT. OF SINDH

18/4



Ph.#. 0244 9370153

OFFICE OF THE  
**EXECUTIVE ENGINEER BUILDINGS DIVISION**  
**SHAHEED BENAZIRABAD**

No.TC/XEN (B)/

/OF 2018,

Dated:-


**SUBJECT:- MINUTES OF THE MEETING OF PROCUREMENTS COMMITTEE FOR OPENING OF THE TENDERS CALLED VIDE THIS OFFICE NIT NO:TC/G-55/70 DATED 15/01/2018 HEDL ON 20-02-2018.**

Meeting of procurement Committee for opening of tenders called by this office N.I.T No. cited above held on 20-02 -2018 in the office of the Executive Engineer Buildings Division Shaheed Benazirabad following member participated in the meeting.

1. (Sikander Ali Soomro)  
Executive Engineer  
Buildings Division  
Shaheed Benazirabad  
Chairman
2. (Haji Parpio Sahito)  
Executive Engineer  
Education Works Division  
Shaheed Benazirabad  
Member
3. (Illum uddin Dahri)  
Senior Assistant Engineer  
Buildings Division  
Shaheed Benazirabad  
Member

- Tender box was opened in the presence of bidders and the members of tendering committee.
- Total three (03,Nos: bidders participated in each tender.Tenders were opened @ 1.00 PM and signed by all members of the committee.
- Bids were announced loudly and noted by the bidders.

The meeting ended with the vote of thanks to and from the chair.

  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD

# دفتر ایگزیکٹو انجینئر بلڈنگز ڈویژن شہید بینظیر آباد

نمبر 02449370153

No: XIN(B)/TC/O-55/70/ OF 2018,

S.D.A

Dated: 15-01-2018

## ٹینڈرز طلبی نوٹس

مندرجہ ذیل کاموں کیلئے ذیل کے اسکیم نمبر SPRA کے تحت سالانہ اجراء ایساڈرا ایگریمنٹ کے تحت ٹینڈرز طلب ہیں۔

کاموں کی فہرست

نمبر شمار	تفصیل کام	پیمائش (مربع میٹر)	قیمت لاکھ (تین میں)	5% زرعیانہ	ٹینڈر میں کیلئے وقت
A	کیونٹی اے جیٹس پروگرام کے اسکیم میں اصل اے جیٹس پروگرام (PS-27) مینٹیننس ورک				
1	تفصیل مینٹیننس ورک کے لئے مینٹیننس اسکیم میں اصل اے جیٹس پروگرام (PS-27) مینٹیننس ورک	3000/-	0.9700	19.400	جون 18 تک
2	تفصیل مینٹیننس ورک کے لئے مینٹیننس اسکیم میں اصل اے جیٹس پروگرام (PS-27) مینٹیننس ورک	3000/-	0.9100	18.200	جون 18 تک
3	تفصیل مینٹیننس ورک کے لئے مینٹیننس اسکیم میں اصل اے جیٹس پروگرام (PS-27) مینٹیننس ورک	3000/-	0.953	19.06	جون 18 تک
4	تفصیل مینٹیننس ورک کے لئے مینٹیننس اسکیم میں اصل اے جیٹس پروگرام (PS-27) مینٹیننس ورک	3000/-	0.2007	4.014	جون 18 تک
B	کیونٹی اے جیٹس پروگرام کے اسکیم میں اصل اے جیٹس پروگرام (PS-27) مینٹیننس ورک				
5	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	2000/-	0.0675	1.350	جون 18 تک
6	تفصیل مینٹیننس ورک کے لئے مینٹیننس اسکیم میں اصل اے جیٹس پروگرام (PS-27) مینٹیننس ورک	2000/-	0.0525	1.050	جون 18 تک
7	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	2500/-	0.0925	1.850	جون 18 تک
8	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	2500/-	0.0855	1.710	جون 18 تک
9	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	2500/-	0.089	1.780	جون 18 تک
10	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	2000/-	0.0405	0.810	جون 18 تک
11	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	2000/-	0.0700	1.400	جون 18 تک
12	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	3000/-	0.3600	7.200	جون 18 تک
13	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	3000/-	0.3625	7.250	جون 18 تک
14	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	3000/-	0.1200	2.400	جون 18 تک
15	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	3000/-	0.1500	3.000	جون 18 تک
16	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	3000/-	0.1200	2.400	جون 18 تک
17	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	3000/-	0.1050	2.100	جون 18 تک
18	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	2000/-	0.0775	1.550	جون 18 تک
19	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	2000/-	0.056	1.120	جون 18 تک
20	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	2500/-	0.0900	1.800	جون 18 تک
21	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	2000/-	0.0701	1.402	جون 18 تک
22	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	3000/-	0.119	2.380	جون 18 تک
23	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	2500/-	0.0900	1.800	جون 18 تک
24	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	2000/-	0.0775	1.550	جون 18 تک
	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے				
25	کیونٹی اے جیٹس پروگرام کے اسکیم میں اصل اے جیٹس پروگرام (PS-24) مینٹیننس ورک	2000/-	0.055	1.100	جون 18 تک

26	(a) سرنگہ وال کی قبر (سول ورک) (b) E.I ورک	3000/-	0.224	4.800	جون 18 تک
27	(a) لوہا اور شیل میں نندی وال (دھاتہ) کی قبر (سول ورک) (b) E.I ورک	1000/-	0.0100	0.200	جون 18 تک
28	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	3000/-	0.1725	3.450	جون 18 تک
		1000/-	0.0100	0.200	جون 18 تک
		3000/-	0.150	3.00	جون 18 تک
29	(a) مکئی سول کی قبر (سول ورک) (b) مکئی سول کی قبر (E.I ورک)	3000/-	0.246	4.920	جون 18 تک
		1000/-	0.015	0.300	جون 18 تک
30	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	2500/-	0.095	1.900	جون 18 تک
31	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	3000/-	0.175	3.500	جون 18 تک
32	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	3000/-	0.200	4.00	جون 18 تک
33	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	3000/-	0.250	5.00	جون 18 تک
34	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	1000/-	0.015	0.300	جون 18 تک
35	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	3000/-	0.1963	3.926	جون 18 تک
		1000/-	0.010	0.200	جون 18 تک
36	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	1500/-	0.04765	0.953	جون 18 تک
37	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	1500/-	0.0674	1.348	جون 18 تک
38	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	2000/-	0.1244	2.488	جون 18 تک
39	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	1000/-	0.0225	0.450	جون 18 تک
40	ایک سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے	1000/-	0.050	1.00	جون 18 تک

### شرائط:

- سائڈ ٹینڈرز ذیل میں درج کیوں کے مطابق درخواستوں کی وصولی پر جاری کئے جائیں گے۔
- پانچ سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے
- پانچ سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے
- پانچ سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے
- پانچ سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے
- پانچ سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے
- پانچ سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے
- پانچ سو اسی لاکھ پانچ سو چالیس ہزار روپے کے لئے

نمبر شمار	سائڈ ٹینڈرز ذیل میں درج کیوں کے مطابق	سربراہ ٹینڈرز کھلنے کا مقام، تاریخ اور وقت
01	سائڈ ٹینڈرز ذیل میں درج کیوں کے مطابق	سربراہ ٹینڈرز کھلنے کا مقام، تاریخ اور وقت

نوٹ: کاموں کے جواب موصول نہ ہونے کی صورت میں دوسری مرتبہ ٹینڈرز کے اجراء ہوسکتی ہیں اور کھلنے کی آمدنی ہائپر ترتیب 20-02-2018 اور 19-02-2018 ہوگی۔

ایگزیکٹو انجینئر بلڈنگز ڈویژن شہید بینظیر آباد

INF-KRY:No.264/2018

پرائس ایم ایس کری۔ 8 3 9 8



OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION SHAHEED BENAZIRABAD  
 No: XEN(B)/ITC/G-55/70/0F 2018, S.B.A. Dated :- 15/01/2018 Phone No: 02449370153

**NOTICE INVITING TENDERS**

Sealed tenders are invited from the interested Persons/Supplier/Companies/firm as per SPPRA Rules 2010 on Bidding Documents for following works:

Name of Scheme	Estimated cost (M)	Earnest Money 5%	Tender Fee	Time allowed for completion of work
<b>Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad. (PS-27)</b>				
1. Providing CC Topping in Various Villages in Taluka Sakrand District Shaheed Benazirabad.	19.400	0.9700	3000/-	Up to June 2018
2. Providing CC Topping, Brick Soiling & Graveyard Compound Wall in various Villages of Taluka Sakrand District Shaheed Benazirabad.	18.200	0.9100	3000/-	Up to June 2018
3. Construction of Graveyard Compound Wall in various villages of Taluka District Shaheed Benazirabad.	19.06	0.953	3000/-	Up to June 2018
4. Construction of culverts (20 Nos) in various Village Rehabilitation of Shive Mandir Deh Hala Wihhar U/C Hassan Jamali Taluka Sakrand.	4.014	0.2007	3000/-	Up to June 2018
<b>Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad. (NA -214)</b>				
Providing CC Topping in Various Villages of Taluka Sakrand District Shaheed Benazirabad.				
5. Providing CC Topping at Mehrabpur U.C Mehrabpur.	1.350	0.0675	2000/-	Up to June 2018
6. Providing CC Topping at Village Baksho Magi Village Ghulam Hyder Bhutto Taluka Sakrand.	1.050	0.0525	2000/-	Up to June 2018
7. Prved CC Topping at Village Murad Ab Chandio.	1.850	0.0925	2500/-	Up to June 2018
8. Providing CC Top mg at Village Mono Lakhp Lakho & Mohallo Gulshan —E-Ibrahln Sakrand Town.	1.710	0.0855	2500/-	Up to June 2018
9. Providing CC Top mg at Village Hassan Jamah & Village Karam Jamali.	1.780	0.089	2500/-	Up to June 2018
10. Providing CC Topping at Village Noor Bhoora.	0.810	0.0405	2000/-	Up to June 2018
11. Providing CC Topping at Wasayo Jamali U.C Hassan Jamali & Village Shah Inayat Shah Bukhari Dargah Mehrabpur U.C Karam Jamali.	1.400	0.0700	3000/-	Up to June 2018
Construction of Foot Path and Shed in front of Shops at Mehrabpur Taluka Sakrand District SBA.				
12. Construction of Shade at MehraWUC Mehrabpur.	7.200	0.3600	3000/-	Up to June 2018
13. Providing Foot path at Mehrabpur U.C Mehrabpur.	7.250	0.3625	3000/-	Up to June 2018
Construction of Culverts in various villages of Taluka Sakrand & Kazi Ahmed District Shaheed Benazirabad.				
14. Construction of Culverts at Village Sleh Shah & Various Villages of Taluka Sakrand (30,Nos).	2.400	0.1200	3000/-	Up to June 2018
15. Construction of Culverts at Village Muhammad Yousif Chandio & Various Villages of Taluka Sakrand & Kazi Ahmed (30,Nos).	3.00	0.1500	3000/-	Up to June 2018
16. Construction of Culverts at Village Sukhio Manahio, Guhram Mari, Mehrabpur & various Villages of Taluka Sakrand of Taluka Sakrand (30,Nos).	2.400	0.1200	3000/-	Up to June 2018
Providing Brick Soiling in various village of Taluka Sakrand Shaheed Benazirabad.				
17. Providing Brick Soiling at Village Ali Bux Magwano, village Jaro Unar & Village Ramzan Dahri of Tal: Sakrand.	2.100	0.1050	3000/-	Up to June 2018
18. Providing Brick Soiling at Village Bansho Magi, Jarar Lund & Village Lund of Taluka Sakrand.	1.550	0.0775	2000/-	Up to June 2018
19. Providing Brick Soiling at Village Muhammad Yousif Mari Sabli, Mari Jalbani, Syed Bhawal Shah & Village Noor Bhoora of Taluka Sakrand.	1.120	0.056	2000/-	Up to June 2018
20. Providing Brick Soiling at Village Taj Khan Jamali, Village Bakir Magi, Village Nabi Bux Magi & Village Sahito Jamali of Taluka.	1.800	0.0900	2500/-	Up to June 2018
21. Providing Brick Soiling at Mehrabpur, Village Murad Ali Chandio & Village Rahib Siuh of Taluka Sakrand.	1.402	0.0701	2000/-	Up to June 2018
22. Providing Brick Soiling at Village Sahib Khan Jamali & Village Perwez Jamali of Taluka Sakrand.	2.380	0.119	3000/-	Up to June 2018
23. Providing Brick Soiling at Village Muhammad Ismail Bhund, Village Chaudary Alsm-u-din, Village Pab. of Taluka Kazi.	1.800	0.0900	2500/-	Up to June 2018
24. Providing Brick Soiling at Village Chhattan Shah, Sarikat Pir Chhattan Shah of Taluka Sakrand.	1.550	0.0775	2000/-	Up to June 2018
<b>Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad. (PS-24)</b>				
Construction of Shewa Mandir Bucheri road Eiden Shah Colony U/C No.06 Nawabshah.				
25. (a) Construction of Sarsingh Hall. (Civil Work)	4.800	0.224	3000/-	Up to June 2018
(b) E.I Work	0.200	0.0100	1000/-	
27. (a) Construction of Hall (Wirandah) in Shewal Mandi, Nawabshah. (Civil work).	3.450	0.1725	3000/-	Up to June 2018
(b) E.I Work	0.200	0.0100	1000/-	
28. Construction of Compound Wall around Graveyard at Village Hali Shakaj Jamali U/C Gupchani Taluka District Shaheed Benazirabad (2016-17 Programme).	3.00	0.150	3000/-	12 Month
29. (a) Construction First Floor (Civil Work)	4.920	0.246	3000/-	12 Month
(b) Construction First Floor E.I Work	0.300	0.015	1000/-	
30. Rehabilitation of Work Shop u/c W/S S/F	1.900	0.015	2500/-	12 Month
31. Rehabilitation of Garage Ext: Development W/S S/F.	3.500	0.095	3000/-	12 Month
32. Rehabilitation Bilawal Sport Stadium @ Nawabshah District Shaheed (2016-17 Programme).	4.00	0.175	3000/-	12 Month
33. Rehabilitation of Masjid at D.C Secretariat Nawabshah District Shaheed Benazirabad (2017-18 Programme).	5.00	0.200	3000/-	12 Month
34. Construction of Taluka Office & other required Building in Taluka Kazi Ahmed District Shaheed Benazirabad (2010-II Programme).	0.300	0.015	1000/-	Up to June 2018
(i) Cat: 3rd B'low 2 Nos: (E-I work)				
35. M/R to Mukhtiar Kar Office Nawabshah.	3.926	0.1963	3000/-	Up to June 2018
(a) Civil Work	0.200	0.010	1000/-	
(b) E.I work				
36. M/R to GD Mureed Ali Zardari Tal: N Shah	0.953	0.04765	1500/-	Up to June 2018
37. M/R to Works & Services Quarter Nawabshah District Shaheed Benazirabad.	1.348	0.0674	1500/-	Up to June 2018
38. M/R to Commissioner House Camp Office Nawabshah, District Shaheed Benazirabad.	2.488	0.1244	2000/-	Up to June 2018
39. M/R to BHU Jam Sahib Tal: Daur	0.450	0.0225/-	1000/-	Up to June 2018
40. M/R to BHU Bado Mahar Tal: Kazi Ahmed	1.00	0.050	1000/-	Up to June 2018

**INF-KRY: 264/18  
 SAY NO TO CORRUPTION**

**CONDITIONS**

- The blank tender forms will be issued on receipt of applications on schedule as given below. In case of the undersigned out of Head Quarter the same will be opened on return to the Head Quarter.
- All the interested Persons/Suppliers /Companies /Firms are required to submit the earnest money for amount shown against each work in the shape of Call Deposit/ Pay Order from the Scheduled Bank in the name of undersigned at the time of submitting the tenders.
- All the interested Persons/Suppliers /Companies /Firms shall not be allowed to withdraw his/their bid/bids or ask for return of bid security during the bid validity period, otherwise bid security shall be forfeited.

- Tender forms can be had from this office situated at Khoja Garden Nawabshah on payment of the cost of tender fee shown against each work in cash (Non-refundable) through duplicate receipt.
- The competent Authority may reject all or any tender at any time prior to the acceptance of tender/bid subject to the relevant provision of SPPRA Rules.
- Conditional Tenders will not be entertained.
- Contractor must be registered with "Federal Board of Revenue" as well as with "Sindh Board of Revenue" in (i) Income Tax (ii) Sales Tax and must provide valid copy of Certificate and taxes will be deducted from their bills if applicable.
- Undertaking on stamp paper that firm is not involved in any kinds of litigation, department rifts, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.

Sr	Place, Date & Time, Blank Tender Forms	Place, Date & Time of Opening Sealed Tenders
1	Blank tender forms will be issued on receipt of applications from Office of the Executive Engineer, Buildings Division Shaheed Benazir Abad situated at Khoja Garden Nawabshah from the date of floating tenders in Newspapers upto 30-01-2018 During office hours & will be received back in same office on 31-01-2018 upto 12:00 Noon.	Sealed Tenders will be opened in the presence of Procurement Committee, Bidders or their authorized agents who may intend to present at Office of the Executive Engineer, Buildings Division Shaheed Benazir Abad, and situated at Khoja Garden Nawabshah on 31-01-2018 at 1:00 P.M.

Note: 2nd time in Case of un-responded works the next date of issue, received back & opening of tenders shall be 19-02-2018 and 20-02-2018 respectively. Other Terms & Conditions will remain same.

*The mail*  
 dt 17-01-2018

# OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION SHAHEED BENAZIR ABAD.

No: XEN(B)/TC/G-55/ 70 /OF 2018, S.B.A. Dated :- 15 / 01 /2018

Phone No: **02449370153**

## **NOTICE INVITING TENDERS.**

Sealed tenders are invited from the interested Persons/Supplier/Companies/Firms as per SPPRA Rules 2010 on Bidding Documents for following works:-

### **CONDITIONS**

01. The blank tender forms will be issued on receipt of applications on schedule as given below. In case of the undersigned out of Head Quarter the same will be opened on return to the Head Quarter.
02. All the interested Persons/Suppliers /Companies /Firms are required to submit the earnest money for amount shown against each work in the shape of Call Deposit/Pay Order from the Scheduled Bank in the name of undersigned at the time of submitting the tenders.
03. All the interested Persons/Suppliers /Companies /Firms shall not be allowed to withdraw his/their bid/bids or ask for return of bid security during the bid validity period, other wise bid security shall be forfeited.
04. Tender forms can be had from this office situated at Khoja Garden Nawabshah on payment of the cost of tender fee shown against each work in cash (Non-refundable) through duplicate receipt.
05. The competent Authority may reject all or any tender at any time prior to the acceptance of tender/bid subject to the relevant provision of SPPRA Rules.
06. Conditional Tenders will not be entertained.
07. Contractor must be registered with "Federal Board of Revenue" as well as with "Sindh Board of Revenue" in (i) Income Tax (ii) Sales Tax and must provide valid copy of Certificate and taxes will be deducted from their bills if applicable.
08. Undertaking on stamp paper that firm is not involved in any kinds of litigation, department rifts, abandoned or unnecessary delay in completion of any work in the Government and as well as in private organizations.

S.No.	Place, Date & Time Issuing Blank Tender Forms	Place, Date & Time of Opening Sealed Tenders
01	Blank tender forms will be issued on receipt of applications from Office of the Executive Engineer, Buildings Division Shaheed Benazir Abad situated at Khoja Garden Nawabshah from the date of floating tenders in Newspapers upto 30-01-2018 During office hours & will be received back in same office on 31-01-2018 upto 12:00 Noon	Sealed Tenders will be Opened in the presence of Procurement Committee, Bidders or their authorized agents who may intend to present at Office of the Executive Engineer, Buildings Division Shaheed Benazir Abad, Situated at Khoja Garden Nawabshah on 31-01-2018 at 1.00 P.M.

**Note:-** 2<sup>nd</sup> time in Case of un-responded works the next date of issue, received back & opening of tenders shall be 19-02-2018 and 20-02-2018 respectively.

Other Terms & Conditions will remain same.

**EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD.**

### **Copy f.w.cs to:-**

1. The Director (Adv :) Public Relation Department, Govt. Of Sindh, Secretariat Block No. 96 PAK Karachi, for publication in Urdu, Sindhi and English newspapers in one insertion.
2. Director (A&F), Govt. of Sindh, Sindh Public Procurement Regularity Authority, Planning & Development Department, Karachi., Director General Sindh Public Procurement Regularity Authority, Block-8, Secretariat 4A, Court Road Karachi with a request to please place it on web site.
3. The Deputy Commissioner, Shaheed Benazir Abad.
4. The Superintending Engineer, Works & Services, Shaheed Benazir Abad for information.
5. The Assistant Engineer, Buildings Sub-Division, Nawabshah / Sakrand / Kazi Ahmed and Assistant Engineer, Buildings Sub-Division Electrical, Nawabshah for information and wide publicity. They are requested to submit respective working estimates within seven days and get the same sanctioned by the Competent Authority before works are awarded.
6. Copy to Head Clerk/Divisional Head Draftsman / Divisional Accounts Officer / Notice Board.

**EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD.**

**LIST OF WORKS**

S.#	Name of Scheme	Estimated Cost (In millions)	Earnest Money5%	Tender Fee.	Time Allowed for completion of work
<b>A</b>	<b><u>Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad.(PS-27)</u></b>				
1	Providing CC Topping in Various Villages in Taluka Sakrand District Shaheed Benazirabad.	19.400	0.9700	3000/-	Upto June 18
2	Providing CC Topping,Brick Soiling & Graveyard Compound Wall in various Villages of Taluka Sakrand District Shaheed Benazirabad.	18.200	0.9100	3000/-	Upto June 18
3	Construction of Graveyard Compound Wall in various Villages of Taluka Sakrand District Shaheed Benazirabad.	19.06	0.953	3000-	Upto June 18
4	<u>Construction of Culverts (20,Nos:) in various Villages &amp; Rehabilitation of Shive Mandir Deh Hala Wilahar U/C Hassan Jamali Taluka Sakrand.</u>	4.014	0.2007	3000/-	Upto June 18
<b>B</b>	<b><u>Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad.(NA -214)</u></b>				
	<b><u>Providing CC Topping in Various Villages of Taluka Sakrand District Shaheed Benazirabad.</u></b>				
5	Providing CC Topping at Mehrabpur U.C Mehrabpur	1.350	0.0675	2000/-	Upto June 18
6	Providing CC Topping at Village Bakhsho Magsi & Village Ghulam Hyder Bhutto Taluka Sakrand	1.050	0.0525	2000/-	Upto June 18
7	Providing CC Topping at Village Murad Ali Chandio.	1.850	0.0925	2500/-	Upto June 18
8	Providing CC Topping at Village Morio Lakho Lakho & Mohalla Gulshen -E-Ibrahim Sakrand Town	1.710	0.0855	2500/-	Upto June 18
9	Providing CC Topping at Village Hassan Jamali & Village Karam Jamali.	1.780	0.089	2500/-	Upto June 18
10	Providing CC Topping at Village Noor Bhoora	0.810	0.0405	2000/-	Upto June 18
11	Providing CC Topping at Wasayo Jamali U.C Hassan Jamali & Village Shah Inayat Shah Bukhari DargahMehrabpur U.C Karam Jamali.	1.400	0.0700	2000/-	Upto June 18
	<b><u>Construction of Foot Path and Shed infornt of Shops at Mehrabpur Taluka Sakrand District SBA</u></b>				
12	<u>Construction of Shade at Mehrabpur,U.C Mehrabpur</u>	7.200	0.3600	3000/-	Upto June 18
13	<u>Providing Foot Path at Mehrabpur U.C Mehrabpuyr</u>	7.250	0.3625	3000/-	Upto June 18
	<b><u>Construction of Culverts in various villages of Taluka Sakrand &amp; Kazi Ahmed District Shaheed Benazirabad.</u></b>				
14	Constnuction of Culverts at Vallage Sleh Shah & Various Villages of Taluka Sakrand (30,Nos:)	2.400	0.1200	3000/-	Upto June 18
15	Construction of Culverts at Village Muhammad Yousif Chandio & Various Villages of Taluka Sakrand & Kazi Ahmed (30,Nos)	3.00	0.1500	3000/-	Upto June 18
16	Construction of Culverts at Village Sukhio Manahio,Guhram Mari,Mehrabpur & various Villages of Taluka Sakrand of Taluka Sakrand (30.Nos)	2.400	0.1200	3000/-	Upto June 18



**Providing Brick Soiling in various villages of Taluka Sakrand District Shaheed Benazirabad.**

17	Providing Brick Soiling at Village Ali Bux Magwano, Village Jaro Unar & Village Ramzan Dahri of Tal: Sakrand.	2.100	0.1050	3000/-	Upto June 18
18	Providing Brick Soiling at Village Bakhsho Magsi, Jarar Lund & Village Jeando Lund of Taluka Sakrand.	1.550	0.0775	2000/-	Upto June 18
19	Providing Brick Soiling at Village Muhammad Yousif Chandio, Village Mari Sabki, Mari Jalbani, Syed Bhawal Shah & Village Noor Bhoora of Taluka Sakrand.	1.120	0.056	2000/-	Upto June 18
20	Providing Brick Soiling at Village Taj Khan Jamali, Village Bakir Magsi, Village Nabi Bux Magsi & Village Sahito Jamali of Taluka Sakrand.	1.800	0.0900	2500/-	Upto June 18
21	Providing Brick Soiling at Mehrabpur, Village Murad Ali Chandio & Village Rahib Shah of Taluka Sakrand.	1.402	0.0701	2000/-	Upto June 18
22	Providing Brick Soiling at Village Sahib Khan Jamali & Village Peroze Jamali of Taluka Sakrand.	2.380	0.119	3000/-	Upto June 18 (Al)
23	Providing Brick Soiling at Village Muhammad Ismail Bhund, Village Chaudary Alam-u-din, Village Pab, of Taluka Kazi Ahmed.	1.800	0.0900	2500/-	Upto June 18
24	Providing Brick Soiling at Village Chhattan Shah, Sarkar Pir Chhattan Shah of Taluka Sakrand.	1.550	0.0775	2000/-	Upto June 18

**Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad.(PS -24)**

25	<b><u>Constsruction of Shewa Mandir Bucheri road Eiden Shah Colony U/C No:06 Nawabshah.</u></b>	1.100	0.055	2000/-	Upto June 18
26	(a) Constsruction of Sarsingh Hall.(Civil Work)	4.800	0.224	3000/-	Upto June 18
	(b) E.I Work	0.200	0.0100	1000/-	Upto June 18
27	(a) Constsruction of Hall(Wirandah) in Shewal Mandi, Nawabshah.(Civil work)	3.450	0.1725	3000/-	Upto June 18
	(b) E-I Work	0.200	0.0100	1000/-	Upto June 18
28	<b><u>Construction of Compound Wall around around Grave Yard at Village Haji Shakal Jamali U/C Gupchani Taluka Daur</u></b>	3.00	0.150	3000/-	Upto June 18
	<b><u>Rehabilitation/Construction of Highway Division Office District Shaheed Benazirabad.(2016-17 Programme)</u></b>				
29	(a) Construction First Floor ( Civil Work)	4.920	0.246	3000/-	12,Month
	(b) Construction First Floor ( E.I Work)	0.300	0.015	1000/-	12,Month
30	Rehabilitation of Work Shop i/c W/S S/F	1.900	0.095	2500/-	12,Month
31	Rehabilitation of Garrage i/c Ext: Development W/S S/F	3.500	0.175	3000/-	12,Month
32	Rehabilitation of Bilawal Sport Stadium @ Nwabshah District Shaheed Benazirabad(Additional Work)(2016-17 Programme)	4.00	0.200	3000/-	12,Month
33	Rehabilitation of Masjid at D.C Secretariat Nawabshah District Shaheed Benazirabad(2017-18 Programme)	5.00	0.250	3000/-	12,Month
34	Construction of Taluka Office & other required Building in Taluka Kazi Ahmed Distsrict Shaheed Benazirabad(2010-11 Programme)				
	(i) Cat: 3 rd B'low 2, Nos: (E-I Work)	0.300	0.015	1000/-	Upto June 18

35.	M/R to Mukhtiarkar Office Nawabshah.				
	(a)Civil Work	3.926	0.1963	3000/-	Upto June 18
	(b)E.I Work	0.200	0.010	1000/-	Upto June 18
36.	M/R to GD Mureed Ali Zardari Tal: N.Shah	0.953	0.04765	1500/-	Upto June 18
37.	M/R to Works & Services Quarter Nawabshah Distrcit Shaheed Benazirabad	1.348	0.0674	1500/-	Upto June 18
38.	M/R to Commissioner House Camp Office Nawabshah District Shaheed Benazirabad.	2.488	0.1244	2000/-	Upto June 18
39.	M/R to BHU Jam Sahib Tal:Daur	0.450	0.0225/-	1000/-	Upto June 18
40.	M/R to BHU Bado Mahar Tal: Kazi Ahmed	1.00	0.050	1000/-	Upto June 18




















  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIR ABAD.

# ATTENDANCE SHEET

REGARDING TENDERS HELD ON 31 - 01 - 2018

IN OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION  
SHAHEED BENAZIRABAD.

S.No.	Name of Contractor / Agency.	Signature
1	2	3

1.	MR. Ahsan Jamali Const. Co.	Ahsan
2.	Ehulom Alchor Zardri	
3.	Zeeshan Soomro	
4.	M/S Mehboob Ali Engineering	
5.	M/S Engr Humayun Ali Soomro	
6.	M/S Jameel Akhtar Junejo	
7.	MR. Jameel Ahmed	
8.	M/S Muhammadi Contractors	
9.	MR. Muhammed Muneeb Bhatti	
10.	MR. Muhammad Yakoob	
11.	M/S Madina Traders	
12.	MR. Sajjad Ali Zardri	Sajjad
13.	M/S Permainand & Co.	
14.	M/S Allah Nawiz Brothers & Co.	
15.	M/S Allah Nawiz Memon	
16.	MR. Mazhar Hussain Memon	
17.	M/S S. S & S Associates	Said Ali
18.	MR. Mohammed Ali Qureshi	
19.	M/S Sunny Construction Company	
20.	MR. Muhammad Heshim Memon	
21.	MR. Moen Ali Khaslchur	
22.		 (8-10) <del>(13-14)</del> 19-13

**ATTENDANCE SHEET**

REGARDING TENDERS HELD ON 31 - 01 - 2018

**IN OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION**  
**SHAHEED BENAZIRABAD.**
















S.No.	Name of Contractor / Agency.	Signature
1	2	3
23.	M/s Lawar & A.S Co 03002314793	
24.	MR. Hedi Bux Brohi	
25.	M/s Hussain Bux Keerro & Sons	
26.	MR. Mohsin Raza 0300-7014350	
27.	MR. Sheh Mohammad Lekeho	
28.	M/S Metro Engg: works	
29.	Muhammad Asim Shryg	
30.	MR. Feroz Baloch & Co.	
31.	M/S Zahoor Ahmed & Co.	
32.	MR. Minzoor Ali Rajper	
33.	MR. Riaz Hussain	
34.	M/s Aajee Enterprises	
35.	M/S ALHA DINO	
36.	Feeoze-Engineering	
37.	Muhammaq Asim	
38.	Chander	
39.	MR. Shahzad Ahmed Rajput	
40.	M/s Farhan & Brothers	
41.	MR. Abid Hussain	
42.	MR. Muhammad Ishaque Malik	
43.	MR. Muhammad Zeshan Malik	
44.	MR. Saryu Khan Zardary	

**ATTENDANCE SHEET**

REGARDING TENDERS HELD ON 31 - 01 - 2018

2nd 20-02-2018



















**IN OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION**  
**SHAHEED BENAZIRABAD.**

S.No.	Name of Contractor / Agency.	Signature
1	2	3
45.	MR. Ghulam Nabi Dahro	
46.	Mrs. Shabbir Ahmed Dahro	
47.	M/S Muhammad Azam Qureshi	
48.	M/S Karamal Ali	
49.	M/S Mohammad Nadeem	
50.	M/S Muhammad Khalid Malik	
51.	Mr. Mohsin Ali Lashari	Mohsin Ali
52.	Muhammad Anwer	Muhammad Anwer
53.	Dost Ali Rind	Ali?
54.	Ali? Razzak	Ali?
55.	Sajid Dahri	Sajid Ali
56.	Madina electric Store	
57.	Sindh electric works	M/S
58.		
59.	M/S Jaffar Khak & Sons	
60.	M/S Muhammad Fahad Babbar	
61.		
62. ✓	YASIR IQBAL	
63.	M/S W.A Engineers & const co	M/S W.A Engineers & const co
64.	M/S Khan Electric works	
65.	M/S Sindh Electric works	M. Farooq Khan
66.	MIB Construction company	

**ATTENDANCE SHEET**

REGARDING TENDERS HELD ON 31 - 01 - 2018

**IN OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION**  
**SHAHEED BENAZIRABAD.**

S.No.	Name of Contractor / Agency.	Signature
1	2	3
67.	Lata Enterprises	
68.	M/s Mushtaq Hussain Sharif	
69.	MR. Muhammad Baqar Keerwa	
70.	M/s Mohammad Ikhlas	
71.	Engr Asghar Ali Memon	
72.	MR. ASIF ICHAN ENTERPRISES	
73.	M/s Ahmed Awais & Co.	
74.	M/s SMC Traders	
75.	MR. Mohammad Akram Arain	
76.	MR Ghulam Rasool Rustamani	
77.	M/s Aisha Associates	
78.	MR. Mohammed Ishaque Sharif	
79.	M/s Muhammad Aslam Khan Pathan	
80.	M/s Muhammad Mohsin Khan	
81.	M/s Jafar Builders & Developers	
82.	M/s Farhan's Brother's	
83.	M/s AZM Associate	
84.	MR. Syed Saman Shah	
85.	M/s Zee Shan Ali	
86.		
87.	سہ اسحاق Zee Shan Soomro	
88.	MR. Awais Dabhi Const. Co.	



COMPARATIVE STATEMENT.

NAME OF WORK:- COMMUNITY DEVELOPMENT PROGRAMME FOR SUSTAINABLE DEVELOPMENT GOALS 2017-18 DISTRICT SHAHEED BENAZIRABAD (PS-27) (2017-18 PROGRAMME)

Providing CC Topping in various villages in Taluka Sakrand District Shaheed Benazirabad.

N.I.T. No. No.TC/G-55/ 70 dated: 15-01-2018.

S.No. 1


TENDER AMOUNT. Rs. 19.400, Million.

T.S.AMOUNT. Rs. 19.400, Million

§

DATE OF ISSUED UPTO 19-02-20187 & OPENING ON 20-02-2018.

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	M/S Muhammad Ishaque Malik	5185	56.50% Above	Lowest
2	M/S Muhammad Aslam Khan	5169	57.50% Above	Higher
3	Mr: Shahzad Ahmed Rajput	5195	58.50% Above	Highest

  
(Haji Parpio Sahitio)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.



**COMPARATIVE STATEMENT.**

**NAME OF WORK:-** **COMMUNITY DEVELOPMENT PROGRAMME FOR SUSTAINABLE DEVELOPMENT GOALS 2017-18 DISTRICT SHAHEED BENAZIRABAD (PS-27) (2017-18 PROGRAMME)**

**Providing CC Topping, Brick Soiling & Graveyard Compound Wall in various villages in Taluka Sakrand District Shaheed Benazirabad.**

**N.I.T. No.** **No.TC/G-55/ 70 dated: 15-01-2018.**

**S.No.** **2**

**TENDER AMOUNT.** **Rs. 18.200, Million.**

**T.S.AMOUNT.** **Rs. 18.1362 , Million**

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	M/S Muhammad Zeshan Malik	5195	43.00% Above Except NSI	Lowest
2	M/S Zeeshan Soomro	5193	44.50% Above Except NSI	Higher
3	Mr:Muhammad Nooman Qureshi	5194	45.00% Above Except NSI	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
**SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.**

**COMPARATIVE STATEMENT.**

**NAME OF WORK:-** **COMMUNITY DEVELOPMENT PROGRAMME FOR SUSTAINABLE DEVELOPMENT GOALS 2017-18 DISTRICT SHAHEED BENAZIRABAD (PS-27) (2017-18 PROGRAMME)**

**Construction of Graveyard Compound Wall in various villages of Taluka Sakrand District Shaheed Benazirabad.**

**N.I.T. No.** **No.TC/G-55/ 70 dated: 15-01-2018.**


**S.No.** **3**

**TENDER AMOUNT.** **Rs. 19.060,Million.**

**T.S.AMOUNT.** **Rs. 19.3582 Million**

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	M/S Muhammad Ishaque Malik	5185	20.00% Above	Lowest
2	M/S Mohammad Zeshan Malik	5195	21.50% Above	Higher
3	M/S Zeeshan Soomro	5193	22.50% Above	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
**SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.**

**COMPARATIVE STATEMENT.**

**NAME OF WORK:-** COMMUNITY DEVELOPMENT PROGRAMME FOR SUSTAINABLE DEVELOPMENT GOALS 2017-18 DISTRICT SHAHEED BENAZIRABAD (PS-27) (2017-18 PROGRAMME)

Construction of Culverts (20,Nos:) in Various Villages & Rehabilitation of Shive Mandir Deh Hala Wilahar U/C Hassan Jamali Taluka Sakrand District Shaheed Benazirabad.

**N.I.T. No.** No.TC/G-55/ 70 dated: 15-01-2018.

**S.No.** 4

**TENDER AMOUNT.** Rs. 4.014, Million.

**T.S.AMOUNT.** Rs. 4.0083 Million

**S**

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	M/S Muhammad Ishaque Malik	5195	A=23.50% Above B= 18.50%Above C= 14.50% Above	Lowest
2	Mr: Ahsan Jamali & Co	19830	A=24.00% Above B= 19.50%Above C= 15.50% Above	Higher
3	Mr: Zeeshan Soomro	5193	A=25.00% Above B= 20.50%Above C= 16.50% Above	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.

**COMPARATIVE STATEMENT.**

NAME OF WORK:- **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**

**Providing CC Topping in Various Villages of Taluka Sakrand District Shaheed Benazirabad.**

**Providing CC Topping at Mehrabpur U.C Mehrabpur.**

N.I.T. No. No.TC/G-55/ 70 dated: 15-01-2018.

S.No. 5


TENDER AMOUNT. Rs. 1.350,Million.

T.S.AMOUNT. Rs.1.3615, Million

S

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	Mr: Ghulam Nabi Dahio	5197	57.25% Above Except NSI	Lowest
2	M/S Karamat Ali	5198	58.50% Above Except NSI	Higher
3	MR: Muhammad Hashim Mari	5182	60.50% Above Except NSI	Highest



(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
**SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.**



(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.**



(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.**

**COMPARATIVE STATEMENT.**

**NAME OF WORK:-** Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)

Providing CC Topping in Various Villages of Taluka Sakrand District Shaheed Benazirabad.

Providing CC Topping Village Bakhsho Magsi & Village Ghulam Hyder Bhutto Taluka Sakrand.

**N.I.T. No.** No.TC/G-55/ 70 dated: 15-01-2018.

**S.No.** 6

**TENDER AMOUNT.** Rs. 1.050, Million.

**T.S.AMOUNT.** Rs. 1.0539, Million

**S**

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	M/S Sajid Ali Dahri	5199	56.50% Above Except NSI	Lowest
2	Mr: Chander.	19815	58.50% Above Except NSI	Higher
3	Mr: Darya Khan Zardari	5200	60.00% Above Except NSI	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Ilhamuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.

**COMPARATIVE STATEMENT.**

**NAME OF WORK:-** Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)

Providing CC Topping in Various Villages of Taluka Sakrand District Shaheed Benazirabad.

Providing CC Topping Murad Ali Chandio Taluka Sakrand.

**N.I.T. No.** No.TC/G-55/ 70 dated: 15-01-2018.

**S.No.** 7

**TENDER AMOUNT.** Rs. 1.850,Million.

**T.S.AMOUNT.** Rs. 1.8678, Million

**S**

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	Mr: Abdul Ghaffar Rajput	19805	57.25% Above Except NSI	Lowest
2	Mr: Muhammad Bachal Keerio	19806	58.50% Above Except NSI	Higher
3	M/S Muhammad Mohsin Khan	19808	59.50% Above Except NSI	Highest



(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.



(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.



(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.

## COMPARATIVE STATEMENT.

NAME OF WORK:- Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)

Providing CC Topping in Various Villages of Taluka Sakrand District Shaheed Benazirabad.

Providing CC Topping at Village Morio Lakho & Mohalla Gulshen-e-Ibrahim Sakrand Town.

N.I.T. No. No.TC/G-55/ 70 dated: 15-01-2018.

S.No. 8


TENDER AMOUNT. Rs. 1.710, Million.

T.S.AMOUNT. Rs. 1.709, Million


S

DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	Mr: Muhammad Yasin Lakho	5188	55.50% Above Except NSI	Lowest
2	Mr: Momen Ali Khaskheli	5187	57.00% Above Except NSI	Higher
3	Mr: Shah Muhammad Lakho	19807	58.00% Above	Highest



(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.



(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.



(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.

**COMPARATIVE STATEMENT.**

**NAME OF WORK:-** Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)

Providing CC Topping in Various Villages of Taluka Sakrand District Shaheed Benazirabad.

Providing CC Topping at Village Hassan Jamali & Village Karam Jamali.

**N.I.T. No.** No.TC/G-55/ 70 dated: 15-01-2018.

**S.No.** 9

**TENDER AMOUNT.** Rs. 1.7800,Million.

**T.S.AMOUNT.** Rs. 1.7788, Million

**S**

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	Mr: Ahsan Jamali Const: Co:	5196	57.50% Above Except NSI	Lowest
2	Mr: Ghulam Nabi Dahio	5197	58.50% Above Except NSI	Higher
3	M/S Jameel Ahmed	5170	60.50% Above Except NSI	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.



**COMPARATIVE STATEMENT.**

NAME OF WORK:- **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**

**Providing CC Topping in Various Villages of Taluka Sakrand District Shaheed Benazirabad.**

**Providing CC Topping at Village Noor Bhoora.**

N.I.T. No. No.TC/G-55/ 70 dated: 15-01-2018.

S.No. 10

TENDER AMOUNT. Rs. 0.810, Million.

T.S.AMOUNT. Rs. 0.8108, Million

S

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	Mr: Shah Muhammad Lakho	19807	56.00% Above Except NSI	Lowest
2	Mr: Syed Saman Shah	19809	57.00% Above Except NSI	Higher
3	M/S Yasir Iqbal	19810	58.00% Above Except NSI	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
**SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.**

**COMPARATIVE STATEMENT.**

**NAME OF WORK:-** Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)  
Providing CC Topping in Various Villages of Taluka Sakrand District Shaheed Benazirabad.  
Providing CC Topping at Village Wasayo Jamali U/C Hassan Jamali & Village Shah Inayat Shah Bukhari Daragah Mehrabpur U.C Karam Jamali.

**N.I.T. No.** No.TC/G-55/ 70 dated: 15-01-2018.

**S.No.** 11

**TENDER AMOUNT.** Rs. 1.400, Million.

**T.S.AMOUNT.** Rs. 1.3819, Million

**§**

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	Mr: Yasir Iqbal	19810	57.50% Above Except NSI	Lowest
2	Mr: Ahsan Jamali const: Co:	5196	58.50% Above Except NSI	Higher
3	Mr: Zeeshan Soomro	5193	59.50% Above Except NSI	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikandar Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.

**COMPARATIVE STATEMENT.**

NAME OF WORK:- **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**

**Construction of Foot Path and Shed in front of Shops at Mehrabpur Taluka Sakrand District Shaheed Benazirabad**

**Construction of Shade at Mehrabpur U.C Mehrabpur.**

N.I.T. No. No.TC/G-55/ 70 dated: 15-01-2018.

S.No. 12

TENDER AMOUNT. Rs. 7.200, Million.

T.S.AMOUNT. Rs. 7.1863, Million

s

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-012-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	M/S Mustafa & Co:	5173	9.00% Above Except NSI	Lowest
2	M/S Muhammad Khalid Malik	5162	10.00% Above Except NSI	Higher
3	M/S Muhammad Aslam Khan	5169	11.00% Above Except NSI	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
**SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.**

**COMPARATIVE STATEMENT.**

**NAME OF WORK:-** Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)  
Construction of Foot Path and Shed in front of Shops at Mehrabpur Taluka Sakrand District Shaheed Benazirabad  
Providing Foot Path at Mehrabpur U.C Mehrabpur.

**N.I.T. No.** No.TC/G-55/ 70 dated: 15-01-2018.

**S.No.** 13

**TENDER AMOUNT.** Rs. 7.200, Million.

**T.S.AMOUNT.** Rs. 7.200, Million

**S**

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	Mr: Momin Ali Khaskhali	5187	16.00% Above	Lowest
2	Mr: Shahzad Ahmed Rajput	5160	17.00% Above	Higher
3	Mr: Muhammad Hashim Mari	5183	18.00% Above	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Silander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.

**COMPARATIVE STATEMENT.**

NAME OF WORK:- **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**  
**Construction of Culverts in various Village of Taluka Sakrand & Kazi Ahmed District Shaheed Benazirabad**  
**Construction of Culverts at Village Saleh Shah & various villages of Taluka Sakrand (30,Nos).**

N.I.T. No. **No.TC/G-55/ 70 dated: 15-01-2018.**


S.No. **14**


TENDER AMOUNT. **Rs. 2.400 Million.**


T.S.AMOUNT. **R S:2.3947, Million**

**DATE OF ISSUED UPTO 20-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	Mr:Ghulam Akber Zardari	19182	23.75% Above	Lowest
2	Mr:Muhammad Muneer Bhatti	19811	24.50% Above	Higher
3	Mr: Hadi Bux Brohi	19813	25.00% Above	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
**SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.**

**COMPARATIVE STATEMENT.**

**NAME OF WORK:-** Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)  
Construction of Culverts in various Village of Taluka Sakrand & Kazi Ahmed District Shaheed Benazirabad  
Construction of Culverts at Village Muhammad Yousif Chandio & various villages of Taluka Sakrand & Kazi Ahmed (30,Nos)

**N.I.T. No.** No.TC/G-55/ 70 dated: 15-01-2018.

**S.No.** 15

**TENDER AMOUNT.** Rs. 3.00, Million.

**T.S.AMOUNT.** Rs. 2.966 Million

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	Mr: Hadi Bux Brohi	19813	23.75% Above	Lowest
2	Mr: Karamat Ali	5198	24.00% Above	Higher
3	Mr: Ghulam Akber Zardari	19812	25.00% Above	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.

## COMPARATIVE STATEMENT.

**NAME OF WORK:-** Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)  
Construction of Culverts in various Village of Taluka Sakrand & Kazi Ahmed District Shaheed Benazirabad  
Construction of Culverts at Village Sukhio Manahio, Ghuram Mari, Mehrabpur & various villages of Taluka Sakrand (30, Nos)

**N.I.T. No.** No.TC/G-55/ 70 dated: 15-01-2018.

**S.No.** 16

**TENDER AMOUNT.** Rs. 2.400, Million.


**T.S.AMOUNT.** Rs. 2.3947 Million

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	Mr: Muhammad Hashim Mari	5183	23.75% Above	Lowest
2	Mr: Mohammad Khalid Malik	5162	24.00% Above	Higher
3	Mr: Momin Khaskheli	5186	25.00% Above	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.

**COMPARATIVE STATEMENT.**

NAME OF WORK:- **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**

**Providing Brick Soiling in various villages of Taluka sakrand Dist:SBA**

**Providing Brick Soiling at Village Ali Bux Magwano,village jaro Unar & village Ramzan Dahri of Taluka Sakrand.**

N.I.T. No. No.TC/G-55/ 70 dated: 15-01-2018.

S.No. 17

TENDER AMOUNT. Rs.2.100, Million.

T.S.AMOUNT. Rs.2.100 , Million

§

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	Mr:Muhammad Hashim Mari	5183	40.75% Above	Lowest
2	M/S Shabir Ahmed Dahio	19814	41.50% Above	Higher
3	Mr: Marrajuddin Khan	19816	42.00% Above	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
**SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.**



**COMPARATIVE STATEMENT.**

**NAME OF WORK:-** Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)  
Providing Brick Soiling in various villages of Taluka sakrand Dist:SBA  
Providing Brick Soiling at Village Bakhsho Magsi, Jarar Lund & village Jeando lund of Taluka Sakrand.

**N.I.T. No.** No.TC/G-55/ 70 dated: 15-01-2018.

**S.No.** 18

**TENDER AMOUNT.** Rs. 1.550, Million.

**T.S.AMOUNT.** Rs. 1.540, Million

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	Mr: Shah Muhammad Lakho	19807	42.00% Above	Lowest
2	MR: Muhammad Yaseen Lakho	5188	43.50% Above	Higher
3	Mr: Muhammad Mohsin Khan	19808	44.50% Above	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.

## COMPARATIVE STATEMENT.

**NAME OF WORK:-** Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)

Providing Brick Soiling in various villages of Taluka sakrand Dist:SBA

Providing Brick Soiling at Village Muhammad Yousif Chandio,Village Mari Sabki,Mari Jalbani,Syed Bhawal Shah & village Noor Bhoora of Taluka Sakrand.

**N.I.T. No.** No.TC/G-55/ 70 dated:15-01-2018.

**S.No.** 19

**TENDER AMOUNT.** Rs. 1.120, Million.

**T.S.AMOUNT.** Rs.1.118, Million

**S**

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	Mr: Zeeshan Soomro	5193	42.25% Above	Lowest
2	Mr: Chander	19815	43.50% Above	Higher
3	Mr: Ferozuddin Balouch	19817	45.50% Above	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.

**COMPARATIVE STATEMENT.**

NAME OF WORK:- **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**

**Providing Brick Soiling in various villages of Taluka sakrand Dist:SBA**

**Providing Brick Soiling at Village Taj Khan Jamali,Village Bakir Magsi,Village Nabi Bux Magsi & Village Sahito Jamali of Taluka Sakrand.**

N.I.T. No. **No.TC/G-55/ 70 dated:15-01-2018.**

S.No. **20**

TENDER AMOUNT. **Rs. 1.800, Million.**

T.S.AMOUNT. **Rs. 1.790 Million**


**S**

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	Mr: Mushtaq Hussain Shaikh	19818	43.50% Above	Lowest
2	Mr: Chander	19815	44.50% Above	Higher
3	Mr: Ferozuddin Balouch	19817	46.00% Above	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
**SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.**

**COMPARATIVE STATEMENT.**

**NAME OF WORK:-** Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)

Providing Brick Soiling in various villages of Taluka sakrand Dist:SBA

Providing Brick Soiling at Village Mehrabpur, Village Murad Ali Chandio & Village Rahib Shah of Taluka Sakrand.

**N.I.T. No.** No.TC/G-55/ 70 dated:15-01-2018.

**S.No.** 21

**TENDER AMOUNT.** Rs. 1.402, Million.

**T.S.AMOUNT.** Rs. 1.402 Million

**S**

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	Mr: Shabir Ahmed Dahio	5197	47.50% Above	Lowest
2	Mr: Ahsan Jamali Const: Co:	5196	48.50% Above	Higher
3	Syed Saman Shah	19809	49.50% Above	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.

**COMPARATIVE STATEMENT.**

NAME OF WORK:- **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**

**Providing Brick Soiling in various villages of Taluka sakrand Dist:SBA**

**Providing Brick Soiling at Village Sahib Khan Jamali, Village Peroze Jamali of Taluka Sakrand.**

N.I.T. No. No.TC/G-55/ 70 dated:15-01-2018.

S.No. 22


TENDER AMOUNT. Rs.2.380, Million.


T.S.AMOUNT. Rs. 2.3763, Million


S

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	Mr:Ghulam Akber Zardari	19812	42.50% Above	Lowest
2	Mr: Jameel Ahmed	5170	43.50% Above	Higher
3	Mr: Zeeshan Ali	19820	44.50% Above	Highest

  
(Maji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
**SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.**

**COMPARATIVE STATEMENT.**

**NAME OF WORK:-** Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)

Providing Brick Soiling in various villages of Taluka sakrand Dist:SBA

Providing Brick Soiling at Village Muhammad Ismail Bhund,Village Chaudry Alam-u-din Village Pab, of Taluka Sakrand.

**N.I.T. No.** No.TC/G-55/ 70 dated:15-01-2018.

**S.No.** 23

**TENDER AMOUNT.** Rs.1.800, Million.

**T.S.AMOUNT.** Rs. 1.8070, Million

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	M/S Hussain Bux Keerio	5167	44.50% Above	Lowest
2	Mr: Allah Nawaz Memon	5165	45.00% Above	Higher
3	Mr: Muhammad Khalid	5162	46.00% Above	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikandar Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.

**COMPARATIVE STATEMENT.**

**NAME OF WORK:-** Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)

Providing Brick Soiling in various villages of Taluka sakrand Dist:SBA

Providing Brick Soiling at Village Chhattan Shah,Sarkar Pir Chattan Shah, of Taluka Sakrand.

**N.I.T. No.** No.TC/G-55/ 70 dated:15-01-2018.

**S.No.** 24

**TENDER AMOUNT.** Rs.1.550, Million.

**T.S.AMOUNT.** Rs. 1.5433, Million

**S**

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	Mr: Zeeshan Soomro	5193	40.50% Above	Lowest
2	M/S Lakyari Const: co:	19819	41.50% Above	Higher
3	Mr: Muhammad Hashim Mari	5183	42.50% Above	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.

**COMPARATIVE STATEMENT.**

**NAME OF WORK:-** Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad PS-24)

Construction of Sewala Mandir Bucheri road Eiden Shah Colony U/C No:06 N.Shah

**N.I.T. No.** No.TC/G-55/ 70 dated:15-01-2018.

**S.No.** 25

**TENDER AMOUNT.** Rs.1.100, Million.

**T.S.AMOUNT.** Rs. 1.056, Million

**S**

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	Mr: Ferozeuddin Balouch	19817	21.00% Above	Lowest
2	Mr: Chander	19815	22.00% Above	Higher
3	Mr: Atif Razzaque	19821	23.00% Above	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.



**COMPARATIVE STATEMENT.**

NAME OF WORK:- **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad PS-24)**  
**Construction of Hall (Verandah)in Shewala Mandir (Civil Work)**

N.I.T. No. No.TC/G-55/ 70 dated:15-01-2018.

S.No. 27(a)

TENDER AMOUNT. Rs. 3.450 Million.

T.S.AMOUNT. Rs. 3.421 Million

S

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	Mr: Mahboob Ali Eng: Works	5179	22.00% Above	Lowest
2	Mr: Janak	19825	23.50% Above	Higher
3	Mr: Allah Nawaz Memon	5165	24.00% Above	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
**SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.**

**COMPARATIVE STATEMENT.**

**NAME OF WORK:-** Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad PS-24)

Construction of Hall (Verandah)in Shewala Mandir (E.I Work)

**N.I.T. No.** No.TC/G-55/ 70 dated:15-01-2018.

**S.No.** 27(b)

**TENDER AMOUNT.** Rs. 0.200 Million.

**T.S.AMOUNT.** Rs. 0.195 Million


**S**

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	M/S Madina Traders	19824	A=9.00% Above B=At Par NSI	Lowest
2	M/S Sindh Electric Works	19826	A=10.00% Above B=At Par NSI	Higher
3	M/S Khan Electric Works	19822	A=11.00% Above B=At Par NSI	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.

**COMPARATIVE STATEMENT.**

**NAME OF WORK:-** Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad PS-24)

Construction of Compound Wall around Grave Yaard at Village Haji Shakal Jamali U/C Gupchani Taluka Daur

**N.I.T. No.** No.TC/G-55/ 70 dated:15-01-2018.

**S.No.** 28


**TENDER AMOUNT.** Rs. 3.00 Million.


**T.S.AMOUNT.** Rs.2.981 Million

**S**

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	M/S Nazim-u-ddin Qureshi	19827	22.50% Above	Lowest
2	M/S Permand & Co:	5163	23.50% Above	Higher
3	Mr: Allah Nawaz Memon	5165	24.50% Above	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.

**COMPARATIVE STATEMENT.**

NAME OF WORK:- **Rehabilitation/Construction of Highway Division Office District Shaheed Benazirabad(2016-17 Programme)**

**(a)Construction of First Floor (Civil Work)**

N.I.T. No. No.TC/G-55/ 70 dated:15-01-2018.

S.No. 29

TENDER AMOUNT. Rs. 4.920 Million.

T.S.AMOUNT. Rs.4.899 Million

S

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	M/S Jameel Akhtar Junejo	5191	15.50%Above	Lowest
2	Mr: Ashafaque Talpur	19828	16.50% Above	Higher
3	Mr: Muhammad Khalid Malik	5162	17.00% Above	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
**SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.**

**COMPARATIVE STATEMENT.**

NAME OF WORK:- **Rehabilitation/Construction of Highway Division Office District Shaheed Benazirabad(2016-17 Programme)**

**(a)Construction of First Floor (Civil Work)**

N.I.T. No. No.TC/G-55/ 70 dated:15-01-2018.

S.No. 29(b)

TENDER AMOUNT. Rs.0.300 Million.

T.S.AMOUNT. Rs.0.3093 Million

S

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	M/S Madina Traders	19824	A=9.00% Above B=At Par NSI	Lowest
2	M/S Madina Electric Sstore	19829	A=10.00% Above B=At Par NSI	Higher
3	M/S Sindhu Electric Works	19823	A=11.00% Above B=At Par NSI	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
**SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.**

## COMPARATIVE STATEMENT.

NAME OF WORK:- Rehabilitation/Construction of Highway Division Office District Shaheed Benazirabad(2016-17 Programme)

(a)Construction ofWorkShop i/c W/S S/F

N.I.T. No. No.TC/G-55/ 70 dated:15-01-2018.

S.No. 30

TENDER AMOUNT. Rs. 1.900 Million.

T.S.AMOUNT. Rs.1.774 Million

§

DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	M/S Ahmed Awais & Co:	19830	A=21.00%Above B=14.00% Above C=At Par	Lowest
2	M/S Mohammad Mohsin Khan	19808	A=22.50%Above B=15.00% Above C=At Par	Higher
3	M/S Shahzad Ahmed Rajput	5160	A=23.00%Above B=16.00% Above C=At Par	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.

**COMPARATIVE STATEMENT.**

**NAME OF WORK:-** Rehabilitation/Construction of Highway Division Office District Shaheed Benazirabad(2016-17 Programme)

(a)Rehabilitation of Garrage i/c Ext: Development W/S S/F

**N.I.T. No.** No.TC/G-55/ 70 dated:15-01-2018.

**S.No.** 31

**TENDER AMOUNT.** Rs. 3.500 Million.

**T.S.AMOUNT.** Rs.3.509 Million


**S**

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	M/S Farhan and Brothers	19831	A=15.50%Above B=14.00% Above C=At Par	Lowest
2	M/S Muhammad Khalid Malik	5162	A=16.50%Above B=15.00% Above C=At Par	Higher
3	M/S Shahzad Ahmed Rajput	5160	A=17.50%Above B=16.00% Above C=At Par	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.

**COMPARATIVE STATEMENT.**

NAME OF WORK:- **Rehabilitation of Bilawal Sport Stadium @ Nawabshah District Shaheed Benazirabad(2016-17 Programme)**

N.I.T. No. **No.TC/G-55/ 70 dated:15-01-2018.**

S.No. **32**

TENDER AMOUNT. **Rs. 5.00 Million.**

T.S.AMOUNT. **Rs.4.044 Million**

S

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	Mr: Dost Ali Rind	19832	A=17.50%Above B=14.00% Above C=At Par	Lowest
2	M/S Jameel Akhtar Junejo	5191	A=18.50%Above B=15.00% Above C=At Par	Higher
3	M/S Muhammad Khalid Malik	5162	A=19.50%Above B=16.00% Above C=At Par	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
**SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.**



**COMPARATIVE STATEMENT.**

NAME OF WORK:- **Rehabilitation of Masjid at D.C Secretariat Nawabshah District Shaheed Benazirabad(2017-18 Programme)**

N.I.T. No.                      No.TC/G-55/ 70 dated:15-01-2018.

S.No.                              33


TENDER AMOUNT.        Rs.4.00 Million.


T.S.AMOUNT.                Rs.4.996 Million


§

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	M/S Muhammad Khalid Malik	5162	A=25.90%Above B=14.00% Above C=At Par	Lowest
2	M/S Jameel Akhtar Junejo	5191	A=27.50%Above B=15.00% Above C=At Par	Higher
3	M/S Muhammad Zeshan Malik	5195	A=28.50%Above B=16.00% Above C=At Par	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
**SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.**

**COMPARATIVE STATEMENT.**

**NAME OF WORK:-** Construction of Taluka Office & other required Building in Taluka Kazi Ahmed District Shaheed Benazirabad (2010-11,Programme)  
(Cat: 3<sup>rd</sup> B'low 2,Nos☺ (E.I Work)

**N.I.T. No.** No.TC/G-55/ 70 dated:15-01-2018.

**S.No.** 34

**TENDER AMOUNT.** Rs.0.300 Million.

**T.S.AMOUNT.** Rs.0.3425 Million

**S**

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	M/S Sindh Electric Works	19826	9.00%Above Except NSI	Lowest
2	M/S Khan Electric Works	19822	10.00%Above Except NSI	Higher
3	M/S Madina Electric Store	19829	11.00%Above Except NSI	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikandar Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.

**COMPARATIVE STATEMENT.**

NAME OF WORK:- M/R to Mukhtiarkar Office Nawabshah (Civil Work)

N.I.T. No. No.TC/G-55/ 70 dated:15-01-2018.

S.No. 35(a)

TENDER AMOUNT. Rs.3.926 Million.

T.S.AMOUNT. Rs.3.926 Million

S

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	Mr: Mazhar Hussain Memon	19833	A=25.90%Above B=14.00% Above C=At Par	Lowest
2	Mr: Atif Razzaq	19821	A=27.50%Above B=15.00% Above C=At Par	Higher
3	Mr: Muhammad Khalid Malik	5162	A=28.50%Above B=16.00% Above C=At Par	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.

**COMPARATIVE STATEMENT.**

**NAME OF WORK:-** M/R to Mukhtiarkar Office Nawabshah (E.I Work)

**N.I.T. No.** No.TC/G-55/ 70 dated:15-01-2018.

**S.No.** 35(b)

**TENDER AMOUNT.** Rs.0.200 Million.

**T.S.AMOUNT.** Rs.0.210 Million

**S**

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	M/S Madina Electric Store	19829	9.00%Above Except NSI	Lowest
2	M/S Sindh Electric Works	19826	10.00%Above Except NSI	Higher
3	M/S Madina Traders	19824	11.00%Above Except NSI	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.

**COMPARATIVE STATEMENT.**

NAME OF WORK:- M/R to GD Mureed Ali Zardari Taluka Nawabshah

N.I.T. No. No.TC/G-55/ 70 dated:15-01-2018.

S.No. 36

TENDER AMOUNT. Rs.0.953 Million.

T.S.AMOUNT. Rs.0.952 Million

S

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	M/S Engr: Humayun Ali Soomro	19833	A=20.30%Above B=14.00% Above C=At Par	Lowest
2	Mr: Muhammad Mohsin Khan	19808	A=21.50%Above B=15.00% Above C=At Par	Higher
3	Mr: Muhammad Asim Ashrif	19836	A=22.50%Above B=16.00% Above C=At Par	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.

**COMPARATIVE STATEMENT.**

NAME OF WORK:- M/R to Works and Services Quarters Nawabshah District Shaheed Benazirabad

N.I.T. No. No.TC/G-55/ 70 dated:15-01-2018.

S.No. 37

TENDER AMOUNT. Rs.1.348 Million.

T.S.AMOUNT. Rs1.322 Million

§

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	M/S Mohammad Mohsin Khan	19808	A=5.50%Above B=14.00% Above C=At Par	Lowest
2	Mr: Abid Hussain	19837	A=6.50%Above B=15.00% Above C=At Par	Higher
3	Mr: Marrajuddin Khan	19816	A=7.00%Above B=16.00% Above C=At Par	Highest

  
(Haji Parpro Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.

**COMPARATIVE STATEMENT.**

NAME OF WORK:- **M/R to Commissioner House Camp Office Nawabshah District Shaheed Benazirabad**

N.I.T. No. **No.TC/G-55/ 70 dated:15-01-2018.**

S.No. **38**

TENDER AMOUNT. **Rs.2.488 Million.**

T.S.AMOUNT. **Rs2.4875 Million**

**§**

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	M/S Mohammad Khalid Malik	5162	A=6.50%Above B=14.00% Above C=At Par	Lowest
2	M/S Ahmed Awais & Co:	19830	A=7.50%Above B=15.00% Above C=At Par	Higher
3	M/S Muhammad Mohsin Khan	19808	A=8.50%Above B=16.00% Above C=At Par	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
**SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.**

**COMPARATIVE STATEMENT.**

NAME OF WORK:- M/R to BHU Jam Sahib Taluka Daur.

N.I.T. No. No.TC/G-55/ 70 dated:15-01-2018.

S.No. 39

TENDER AMOUNT. Rs.1.348 Million.

T.S.AMOUNT. Rs1.322 Million

S

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	Mr: Raheem Bux Pathan	19838	A=17.50%Above B=14.00% Above C=At Par	Lowest
2	Engr: Wajid Ali Qureshi	19839	A=18.50%Above B=15.00% Above C=At Par	Higher
3	Mr: Marrajuddin Khan	9816	A=19.50%Above B=16.00% Above C=At Par	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.



**COMPARATIVE STATEMENT.**

**NAME OF WORK:-** M/R to BHU Bado Mahar Taluka Kazi Ahmed

**N.I.T. No.** No.TC/G-55/ 70 dated:15-01-2018.

**S.No.** 40

**TENDER AMOUNT.** Rs.1.00 Million.

**T.S.AMOUNT.** Rs.0.999 Million


**S**

**DATE OF ISSUED UPTO 19-02-2018 & OPENING ON 20-02-2018.**

S.#	NAME OF PARTICIPANTS.	D.R. NO.	RATES.	
			CIVIL WORK	STATUS
1	M/S Ali Brothers	19840	11.00%Above Except NSI	Lowest
2	Mr: Muhammad Saifal Juno	19841	12.00%Above Except NSI	Higher
3	Engr: Wajid Ali Qureshi	19839	13.00%Above Except NSI	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.


  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE.


## BID EVALUATION REPORT.

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15--01-2018.
3. Tender Description / Name of work **Community Development programme for sustainable Development Goals 2017-18 District Shaheed Benazirabad (PS-27)(2017-18 Programme)**  
**Providing CC Tooping in various Villages in Taluka Sakrand District Shaheed Benazirabd**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 3622
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-025-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	M/S Muhammad Ishaque Malik	17957586	Lowest	56.50% Above	Being lowest	
2	M/S Muhammad Aslam Khan	18072331	Higher	57.50% Above		
3	Mr: Shahzad Ahmed Rajput	18187076	Highest	58.50% Above		

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD HEAD  
OF PROCUREMENT COMMITTEE

**BID EVALUATION REPORT.**

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **COMMUNITY DEVELOPMENT PROGRAMME FOR SUSTAINABLE DEVELOPMENT GOALS 2017-18 DISTRICT SHAHEED BENAZIRABAD (PS-27) (2017-18 PROGRAMME)**  
**Providing CC Topping, Brick Soiling & Graveyard Compound Wall in various villages in Taluka Sakrand District Shaheed Benazirabad.**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	M/S Muhammad Zeshan Malik	17772325	Lowest	43.00% Above Except NSI	Being lowest	
2	M/S Zeeshan Soomro	17958747	Higher	44.50% Above Except NSI		
3	Mr:Muhammad Nooman Qureshi	18020889	Highest	45.00% Above Except NSI		

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIRABAD HEAD  
OF PROCUREMENT COMMITTEE**


**BID EVALUATION REPORT.**

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **COMMUNITY DEVELOPMENT PROGRAMME FOR SUSTAINABLE DEVELOPMENT GOALS 2017-18 DISTRICT SHAHEED BENAZIRABAD (PS-27) (2017-18 PROGRAMME)**  
**Construction of Graveyard Compound Wall in various villages of Taluka Sakrand District Shaheed Benazirabad.**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	M/S Muhammad Ishaque Malik	19029816	Lowest	20.00% Above	Being lowest	
2	M/S Mohammad Zeshan Malik	19267689	Higher	21.50% Above		
3	M/S Zeeshan Soomro	19426271	Highest	22.50% Above		

  
 (Haji Parpio Sahito)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
 PROCUREMENT COMMITTEE.

  
 (Illumuddin Dahri)  
 SENIOR ASSISTNANT ENGINEER  
 BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
 PROCUREMENT COMMITTEE.


  
 (Sikander Ali Soomro)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD HEAD  
 OF PROCUREMENT COMMITTEE

**BID EVALUATION REPORT.**


1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **COMMUNITY DEVELOPMENT PROGRAMME FOR SUSTAINABLE DEVELOPMENT GOALS 2017-18 DISTRICT SHAHEED BENAZIRABAD (PS-27) (2017-18 PROGRAMME)**  
**Construction of Culverts (20,Nos:) in Various Villages & Rehabilitation of Shive Mandir Deh Hala Wilahar U/C Hassan Jamali Taluka Sakrand District Shaheed Benazirabad.**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7

1	M/S Muhammad Ishaque Malik	3851830	Lowest	A=23.50% Above B= 18.50%Above C= 14.50% Above	Being lowest	
2	Mr: Ahsan Jamali & Co	3877444	Higher	A=24.00% Above B= 19.50%Above C= 15.50% Above		
3	Mr: Zeshan Soomro	3909429	Highest	A=25.00% Above B= 20.50%Above C= 16.50% Above		

  
 (Haji Parpio Sahito)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
 PROCUREMENT COMMITTEE.

  
 (Illumuddin Dahri)  
 SENIOR ASSISTNANT ENGINEER  
 BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
 PROCUREMENT COMMITTEE.

  
 (Sikander Ali Soomro)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD HEAD  
 OF PROCUREMENT COMMITTEE


**BID EVALUATION REPORT.**

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**  
**Providing CC Topping in Various Villages of Taluka Sakrand District Shaheed Benazirabad.**  
**Providing CC Topping at Mehrabpur U.C Mehrabpur.**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	Mr: Ghulam Nabi Dahio	1318134	Lowest	57.25% Above Except NSI	Being lowest	
2	M/S Karamat Ali	1328612	Higher	58.50% Above Except NSI		
3	MR: Muhammad Hashim Mari	1345377	Highest	60.50% Above Except NSI		

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD HEAD  
OF PROCUREMENT COMMITTEE


**BID EVALUATION REPORT.**

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**  
**Providing CC Topping in Various Villages of Taluka Sakrand District Shaheed Benazirabad.**  
**Providing CC Topping Village Bakhsho Magsi & Village Ghulam Hyder Bhutto Taluka Sakrand.**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	Mr: Sajid Ali Dahri	1318134	Lowest	56.50% Above Except NSI	Being lowest	
2	Mr: Chander	1328612	Higher	58.50% Above Except NSI		
3	Mr: Darya Khan Zardari	1345377	Highest	60.00% Above Except NSI		

  
 (Haji Parpio Sahito)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
 PROCUREMENT COMMITTEE.

  
 (Illumuddin Dahri)  
 SENIOR ASSISTANT ENGINEER  
 BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
 PROCUREMENT COMMITTEE.

  
 (Sikander Ali Soomro)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD HEAD  
**OF PROCUREMENT COMMITTEE**

**BID EVALUATION REPORT.**

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**  
**Providing CC Topping in Various Villages of Taluka Sakrand District Shaheed Benazirabad.**  
**Providing CC Topping Murad Ali Chandio Taluka Sakrand.**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	Mr: Abdul Ghaffar Rajput	1786117	Lowest	57.25% Above Except NSI	Being lowest	
2	Mr: Muhammad Bachal Keerio	1800316	Higher	58.50% Above Except NSI		
3	M/S Muhammad Mohsin Khan	1811674	Highest	59.50% Above Except NSI		

  
 (Haji Parpio Sahito)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS  
**SHAHEED BENA ZIR ABAD MEMBER OF  
 PROCUREMENT COMMITTEE.**

  
 (Illumuddin Dahri)  
 SENIOR ASSISTNANT ENGINEER  
 BUILDINGS DIVISION  
**SHAHEED BENA ZIR ABAD MEMBER OF  
 PROCUREMENT COMMITTEE.**

  
 (Sikander Ali Soomro)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENA ZIR ABAD HEAD  
**OF PROCUREMENT COMMITTEE**




**BID EVALUATION REPORT.**


1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**  
**Providing CC Topping in Various Villages of Taluka Sakrand District Shaheed Benazirabad.**  
**Providing CC Topping at Village Morio Lakho & Mohalla Gulshen-e- Ibrahim Sakrand Town.**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7

1	Mr: Muhammad Yasin Lakho	1630861	Lowest	55.50% Above Except NSI	Being lowest	
2	Mr: Momen Ali Khaskheli	1646592	Higher	57.00% Above Except NSI		
3	Mr: Shah Muhammad Lakho	1657080	Highest	58.00% Above		

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
**SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD HEAD  
**OF PROCUREMENT COMMITTEE**


**BID EVALUATION REPORT.**

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**  
**Providing CC Topping in Various Villages of Taluka Sakrand District Shaheed Benazirabad.**  
**Providing CC Topping at Village Hassan Jamali & Village Karam Jamali.**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	Mr: Ahsan Jamali Const: Co:	1630861	Lowest	57.50% Above Except NSI	Being lowest	
2	Mr: Ghulam Nabi Dahio	1646592	Higher	58.50% Above Except NSI		
3	M/S Jameel Ahmed	1657080	Highest	60.50% Above Except NSI		

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
**SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD HEAD  
**OF PROCUREMENT COMMITTEE**


**BID EVALUATION REPORT.**

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70 Dated 15-01-2018.
3. Tender Description / Name of work **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**  
**Providing CC Topping in Various Villages of Taluka Sakrand District Shaheed Benazirabad.**  
**Providing CC Topping at Village Noor Bhoora.**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	Mr: Shah Muhammad Lakho	800740	Lowest	56.00% Above Except NSI	Being lowest	
2	Mr: Syed Saman Shah	805774	Higher	57.00% Above Except NSI		
3	M/S Yasir Iqbal	810808	Highest	58.00% Above Except NSI		

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
**SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD HEAD  
**OF PROCUREMENT COMMITTEE**

**BID EVALUATION REPORT.**


1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**  
**Providing CC Topping in Various Villages of Taluka Sakrand District Shaheed Benazirabad.**  
**Providing CC Topping at Village Wasayo Jamali U/C Hassan Jamali & Village Shah Inayat Shah Bukhari Daragah Mehrabpur U.C Karam Jamali**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7

1	M/S Yasir Iqbal	1352289	Lowest	57.50% Above Except NSI	Being lowest	
2	Mr: Ahsan Jamali const: Co:	1360679	Higher	58.50% Above Except NSI		
3	Mr: Zeeshan Soomro	1369069	Highest	59.50% Above Except NSI		

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
**SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.**


  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.**


  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD HEAD  
**OF PROCUREMENT COMMITTEE**


**BID EVALUATION REPORT.**

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**  
**Construction of Foot Path and Shed in front of Shops at Mehrabpur Taluka Sakrand District Shaheed Benazirabad**  
**Construction of Shade at Mehrabpur U.C Mehrabpur.**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	M/S Mustafa & Co:	7182140	Lowest	9.00% Above Except NSI	Being lowest	
2	M/S Muhammad Khalid Malik	7186349	Higher	10.00% Above Except NSI		
3	M/S Muhammad Aslam Khan	7190558	Highest	11.00% Above Except NSI		

  
 (Haji Parpio Sahito)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS  
 SHAHEED BENAZIR ABAD MEMBER OF  
 PROCUREMENT COMMITTEE.

  
 (Illumuddin Dahri)  
 SENIOR ASSISTANT ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD MEMBER OF  
 PROCUREMENT COMMITTEE.


  
 (Sikander Ali Soomro)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD HEAD  
 OF PROCUREMENT COMMITTEE


**BID EVALUATION REPORT.**

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**  
**Construction of Foot Path and Shed in front of Shops at Mehrabpur Taluka Sakrand District Shaheed Benazirabad**  
**Providing Foot Path at Mehrabpur U.C Mehrabpur.**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	Mr: Momin Ali Khaskhali	7110459	Lowest	16.00% Above	Being lowest	
2	Mr: Shahzad Ahmed Rajput	7171756	Higher	17.00% Above		
3	Mr: Muhammad Hashim Mari	7233054	Highest	18.00% Above		

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD HEAD  
OF PROCUREMENT COMMITTEE

**BID EVALUATION REPORT.**

- Executive Engineer Buildings Division Shaheed Benazir Abad.
- NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
- Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**
- Construction of Culverts in various Village of Taluka Sakrand & Kazi Ahmed District Shaheed Benazirabad**
- Construction of Culverts at Village Saleh Shah & various villages of Taluka Sakrand (30,Nos)-.**
- NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
- SPPRA's S.No. 36222
- Three Nos.
- Three Nos.
- 20-02-2018.
- 3 Nos. out of 03Nos.
- No any Bid Rejected
- 20-02-2018
- Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	Mr:Ghulam Akber Zardari	2365457	Lowest	23.75% Above	Being lowest	
2	Mr:Muhammad Muneer Bhatti	2379793	Higher	24.50% Above		
3	Mr: Hadi Bux Brohi	2389350	Highest	25.00% Above		

(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER  
PROCUREMENT COMMITTEE.


(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD HEAD  
OF PROCUREMENT COMMITTEE


## BID EVALUATION REPORT.

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**  
**Construction of Culverts in various Village of Taluka Sakrand & Kazi Ahmed District Shaheed Benazirabad**  
**Construction of Culverts at Village Muhammad Yousif Chandio & various villages of Taluka Sakrand & Kazi Ahmed (30,Nos)**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	Mr: Hadi Bux Brohi	2917396	Lowest	23.75% Above	Being lowest	
2	Mr: Karamat Ali	2923290	Higher	24.00% Above		
3	Mr: Ghulam Akber Zardari	2946865	Highest	25.00% Above		

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD HEAD  
OF PROCUREMENT COMMITTEE





**BID EVALUATION REPORT.**

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**  
**Construction of Culverts in various Village of Taluka Sakrand & Kazi Ahmed District Shaheed Benazirabad**  
**Construction of Culverts at Village Sukhio Manahio, Ghuram Mari, Mehrabpur & various villages of Taluka Sakrand (30, Nos)**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	Mr: Muhammad Hashim Mari	2365457	Lowest	23.75% Above	Being lowest	
2	Mr: Mohammad Khalid Malik	2370235	Higher	24.00% Above		
3	Mr: Momen Khaskheli	2389350	Highest	25.00% Above		

  
 (Haji Parpio Sahito)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS  
 SHAHEED BENAZIR ABAD MEMBER OF  
 PROCUREMENT COMMITTEE.

  
 (Illumuddin Dahri)  
 SENIOR ASSISTANT ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD MEMBER OF  
 PROCUREMENT COMMITTEE.

  
 (Sikander Ali Soomro)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD HEAD  
 OF PROCUREMENT COMMITTEE


## BID EVALUATION REPORT.

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**  
**Providing Brick Soiling in various villages of Taluka sakrand Dist:SBA**  
**Providing Brick Soiling at Village Ali Bux Magwano,village jaro Unar & village Ramzan Dahri of Taluka Sakrand.**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7

1	Mr: Muhammad Hashim Mari	2036015	Lowest	40.75% Above	Being lowest	
2	M/S Shabir Ahmed Dahio	2046864	Higher	41.50% Above		
3	Mr: Marrajuddin Khan	2054097	Highest	42.00% Above		

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.


  
(Sikaander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD HEAD  
OF PROCUREMENT COMMITTEE


## BID EVALUATION REPORT.

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**  
**Providing Brick Soiling in various villages of Taluka sakrand Dist:SBA**  
**Providing Brick Soiling at Village Bakhsho Magsi, Jarar Lund & village Jeando lund of Taluka Sakrand.**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	Mr: Shah Muhammad Lakho	1518606	Lowest	42.00% Above	Being lowest	
2	MR: Muhammad Yaseen Lakho	1534648	Higher	43.50% Above		
3	Mr: Muhammad Mohsin Khan	1545342	Highest	44.50% Above		

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD HEAD  
OF PROCUREMENT COMMITTEE


## BID EVALUATION REPORT.

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**  
**Providing Brick Soiling in various villages of Taluka sakrand Dist:SBA**  
**Providing Brick Soiling at Village Muhammad Yousif Chandio,Village Mari Sabki,Mari Jalbani,Syed Bhawal Shah & village Noor Bhoora of Taluka Sakrand.**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7

1	Zeeshan Soomro	1093264	Lowest	42.25% Above	Being lowest	
2	Mr: Chander	1102871	Higher	43.50% Above		
3	Mr: Ferozuddin Balouch	1118242	Highest	45.50% Above		

  
 (Haji Parpio Sahito)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS  
 SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
 (Illumuddin Dahri)  
 SENIOR ASSISTANT ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.


  
 (Sikander Ali Soomro)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD HEAD  
 OF PROCUREMENT COMMITTEE

**BID EVALUATION REPORT.**


1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**  
**Providing Brick Soiling in various villages of Taluka sakrand Dist:SBA**  
**Providing Brick Soiling at Village Taj Khan Jamali,Village Bakir Magsi,Village Nabi Bux Magsi & Village Sahito Jamali of Taluka Sakrand**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7

1	Mr: Mushtaq Hussain Shaikh	1758852	Lowest	43.50% Above	Being lowest	
2	Mr: Chander	1771109	Higher	44.50% Above		
3	Mr: Ferozuddin Balouch	1789494	Highest	46.00% Above		

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
**SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.**


  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD HEAD  
**OF PROCUREMENT COMMITTEE**

## BID EVALUATION REPORT.

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**  
**Providing Brick Soiling in various villages of Taluka sakrand Dist:SBA**  
**Providing Brick Soiling at Village Mehrabpur, Village Murad Ali Chandio & Village Rahib Shah of Taluka Sakrand.**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	Mr: Shabir Ahmed Dahio	1427909	Lowest	47.50% Above	Being lowest	
2	Mr: Ahsan Jamali Const: Co:	1437590	Higher	48.50% Above		
3	Syed Saman Shah	1447271	Highest	49.50% Above		

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD HEAD  
OF PROCUREMENT COMMITTEE


## BID EVALUATION REPORT.

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**  
**Providing Brick Soiling in various villages of Taluka sakrand Dist:SBA**  
**Providing Brick Soiling at Village Sahib Khan Jamali, Village Peroze Jamali of Taluka Sakrand**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	Mr:Ghulam Akber Zardari	2348474	Lowest	42.50% Above	Being lowest	
2	Mr: Jameel Ahmed	2364955	Higher	43.50% Above		
3	Mr: Zeeshan Ali	2381435	Highest	44.50% Above		

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.


  
(Sikander Ali Soomra)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD HEAD  
OF PROCUREMENT COMMITTEE


**BID EVALUATION REPORT.**

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**  
**Providing Brick Soiling in various villages of Taluka sakrand Dist:SBA**  
**Providing Brick Soiling at Village Muhammad Ismail Bhund,Village Chaudry Alam-u-din Village Pab, of Taluka Sakrand**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7

1	M/S Hussain Bux Keerio	1783850	Lowest	44.50% Above	Being lowest	
2	M/S Allah Nawaz Memon	1790022	Higher	45.00% Above		
3	Mr: Muhammad Khalid	1802367	Highest	46.00% Above		

  
 (Haji Parpio Sahito)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS  
 SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
 (Illumuddin Dahri)  
 SENIOR ASSISTNANT ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.


  
 (Sikander Ali Soomro)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD HEAD  
 OF PROCUREMENT COMMITTEE




**BID EVALUATION REPORT.**

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**  
**Providing Brick Soiling in various villages of Taluka sakrand Dist:SBA**  
**Providing Brick Soiling at Village Chhattan Shah,Sarkar Pir Chattan Shah, of Taluka Sakrand.**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	Mr: Zeeshan Soomro	1506787	Lowest	40.50% Above	Being lowest	
2	M/S Lakyari Const: co:	1517511	Higher	41.50% Above		
3	Mr:Muhammad Hashim Mari	1528236	Highest	42.50% Above		

  
 (Haji Parpfo Sahito)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS  
 SHAHEED BENAZIR ABAD MEMBER OF  
 PROCUREMENT COMMITTEE.

  
 (Illumuddin Dahri)  
 SENIOR ASSISTANT ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD MEMBER OF  
 PROCUREMENT COMMITTEE.


  
 (Sikander Ali Soomro)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD HEAD  
 OF PROCUREMENT COMMITTEE


**BID EVALUATION REPORT.**

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**  
**Construction of Sewala Mandir Bucheri road Eiden Shah Colony U/C No:06 N.Shah**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	Mr: Ferozeuddin Balouch	1025354	Lowest	21.00% Above	Being lowest	
2	Mr: Chander	1033828	Higher	22.00% Above		
3	Mr: Atif Razzaque	1042302	Highest	23.00% Above		

  
 (Haji Parpio Sahito)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS  
 SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.


  
 (Illumuddin Dahri)  
 SENIOR ASSISTNANT ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
 (Sikander Ali Soomro)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD HEAD  
 OF PROCUREMENT COMMITTEE

**BID EVALUATION REPORT.**

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**  
**Construction of Sarsingh Hall (Civil Work)**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	M/S Permanad & CO:	4737834	Lowest	A= 20.00% Above B= 19.75% Above C= 14.50% Above Except NSI	Being lowest	
2	Mr: Allah Nawaz Brothers & Co:	4788027	Higher	A= 22.00% Above B= 20.00% Above C= 15.00% Above Except NSI		
3	M/S Mohammad Aslam Khan	4823397	Highest	A= 23.00% Above B= 21.00% Above C= 16.00% Above Except NSI		

  
 (Haji Parpio Sahito)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS  
 SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.


  
 (Illumuddin Dahri)  
 SENIOR ASSISTNANT ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.


  
 (Sikander Ali Soomro)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD HEAD  
 OF PROCUREMENT COMMITTEE


## BID EVALUATION REPORT.

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**  
**Construction of Sarsingh Hall (E.I Work)**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	M/S Khan Electric Works	223994	Lowest	A=9.00% Above B= At Par NSI	Being lowest	
2	M/S Madina Traders	225768	Higher	A=10.00% Above B=At Par NSI		
3	M/S Sindhu Electric Works	227543	Highest	A=11.00% Above B=At Par NSI		

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
**SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.**


  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.**


  
(Silander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD HEAD  
**OF PROCUREMENT COMMITTEE**


**BID EVALUATION REPORT.**

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**  
**Construction of Hall (Verandah)in Shewala Mandir (Civil Work)**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	Mr: Mahboob Ali Eng: Works	3389473	Lowest	22.00% Above	Being lowest	
2	Mr: Janak	3422604	Higher	23.50% Above		
3	Mr: Allah Nawaz Memon	3433648	Highest	24.00% Above		

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
**SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD HEAD  
OF PROCUREMENT COMMITTEE


## BID EVALUATION REPORT.

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**  
**Construction of Hall (Verandah)in Shewala Mandir (E.I Work)**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	M/S Madina Traders	223994	Lowest	A=9.00% Above B=At Par NSI	Being lowest	
2	M/S Sindh Electric Works	225768	Higher	A=10.00% Above B=At Par NSI		
3	M/S Khan Electric Works	227543	Highest	A=11.00% Above B=At Par NSI		

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
**SHAHEED BENA ZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.**


  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENA ZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENA ZIR ABAD HEAD  
OF PROCUREMENT COMMITTEE


## BID EVALUATION REPORT.

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)**  
**Construction of Compound Wall around Grave Yard at Village Haji Shakal Jamali U/C Gupchani Taluka Daur**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	M/S Nazim-u-ddin	2944540	Lowest	22.50% Above	Being lowest	
2	M/S Permand & Co:	2968576	Higher	23.50% Above		
3	Mr: Allah Nawaz Memon	2992614	Highest	24.50% Above		

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikandar Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD HEAD  
OF PROCUREMENT COMMITTEE

## BID EVALUATION REPORT.


1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Rehabilitation/Construction of Highway Division Office  
District Shaheed Benazirabad(2016-17 Programme)**  
**(a)Construction of First Floor (Civil Work)**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7

1	M/S Jameel Akhtar Junejo	4214671	Lowest	15.50%Above	Being lowest	
2	Mr: Ashafaque Talpur	4251162	Higher	16.50% Above		
3	Mr: Muhammad Khalid Malik	4269407	Highest	17.00% Above		

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD HEAD  
OF PROCUREMENT COMMITTEE




## BID EVALUATION REPORT.

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Rehabilitation/Construction of Highway Division Office  
District Shaheed Benazirabad(2016-17 Programme)**  
**(a)Construction of First Floor (E.I Work)**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	M/S Madina Traders	306795	Lowest	A=9.00% Above B=At Par NSI	Being lowest	
2	M/S Madina Electric Sstore	309394	Higher	A=10.00% Above B=At Par NSI		
3	M/S Sindhu Electric Works	311993	Highest	A=11.00% Above B=At Par NSI		

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.


  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.


  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD HEAD  
OF PROCUREMENT COMMITTEE


## BID EVALUATION REPORT.

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Rehabilitation/Construction of Highway Division Office  
District Shaheed Benazirabad(2016-17 Programme)**  
**(a)Construction ofWorkShop i/c W/S S/F**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	M/S Ahmed Awais & Co:	1751033	Lowest	A=21.00%Above B=14.00% Above C=At Par	Being lowest	
2	M/S Mohammad Mohsin Khan	1490832	Higher	A=22.50%Above B=15.00% Above C=At Par		
3	M/S Shahzad Ahmed Rajput	1497001	Highest	A=23.00%Above B=16.00% Above C=At Par		

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.


  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Sikandar Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD HEAD  
OF PROCUREMENT COMMITTEE

## BID EVALUATION REPORT.

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Rehabilitation/Construction of Highway Division Office  
District Shaheed Benazirabad(2016-17 Programme)**  
**(a)Rehabilitation of Garrage i/c Ext: Development W/S S/F**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**


S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	M/S Farhan and Brothers	3452404	Lowest	A=15.50%Above B=14.00% Above C=At Par	Being lowest	
2	M/S Muhammad Khalid Malik	3468857	Higher	A=16.50%Above B=15.00% Above C=At Par		
3	M/S Shahzad Ahmed Rajput	3485309	Highest	A=17.50%Above B=16.00% Above C=At Par		

  
(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)


SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.


  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD HEAD  
OF PROCUREMENT COMMITTEE


## BID EVALUATION REPORT.

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Rehabilitation of Bilawal Sport Stadium @ Nawabshah District Shaheed Benazirabad(2016-17 Programme)**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	Mr: Dost Ali Rind	3954084	Lowest	A=17.50%Above B=14.00% Above C=At Par	Being lowest	
2	M/S Jameel Akhtar Junejo	3987839	Higher	A=18.50%Above B=15.00% Above C=At Par		
3	M/S Muhammad Khalid Malik	4021596	Highest	A=19.50%Above B=16.00% Above C=At Par		

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.

  
(Illumuddin Dahri)  
SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.


  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD HEAD  
OF PROCUREMENT COMMITTEE


## BID EVALUATION REPORT.


1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Rehabilitation of Masjid at D.C Secretariat Nawabshah  
District Shaheed Benazirabad(2017-18 Programme)**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7

1	M/S Muhammad Khalid Malik	4927658	Lowest	A=25.90%Above B=14.00% Above C=At Par	Being lowest	
2	M/S Jameel Akhtar Junejo	4982581	Higher	A=27.50%Above B=15.00% Above C=At Par		
3	M/S Muhammad Zeshan Malik	5017109	Highest	A=28.50%Above B=16.00% Above C=At Par		

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.


  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.


  
(Sikanter Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD HEAD  
OF PROCUREMENT COMMITTEE


## BID EVALUATION REPORT.

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **Construction of Taluka Office & other required Building in Taluka Kazi Ahmed District Shaheed Benazirabad (2010-11,Programme)**  
**(Cat: 3<sup>rd</sup> B'low 2,Nos: (E.I Work)**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	M/S Sindh Electric Works	339600	Lowest	9.00%Above Except NSI	Being lowest	
2	M/S Khan Electric Works	342500	Higher	10.00%Above Except NSI		
3	M/S Madina Electric Store	345400	Highest	11.00%Above Except NSI		

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.


  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.


  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD HEAD  
OF PROCUREMENT COMMITTEE


**BID EVALUATION REPORT.**

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **M/R to Mukhtiarkar Office Nawabshah (Civil Work)**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	Mr: Mazhar Hussain Memon	3825449	Lowest	A=13.50%Above B=14.00% Above	Being lowest	
2	M/S Muhammad Aslam Khan	3857327	Higher	A=14.50%Above B=15.00% Above		
3	Mr: Muhammad Khalid Malik	3898534	Highest	A=15.75%Above B=16.00% Above		

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
**SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD HEAD  
**OF PROCUREMENT COMMITTEE**


**BID EVALUATION REPORT.**

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **M/R to Mukhtiarkar Office Nawabshah (E.I Work)**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	M/S Madina Electric Store	208800	Lowest	9.00%Above Except NSI	Being lowest	
2	M/S Sindh Electric Works	210500	Higher	10.00%Above Except NSI		
3	M/S Madina Traders	212200	Highest	11.00%Above Except NSI		

  
 (Maji Parpio Sahito)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
 PROCUREMENT COMMITTEE.

  
 (Illumuddin Dahri)  
 SENIOR ASSISTNANT ENGINEER  
 BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
 PROCUREMENT COMMITTEE.

  
 (Sjkander Ali Soomro)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD HEAD  
**OF PROCUREMENT COMMITTEE**



**BID EVALUATION REPORT.**

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70 Dated 15-01-2018.
3. Tender Description / Name of work **M/R to GD Mureed Ali Zardari Taluka Nawabshah**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	M/S Engr: Humayun Ali Soomro	936924	Lowest	A=20.30%Above B=14.00% Above C=At Par	Being lowest	
2	Mr: Muhammad Mohsin Khan	945901	Higher	A=21.50%Above B=15.00% Above C=At Par		
3	Mr: Muhammad Asim Ashrif	953448	Highest	A=22.50%Above B=16.00% Above C=At Par		

  
(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS

**SHAHEED BENAZIR ABAD MEMBER OF  
PROCUREMENT COMMITTEE.**

  
(Illumuddin Dahri)

SENIOR ASSISTNANT ENGINEER  
BUILDINGS DIVISION  
**SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE.**


  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION


SHAHEED BENAZIRABAD HEAD  
**OF PROCUREMENT COMMITTEE**


**BID EVALUATION REPORT.**

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70  
Dated 15-01-2018.
3. Tender Description / Name of work **M/R to Works and Services Quarters Nawabshah District  
Shaheed Benazirabad**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	M/S Mohammad Mohsin Khan	1315723	Lowest	A=5.50%Above B=14.00% Above C=At Par	Being lowest	
2	Mr: Abid Hussain	1327791	Higher	A=6.50%Above B=15.00% Above C=At Par		
3	Mr: Marrajuddin Khan	1334136	Highest	A=7.00%Above B=16.00% Above C=At Par		

  
 (Haji Parpio Sahito)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
 PROCUREMENT COMMITTEE.


  
 (Illumuddin Dahri)  
 SENIOR ASSISTNANT ENGINEER  
 BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
 PROCUREMENT COMMITTEE.


  
 (Sikander Ali Soomro)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD HEAD  
 OF PROCUREMENT COMMITTEE


## BID EVALUATION REPORT.

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70 Dated 15-01-2018.
3. Tender Description / Name of work **M/R to Commissioner House Camp Office Nawabshah District Shaheed Benazirabad**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	M/S Mohammad Khalid Malik	2416480	Lowest	A=6.50%Above B=14.00% Above C=At Par	Being lowest	
2	M/S Ahmed Awais & Co:	2441652	Higher	A=7.50%Above B=15.00% Above C=At Par		
3	M/S Muhammad Mohsin Khan	2460946	Highest	A=8.50%Above B=16.00% Above C=At Par		

  
 (Haji Parpro Sahito)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
 PROCUREMENT COMMITTEE.


  
 (Illumuddin Dahri)  
 SENIOR ASSISTNANT ENGINEER  
 BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
 PROCUREMENT COMMITTEE.


  
 (Sjkander Ali Soomro)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD HEAD  
 OF PROCUREMENT COMMITTEE


**BID EVALUATION REPORT.**

1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70 Dated 15-01-2018.
3. Tender Description / Name of work **M/R to BHU Jam Sahib Taluka Daur.**
4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
5. Tender Published / hosted SPPRA's S.No. 36222
6. Total Bid Documents Sold Three Nos.
7. Total Bids Received Three Nos.
8. Financial Technically Bid Opening Date 20-02-2018.
9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
10. Bid(s) Rejected No any Bid Rejected
11. Financial Bid Opening Date 20-02-2018
12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	Mr: Raheem Bux Pathan	449413	Lowest	A=17.50%Above B=14.00% Above C=At Par	Being lowest	
2	Engr: Wajid Ali Qureshi	452829	Higher	A=18.50%Above B=15.00% Above C=At Par		
3	Mr: Marrajuddin Khan	456244	Highest	A=19.50%Above B=16.00% Above C=At Par		

  
 (Haji Parpio Sahito)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
 PROCUREMENT COMMITTEE.


  
 (Illumuddin Dahri)  
 SENIOR ASSISTNANT ENGINEER  
 BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
 PROCUREMENT COMMITTEE.

  
 (Sikander Ali Soomro)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD HEAD  
 OF PROCUREMENT COMMITTEE


**BID EVALUATION REPORT.**

- 1. Name of Procuring Agency Executive Engineer Buildings Division Shaheed Benazir Abad.
- 2. Tender Reference No. NIT called vide this office letter No.XEN(B)/TC/G-55/70 Dated 15-01-2018.
- 3. Tender Description / Name of work **M/R to BHU Bado Mahar Taluka Kazi Ahmed**
- 4. Method of Procurement NCBC (National Competitive Bidding)  
Single Stage One Envelope Procedure
- 5. Tender Published / hosted SPPRA's S.No. 36222
- 6. Total Bid Documents Sold Three Nos.
- 7. Total Bids Received Three Nos.
- 8. Financial Technically Bid Opening Date 20-02-2018.
- 9. No. of Bid Technically Qualified (if applicable) 3 Nos. out of 03Nos.
- 10. Bid(s) Rejected No any Bid Rejected
- 11. Financial Bid Opening Date 20-02-2018
- 12. **Bid Evaluation Report:**

S.#	Nam of Firm or Bidder	Cost Offered by the Bidder	Ranking if Terms of Cost.	Compares on with Estimated Cost	Reasons for Acceptance / Rejection	Remarks.
1	2	3	4	5	6	7
1	M/S Ali Brothers	986442	Lowest	11.00%Above Except NSI	Being lowest	
2	Mr: Muhammad Saifal Juno	994726	Higher	12.00%Above Except NSI		
3	Engr: Wajid Ali Qureshi	1003009	Highest	13.00%Above Except NSI		

  
 (Haji Parpio Sahito)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS  
SHAHEED BENAZIR ABAD MEMBER OF  
 PROCUREMENT COMMITTEE.

  
 (Illumuddin Dahri)  
 SENIOR ASSISTNANT ENGINEER  
 BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
 PROCUREMENT COMMITTEE.

  
 (Sikander Ali Soomro)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD HEAD  
 OF PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

NAME OF WORK:-

Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad(PS-27)  
 Providing CC Topping in Various Villages in Taluka Sakrand District Shaheed Benazirabad

Date of Issued :- 19-02-2018


Date of Opening :- 20-02-2018

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018


Estimate T.S. for Rs.19.400 (M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissible premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part B	Add 15% Above on Febrication & Iron work. & 10% above on Sch: Item..	Total column (5 + 7)	Non-Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non-Schedule item		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18

01	M/S Muhammad Ishaque Malik	A	11474496	5931881	0	1147449	7079330	852775	0	19406601	59.13% Above	11474496	56.50% Above	6483090	0	17957586		
										<b>Total</b>						<b>17957586</b>	Lowest	
02	M/S Muhammad Aslam Khan											11474496	57.50% Above	6597835	0	18072331		
																<b>Total</b>	<b>18072331</b>	Higher
03	Mr: Shahzad Ahmed Rajput											11474496	58.50% Above	6712580	0	18187076		
																<b>Total</b>	<b>18187076</b>	Highest

  
 (Haji Parpio Sahito)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS  
 SHAHEED BENAZIRABAD MEMBER OF  
 PROCUREMENT COMMITTEE

  
 (Illumuddin Dahri)  
 SENIOR ASSISTANT ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD MEMBER OF  
 PROCUREMENT COMMITTEE

  
 (Sikandar Ali Soomro)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIR ABAD HEAD OF  
 PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

**NAME OF WORK:-**

**Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (PS-27)**  
 Providing CC Topping ,Brick Soiling & Graveyard Compound Wall in various villages of Taluka Sakrand District Shaheed Benazirabad.

Date of Issued :- 19-02-2018

Date of Opening : - 20-02-2018

**N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018**

**Estimate T.S. for Rs.18.1362(M) Sanctioned by Chief Engineer Buildings Hyderabad.**

S. #	Name of contractor	Part	As per Sancationed Estimate								Permissible premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part-B	Add 15% Above on Febrication & Iron work. & 10% above on Part-B.	Total column (5 + 7)	Non-Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non-Schedule item		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18


01	M/S Muhammad Zeeshan Malik	A	12428199	4245268	0	1270072	5515340	192609	0	18136148	44.38% Above	12428199	43.00% Above Except NSI	5344126	0	17772325			
											Total	<b>18136148</b>					Total	<b>17772325</b>	Lowest

02	M/S Zeeshan Soomro											12428199	44.50% Above Except NSI	5530548	0	17958747			
																	Total	<b>17958747</b>	Higher

03	Mr: Nooman Quresh											12428199	45.00% Above Except NSI	5592690	0	18020889			
																	Total	<b>18020889</b>	Highest

  
 (Haji Parpio Sahito)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS  
 SHAHEED BENAZIRABAD MEMBER OF  
 PROCUREMENT COMMITTEE

  
 (Illummuddin Dahri)  
 SENIOR ASSISTANT ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD MEMBER OF  
 PROCUREMENT COMMITTEE

  
 (Sikander Ali Soomro)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIR ABAD HEAD OF  
 PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

NAME OF WORK:- Construction of Graveyard Compound Wall in various Villages of Taluka Sakarand District Shaheed Benazirabad

Date of Issued :- 19-02-2018

Date of Opening : - 20-02-2018

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018

Estimate T.S. for Rs.19.3582 (M) Sanctioned by Chief Engineer Buildings Hyderabad.


S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissible premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part B	Add 15% Above on Febrication & Iron work. & 10% above on Sch: Items.	Total column (5 + 7)	Non-Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non-Schedule item		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18
01	Mohammad Ishaque Malik	A	15858180	1832604	0	1667428	3500032	0	0	19358212	22.07% Above	15858180	20.00% Above	3171636	0	19029816	
									Total	<u>19358212</u>					0	Total <u>19029816</u>	Lowest
02	Mohammad Zeeshan Malik											15858180	21.50% Above	3409509	0	19267689	
															0	Total <u>19267689</u>	Higher
03	Mr: Zeeshan Soomro											15858180	22.50% Above	3568091	0	19426271	
															0	Total <u>19426271</u>	Highest

  
(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Illumuddin Dahri)

SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Sikander Ali Soomro)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE



NAME OF WORK:-

Constsruction of Culverts (20,Nos:)in various villages & Rehabilitation of Shive Mandir Deh Hala Wilahar U/C Hassan Date of Issued :- 19-02-2018  
Jamali Taluka Sakrand. Date of Opening : - 20-02-2018

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018

Estimate T.S. for Rs.4.008 (M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissible premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks	
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above	Add 15% Above on Febrication & Iron work. & 10% above on Sch: Item	Total column (5 + 7)	Non-Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non-Schedule item			
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	
01	M/S Muhammad Ishaque Malik	A	1274320	189020	0	140820	329840	0	0	1604160	25.88% Above	1274320	23.50% Above	299465	0	1573785		
		B	1871801	230514	0	145476	375990	56808	0	2304599	20.09% Above	1871801	18.50% Above	346283		2218084		
		C	52368	0	7855	0	7855	39410	0	99633	15.00% Above	52368	14.50% Above	7593		59961		
										<b>Total</b>						<b>4008392</b>		
02	Mr:Ahsan Jamali Const: Co:											1274320	24.00% Above	305837	0	1580157	Lowest	
												1871801	19.50% Above	365001		2236802		
												52368	15.50% Above	8117		60485		
																<b>Total</b>	<b>3877444</b>	Higher
03	Mr: Zeshan Soomro											1274320	25.00% Above	318580	0	1592900	Higher	
												1871801	20.50% Above	383719		2255520		
												52368	16.50% Above	8641		61009		
																<b>Total</b>	<b>3909429</b>	Highest

  
(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
 EDUCATION WORKS  
 SHAHEED BENAZIRABAD MEMBER OF  
 PROCUREMENT COMMITTEE

  
(Illummuddin Dahri)

SENIOR ASSISTANT ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD MEMBER OF  
 PROCUREMENT COMMITTEE

  
(Sikander Ali Soomro)

EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIR ABAD HEAD OF  
 PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

**NAME OF WORK:-**

**Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)  
Providing CC Topping at Mehrabpur U.C Mehrabpur.**

Date of Issued :- 19-02-2018

Date of Opening :- 20-02-2018

**N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018**

**Estimate T.S. for Rs.1.3615 (M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.**

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissible premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part B	Add 15% Above on Febrication & Iron work. & 10% above on Sch: item	Total column (5 + 7)	Non-Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non-Schedule item		
1	2		3	4	5	6	7	8	9	10	11	12	13	14	15	16	17


01	Mr: Ghulam Nabi Dahio	A	838241	423998	0	83824	507822	15409	0	1361472	60.58% Above Except NSI	838241	57.25% Above Except NSI	479893	0	1318134		
										Total	<u>1361472</u>					Total	<u>1318134</u>	Lowest
02	Mr:Karamat Ali											838241	58.50% Above Except NSI	490371	0	1328612		
																Total	<u>1328612</u>	Higher
03	MR: Muhammad Hashim Mari											838241	60.50% Above Except NSI	507136	0	1345377		
																Total	<u>1345377</u>	Highest

  
(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Illummuddin Dahri)

SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Sikander Ali Soomro)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

**NAME OF WORK:-** Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214) Date of Issued :- 19-2-2018  
Providing CC Topping at Village Bakhsho Magsi & Village Ghulam Hyder Bhutto of Taluka Sakrand District Shaheed Date of Opening :- 20-2-2018  
**N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018**

**Estimate T.S. for Rs.1.0539 (M) Sanctioned by Executive Engineer Works & Services Shaheed Benazirabad.**

S. #	Name of contractor	Part	As per Sancationed Estimate								Permissible premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part B	Add 15% Above on Febrication & Iron work. & 10% above on Sch: item.	Total column (5 + 7)	Non-Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non-Schedule item		
01	Mr: Sajid Ali Dahri	A	647317	318739	0	64732	383471	23113	0	1053901	59.24% Above Except NSI	647317	56.50% Above Except NSI	365734	0	1013051	
									Total	<u>1053901</u>					Total	<u>1013051</u>	Lowest
02	Mr: Chander											647317	58.50% Above Except NSI	378680	0	1025997	
															Total	<u>1025997</u>	Higher
03	Mr:Darya Khan Zardari											647317	60.00% Above Except NSI	388390	0	1035707	
															Total	<u>1035707</u>	Highest

  
(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Ilkumuddin Dahri)

SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Sikander Ali Soomro)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

**NAME OF WORK:-**

Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214) Date of Issued :- 19-02-2018  
Providing CC Topping at Murad Ali Chandio Taluka Sakrand District SBA. Date of Opening : - 20-02-2018

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018

Estimate T.S. for Rs.1.8678(M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.

S. #	Name of contractor	Part	As per Sancationed Estimate								Permissibl e premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks	
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part B	Add 15% Above on Febrication & Iron work. & 10% above on Sch: Item.	Total column (5 + 7)	Non- Schedul e Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non- Schedul e item			
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	
01	Mr: Abdul Ghaffar Rajput	A	1135846	579866	0	113585	693451	38522	0	1867819	61.05% Above Except NSI	1135846	57.25% Above Except NSI	650271	0	1786117		
										Total	<u>1867819</u>					Total	<u>1786117</u>	Lowest
02	Mr: Bachal Keerio											1135846	58.50% Above Except NSI	664470	0	1800316		
																Total	<u>1800316</u>	Higher
03	Mr: Muhammad Mohsin Khan											1135846	59.50% Above Except NSI	675828	0	1811674		
																Total	<u>1811674</u>	Highest

  
(Haji Parpio Sahito)

**EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE**

  
(Illumuddin Dahri)

**SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE**

  
(Sikander Ali Soomro)

**EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE**

**COMPARATIVE STATEMENT**

NAME OF WORK:-

Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA- Providing CC Topping at Morio Lakho & Mohalla Gulshen-e- Ibrahim Sakrand Town.

Date of Issued :- 19-02-2018

Date of Opening :- 20-02-2018

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018

Estimate T.S. for Rs.1.709(M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissible premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part - B	Add 15% Above on Febrication & Iron work. & 10% above on Sch: Item.	Total column (5 + 7)	Non-Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non-Schedule item		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18

01	Mr: Mohammad Yasin Lakhi	A	1048785	501766	0	104879	606645	53931	0	1709361	57.84% Above Except NSI	1048785	55.50% Above Except NSI	582076	0	1630861		
										Total	<u>1709361</u>					Total	<u>1630861</u>	Lowest

02	Mr: Momen Ali Khaskheli											1048785	57.00% Above Except NSI	597807	0	1646592		
																Total	<u>1646592</u>	Higher


03	Mr: Shah Mohammad Lakho											1048785	58.00% Above Except NSI	608295	0	1657080		
																Total	<u>1657080</u>	Highest

  
(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE



(Illummuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Sikander Ali Soomro)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

NAME OF WORK:-

Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)  
Providing CC Topping at Village Hassan Jamali & Village Karam Jamali.

Date of Issued :- 19-02-2018  
Date of Opening :- 20-02-2018

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018


Estimate T.S. for Rs.1.7788(M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissible premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part-B	Add 15% Above on Febrication & Iron work. & 10% above on Sch: Item.	Total column (5 + 7)	Non-Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non-Schedule item		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18
01	Mr: Ashan Jamali Const: Co:	A	1090736	555836	0	109074	664910	23113	0	1778759	60.96% Above Except NSI	1090736	57.50% Above Except NSI	627173	23113	1741022	
										Total						<u>1741022</u>	Lowest
02	Mr: Ghulam Nabi Dahio											1090736	58.50% Above Except NSI	638081	23113	1751930	
																<u>1751930</u>	Higher
03	Mr: Jameel Ahmed											1090736	60.50% Above	659895	23113	1773744	
																<u>1773744</u>	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS

SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

NAME OF WORK:-

Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214) Date of Issued :- 19-02-2018  
Providing CC Topping at Village Noor Bhoora. Date of Opening :- 20-02-2018

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018


Estimate T.S. for Rs.3.209(M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissibl e premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part- B	Add 15% Above on Febrication & Iron work. & 10% above on Sch: Item.	Total column (5 + 7)	Non- Schedul e Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non- Schedul e item		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18
01	Mr: Shah Mohammad Lakho	A	503417	241722	0	50342	292064	15409	0	810890	58.02% Above Except NSI	503417	56.00% Above Except NSI	281914	15409	800740	
									Total	<u>810890</u>					Total	<u>800740</u>	Lowest
02	Mr: Syed Saman Shah											503417	57.00% Above Except NSI	286948	15409	805774	
															Total	<u>805774</u>	Higher
03	Mr: Yasir Iqbal											503417	58.00% Above Except NSI	291982	15409	810808	
															Total	<u>810808</u>	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS

SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Illummuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Sikander Afi Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

NAME OF WORK:-

Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)  
Providing CC Topping at Wasayo Jamali U.C Hassan Jamali & Village Shah Inayat Shah Bhukhari Dargah Taluka

Date of Issued :- 19-02-2018  
Date of Opening :- 20-02-2018

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018

Estimate T.S. for Rs.1.3819(M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissibl e premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part B	Add 15% Above on Febrication & Iron work. & 10% above on Sch: Item.	Total column (5+7)	Non-Schedul e Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non-Schedu le item		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18
01	Mr: Yasir Iqbal	A	839029	428153	0	83903	512056	30818	0	1381903	61.03% Above Except NSI	839029	57.50% Above Except NSI	482442	30818	1352289	
									Total	<u>1381903</u>							Lowest
02	Mr: Ahsan Jamal Const: Co:											839029	58.50% Above Except NSI	490832	30818	1329861	
																	Higher
03	Mr: Zeeshan Soomro											839029	59.50% Above Except NSI	499222	30818	1369069	
																	Highest

  
(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Illumuddin Dahri)

SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Sikander Ali Soomro)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE



NAME OF WORK:-

Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)

Date of Issued :- 19-02-2018

Construction of Shade at Mehrabpur U.C Mehrabpur.

Date of Opening : - 20-02-2018

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:- 15-01-2018

Estimate T.S. for Rs.7.1863(M) Sanctioned by Chief Engineer Buildings Hyderabad.

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissible premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above part B	Add 15% Above on Febrication & Iron work. &	Total column (4 + 6)	Non-Schedule Item.	Contgcy : 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule	Non-Sch:		
1	2		3	4	5	6	7	8	9	10	11	12	13	14	15	16	17
01	M/S Mustafa & co:	A	420899	0	0	42090	42090	6723360	0	7186349	10.00% Above	420899	9.00% Above Except NSI	37881	6723360	7182140	
										Total	7186349				Total	<u>7182140</u>	Lowest
02	Mr: Muhammad Khalid Malik											420899	10.00% Above Except NSI	42090	6723360	7186349	
															Total	<u>7186349</u>	Higher
03	M/S Muhammad Aslam Khan											420899	11.00% Above Except NSI	46299	6723360	7190558	
															Total	<u>7190558</u>	Highest



(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE



(Illumuddin Dahri)

SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE



(Sikander Ali Soomro)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

**NAME OF WORK:-**

Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA- Providing Foot Path at Mehrabpur U.C Mehrabpur.

Date of Issued :- 19-02-2018

Date of Opening :- 20-02-2018

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018

Estimate T.S. for Rs.7.200(M) Sanctioned by Chief Engineer Buildings Hyderabad.


S. #	Name of contractor	Part.	As per Sancationed Estimate								Permiss ible premi um as per technic al sanctio n	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part B	Add 15% Above on Febrication & Iron work. & 10% above on Sch: Item.	Total column (5 +7)	Non- Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non- Schedule item		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18
01	Mr: Momin Ali Khaskhali	A	6129706	505160	0	612971	1118131	0	0	7247837	18.24 % Above	6129706	16.00% Above	980753	0	7110459	
									Total	<u>7247837</u>						Total	<u>7110459</u> Lowest
02	Mr: Shahzad Ahmed Rajput											6129706	17.00% Above	1042050	0	7171756	
																Total	<u>7171756</u> Higher
03	Mr: Mohammad Hashim Mari											6129706	18.00% Above	1103348	0	7233054	
																Total	<u>7233054</u> Highest

  
(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Illummuddin Dahri)

SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Sikander Ali Soomro)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

NAME OF WORK:-

Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214) Date of Issued :- 19-02-2018

Construction of Culverts at Village Saleh Shah & Various Villages of Taluka Sakrand (30,Nos:)

Date of Opening : - 20-02-2018

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:- 15-01-2018

Estimate T.S. for Rs.2.3947 (M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissible premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part B	Add 15% Above on Feb:Steel work. & 10% above Sch:	Total column (5 + 7)	Non-Schedule Item.	Contgcy : 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	NonS ch:		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18
01	Mr:Ghulam Akber Zardari	A	1911480	282150	0	211230	493380	0	0	2404860	25.81% Above	1911480	23.75% Above	453977	0	2365457	
									Total	<u>2404860</u>					Total	<u>2365457</u>	Lowest
02	Mr: Muhammad Muneer Bhatti											1911480	24.50% Above	468313	0	2379793	
															Total	<u>2379793</u>	Higher
03	Mr: Hadi Bux Brohi											1911480	25.00% Above	477870	0	2389350	
															Total	<u>2389350</u>	Highest



(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE



(Illummuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE



(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

NAME OF WORK:-

Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)  
Construction of Culverts at Village Muhammad Yousif Chandio & Various Villages of Taluka Sakrand & Kazi Ahmed (30,Nos)

Date of Issued :- 19-02-2018

Date of Opening : - 20-02-2018

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:- 15-01-2018

Estimate T.S. for Rs.2.966 (M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.

S. #	Name of contractor	Part	As per Sancationed Estimate								Permissible premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks		
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part-B	Add 15% Above on Febrication & Iron work. & 10% above on Sch:	Total column (4 + 6)	Non-Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Contingen cy			Non-Schedule Item.	
1	2		3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	
01	Mr: Hadi Bux Brohi	A	2357492	347985	0	260517	608502	0	0	2965994	25.81% Above	2357492	23.75% Above	559904	0		2917396		
									Total	2965994							Total	2917396	Lowest
02	Mr: Karamat Ali											2357492	24.00% Above	565798	0		2923290		
																	Total	2923290	Higher
03	Mr: Ghulam Akber Zardari											2357492	25.00% Above	589373	0		2946865		
																	Total	2946865	Highest



(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS

SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE



(Illumuddin Dahri)

SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE



(Sikander Ali Soomro)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

NAME OF WORK:-

Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)

Date of Issued :- 19-02-2018

Construction of Culverts at Village Sukhio Manahio, Guhram Mari, Mehrabpur & various Villages of Taluka Sakrand (30, Nos:)

Date of Opening : - 20-02-2018

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:- 15-01-2018

Estimate T.S. for Rs.2.3947 (M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissible premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above Part-B	Add 15% Above on Feb:Iron work. & 10% Sch: item.	Total column (4 + 6)	Non-Schedule Item.	Contgcy : 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Contingency		
1	2		3	4	5	6	7	8	9	10	11	12	13	14	15	16	17

01 Mr: Muhammad Hashim Mari      A      1911480      282150      0      211230      493380      0      0      2404860      25.81% Above      1911480      23.75% Above      453977      0      2365457

Total      2404860

02 MR; Muhammad Khalid Malik                                                                                 1911480      24.00% Above      458755      0      2370235

Total      2365457

Total      2370235


03 Mr: Momen Khaskheli                                                                                 1911480      25.00% Above      477870      0      2389350

Total      2389350

Lowest

Higher

Highest

  
(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Illummuddin Dahri)

SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Sikander Ali Soomro)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

NAME OF WORK:-

Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214) Date of Issued :- 19-02-2018

Providing Brick Soiling in Various Villages of Taluka Sakrand District SBA


Date of Opening : - 20-02-2018

Providing Brick Soiling at Village Ali Bux Magwano ,Village Jarar Lund & Village Ramzan Dahri of Tal: Sak:

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:- 15-01-2018

Estimate T.S. for Rs.0.5178 (M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.

S. #	Name of contractor	Part	As per Sancationed Estimate								Permissible premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% above Part B	Add 15% Above on Feb: Iron work. & 10% above Sch:item	Total column (4 + 6)	Non-Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non-Schedule		
1	2		3	4	5	6	7	8	9	10	11	12	13	14	15	16	17
01	Mr:Muhammad Hashim Mari	A	1446547	491058	0	144655	635713	0	0	2082260	43.95% Above	1446547	40.75% Above	589468	0	2036015	
									Total	2082260					0	2036015	Lowest
02	Mr: Shabir Ahmed Dahio											1446547	41.50% Above	600317	0	2046864	
															0	2046864	Higher
03	Mr: Marrajuddin Khan											1446547	42.00% Above	607550	0	2054097	
															0	2054097	Highest



(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE



(Illummuddin Dahri)

SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE



(Sikander Ali Soomro)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

NAME OF WORK:-

Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214) Date of Issued :- 19-02-2018

Providing Brick Soiling in Various Villages of Taluka Sakrand District SBA

Date of Opening :- 20-02-2018

Providing Brick Soiling at Village Bakhsho Magsi ,Jarar Lund & Village Jeendo Lund of Tal: Sak:

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:- 15-01-2018

Estimate T.S. for Rs.1.934 (M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.

S. #	Name of contractor	Part	As per Sancationed Estimate								Permissible premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above Part -B	Add 15% Above on Feb:Iron work. & 10% above Sch:item.	Total column (4 + 6)	Non-Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Contig:		
1	2		3	4	5	6	7	8	9	10	11	12	13	14	15	16	17
01	Mr: Shah Muhammad Lakho		1069441	364010	0	106944	470954	0	0	1540395	44.04% Above	1069441	42.00% Above	449165	0	1518606	
										<u>1540395</u>						<u>1518606</u>	Lowest
02	Mr: Muhammad Yasin Lakho											1069441	43.50% Above	465207	0	1534648	
																<u>1534648</u>	Higher
03	Mr: Muhammad Mohsin Khan											1069441	44.50% Above	475901	0	1545342	
																<u>1545342</u>	Highest

  
(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Illummuddin Dahri)

SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Sikander Ali Soomro)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

NAME OF WORK:-

Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214) Date of Issued :- 19-02-2018

Providing Brick Soiling in Various Villages of Taluka Sakrand District SBA


Date of Opening : - 20-02-2018

Providing Brick Soiling at Village Muhammad Yousif Chandio ,Village Mari Sabki,Mari Jalbani.Syed Bhawal Shah & Village Noor Bhoora of Tal: Sak:

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018

Estimate T.S. for Rs.1.1183 (M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissibl e premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part- B	Add 15% Above on Feb: Iron work. & 10% above on Sch: Item	Total column (5 + 7)	Non- Schedul e Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Contingen cy		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18
01	Mr: Zeeshan Soomro	A	768551	272944	0	76856	349800	0	0	1118351	45.51% Above	768551	42.25% Above	324713	0	1093264	
										<u>Total</u>	<u>1118351</u>				<u>Total</u>	<u>1093264</u>	Lowest
02	Mr: Chander											768551	43.50% Above	334320	0	1102871	
															<u>Total</u>	<u>1102871</u>	Higher
03	Mr: Ferozeuddin Balouch											768551	45.50% Above	349691	0	1118242	
															<u>Total</u>	<u>1118242</u>	Highest



(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE



(Illummuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE



(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE



**COMPARATIVE STATEMENT**

NAME OF WORK:-

Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214) Date of Issued :- 19-02-2018

Providing Brick Soiling in Various Villages of Taluka Sakrand District SBA

Date of Opening : - 20-02-2018

Providing Brick Soiling at Village Taj Khan Jamali, Village Bakir Magsi, Village Nabi Bux Magsi, & Village Sahito  
Jamali of Tal: Sak:

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:- 15-01-2018

Estimate T.S. for Rs.1.790 (M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissible premium as per technical sanction	Rate quoted by contractor					Total Amount	Remarks	
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above	Add 15% Above on Feb:Iron work. & 10% above on Sch:item	Total column (5 + 7)	Non-Schedule Item.	Contngcy : 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Contingen cy	Non-Schedule Item.			
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	18	
01	Mr: Mushtaq Hussain Shaikh	A	1225681	442253	0	122569	564822	0	0	1790503	46.08% Above	1225681	43.50% Above	533171	0	0	1758852		
										Total							Total	<b>1758852</b>	<b>Lowest</b>
02	Mr: Chander											1225681	44.50%	545428	0	0	1771109		
																	Total	<b>1771109</b>	<b>Higher</b>
03	Mr: Ferozeuddin Balouch											1225681	46.00% Above	563813	0	0	1789494		
																	Total	<b>1789494</b>	<b>Highest</b>

  
(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Illummuddin Dahri)

SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Sikander Ali Soomro)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

NAME OF WORK:-

Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214) Date of Issued :- 19-02-018

Providing Brick Soing at Mehrabpur,Village Murad Ali Chandio & Village Rahib Shah of Taluka Sakrand.

Date of Opening : - 20-02-2018

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01 -2018

Estimate T.S. for Rs.1.402 (M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissible premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks	
			Amount of Schedule Item.	Amount of Cartage.	Add 15% on Part B	Add 15% Above on Febrication & Iron work. & 10% above on Sch: item	Total column (5 + 7)	Non-Schedule Item.	Contgcy : 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Contingen cy			
1	2	3	4	5	6	7	8	9	10	11	12	12	14	15	16	17	18	
01	Mr: Shabir Ahmed Dahio	A	968074	337544	0	96808	434352	0	0	1402426	49.87% Above	968074	47.50% Above	459835	0	1427909		
										Total						<u>1427909</u>	Lowest	
02	Mr: Ahsan Jamali Const: Co:											968074	48.50% Above	469516	0	1437590		
																Total	<u>1437590</u>	Higher
03	Syed Saman Shah											968074	49.50% Above	479197	0	1447271		
																Total	<u>1447271</u>	Highest

  
(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Illummuddin Dahri)

SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Sikander Ali Soomro)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

NAME OF WORK:-

Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214)

Date of Issued :- 19-02-2018

Providing Brick Soiling at Village Sahib Khan Jamali & Village Peroze Jamali of Taluka Sakrand.

Date of Opening :- 20-02-2018

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:- 15-01-2018

Estimate T.S. for Rs.2.3763 (M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissible premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks	
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part-B	Add 15% Above on Feb:& Iron work. & 10% above on Sch:	Total column (4 + 6)	Non-Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Contingency			
1	2		3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	
01	Mr: Ghulam Akber Zardari	A	1648052	563446	0	164805	728251	0	0	2376303	44.19% Above	1648052	42.50% Above	700422	0	2348474	Lowest	
											Total					<b>2348474</b>		
02	Mr: Jameel Ahmed											1648052	43.50% Above	716903	0	2364955	Higher	
																Total	<b>2364955</b>	
03	Mr: Zeeshan Ali											1648052	44.50% Above	733383	0	2381435	Highest	
																Total	<b>2381435</b>	

  
(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Illummuddin Dahri)

SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Sikander Ali Soomro)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

NAME OF WORK:-

Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA-214) Date of Issued :- 19-02-2018


Providing Brick Soiling at Village Muhammad Ismail Bhund, Village Shaudary Alam-u-din, Village Pab, of Taluka Kazi Ahmed.

Date of Opening :- 20-02-2018

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018

Estimate T.S. for Rs.1.8074 (M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissible premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks	
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above Part -B	Add 15% Above on Feb: Iron work. & 10% above on Sch: item	Total column (4 + 6)	Non-Schedule Item.	Contgcy : 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non-Schedule item			
1	2		3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	
01	M/S Hussain Bux Keerio	A	1234498	449419	0	123449	572868	0	0	1807366	46.40% Above	1234498	44.50% Above	549352	0	1783850		
										<b>Total</b>						<b>1783850</b>	Lowest	
02	Mr: Allah Nawaz Memon											1234498	45.00% Above	555524	0	1790022		
																<b>Total</b>	<b>1790022</b>	Higher
03	Mr: Muhammad Khalid Malik											1234498	46.00% Above	567869	0	1802367		
																<b>Total</b>	<b>1802367</b>	Highest



(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE



(Illummuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE



(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

NAME OF WORK:-

Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (NA- Providing Brick Soiling at Village Chhatan Shah, Sarkar Pir Chhattan Shah of Taluka Sakrand..


Date of Issued :- 19-02-2018

Date of Opening :- 20-02-2018


N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-24-11-2017

Estimate T.S. for Rs.1.5433 (M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissibl e premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks	
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part	Add 15% Above on Feb: & Iron work. & 10% above on Sch: item.	Total column (4 + 6)	Non- Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non- Schedule item			
1	2		3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	
01	Mr: Zeeshan Soomro	A	1072446	363636	0	107245	470881	0	0	1543300	43.91% Above	1072446	40.50% Above	434341	0	1506787		
										Total	<u>1543300</u>					Total	<u>1506787</u>	Lowest
02	M/S Lakyri Const: Co:											1072446	41.50% Above	445065	0	1517511		
																Total	<u>1517511</u>	Higher
03	Mr: Muhammad Hashim Mari											1072446	42.50% Above	455790	0	1528236		
																Total	<u>1528236</u>	Highest

  
(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

**NAME OF WORK:-**

Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad  
Construction of Shewala Mandir Bucheri road Eiden Shah Colony U/C No:06 Nawabshah

Date of Issued :- 19-02-2018

Date of Opening :- 20-02-2018

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2017

Estimate T.S. for Rs.1.056 (M) Sanctioned by Executive Engineer Buildings Division Shaheed Benazirabad.

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissi ble premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part B	Add 15% Above on Feb: & Iron work. &10% above on Sch: item	Total column (5 +7)	Non- Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contract or	Amount of premium of schedule item	Non- Schedule item		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18
01	Mr: Ferozeuddin Balouch	A	847400	100092	0	88146	188238	0	20713	1056351	22.21% Above	847400	21.00% Above	177954	0	1025354	
									Total	<u>1056351</u>						Total	<u>1025354</u> Lowest
02	Mr: Chander											847400	22.00% Above	186428	0	1033828	
																Total	<u>1033828</u> Higher
03	Mr: Atif Razaq											847400	23.00% Above	194902	0	1042302	
																Total	<u>1042302</u> Highest

  
(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Illumuddin Dahri)

SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Sikander Ali Soomro)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

**NAME OF WORK:-**

Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (PS-27)

Date of Issued :- 19-02-2018

(a)Construction of Sarsingh Hall @ Gharibabad Nawabshah.

Date of Opening :- 20-02-2018

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018

Estimate T.S. for Rs.4.8095 (M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissible premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks	
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above Patr -B	Add 15% Above on Febrication & Iron work. & 10% above on Sch: Item	Total column (5 +7)	Non-Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non-Schedule item			
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	
01	M/S Permanand & co:	A	2358055	254414	0	266597	521011	454974	0	3334040	22.09% Above	2358055	20.00% Above	471611	454974	2829666		
		B	1145190	132530	0	115784	248314	0	0	1393504	21.68% Above	1145190	19.75% Above	226175	0	1371365		
		C	33725	0	5059	0	0	43214	0	81998	15.00% Above	33725	14.50% Above Except NSI	4890	43214	81829		
										<b>Total</b>						<b>4809542</b>		
02	M/S Allah Nawaz Brother & Co:											2358055	22.00% Above	518772	454974	2876827	Lowest	
													1145190	20.00% Above	229038	0		1374228
													33725	15.00% Above	5059	0		38784
																<b>Total</b>		
03	M/S Muhammad Aslam Khan											2358055	23.00% Above	542353	454974	3355382	Higher	
													1145190	21.00% Above	240490	0		1385680
													33725	16.00% Above	5396	0		39121

  
(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS

SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Illummuddin Dahri)

SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION

SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Sikander Ali Soomro)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION

SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

NAME OF WORK:-

Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (PS-27) Date of Issued :- 19-02-2018  
(b)Construction of Sarsingh Hall @ Gharibabad Nawabshah.(E.I Work) Date of Opening :- 20-02-2018

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018

Estimate T.S. for Rs.0.225 (M) Sanctioned by Executive Engineer Buildings Division Shaheed Benazirabad.

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissib le premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above	Add 15% Above on Febrication & Iron work. & 10% above on Sch: Item	Total column (5 + 7)	Non- Schedu le Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non- Schedule item		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18
01	M/S Khan Electric Works	A	177444	0	0	17744	17744	0	0	195188	10.0% Above	177444	9.00% Above	15970	0	193414	Lowest
		B	0	0	0	0	0	30580	0	30580	At par	0	At Par		30580	30580	
										<b>Total</b>					<b>225768</b>		
02	M/S Madina Traders											177444	10.0% Above At Par	17744	0	195188	Higher
														At Par		30580	
															<b>Total</b>	<b>225768</b>	
03	M/S Sindhu Electric Works											177444	11.0% Above At Par	19519	0	196963	Highest
														At Par		30580	
															<b>Total</b>	<b>227543</b>	



(Haji Parpio Sahito)  
**EXECUTIVE ENGINEER**  
**EDUCATION WORKS**  
**SHAHEED BENAZIRABAD MEMBER OF**  
**PROCUREMENT COMMITTEE**



(Illumuddin Dahri)  
**SENIOR ASSISTANT ENGINEER**  
**BUILDINGS DIVISION**  
**SHAHEED BENAZIRABAD MEMBER OF**  
**PROCUREMENT COMMITTEE**



(Sikander Ali Soomro)  
**EXECUTIVE ENGINEER**  
**BUILDINGS DIVISION**  
**SHAHEED BENAZIR ABAD HEAD OF**  
**PROCUREMENT COMMITTEE**



**COMPARATIVE STATEMENT**

**NAME OF WORK:-**

Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (PS-27)  
(b)Construction of Hall (Verandah ) in Shewal Mandir Nawabshah (Civil Work)

Date of Issued :- 19-02-2018

Date of Opening : - 20-02-2018

**N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018**

**Estimate T.S. for Rs.3.274 (M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.**

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissib le premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part- B	Add 15% Above on Febrication & Iron work. & 10% above on Sch:	Total column (5 + 7)	Non- Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non- Schedule item		
01	Mr: Mahboob Ali Eng: Works	A	2208763	263925	0	254452	518377	694782	0	3421922	23.47% Above	2208763	22.00% Above	485928	694782	3389473	
										<b>Total</b>					<b>Total</b>	<b>3389473</b>	Lowest
02	Mr: Janak											2208763	23.50% Above	519059	694782	3422604	
															<b>Total</b>	<b>3422604</b>	Higher
03	Mr: Allah Nawaz Memon											2208763	24.00% Above	530103	694782	3433648	
															<b>Total</b>	<b>3433648</b>	Highest

  
(Haji Parpio Sahito)

**EXECUTIVE ENGINEER  
 EDUCATION WORKS  
 SHAHEED BENAZIRABAD MEMBER OF  
 PROCUREMENT COMMITTEE**

  
(Illummuddin Dahri)

**SENIOR ASSISTANT ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD MEMBER OF  
 PROCUREMENT COMMITTEE**

  
(Sikander Ali Soomro)

**EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIR ABAD HEAD OF  
 PROCUREMENT COMMITTEE**

**COMPARATIVE STATEMENT**

**NAME OF WORK:-** Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (PS-27) Date of Issued :- 19-02-2018  
(b)Construction of Hall (Verandah ) in Shewal Mandir Nawabshah (E.I Work) Date of Opening : - 20-02-2018

**N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018**

**Estimate T.S. for Rs.0.195 (M) Sanctioned by Executive Engineer Buildings Division Shaheed Benazirabad.**

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissibl e premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part B	Add 15% Above on Febrication & Iron work. & 10% above on Schedule item	Total column (4 + 6)	Non- Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non- Schedule item		
1	2		3	4	5	6	7	8	9	10	11	12	13	14	15	16	17
01	M/S Madina Traders	A	177444	0	0	17744	17744	0	0	195188	10.0% Above	177444	9.00% Above	15970	0	193414	
			0	0	0	0	0	30580	0	30580	At par		At Par	0	30580	30580	
									Total	<u>195188</u>					Total	<u>223994</u>	Lowest
02	M/S Sindh Electric Works											177444	10.00% Above At Par	17744	0	195188	
													At Par	0	30580	30580	
															Total	<u>225768</u>	Higher
03	M/S Khan Electric Works											177444	11.00% Above At Par	19519	0	196963	
													At Par	0	30580	30580	
															Total	<u>227543</u>	Highest

  
(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Illummuddin Dahri)

SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Sikander Ali Soomro)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

**NAME OF WORK:-**

**Community Development Programme for Sustainable Development Goals 2017-18 District Shaheed Benazirabad (PS-  
(b)Construction of Compound Wall Around Grave Yard at Village Haji Shakal Jamali U/C Gupchani Taluka Daur**

Date of Issued :- 19-02-2018

Date of Opening :- 20-02-2018

**N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018**

**Estimate T.S. for Rs.2.981 (M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.**

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissibl e premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on part B	Add 15% Above on Febrication & Iron work. &10% above on Sch: item	Total column (5 + 7)	Non- Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non- Schedule item		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18
01	Mr: Nazim-u-ddin Qureshi	A	2403706	315205	0	262132	577337	0	0	2981043	24.02% Above	2403706	22.50% Above	540834	0	2944540	
									Total	<b>2981043</b>						Total	<b>2944540</b> Lowest
02	M/S Permanand & Co:											2403706	23.50% Above	564870	0	2968576	
																Total	<b>2968576</b> Higher
03	Mr: Allah Nawaz Memon											2403706	24.50% Above	588908	0	2992614	
																Total	<b>2992614</b> Highest

  
(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Illumuddin Dahri)

SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Sikander Ali Soomfo)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

**NAME OF WORK:-** Rehabilitation /Construction of Highway Division Office District Shaheed Benazirabad (2016-17 Programme)

Date of Issued :- 19-02-2018

(a)Constsruction of First Floor (Civil Work)

Date of Opening : - 20-02-2018

**N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018**

**Estimate T.S. for Rs.4.899(M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.**

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissi ble premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part B	Add 15% Above on Febrication & Iron work. & 10% above on Sch: Item	Total column (5 +7)	Non- Schedule Item.	Contg y: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non- Schedule item		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18


01	M/S Jameel Akhtar Junejo	A	3649066	222122	0	372003	594125	655834	0	4899025	16.28% Above Except NSI	3649066	15.50% Above Except NSI	565605	0	4214671		
Total											<u>4899025</u>					Total	<u>4214671</u>	Lowest

02	M/S Ashfaque Talpur											3649066	16.50% Above Except NSI	602096	0	4251162	
Total															Total	<u>4251162</u>	Higher

03	Mr: Muhammad Khalid Malik											3649066	17.00% Above Except NSI	620341	0	4269407	
Total															Total	<u>4269407</u>	Highest

  
 (Haji Parpio Sahito)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS  
 SHAHEED BENAZIRABAD MEMBER OF  
 PROCUREMENT COMMITTEE

  
 (Illummuddin Dahri)  
 SENIOR ASSISTANT ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD MEMBER OF  
 PROCUREMENT COMMITTEE

  
 (Sikander Ali Soomro)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIR ABAD HEAD OF  
 PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

**NAME OF WORK:-** Rehabilitation /Construction of Highway Division Office District Shaheed Benazirabad (2016-17 Programme)

Date of Issued :- 19-02-2018

(a)Construction of First Floor (E.I Work)

Date of Opening : - 20-02-2018

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018

Estimate T.S. for Rs.0.300(M) Sanctioned by Executive Engineer Buildings Division Shaheed Benazirabad.


S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissib le premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part B	Add 15% Above on Febrication & Iron work. & 10% above on Sch: Item.	Total column (5 +7)	Non- Schedule Item.	Contgcy : 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non- Schedul e item		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18
01	M/S Madina Traders.	A	259904	0	0	25990	25990	23500	0	309394	10.00% Above Except NSI	259904	9.00% Above Except NSI	23391	23500	306795	
										Total						<u>306795</u>	Lowest
02	M/S Madina Electric Store											259904	10.00% Above Except NSI	25990	23500	309394	
																<u>309394</u>	Higher
03	M/S Sindhu Electric Store											259904	11.00% Above Except NSI	28589	23500	311993	
																<u>311993</u>	Highest

  
(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Illummuddin Dahri)

SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Sikander Ali Soomro)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

NAME OF WORK:-

Rehabilitation /Construction of Highway Division Office District Shaheed Benazirabad (2016-17 Programme)

Date of Issued :- 19-02-2018


Rehabilitation of Work Shop i/c W/S S/F.

Date of Opening : - 20-02-2018

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018

Estimate T.S. for Rs.1.774(M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissi ble premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks	
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part B	Add 15% Above on Febrication & Iron work. & 10% above on Sch: Item.	Total column (5 +7)	Non- Schedule Item.	Contgc y: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non- Schedule item			
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	
01	M/S Muhammad Awais & Co:	A	1153540	148498	0	116703	265201	355250	0	1773991	22.99%	1153540	21.00%	242243	355250	1751033		
		B	40230	0	6435	0	6435	0	0	46665	15.99%	40230	14.00%	5632		45862		
		C	0	0	0	0	0	31480	0	31480	At Par	31480	At Par	0		31480		
		Total											<u>1773991</u>					
02	M/S Muhammad Mohsin Khan		1153540									1153540	22.50%	259547	355250	1413087		
			40230										40230	15.00%	6035			46265
			31480										31480	At Par	0	0		31480
		Total																Total
03	MR Shahzad Ahmed Rajput		1153540									1153540	23.00%	265314	355250	1418854		
			40230										40230	16.00%	6437	0		46667
			31480										31480	At Par	0	0		31480
		Total																Total




(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS

SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE



(Illummuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION

SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE



(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION

SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

NAME OF WORK:-

Rehabilitation /Construction of Highway Division Office District Shaheed Benazirabad (2016-17 Programme)

Date of Issued :- 19-02-2018

Rehabilitation of Garrage i/c W/S S/F.

Date of Opening :- 20-02-2018


N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018

Estimate T.S. for Rs.3.509(M) Sanctioned by Chief Engineer Buildings Hyderabad.

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissib le premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part B	Add 15% Above on Febriication & Iron work. & 10% above on Sch: Item.	Total column (5 +7)	Non- Schedule Item.	Contgc y: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non- Schedule item		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18
01	M/S Farhan and Brothers	A	1454773	114367	0	133505	247872	1329287	32518	3064450	17.04% Above	1454773	15.50% Above	225490	1329872	3010135	
		B	190496	0	29374	0	29374	0	0	219870	15.42% Above	190496	14.00% Above	26669	0	217165	
		C	0	0	0	0	0	225104	0	225104	At Par	225104	At Par	0	0	225104	
								Total		<u>3509424</u>						<u>3452404</u>	Lowest
02	Mr: Muhammad Khalid Malik											1454773	16.50% Above	240038	1329872	3024683	
												190496	15.00% Above	28574	0	219070	
												225104	At Par	0	0	225104	
															Total	<u>3468857</u>	Higher
												1454773	17.50% above	254585	1329872	3039230	
03	M/S Shahzad Ahmed Rajput											190496	16.00% Above	30479	0	220975	
												225104	At Par	0	0	225104	
															Total	<u>3485309</u>	Highest

  
 (Haji Parpio Sahito)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS  
 SHAHEED BENAZIRABAD MEMBER OF  
 PROCUREMENT COMMITTEE

  
 (Illumuddin Dahri)  
 SENIOR ASSISTANT ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD MEMBER OF  
 PROCUREMENT COMMITTEE

  
 (Sikander Ali Soomro)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIR ABAD HEAD OF  
 PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

NAME OF WORK:-

Rehabilitation of Bilawal Sport Stadium @ Nawabshah District Shaheed Benazirabad (2016-17)

Date of Issued :- 19-02-2018

Date of Opening :- 20-02-2018

**N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018**

**Estimate T.S. for Rs.4.044(M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.**

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissi ble premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks			
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part B	Add 15% Above on Febrication & Iron work. & 10% above on Sch: Item.	Total column (5 +7)	Non- Schedule Item.	Contgcy : 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non- Schedule item					
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18			
01	Mr: Dost Ali Rind	A	3026461	444962	0	140672	585634	0	30265	3642360	19.35% Above	3026461	17.50% Above	529631	0	3556092				
		B	349116	0	52557	0	52557	0		401673	15.05% Above	349116	14.00% Above	48876	0	397992				
										Total						<b>4044033</b>		Total	<b>3954084</b>	Lowest
02	M/S Jameel Akhtar Junejo		3026461									3026461	18.50% Above	559895	0	3586356				
			349116										349116	15.00% Above	52367	0		401483		
																Total	<b>3987839</b>	Higher		
03	M/S Muhammad Khalid Malik		3026461									3026461	19.50% Above	590160	0	3616621				
			349116										349116	16.00% Above	55859	0		404975		
																Total	<b>4021596</b>	Highest		

  
(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS

SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Illummuddin Dahri)

SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION

SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Sikander Ali Soomro)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION

SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE



**COMPARATIVE STATEMENT**

**NAME OF WORK:-** Re-habilitation of Masjid at D.C Secretariat Nawabshah District Shaheed Benazirbad (2017-18 Programme)

Date of Issued :- 19-02-2018

Date of Opening :- 20-02-2018

**N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018**

**Estimate T.S. for Rs.4.997(M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.**

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissible premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part B	Add 15% Above on Febrication & Iron work. & 10% above on Sch: Item.	Total column (5 +7)	Non-Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non-Schedule item		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18
01	Mr: Muhammad Khalid Malik	A	3399021	584525	0	363879	948404	551783	0	4899208	27.90% Above	3399021	25.90% Above	880346	551783	4831150	Lowest
		B	53767	0	8421	0	8421	0	0	62188	15.66% Above	53767	14.00% Above	7527	0	61294	
		C	0	0	0	0	0	35214	0	35214	At Par	35214	At Par	0	35214	35214	
								Total		<b>4996610</b>						<b>4927658</b>	
02	M/S Jameel Akhtar Junejo											3399021	27.50% Above	934731	551783	4885535	Higher
												53767	15.00% Above	8065		61832	
												35214	At Par	0	35214	35214	
															Total	<b>4982581</b>	
												3399021	28.50% Above	968721	551783	4919525	
03	Mr: Muhammad Zeeshan Malik											53767	16.00% Above	8603	0	62370	Highest
												35214	At Par	0	35214	35214	
																Total	

  
(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS

SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Illummuddin Dahri)

SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Sikander Ali Soomro)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

NAME OF WORK:-

Constnction of Taluka Office & other required building in Taluka Kazi Ahmed District Shaheed Benazirabad (2010-11

Date of Issued :- 19-02-2018

(a)Cat: IIIrd B'low 2,Nos: (E.I Work)

Date of Opening :- 20-02-2018

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018

Estimate T.S. for Rs.0.3425(M) Sanctioned by Executive Engineer Buildings Shaheed Benazirabad

S. #	Name of contractor	Part	As per Sancationed Estimate								Permissibl e premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part B	Add 15% Above on Febrication & Iron work. & 10% above on Sch: Item	Total column (5+7)	Non- Schedule Item.	Contgce y: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non- Schedule item		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18
01	M/Ssindh Electric Works	A	290000	0	0	29000	29000	23500	0	342500	10.00% Above Except NSI	290000	9.00% Above Except NSI	26100	23500	339600	
									Total	<u>342500</u>					Total	<u>339600</u>	Lowest
02	M/S Khan Electric Works											290000	10.00% Above Except NSI	29000	23500	342500	
															Total	<u>342500</u>	Higher
03	M/S Madina Electric Store											290000	11.00% Above Except NSI	31900	23500	345400	
															Total	<u>345400</u>	Highest



(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS

SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE



(Illummuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE



(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

**NAME OF WORK:-** M/R to Mukhtiarkar Office Nawabshah (Civil Work)

Date of Issued :- 19-02-2018

Date of Opening :- 20-02-2018

**N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018**

**Estimate T.S. for Rs.3.926(M) Sanctioned by Chief Engineer Buildings Hyderabad.**

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissible premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part B	Add 15% Above on Febrication & Iron work. & 10% above on Sch: Item.	Total column (5 +7)	Non-Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non-Schedule item		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18
01	Mr: Mazhar Hussain Memon	A	3109852	176528	0	309472	486000	0	31099	3626951	15.63% Above	3109852	13.50% Above	419830	0	3529682	
		B	155638	0	24599	0	24599	118340	0	298577	15.80% Above	155638	14.00% Above	21789	118340	295767	
								Total		<u>3925528</u>						<u>3825449</u>	Lowest
02	M/S Mohammad Aslam											3109852	14.50% Above	450929	0	3560781	
												155638	15.00% Above	22568	118340	296546	
															Total	<u>3857327</u>	Higher
03	Mr: Mohammad Khalid Malik											3109852	15.75% Above	489802	0	3599654	
												155638	16.00% Above	24902	118340	298880	
															Total	<u>3898534</u>	Highest

  
(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Illummuddin Dahri)

SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Sikander Ali Soomro)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

NAME OF WORK:-

M/R to Mukhtiarkar Office Nawabshah (E.I Work)


Date of Issued :- 19-02-2018

Date of Opening : - 20-02-2018

**N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018**

**Estimate T.S. for Rs.0.2105(M) Sanctioned by Executive Engineer Buildings Shaheed Benazirabad**

S. #	Name of contractor	Part	As per Sancationed Estimate								Permissibl e premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks	
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part B	Add 15% Above on Febrication & Iron work. & 10% above on Sch: Item	Total column (5 +7)	Non- Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non- Schedule item			
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	
01	M/S Madina Electric Store	A	170000	0	0	17000	17000	23500	0	210500	10.00% Above Except NSI	170000	9.00% Above Except NSI	15300	23500	208800		
										Total	<u>210500</u>							
02	M/S Sindh Electric Works											170000	10.00% Above Except NSI	17000	23500	210500	Lowest	
																Total	<u>210500</u>	Higher
03	M/S Madina Traders											170000	11.00% Above Except NSI	18700	23500	212200		
																Total	<u>212200</u>	Highest



(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE



(Illummuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE



(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

NAME OF WORK:-

M/R tp G.D Mureed Ali Zardari Tal: N.Shah


Date of Issued :- 19-02-2018

Date of Opening :- 20-02-2018

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018

Estimate T.S. for Rs.0.950(M) Sanctioned by Chief Engineer Buildings Hyderabad.

S. #	Name of contractor	Part	As per Sancationed Estimate								Permissibl e premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part B	Add 15% Above on Febriication & Iron work. & 10% above on Sch: Item.	Total column (5 +7)	Non- Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non- Schedule item		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18
01	M/S Engr: Humayoon Soomro	A	714680	97293	0	62883	160176	0	0	874856	22.41%	714680	20.30%	145080	0	859760	Lowest
		B	40074	0	6412	0	6412	0	0	46486	16.00%	40074	14.00%	5610	0	45684	
		C	0	0	0	0	0	31480	0	31480	At Par	31480	At Par	0	0	31480	
								Total		<u>952822</u>							
02	Mr: Mohammad Mohsin Khan											714680	21.50%	153656	0	868336	Higher
												40074	15.00%	6011	0	46085	
												31480	At Par	0	0	31480	
															0	0	
											714680	22.50%	160803	0	875483		
03	Mr: Muhammad Asim Ashrif											40074	16.00%	6411	0	46485	Highest
												31480	At Par	0	0	31480	
															0	0	



(Haji Parpio Sahito)  
EXECUTIVE ENGINEER  
EDUCATION WORKS

SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE



(Illumuddin Dahri)  
SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE



(Sikander Ali Soomro)  
EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

NAME OF WORK:-

M/R to Works and Services Quarters Nawabshah District Shaheed Benazirabad

Date of Issued :- 19-02-2018

Date of Opening :- 20-02-2018

**N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018**

**Estimate T.S. for Rs.1.348(M) Sanctioned by Chief Engineer Buildings Hyderabad.**

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissibl e premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part B	Add 15% Above on Febricatio n & Iron work. & 10% above on Sch: Item.	Total column (5 +7)	Non- Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non- Schedule item		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18
01	Mr: Muhammad Mohsin Khan	A	1144922	17050	0	51784	68834	0	0	1213756	6.00% Above	1144922	5.50% Above	62971	0	1207893	
		B	61956	0	9293	0	9293	0	0	71249	0 Above	61956	14.00% Above	8674	0	70630	
		C	0	0	0	0	0	37200	0	37200	At Par	37200	At Par	0	0	37200	
								Total		<u>1322205</u>						<u>1315723</u>	Lowest
02	Mr: Abid Hussain											1144922	6.50% Above	74420	0	1219342	
												61956	15.00% Above	9293		71249	
												37200	At Par	0	0	37200	
															Total	<u>1327791</u>	Higher
												1144922	7.00% Above	80145	0	1225067	
												61956	16.00% Above	9913	0	71869	
												37200	At Par	0	0	37200	
															Total	<u>1334136</u>	Highest
03	Mr: Marraguddin Khan																

  
(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Illummuddin Dahri)

SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Sikander Ali Soomro)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

NAME OF WORK:- M/R to Commissioner House Camp Office Nawabshah

Date of Issued :- 19-02-2018

Date of Opening :- 20-02-2018

**N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018**

**Estimate T.S. for Rs.2.488(M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.**

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissibl e premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks	
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part B	Add 15% Above on Febrication & Iron work. & 10% above on Sch: Item	Total column (5 +7)	Non- Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non- Schedule item			
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	
01	Mr: Muhammad Khalid Malik	A	1847388	42191	0	105011	147202	312025	36948	2343563	7.97%	1847388	6.50%	120080	312025	2279493	Lowest	
		B	82052	0	12611	0	12611	0	0	94663	15.37%	82052	14.00%	5610	0	87662		
		C	0	0	0	0	0	49325	0	49325	At Par	49325	At Par	0	0	49325		
										Total	<u>2487551</u>					<u>2416480</u>		
02	M/S Ahmed Awais & Co											1847388	7.50%	138554	312025	2297967	Higher	
													82052	15.00%	12308			94360
													49325	At Par	0	0		49325
															Total	<u>2441652</u>		
03	Mr: Muhammad Mohsin Khan											1847388	8.50%	157028	312025	2316441	Highest	
													82052	16.00%	13128	0		95180
													49325	At Par	0	0		49325
															Total	<u>2460946</u>		

  
 (Haji Parpio Sahito)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS

SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
 (Illummuddin Dahri)  
 SENIOR ASSISTANT ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIRABAD MEMBER OF  
 PROCUREMENT COMMITTEE

  
 (Sikandar Ali Soomro)  
 EXECUTIVE ENGINEER  
 BUILDINGS DIVISION  
 SHAHEED BENAZIR ABAD HEAD OF  
 PROCUREMENT COMMITTEE

**COMPARATIVE STATEMENT**

NAME OF WORK:- M/R to BHU Jam Sahib Taluka Daur

Date of Issued :- 19-02-2018

Date of Opening :- 20-02-2018

**N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018**

**Estimate T.S. for Rs.0.453(M) Sanctioned by Superintending Engineer Works & Services Shaheed Benazirabad.**

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissibl e premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part B	Add 15% Above on Febricatio n & Iron work. & 10% above on Sch: Item.	Total column (5 +7)	Non- Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non- Schedule item		
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18
01	Mr: Raheem Bux Pathan	A	305426	34242	0	22617	56859	0	0	362285	18.62% Above	305426	17.50% Above	53450	0	358876	Lowest
		B	36151	0	5423	0	5423	0	0	41574	15.00% Above	36151	14.00% Above	5061	0	41212	
		C	0	0	0	0	0	49325	0	49325	At Par	49325	At Par	0	0	49325	
								Total		<b>453184</b>						<b>449413</b>	
02	Engr: Wajid Ali Qureshi											305426	18.50% Above	56504	0	361930	Higher
												36151	15.00% Above	5423	0	41574	
												49325	At Par	0	0	49325	
												305426	19.50% Above	59558	0	364984	
												36151	16.00% Above	5784	0	41935	
												49325	At Par	0	0	49325	
															Total	<b>452829</b>	
															Total	<b>456244</b>	Highest


  
(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS

SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Illummuddin Dahri)

SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Sikander Ali Soomro)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE



**COMPARATIVE STATEMENT**

NAME OF WORK:- M/R to BHU Bado Mahar Taluka Kazi Ahmed.


Date of Issued :- 19-02-2018

Date of Opening :- 20-02-2018

N.I.T. Issued by Executive Engineer Buildings Division Shaheed Benazir Abad vide No.XEN(B)/TC/G-55/70 Dated:-15-01-2018

Estimate T.S. for Rs.1.00(M) Sanctioned by Chief Engineer Buildings Hyderabad.

S. #	Name of contractor	Part.	As per Sancationed Estimate								Permissibl e premium as per technical sanction	Rate quoted by contractor				Total Amount	Remarks	
			Amount of Schedule Item.	Amount of Cartage.	Add 15% Above on Part B	Add 15% Above on Febrication & Iron work. & 10% above on Sch: Item.	Total column (5 +7)	Non- Schedule Item.	Contgcy: 1.0%	Total		Amount of schedule item	Premium quoted by contractor	Amount of premium of schedule item	Non- Schedule item			
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15	16	17	18	
01	M/S Ali Brothers	A	828380	45185	0	59103	104288	66940	0	999608	12.59% Above Except NSI	828380	11.00% Above Except NSI	91122	66940	986442		
										<b>Total</b>						<b>986442</b>	<b>Lowest</b>	
02	Mr: Saifal Junejo											828380	12.00% Above Except NSI	99406	66940	994726		
																<b>Total</b>	<b>994726</b>	<b>Higher</b>
03	Engr; Wajid Ali Qureshi											828380	13.00% Above Except NSI	107689	66940	1003009		
																<b>Total</b>	<b>1003009</b>	<b>Highest</b>

  
(Haji Parpio Sahito)

EXECUTIVE ENGINEER  
EDUCATION WORKS  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Illummuddin Dahri)

SENIOR ASSISTANT ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIRABAD MEMBER OF  
PROCUREMENT COMMITTEE

  
(Sikander Ali Soomro)

EXECUTIVE ENGINEER  
BUILDINGS DIVISION  
SHAHEED BENAZIR ABAD HEAD OF  
PROCUREMENT COMMITTEE