KARACHI WATER & SEWERAGE BOARD OFFICE OF THE EXECUTIVE ENGINEER (E&M-CIVIL WATER)

NO.EE/E&M-CIVIL-WATER/KW&SB/2014/254

Dated: 17-6-

To, The Director Capacity Building, Sindh Public Procurement Regulatory Authority(SPPRA), Government of Sindh, Block-8, Sindh Secretariat # 4-A, Ka<u>rachi.</u>

SUBMISSION OF DOCUMENTS FOR THE WORKS OF "CLEARING JUNGLE CUTTING REMOVING THREES AT SUBJECT:-

COD FILTER PLANT.

<u>/2014.</u> Reference: Serial No.19325 I.D. No.

Enclosed please find herewith, necessary documents for compliance of Rule-50, for early hoisting on Authority Website of SPPRA and issuance of I.D

<u>Enclosed:-</u>

- 1. Sanction Order / LOA
- 2. Work Order.
- 3. Contract Agreement Form.
- 4. B.O.Q (Copy of 1st lowest).
- 5. Contract Evaluation Form.

EXECUTIVE ENGINEER (E&M-CIVIL-WATER) K.W.&.S.B.

Copy for information to :-

- 1. The Chief Engineer (E&M-CIVIL-WATER), KW&SB.
- 2. The Superintending Engineer, (COD), KW&SB.
- 3. Office Copy.

EARACHI WATER AND SEWERAGE BOARD

CONTRACT EVALUATION FORM

FOR FULLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

KWESB.	
LACAL GRADIE ORGANIZATION ODERTY.	
Re Pour E nainteunance	
19325 TOTAL CENTRACT	ik
TO LEMDUR MUMBER CONTERACE TYPE	į
6) DENCE DESCRIPTION OF CONTRACT TYPES AT DIKINSE. 6) TORUM THAT APPROVED THE SCHEME 1/2 (90452/-	:
6 PORCAL THAT APPROVED THE	1
7) TEADER ESTEMATED VALUE 15 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Y.
(Por civil works only)]],
Manusoras par COMBOO)	:
	!
TO TENOUR OPENED ON LAND AND OF THE PROPERTY O	
THE THE ROLE TENDER DOCUMENTS SOLD	:
	:
12) DENBUR OF MIDS RECEIVED 13) DENBUR OF BIDDERS PRESENT AT THE TIME OF OPENING CABIDS ALL 13) DENBUR OF BIDDERS PRESENT AT THE TIME OF OPENING CABIDS.	
13) TRIMITES IN THE PARTY OF A HACKER	
100 PRO (VALUATION REPORT 100 PRINCE CO. 100 PRINCE	
13) MANIE AND ADDRESS OF THE SUCCESSFUL PRODUCT AND A CHARLES OF THE SUCCESSFUL PRODUC	
(6) CONTRACT AWARD PRICE	
10 RANKING OF SUCCESSFUL MIDDER IN EVALUATION REPORT	
THE RANKING OF SUCCESSION BID) AND THE PROPERTY OF THE PROPERT	
2-Mls. H. R. Brothers	
Z D H LL STATE	
18) MICTION OF PROCUREMENT USED : - (Tick mic)	
SINGLE STAGE - ONE ENVELOPE PROCEDURE	
NO SPRIGILE STAGE - TWO ENVELOPE PROCEDURE	
10 Space Stage Indiang Procedure	
a) TWO STAGE MIDDING PROCEDURE	:
(i) TWO STAGE - TWO ENVERGRE REDDING PROCEDURE	
AND	
PLEASE SPECIEV IN ANY OTHER MILITIOD OF PROCUREMENT WAS ADOPTED IN	;
PLEASE SPECIEV IN ARY COMMACTING FROM WITH INVESTIGATIONS: PAGEORY, DIRECT CONTRACTING FROM WITH INVESTIGATIONS:	

THE APPROVING AUTHORITY FOR AWARD OF CONTRACT M.D. KNS 13
TO WHICH HER THE PROCUREMENT WAS INCLUDED IN ANGUAL PROCUREMENT PLANS YES No. 1991
THE WAVERPENEMENT'S THE STATE 19325
SPERA Website (ST yes, give date and SPERA Identification No.) No.
(i) News Papers (If yes, give names of newspapers and dates)
IN NATURE OF CONTRACT
WAS INCOUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy) Yes No No
WHETTHER BID EVALUATION CRITERIA WAS DICEUDED IN BIDDING / TENDER DOCUMENTS? (If yes, enclose a copy)
TO WHELEER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A METHOD OTHER THAN OPEN COMPETITIVE BIDDING? Yes Yes Yes
200 WAS BID SECURITY OBTAINED FROM ALL THE RIDDERS? Yes No Yes No
PLY MULTIPHER THE SUCCESSFUL BID WAS LOWEST EVALUATED Yes No
ON) WITTERBER THE SUCCESSFUL BIDDER WAS TECHNICALLY COMPLIANTY Yes No No
79) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT THE TAME OF OPENING OF BIDS? Yes V No V
SO WHETBER EVALUATION REPORT GIVEN TO BEDDERS BEFORE THE AWARD OF
CONTRACT? (Attach copy of the bid evaluation report) Yes No []

	THE ALTER COMPLANTS RECEIVED (1) per month based)	Yes
		No. No. NOTICE / DOCUMENTS
	12) ACT DEVIATION FROM SPECIFICATIONS GIVEN Crycs, give decits)	Yes
		No No
	(10 yes, give reasons)	ícs
	· Financial Control	No
	(1) DEMIATION FROM (PALIFICATION CIRTUREA (1) yes, pive detailed reading)	Yex
		No September 1977 No. 15 NOT
	THE PROCURING MOST THE PROCURING MOST THE PROCURING MOST ASSURED?	
	BODY A NEW MADE BY ANY OPTICER/OPTICE OF THE STANDARD OF THE S	AND THE PROCURING AGENCY TO THE THE PROCUREMENT OF THE SO, DETAILS TO AGENT, IF A ROAD: Yes
	CE WEST PROPER SAFEGUARDS PROVIDED ON THE CONTRACT (DAMS GUARANTEE ETC.)?	MONICIZATION POVANCE PAYMENT IN
	On the CAL COMDITIONS, IF ANY (1908) pive trief Description)	Yes W
	especial to broad to broad to older	No.
	Senature & Official Stamp of Anthorized Officer	· CH/
		ASIF MARAN
ij	OCHCUERONIA	

1/3

. 1

KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE EXECUTIVE ENGINEER

E&M (Civil- Water)

NO: E.E/E&M (Civil Water)/13-14/

Dated:-13 -06 -2014

M/S Malik & Co Contractor, Karachi

WORK ORDER

Name of work :-

CLEARING OF JUNGLE CUTTING REMOVAL TREES AT COD FILTER PLANT

Your Tender Dated: 14/04/2014

With reference to your Tender citied above. It is intimated the competent authority has approval / accepted your Tender (On item rate Basis) UNDER SPPRA-2010 for the above subjected work an amounting to Rs:-6.90,452/= (Rupees Six Lac Ninety Thousand Four Hundred Fifty Two Only). As evaluated / recommended by procurement / Evaluation Committee-I KW&SB and concurred by the Finance Department, KW&SB duly approved by the Managing Director, KW&SB as per your quoted amount. The expenditure of this work is charged from the B.G. No.6163-72 for the year 2013-14.

The work will be carried out under the supervision of A.E.E/ Engineer Incharge. E&M (Civil- Water) KW&SB. You are requested to contact him for receiving instruction and for completing required formalities for start of work and work will be started from the date of issue / receiving of this work order, and period for completion of work is within (15) days positively.

Executive Engineer E&M (Civil- Water) KW&SB

Сору ТО:-

- 1. S.E, KW&SB..
- 2. Work File.
- 3. Office Copy.

OFFICE OF THE CHIEF ENGINEER (E&M)-W KARACHI WATER & SEWERAGE BOARD

No.KW&SB/CE/E&M-W/2014/4/8/ Dated: \\ \frac{1}{2} - \omega 66-2014

M/s, Malik & Co., Contractor, Karachi.

LETTER OF ACCEPTANCE / SANCTION LETTER

CLEARING JUNGLE CUTTING REMOVING TREES AT COD FILTER SUBJECT: PLANT

On behalf of the employers, it is notified that following the approval of the Managing Director, KW&SB vide Para-45/N, your bid for the subjected work is hereby accepted for the sum of Rs.6,90,452/= (Rupees Six Lac Ninety Thousand Four Hundred Fifty Two only) as worked out / evaluated by Procurement / Evaluation Committee-I vide Para-56/N and financially concurred by Finance Department, KW&SS vide Para 75 to 87/N duly approved by M.D., KW&SB vide Para-90/N. The expenditure is chargeable to B.G. No.6163-72 for the financial year 2013-2014.

There is now binding contract between KW&SB and M/s. Malik & Co..

In accordance with the existing practice in vogue in KW&SB, you are required to enter in to and execute a Contract agreement. This agreement shall be signed by the employer and M/s. Malik & Co...

Provide with the 02% @ Rs.6,90,452/= of above cost as performance security in accordance with existing clause of SPPR Rules-2010 in shape of Bank Guarantee / Pay order or Bank Draft from any scheduled Bank of Pakistan.

You are therefore, directed to contact Executive Engineer, Civil (E&M)-Water Division Office for execution of Agreement, the value of Stamp paper will be Rs.2,071/= @ 0.30% of sanctioned cost which should be produced by you.

All correspondence onward shall be carried out through Superintending Engineer (COD), KW&SB.

In case of failure, the Letter of Acceptance / Sanction Letter shall be stand cancelled.

(Noor Muhammad Chohan) Chief Engineer (E&M)-W K. W. & S. B.

Copy to:-

1. The D.C.E. (E&M)-W, KW&SB.

2. The S.E.(COD), KW&SB. With directives to abide all codal formalities under Rules SPPR-2010 before submission of Bill. Original work file of the above subjected work is enclosed herewith.

3. The Director Accounts, KW&SB.

4. The A.D. (LFA), KW&SB.



BIDDING DOCUMENT

(For Contracts Costing up to Rs.2.5 Million)

Name of Work (Website Tender)

Name of Work

"CLEARING JUNDUL CUTTING REMOVING TREES AT COD FILTER PLANT "

-: Name of Offices:-

PLANT FILTER COD

C.O.D, Filter Plant, Gulshan-e-Iqbal Block-18, Karachi Executive Engineer II Contact # :- 0315-2792179

BIDDING DATA

Purification Plant Division, KW&SB Name of Procuring Agency : (a)

CLEARING JUNGLE CUTTING TREES Brief Description of Work AT 70 COD FILTER PLANT, KW&SB. (b)

:COD Filter Plant, GuLlqbal, Block-18, Karachi. Procuring Agency acdress (C)

(On Composite Scheduel of Rates (CSR) / Offer : Estimate Cost (d)

rate basis).

02% of Bid amount. Amount of Bid Security (e)

90 <u>Days.</u> Period of Bid validity (1)

Security Deposit (g) (including Bid Security 10%

Venue. Time and Date of The Tender scaled cover super scribed with the name (h) the name of the work should be dropped in the Bid Opening

Tender Box kept in office of the Chief Engineer (IP&D), Room No.5, Block "E" at 9th Mile Karsaz,

Karachi on 27,03,2014 at 02,:30 PM by Procurement Committee-L, KW&SB.

Deadline for submission of (i) 27.03.2014 at 2:00 PM Bid along with time

Time for completion from (i) 10 <u>Days</u> From written order commence

(1)

Liquidity damage (k)

Bid issued to Firm

Deposit Receipt No. & Date (m)

Rs.1,000/-

E&M (CIVIL-WATER) **К.W.&.S.**В

Amount

Authority is ding ប្រាញ់ក្នុំ Nociment

such completion, but neither such certificate shall be given nor shall the work be considered to be complete until the contractor shall have removed all temporary structures and materials brought at site either for use or for operation facilities including cleaning debris and direct the site. If the contractor fails to comply with the requirements of this clause then Engineer-incharge, may at the expense of the contractor remove and dispose of the same as he thinks till and shall deduct the amount of all expenses so incurred from the contractor's retention money. The contractor shall have no claim in respect of any surplus materials as aforesaid except for any sum actually realized by the sale thereof.

Clause-18: Financial Assistance / Advance Payment.

- (A) Mobilization advance is not allowed.
- (B) Secured Advance against materials brought at site.
 - (i) Secured Advance may be permitted only against imperishable materials / quantities anticipated to be consumed /utilized on the work within a period of three months from the date of issue of secured advance and definitely not for full quantities of materials for the entire work/contract. The sum payable for such materials on site shall not exceed 75% of the market price of materials;
 - (ii) Recovery of Secured Advance paid to the contractor under the above provisions shall be affected form the monthly payments on actual consumption basis, but not after than period more than three months (even if unutilized).

Clause-19: Recovery as arrears of Land Revenue. Any sum due to the Government by the contractor shall be liable for recovery as arrears of Land Recovery.

Clause-20: Refund of Security Deposit/Retention Money. On completion of the whole of the works (work should be considered as complete for the purpose of refund of security deposit to ta contractor from the last date on which as final measurements are checked by a competent authority, if such check is necessary otherwise from the last date of recording the final measurements), the defect notice period has also passed and the Engineer has certified that all defects notified to the contractor before the end of this period have been corrected, the security deposit lodged by a contractor (in cash or recovered in installments form his bills) shall be refunded to him after the expiry of three months from the date on which the work is completed.

Divisional Accountants Officer

K.W.&.S.D

NAME OF WORK:-"CLEARING JUNDUL CUTTING REMOVING TREES AT _---COD FILTER FLANT."

(B) Description and rate of Items based on Market (Offered rates)


item No	Qty	Description of item to be executed at site	Rate	Unit	Amount in Rupees
1.	 1521500	Jungle Clearing and removing with 100 feet thick	151.25	%0Sñ	230126.88
".	80 Nos	Cutting & removing trees within a distance of 100 feet up to 2.5 feet girth		Flach	42834
3.	100 Nos	Uproofing Stumps and removing with in 100 feet from 2.0 feet to 6.0 feet girth		Bach	60500
· · · · · · · · · · · · · · ·	131+50	Filling and compacting soil earth boulders behind walls (i/e exeavation of soil and lead up to 5.0 feet	2722	 %0 \$ ĥ	356990
i		<u> </u>	Total Rs	.l \$:	=690192/

Executive Engineer II

Civil (E&M-W)

KAVAS R

4	K.W.&.S.B
We hereby quoted Rs. 690452/= (Rupces SIX low rinky thousand four work and I/We hereby undertaking all clauses of SPPR-2010 and comply the Rules of KV	1-Tender/Quotation received in sealed Cover and open by Tender Opening Committee. g ave2pNo cutting or overwriting found/cutting V&SB, or overwriting found.
Signature of Contractor With name of firm & seal MALIK & COMPANY Office No. 8, Mazzunine Floor, P. & Mansion Onn: Airport Police	of bid amount pay order is 13859. No. 180 7183 Dt. 1414. Draw on. 1483 MAULE Co. 4- Contractor Miss. MAULE Co. has quoted Rs. 670 1837 (Rupees IX Lac Muly Manuell.
Station, Shahrah-e-Faisal, Comruet #KARACHI.	Routhward Felig Orly




AGREEMENT

Between
M/s. Malik & Co.,
and
Karachi Water & Sewerage Board.

This agreement made on this /3// day of June 2014, between Karachi Water & Sewerage Board, Block-B, 9th Mile Shahra-e-Faisal, Karsaz, Karachi, through its Chief Engineer (E&M)-Water / S.E. (C.O.D.), KW&SB, hereinafter called the Board (hereinafter called the employer of the one part) and M/s. Malik & Co., Karachi, hereinafter called the Contractor of the other part.

Whereas the KW&SB has accepted the Contractor's Tender here unto Annexed and



KEHAN ANH TAK Stamp Veridor Licence No.129, Shop No.16, Block-14, Karim Plaza, Gulshar -e-Iqbel, Karachi S.NO.


DA MAY SHA

098569

THE TO WITH ABBREES 2ahid Mehmood THE PROPERTY ABBREES AND MEHMOOD ACTION OF THE PROPERTY A

Para-56/N and financially concurred by the Finance Department, KW&SB vide Para-75 to 87/N duly approved by the Managing Director, KW&SB vide Para-90/N, the amount put to tender. According to the specifications and general terms and conditions vide Para-7&8 CPWA Code duly signed by the Contractor have made them fully acquainted with its meanings.

WHEREAS 10% Security Deposit (02% Earnest Money on Quoted amount is deposited by Contractor in favour of KW&SB) will be deducted from the Contractor's bill and such amount have given a lien over as security for the due fulfillment of the contract and the Contractor abide all the terms and conditions and aforesaid specification of the tender. Security Deposit deducted



icence No 129 Shop No.16,Block-14, arim Plaza, Gulshan-e-Iqbal, Karachi, NO.


BE MAY 1914

JUED TO WITH ADDRESS AND MENMOOD TROUGH WITH ADDRESS AND MENMOOD ALUE RS

The Contractor due hereby bind themselves their heirs successors / legal representatives and assignce to pay 0.5% of Bid Cost per day of delay to the KW&SB or such smaller amount fixed by the competent authority. The time for completion of this work is within (10) Days.

IN WITNESS WHEREOF the said parties have set their respective hands on this day JUNC-, 2014.

M/s. Malik & Co., (Contractor) EXECUTIVE/ENGINEER - II E&M (CIVIL-WATER) DIVISION, KW&SB SUPERINTENDING ENGINEER (C.O.D.), KW&SB



REHAN AKHTAR Stamp Vendor Licence No.129, Shop No.16, Block 14, Karm Plaza, Gulshan-e-Igbal, Karachi S.NO.

098571

TO TO WITH AUDINESS Zahid Mehmood PURPOSE Advocate

LA MAY MAY

AGREEMENT

Between


M/s. Malik & Co. and <u>Karachi Water & Sewerage Board.</u>

Name of Work:-

CLEARANCE JUNGLE CUTTING REMOVING TREES AT COD FILITER PLANT.

THE DIN

Ale f



REHAN AKHTAR Stamp Vendor Licence No. 129, Shop No. 16, Block-14, Karlim Ptaxa, Golshan-e-Iqbal, Karachi S.NO.

Ar MAY 2014 098572

THEOLOGICAL ABBRESS Zahld Mehmood BURNESS TAME VENDOR'S SIGNATHING Advocate

AGREEMENT

Between

M/s. Malik & Co. and Karachi Water & Sewerage Board.

Name of Work:-

CLEARANCE JUNGLE CUTTING REMOVING TREES AT COD FILITER PLANT.

Free al Vi

He)



KARACHI WATER & SEWERAGE BOARD OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.19325 I.D No/2014
3	Tender Description/Name of Work/Item:	CLEARING JUNDUL CUTTING REMOVING TREES AT COD FILTER PLANT
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through Web Site
. 6	Total Bid Documents Sold:	<u>3 Nos</u>
7	Total Bid Received:	3 Nos
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	N/A
10	Bid (s) Rejected:	NIL
. 11	Financial Bid Opening Date:	14-04-2014
L		

12 **BID EVALUATION REPORT**

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1.	M/s.Malik & Co.	Rs.6,90,452/-	1 st Lowest	At Par	Substantially Responsive	P.O # 9809183 dt: 14-04- 2014 from HBL Malir Cantt. Branch Karachi Rs.13,850/-
2.	M/s.H.R Brothers	Rs.7,04,185/-	2 nd Lowest	@1.989% Above	Substantially Responsive	P.O # 8146175 dt: 25-03- 2014 from UBL Drigh Road Township Branch Karachi Rs.16,000/+
3	M/s.Kashif Engg. Works	Rs.7,11,580/-	3 rd Lowest	@3.060% Above	Substantially Responsive	P.O # 7627891 dt: 25-03- 2014 from UBL Model Colony Branch Karachi Rs.16,000/-

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Malik & Co. declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Tario Akbar) Accounts Officer (E&M-W) Member / Secretary

(Saif-ul-Håque) Additional Director Internal Audit - KMC Member

(Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Noor Muhammad Choohan) Chief Engineer (E&M-W) Member

(Abdul Rahini Khatti) Chief Engineer (IPD)

🔑 Convener

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Name of Work: CLEARING JUNDUL CUTTING REMOVING TREES AT COD FILTER **PLANT**

Bid Opening Meeting: 14-04-2014 at 2.30 P.M

Name of Bidder M/s.Malik & Co.

S.No	Eligibility	Yes	No
1	Relevant experience	V	<u> </u>
2	Financial Turnover		×
3	Registration with Income Tax	V	×
4	Registration with Sales Tax where applicable.		

Name of Bidder M/s.H.R Brothers

S.No	Eligibility	Yes	No
1	Relevant experience		X
2	Financial Turnover	V	×
3	Registration with Income Tax	/	У
4	Registration with Sales Tax where applicable.	×	

Name of Bidder M/s.Kashif Engg. Works

S.No	Eligibility	Yes	No
1	Relevant experience	V	У
2	Financial Turnover	V	
3	Registration with Income Tax	V	×
4	Registration with Sales Tax where applicable.		

Accounts Officer (E&M-W) Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Maqsood Ahmed Shaikh) Superintending Enginee (KMC)

Member

(Noor Molfandad Choohan) Chief Engineer (E&M-W) Member

(Abdul Raheem Khatti Chief Engineer (IPD)

Convener

NIT Sr. No.

19325

Method of Procurement: Single Stage Single Envelope.

Name of Work: CLEARING JUNDUL CUTTING REMOVING TREES AT COD FILTER PLANT

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 14-04-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

- Three bidders submitted their bids till the deadline of submission. 2.
 - M/s. Malik & Co.
 - M/s. H.R Brothers ii.
 - iii. M/s. Kashif Engg. Works
- The bids were opened at 2:30 P.M in the presence of the above mentioned 3. participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
1.	M/s.Malik & Co.	Rs.6,90,452/-	Rs.13,850/-	P.O # 9809183 dt: 14-04-2014 from HBL Malir Cantt: Branch Karachi
2.	M/s.H.R Brothers	Rs.7,04,261/-	Rs.16,000/-	P.O # 8146175 dt: 25-03-2014 from UBL Drigh Road Township Branch Karachi
3	M/s.Kashif Engg. Works	Rs.7,11,307/-	Rs.16,000/-	P.O # 7627891 dt: 25-03-2014 from UBL Model Colony Branch Karachi

- 4. The bids do not contain any over-writing or cutting.
- 5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The neeting ended with the note of thanks to and from the chair.

(Tariq Akbar) Accounts Officer (E&M-W)

Member / Secretary

(Saif-ul-Haque)

Additional Director Internal

Audit - KMC Member

(Magsood Ahmed Shaikh)

Superintending Engineer (KMC) Member

(Noor Monammad Choohan) Chief Engineer (E&M-W)

Member

(Abdul/Kainepnn/k Chief Engineer (IPE) Convener

COMPARATIVE STATEMENT

Name of Work: CLEARING JUNDUL CUTTING REMOVING TREES AT COD FILTER PLANT

										M/c Kas	M/c Kashif Engg.
			Estimated	Cost		M/s.Ma	M/s.Malik & Co.	M/s.H.R	M/s.H.R Brothers	M	Works
Item	Description of Work					,		Dote	Amount	Rate	Amount
² —		Quantity	Rate	Per	Amount	Kate	Amount	Raie	Amount		
_	Jungle Clearing and removing with 100 feet thick.	1521500 Sft	151.25	%0Sft	230,126.88	151.25	230,126.88	154.27	234,721.81	156.00	237,354.00
2	Cutting & removing trees within	1						_	-		
	a distance of 100 feet upto 2.5	so Nos	535.43	Each	42,834.40	535.43	42,834.40	546.13	43,690.40	551.60	44,128.00
	reet gittii.							-			
3	Uprooting Stumps and removing					<u> </u>					00 500 67
	6.0 feet girth.	100 Nos	605.00	Each	60,500.00	605.00	60,500.00	617.00	61,700.00	623.27	07,227.00
4	Filling and compacting soil earth										
	boulders behind walls (i/c		_								
	excavation of soil and lead upto		1			00 6666	02 060 352	00 9226	364.072.40	2804.20	367,770.83
	5.0 feet).	13115 Cft	2722.00	0 %UCII	356,990.30	7,77.00					i i
<u> </u>	TOTAL QUOTED / CORRECTED				690 451 58		690,451.58		704,184.61		711,579.83
-	COST		1		200 465		590 452		704.185	Ĺ	711,580
	SAY			_	690,452		100,100				-
							1st		2nd		Sra

Accounts Officer (E&M-W) Member / Secretary

Addl. Director Internal Audit KMC - Member (Saif-ul-Hadue)

Superintending Engineer (K.M.C) Member (Magsood Ahmed Shaikh)

(Noor Millamad Choohan) Chief Engineer (E&M-W) Member

Abdumahim Khatti) Chief Ehgmeer (IPD) Convener



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency:	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No:	SPPRA Serial No.19325 I.D No/2014
3	Tender Description/Name of Work/Item:	CONSTRUCTION OF BOUNDARY WALL IN FRONT OF "H & G" TYPE QUARTERS AT COD FILTER PLANT STAFF COLONY
4	Method of Procurement:	Single Stage (One Envelop)
5	Tender Published:	Through Web Site
6	Total Bid Documents Sold:	<u>3 Nos</u>
7	Total Bid Received:	<u>3 Nos</u>
8	Technical Bid Opening Date (if applicable):	<u>N/A</u>
9	No. of Bid Technically Qualified (if applicable)	<u>N/A</u>
10	Bid (s) Rejected:	NIL
11	Financial Bid Opening Date:	14-04-2014

12 BID EVALUATION REPORT

S#	Name of Firm / Bidder	COST OFFERED BY THE BIDDER	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1.	M/s.Malik & Co.	Rs.6,92,541/-	1 st Lowest	@0.011% Below	Substantially Responsive	P.O # 9809182 dt: 14-04- 2014 from HBL Malir Cantt. Branch Karachi Rs.13,860/-
2.	M/s.Kashif Engg. Works	Rs.7,06,382/-	2 nd Lowest	@1.987% Above	Substantially Responsive	P.O # 7627890 dt: 25-03- 2014 from UBL Model Colony Branch Karachi Rs.20,000/-
3	M/s.H.R Brothers	Rs.7,13,456/-	3 rd Lowest	@3.009% Above	Substantially Responsive	P.O # 6983795 dt: 16-12- 2013 from UBL Drigh Road Township Branch Karachi Rs.22,000/-

The all concerned bidders are being informed accordingly.

The E.E Concerned for compliance of Rule-45 of SPPRA 2010 M/s.Malik & Co. declared as the lowest responsive bidder by the Committee and recommended for sanction from Competent Authority.

(Tariq Albar) Accounts Officer (E&M-W)

Member / Secretary

(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member

(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)

Member

(Noor Muhammad Choohan) Chief Engineer (E&M-W) Member

Chief Engineer (LPD)

(Abdul

NIT Sr. No.

19325

Method of Procurement: Single Stage Single Envelope.

Name of Work:

CONSTRUCTION OF BOUNDARY WALL IN FRONT OF "H & G"

TYPE QUARTERS AT COD FILTER PLANT STAFF COLONY

MINUTES OF RID OPENING MEETING

A meeting of the procurement committee of this department was held on 14-04-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

- 2. Three bidders submitted their bids till the deadline of submission.
 - i. M/s. Malik & Co.
 - ii. M/s. Kashif Engg. Works
 - iii. M/s. H.R Brothers
- 3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
1.	M/s.Malik & Co.	Rs.6,92,541/-	Rs.13,860/-	P.O # 9809182 dt: 14-04-2014 from HBL Malir Cantt. Branch Karachi
2.	M/s.Kashif Engg. Works	Rs.7,06,392/-	Rs.20,000/-	P.O # 7627890 dt: 25-03-2014 from UBL Model Colony Branch Karachi
3	M/s.H.R Brothers	Rs.7,13,456/-	Rs.22,000/-	P.O # 6983795 dt: 16-12-2013 from UBL Drigh Road Township Branch Karachi

- 4. The bids do not contain any over-writing or cutting.
- 5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the note of thanks to and from the chair.

(Tario Akbar)

Accounts Officer (E&M-W)
Member / Secretary

(Saif-ul-Haque)

Additional Director Internal

Audit – KMC Member

(Maqsood Ahmed Shaikh)

Superintending Engineer/(KMC)

Member

(Noor Mohammad Choohan)

Chief Engineer (E&M-W)

Member

(Abdul Raheem Khatti)

Chief Engineer (IPD)

∠ Convener

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Name of Work: CONSTRUCTION OF BOUNDARY WALL IN FRONT OF "H & G" TYPE QUARTERS AT COD FILTER PLANT STAFF COLONY

Bid Opening Meeting: 14-04-2014 at 2.30 P.M

Name of Bidder M/s.Malik & Co.

S.No	Eligibility	Yes	No
1	Relevant experience	V	X
2	Financial Turnover	\mathcal{V}	×
3	Registration with Income Tax	V	X
4	Registration with Sales Tax where applicable.	-	_

Name of Bidder M/s.Kashif Engg. Works

S.No	Eligibility	Yes	No
1	Relevant experience		У
2	Financial Turnover	V	X
3	Registration with Income Tax	V	X
4	Registration with Sales Tax where applicable.		_

Name of Bidder M/s.H.R Brothers

S.No	Eligibility	Yes	No
1	Relevant experience	V	×
2	Financial Turnover	V	Ý
3	Registration with Income Tax	V	X
4	Registration with Sales Tax where applicable.	/	

(Tarjo Akbar)
Accounts Officer (E&M-W)
Nember / Secretary

(Saif-ul-Haque) Additional Director Internal Audit – KMC Member (Maqsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Abdul Kaheem Klatti Chief Engineer (IPB)

Convener

(Noor Mohammad Choohan) Chief Engineer (E&M-W) Member

COMPARATIVE STATEMENT

Name of Work: CONSTRUCTION OF BOUNDARY WALL IN FRONT OF "H & G" TYPE QUARTERS AT COD FILTER PLANT STAFF COLONY

Ouantity Rate Per Amount Rate	Item	Description of Work		Estimated Cost	ed Cost		M/s.Ma	M/s.Malik & Co.	M/s.Kas	M/s.Kashif Engg.	M/s.H.R	M/s.H.R Brothers
Excavation in foundation of building bridges & other saturative depelling dressing re-filling around structure with excavated earth watering & realing around structure with excavated earth watering & realing around structure with excavated earth watering & resonance arth watering & remaing lead upto 5-0'feet. 2800 Cft 3176.25 %0Cft 8.893.50 3176.00 8.892.80 3239.52 9,070.66 3271.92 Cement concerte baric or stone bellast 1/2 to 2' gauge 1.438 S8 Cft 9416.28 %Cft 55.367.73 9416.00 55.366.08 9604.32 56.473.40 9700.36 Providing & Laying 1.356 Cement sand morter in plinth & foundation iv racking out joints et complete. 1155 Cft 14268.53 %Cft 164.801.52 14268.00 164.795.40 14553.36 168.091.31 14698.89 PL 1:35 Cement concerte solid block masony set in 1:6 cement sand morter in plinth & foundation iv concerte work solid block masony wall 6" below in thickness set in 1:6 Cement plaster 1:6 upto 112 R40.51 185.354.40 15770.0 185.304.00 1255.00 189.000.00 1272.62 Cement plaster 1:6 upto 12 R40.51 185.354.40 1206.00 185.304.00 1255.00 189.000.00 1272.62 CONTINUENT CONTINUEN	ž		Quantity	Rate	Per	Amount	Rate	Amount	Rate	Amount	Rate	Amount
building bridges & other saturations of depleng tressing structure vich expelling dressing revealed earth watering & 1376.25 %0Cft 8,893.50 3176.00 8,892.80 3239.52 9,070.66 3271.92 Cement concert baric or stone ballast 1/2 to 2" gauge 1.4:8 588 Cft 9416.28 %Cft 55,367.73 9416.00 55,366.08 9604.32 56,473.40 9700.36 Providing & Laying 1.3:6 Cement concrete solid block masonry set in 1:6 cement solid block masonry wall 6" below in thickness set in 1:6 Cement Concrete work solid block masonry wall 6" below in thickness set in 1:6 Cement Concrete work solid block masonry wall 6" below in thickness set in 1:6 Cement plaster 1:6 upto 12 8400 Sft 187,710.01 %0Cft 278,200.46 157700 278,182.80 160854 283,746.46 16246.54 Cement plaster 1:6 upto 12 8400 Sft 185,354.40 2206.00 185,304.00 2250.00 189,000.00 2272.62 leigh 1/2" thick. TOTAL QUOTED/CORRECTED CORRECTED	-	Excavation in foundation of									·	
strucutre i/c deghelling dressing re-filling around structure with reaming the anound structure with reaming lead upto 5-0 fet. Cement concert baric or stone ballast 1/2 to 2" gauge 1:4:8 Providing & Laying 1:3:6 Cement Concrete solid block masoury set in 1:6 PL 1:3:6 Cement Concrete solid block masoury wall 6" below in thickness set in 1:6 CM in G.F structure i/c racking out joints et complete 1764 Cft 157710.01 %0Cft 278.200.46 157700 185,304.00 2250.00 189,000.00 2272.62 Cement plaster 1:6 upto 12" Round Sft 185,354.40 2206.00 185,304.00 2250.00 189,000.00 2272.62 Cement plaster 1:6 upto 12" Round Sft 185,354.40 2206.00 185,304.00 2250.00 189,000.00 2272.62 Cement plaster 1:6 upto 12" Round Sft 185,354.40 2206.00 185,304.00 2250.00 189,000.00 2272.62 Cour. include Complete 1764 Cft 157710.01 %0Cft 185,354.40 2206.00 185,304.00 2250.00 189,000.00 2272.62 Cement plaster 1:6 upto 12" Round Sft 185,354.40 2206.00 185,304.00 2250.00 189,000.00 2272.62 Cour. include Complete 1764 Cft 157710.01 %0Cft 185,354.40 2206.00 185,304.00 2250.00 189,000.00 2272.62 Cour. include Complete 1764 Cft 157710.01 %0Cft 278,254.10		building bridges & other										
re-filling around structure with sexavated earth watering & 2800 Cft 3176.25 %0Cft 8.893.50 3176.00 8.892.80 3239.52 9,070.66 3271.92 Cement concert baric or stone ballast 1/2 to 2" gauge 14.38 588 Cft 9416.28 %Cft 55,367.73 9416.00 55,366.08 9604.32 56,473.40 9700.36 Providing & Laying 1.3.6 Cement Concrete solid block masonry set in 1:6 Cement Concrete solid block masonry wall 6" below in hickness set in 1:6 CM in G.F structure ic racking out joints & curing etc complete 1764 Cft 157710.01 %0Cft 278.200.46 157700 278.182.80 160854 283.746.46 162462.54 Cement plaster 1:6 upto 12 R400 Sft 185.354.40 2206.00 185,304.00 2250.00 189,000.00 2272.62 heigh 1/2" thick. SAY 692.617.61 692.617.61 692.541.08 706.381.82 CDC Concrete with the complete 1764 Cft 1700 1700 1700 1700 1700 1700 1700 170	_	sstrucutre i/c degbelling dressing						_				
Excavated earth watering & reaming lead upto 5-0' feet. 2800 Cft 3176.25 %0Cft 8,893.50 3176.00 8,892.80 3239.52 9,070.66 3271.92		re-filling around structure with										
Cement concert baric or stone 2800 Cft 3176.25 9.60Cft 8.895.50 3176.00 8.892.80 3239.52 9.070.66 3271.92				-						,		
Cement concert baric or stone Deallast 1/2 to 2" gauge 1:4:8 588 Cft 9416.28 %Cft 55,367.73 9416.00 55,366.08 9604.32 56,473.40 9700.36 Providing & Laying 1:3:6 Cement Concrete solid block masonry set in 1:6 cement sand morter in plinth & foundation i/c racking out joints etc complete. 1155 Cft 14268.53 %Cft 164,801.52 14268.00 164,795.40 14553.36 168,091.31 14698.89 P/L 1:3:6 Cement Concrete work solid block masonry wall complete 1764 Cft 157710.01 %OCft 278,200.46 157700 278,182.80 160854 283,746.46 162462.54 Cement plaster 1:6 upto 12 8400 Sft 185,354.40 2206.00 185,304.00 2250.00 189,000.00 2272.62 Cement plaster 1:6 upto 12 8400 Sft 2206.00 892,611.61 692,541.08 706,381.82 Cost		reaming lead upto 5-0' feet.	2800 Cft		%0Cft	8,893.50	3176.00	8,892.80	3239.52	9,070.66	3271.92	9,161.38
ballast 1/2 to 2" gauge 1:4:8 588 Cft 9416.28 %Cft 55,367.73 9416.00 55,366.08 9604.32 56,473.40 9700.36 Providing & Laying 1:3:6 Cement Concrete solid block masonry set in 1:6 cement sand morter in plinth & foundation i/c racking out joints etc complete. 1155 Cft 14268.53 %Cft 164,801.52 14268.00 164,795.40 14553.36 168,091.31 14698.89 P/L 1:3:6 Cement Concrete work solid block masonry wall 6" below in thickness set in 1:6 CM in G.F structure i/c racking out joints & curing etc complete 1764 Cft 157710.01 %0Cft 278,200.46 157700 278,182.80 160854 283,746.46 162462.54 Cement plaster 1:6 upto 12" 8400 Sft 2206.60 %Sft 185,354.40 2206.00 185,304.00 2250.00 189,000.00 2272.62 heigh 1/2" thick. TOTAL QUOTED/CORRECTED CORRECTED 692,617.61 692,617.61 2nd	7	Cement concert baric or stone									0	6
Providing & Laying 13:6 Provide & Laying 14:6 Provide & La		ballast 1/2 to 2" gauge 1:4:8	588 Cft	9416.28	%Cft	55,367.73	9416.00	55,366.08	9604.32	56,473.40	9700.36	57,038.12
Cement Concrete solid block masonry set in 1:6 cement sand morter in plinth & foundation i/c racking out joints etc complete. 1155 Cft 14268.53 %Cft 164,801.52 14268.00 164,795.40 14553.36 168,091.31 14698.89	3	Providing & Laying 1:3:6		-		_			<u> </u>			
masonry set in 1:6 cement sand morter in plinth & foundation i/c racking out joints etc complete. 1155 Cft 14268.53 %Cft 164,801.52 14268.00 164,795.40 14553.36 168,091.31 14698.89 P/L 1:3:6 Cement Concrete work solid block masonry wall 6" below in thickness set in 1:6 WOK masonry wall 6" below in thickness set in 1:6 \$400.00 \$\text{cm}\$ \$c		Cement Concrete solid block								_		
morter in plinth & foundation i/c racking out joints etc complete. 1155 Cft 14268.53 %Cft 164,801.52 14268.00 164,795.40 14553.36 168,091.31 14698.89 P/L 1:3:6 Cement Concrete work solid block masonry wall 6" below in thickness set in 1:6 A CM in G.F structure i/c racking out joints & curing etc complete 1764 Cft 157710.01 %0Cft 278,200.46 157700 278,182.80 160854 283,746.46 162462.54 Cement plaster 1:6 upto 12" heigh 1/2" thick. 8400 Sft 2206.60 %Sft 185,354.40 2206.00 185,304.00 2250.00 189,000.00 2272.62 TOTAL QUOTED / CORRECTED CORRECTED COST SAY 692,617.61 692,541.08 706,381.82 706,381.82 COST COST Total A St A St A St A St A St		masonry set in 1:6 cement sand					_					
racking out joints etc complete. 1155 Cft 14268.53 %Cft 164,801.52 14268.36 168,091.31 14698.89 P/L 1:3:6 Cement Coment		morter in plinth & foundation i/c							•			
P/L 1:3:6 Cement Concrete work solid block masonry wall 6" below in thickness set in 1:6 6" below in thickness set in 1:6 6 below in thickness set in 1:6 CM in G.F structure i/c racking out joints & curing etc complete 1764 Cft 157710.01 %0Cft 278,182.80 160854 283,746.46 162462.54 Cement plaster 1:6 upto 12" heigh 1/2" thick. 8400 Sft 185,354.40 2206.00 185,304.00 2250.00 189,000.00 2272.62 TOTAL QUOTED / CORRECTED 692,617.61 692,617.61 692,541.08 706,381.82 706,382 COST SAY 18t 2nd 2nd		racking out joints etc complete.	1155 Cft	14268.53	%Cft		14268.00	164,795.40	14553.36	168,091.31	14698.89	169,772.18
work solid block masonry wall 6" below in thickness set in 1:6 work solid block masonry wall 6" below in thickness set in 1:6 6	4	P/L 1:3:6 Cement Concrete						-	·		-	
6" below in thickness set in 1:6 CM in G.F structure i/c racking CM in G.F structure i/c racking out joints & curing etc complete I 764 Cft		work solid block masonry wall										
CM in G.F structure i/c racking out joints & curing etc complete 1764 Cft lossy 15710.01 %0Cft lossy 278,200.46 157700 278,182.80 160854 283,746.46 162462.54 Cement plaster 1:6 upto 12' heigh 1/2" thick. 8400 Sft lossy 2206.60 %Sft lossy 2206.00 185,354.40 2206.00 185,304.00 2250.00 189,000.00 2272.62 TOTAL QUOTED/CORRECTED cost 692,617.61 692,541.08 706,381.82 706,381.82 706,382 COST SAY 692,617.61 45t 706,381.82 706,382		6" below in thickness set in 1:6	_									
out joints & curing etc complete 1764 Cft 157710.01 %0Cft 278,200.46 157700 278,182.80 160854 283,746.46 162462.34 Cement plaster 1:6 upto 12' heigh 1/2" thick. 8400 Sft 2206.60 %Sft 185,354.40 2206.00 185,304.00 2250.00 189,000.00 2272.62 TOTAL QUOTED / CORRECTED 692,617.61 692,517.61 706,381.82 706,381.82 COST SAY 692,617.61 706,381 706,382		CM in G.F structure i/c racking	•								0	0000
Cement plaster 1:6 upto 12" 8400 Sft 2206.60 85.354.40 2206.00 185,304.00 2250.00 189,000.00 2272.62 heigh 1/2" thick. TOTAL QUOTED/CORRECTED 692,617.61 692,541.08 706,381.82 706,381.82 COST SAY 692,617.61 692,541.08 706,382 706,382 1 SAY 1 SAY 2nd 2nd		out joints & curing etc complete		157710.01	%0Cft	278,200.46	157700	278,182.80	160854	283,746.46	162462.54	76.585.987
8400 Sft 2206.60 706,381.82 8400 Sft 2206.60 185,304.00 2250.00 189,000.00 2272.62 706,381.82 692,617.61 692,541.08 706,381.82 706,382 706,382 706,382 706,382 706,382	S	Cement plaster 1:6 upto 12'	-							9	i i	00000
692,617.61 692,541.08 706,381.82 71 7 692,618 692,541 706,382 7 15t 2nd		heigh 1/2" thick.		2206.60	%Sft	185,354.40	2206.00	185,304.00	2250.00	189,000.00	22./2.62	190,900.08
SAY 692,618 692,541 706,382 1st 2nd		TOTAL QUOTED / CORRECTED				12 612 612		602 541 08		706 381 82		713.455.67
692,618 692,541 706,382 1st 2nd	_	COST				072,017.01		07.11.00				017
2nd		SAY	7			692,618		692,541		706,382		/13,456
								1st		2nd		3rd/

(Tarig Attan)
Accounts Officer (E&M-W) Marfiber / Secretary

Addl. Director Internal Audit KMC - Member (Saif-ul-Haque)

(Maqsood Ahmed Shaikh) Superintending Engineer (K.M.C) Member

(Noor Muhammad Choohan Chief Engineer (E&M-W) Member

(Abdul Raylim M) Chief Engineer (Convener