




KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE CHIEF ENGINEER (IP&D)


BID EVALUATION REPORT


1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.19360 I.D No. /2014
3	Tender Description/Name of Work/Item	PROVIDING/LAYING, REPLACEMENT & LOWER DOWN 4" DIA OLD AND RUSTED C.I. WATER LINE BY 110 MM P.E PIPE LINE AND REPAIR WATER LEAKAGES AND SLUICE VALVE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN BLOCK-6 PECHS IN JAMSHED TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	3 Nos
7	Total Bid Received	3 Nos
8	Technical Bid Opening Date (if applicable)	N/A
9	No. of Bid Technically Qualified (if applicable)	N/A
10	(s) rejected	One
11	Financial Bid Opening Date	1/4/2014
12	Bid Evaluation Report	


NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
Ms. Aimen Builders	(0.02% Below) Rs. 997,286/-	1st Lowest	@ 0.20% Below	Substantially Responsive	P.O # 11518339 Dt: 18/03/2014 Rs. 20,000/- ABL Khayaban-e-Jami Br
Ms. A.S. Builders	(0.02 % Above) Rs.1,001,283/-	2nd Lowest	@ 0.20% Above	Substantially Responsive	P.O # 6394485 Dt: 18/03/2014 Rs. 21,000/- HBL DHA Phase IV Br
Ms. P.M Zayan Construction Co.	(3.5% Above) Rs. 1,034,260/-	3rd Lowest	@ 3.5% Above	UnResponsive due to unqualified	P.O not Attached


All concerned bidder are being informed accordingly.
The Committee and recommended for Sanction from Competent Authority.


(Muhammad Nawaz Khan),
Accounts Officer (South)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member





(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Muhammad Arif)
Chief Engineer (South)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD),
(Convener)

COMPARATIVE STATEMENT
NAME OF WORK: PROVIDING/LAYING, REPLACEMENT & LOWER DOWN 4" DIA OLD AND RUSTED C.I. WATER LINE BY 110 MM P.E PIPE
LINE AND REPAIR WATER LEAKAGES AND SLUICE VALVE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN BLOCK-6 PECHS IN
JAMSHED TOWN

S.No	Description of Work	Engineer's Estimate				M/s. Aimen Builders		M/s. A.S. Builders	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Dismantling and removing road matting Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sites of true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft. (1.52m) and lead upto one chain(30.5m).	1800.00 Cft	605.00	% Cft	10,890.00	605.00	10,890.00	605.00	10,890.00
2	Excavation for pipe line in trenches and pits in wet silt soils clay or mud including trimming and dressing site of true alignment and shape leveling of bed trenches to correct level and grade, cutting, joint holes and disposal of surplus earth within a one chain as directed by the engineer incharge. Providing fence, light flags and temporary crossing for non vehicular traffic wherever required lift up to 5 ft. (1.52m) lead up to one chain. (30.5m)	8000.00 cft	4,650.00	% 0 Cft	37,200.00	4,650.00	37,200.00	4,650.00	37,200.00
3	Excavation for pipe line in trenches and pits in by hard rocks by hammering and chiseling including trimming and dressing site of true alignment and shape leveling of bed dof trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by the engineer incharge. Providing fence, lights flags and temporary crossing for non-vehicular traffic wherever required lift upto 5 ft. (1.52m) lead upto one chain (30.5m)	772.75 Cft	5,400.00	% 0 Cft	4,172.85	5,400.00	4,172.85	5,400.00	4,172.85
4	Excavation for pipe line in trenches and pits in by hard rocks by hammering and chiseling including trimming and dressing site of true alignment and shape leveling of bed dof trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by the engineer incharge. Providing fence, lights flags and temporary crossing for non-vehicular traffic wherever required lift upto 5 ft. (1.52m) lead upto one chain (30.5m)	2000.00 Cft	24,150.00	% 0 Cft	48,300.00	24,150.00	48,300.00	24,150.00	48,300.00

NAME OF WORK: PROVIDING/LAYING, REPLACEMENT & LOWER DOWN 4" DIA OLD AND RUSTED C.I. WATER LINE BY 110 MM P.E PIPE
 LINE AND REPAIR WATER LEAKAGES AND SLUICE VALVE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN BLOCK-6 PECHS IN
 JAMSHED TOWN

S.No	Description of Work	Engineer's Estimate				M/s. Aimen Builders		M/s. A.S. Builders	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
5	P/L & fixing in trench i/c fitting jointing and testing its complete in all respect the high Density polyethylene P.E. pipe (HDPE-100) for S/S conforming ISO-4427/Din-8074-8075 B.S.3580 & PSI 3051(PN-10)... 110 MM P.E. pipe	1200.00	268.00	per ft	321,600.00	268.00	321,600.00	268.00	321,600.00
6	Full hire charges of the pumping set per day i/c of wages of driver and Assistant fuel or electric energy plate forms required for placing pumps etc at lower depth with suction and delivery pipe for pumping out water found at various depths from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set out water from 10 HP deep trenches.	12.00	1,500.00	per day	18,000.00	1,500.00	18,000.00	1,500.00	18,000.00
7	P/C-1 Sluice valve heavy pattern (test pressure 21.0 Kg/Sq.cm or 300 lb/Sq.Inch) Imported..... 12" dia 4" dia	2.00 Nos 5.00 Nos	78,000.00 5,460.00	Each Each	156,000.00 27,300.00	78,000.00 5,460.00	156,000.00 27,300.00	78,000.00 5,460.00	156,000.00 27,300.00
8	Fixing of Sluice valves with 2 cast iron tail pieces one end flanged and other with soaked including the cost of nuts bolts and rubber packing. labour etc complete..... 12" dia 4" dia	2.00 Nos 5.00 Nos	3,821.00 1,532.00	Each Each	7,642.00 7,660.00	3,821.00 1,532.00	7,642.00 7,660.00	3,821.00 1,532.00	7,642.00 7,660.00
9	Manufacturing of S.Steel spindle and gun metal nut bolt rubber and gutka etc complete... 18" dia	2.00 Nos	23,820.00	Each	47,640.00	23,820.00	47,640.00	23,820.00	47,640.00
10	Repair of leaking joints (External Vatta) on P/RCC pipe of various diameter i/c cost of excavation, laborsealing material gunny bags de-watering and refilling of the excavated stuff etc complete... 18" dia	6.00 Nos	13,841.00	Each	83,046.00	13,841.00	83,046.00	13,841.00	83,046.00

15/02/2022

W/S

W/S

W/S

NAME OF WORK: PROVIDING/LAYING, REPLACEMENT & LOWER DOWN 4" DIA OLD AND RUSTED C.I. WATER LINE BY 110 MM P.E PIPE
 LINE AND REPAIR WATER LEAKAGES AND SLUCE VALVE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN BLOCK-6 PECHS IN
 JAMSHED TOWN

S.No	Description of Work	Engineer's Estimate				M/s. Aimen Builders		M/s. A.S. Builders	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
11	Sand Hero or any other source etc. 12" dia	2.00 Nos	9,716.00	Each	19,432.00	9,716.00	19,432.00	9,716.00	19,432.00
	Providing chamber inside dimension with 24" X 24" C.I. cover and frame weighing 50 kg with looking arrangement with fixing in R.C.C. 1:2:4 slab 6" slab with 1/2" dia tor bars 6" c/c bent up 1/4" dia @ 8" c/c distribution bars both ways 12" thick C.C 1:3:6, in foundation RCC walls set and 1.6 C.M 6" dia thick C.C 1:3:6 in foundation in 1" thick 1:2:4 flooring 1/2" thick C.P 1:3 to all inside wall surface and to top including providing and fixing C.I foot rest at every one feet beyond 2-1/2 feet eep curving excavation, back filling and disposal of surplus earth etc complete..... 4X4X4' 6X6X6'	1863.72 Cft	2,425.00	% Cft	45,195.21	2,425.00	45,195.21	2,425.00	45,195.21
12	Refilling the excavated stuff in trenches 6" thick layer including watering ramming to full compaction etc. complete.	3.00 Nos	28,357.00	Each	85,071.00	28,357.00	85,071.00	28,357.00	85,071.00
	Say	1.00 Nos	55,923.00	Each	55,923.00	55,923.00	55,923.00	55,923.00	55,923.00
13		8772.75 cft	2,760.00	% 0 Cft	24,212.79	2,760.00	24,212.79	2,760.00	24,212.79
					999,284.85		999,284.85		999,284.85
					999,285		999,285		999,285
					0.2% below	997,286	0.2% Above	1,001,283	

(Muhammad Nawaz Khan)
 Accounts Officer (South)
 Member/Secretary

(Muhammad Arif)
 Chief Engineer (South)
 Member

(Safiq-ul-Haque)
 Additional Director Internal
 Audit - KMC Member

(Abdul Rahim Khattai)
 Chief Engineer (IPD), (Convenor)


(Magsood Ahmed Shakh)
 Superintending Engineer (KMC)
 Member

B403036

1000/-



Re



20 MAY 2014

118195

ZAHID AHMED ZAHID
Advocate L.C. # 1454 P.C.


S.V.L. No: 253

Signed, Sealed and Delivered by the.

For and on behalf of
EMPLOYER

MUHAMMAD ARIF
CHIEF ENGINEER (SOUTH)
KW&SB.


WITNESS OF EMPLOYER



AFTAB ALAM
SUPERINTENDING ENGINEER
JAMSHED TOWN DIST. SOUTH
K.W.&.S.B


For and on behalf of
CONTRACTOR


ANIQA AFIQUE-UR- REHMAN
MANAGING PARTNER
M/S. AIMEN BUILDERS

WITNESS OF CONTRACTOR


M/S. Sabar Enterprises
PROJECT COORDINATOR


MASOOD KAZMI
EXECUTIVE ENGINEER (WATER)
JAMSHED TOWN, DISTRICT SOUTH,
K.W.&.S.B.



100
Rupees

20 MAY 2014

ZAHID MEHMOOD


Advocate L.C. # 494 H.C.

S.V.L. No. 253

18194

NOW this Agreement witnesses as follows:-

1. In this Agreement words and expression shall have the same meanings as are respectively assigned to them in the conditions of Contract hereinafter referred to.
2. The following documents which for the purpose of identification have been signed by **MRS. ANIOA ATIQUE-UR-REHMAN** on behalf of the contractor and by **MR. MUHAMMAD ARIF, DISTRICT SOUTH, KW&SB,** on behalf the EMPLOYER all of which shall be deemed to form and be read and construed as part of this Agreement.
 - a). This Form of Agreement.
 - b). Employer letter of Acceptance No.CE/DS/W&S/LOA/KW&SB/2014/ 77 dated: 20-5-2014.
 - c). The Tender.
 - d). The conditions of the Particular Application - Part-II-A & II-B.
 - e). The General Conditions - Part-I.
 - f). The Drawings.
 - g). The specifications and
 - h). The Priced Bill of Quantities.
3. In consideration of the payments to be made by the EMPLOYER to the CONTRACTOR has hereinafter mentioned, the CONTRACTOR hereby covenants with the EMPLOYER to execute and complete the WORK and to remedy any defects therein and maintaining the same in conformity in all respects with the provisions of the CONTRACT.
4. THE EMPLOYER hereby covenants to pay to the CONTRACT in the manner prescribed by the CONTRACT.



20 MAY 2014

ZAHID MICONTRACT AGREEMENT

Advocate L.C. # 494 H.C.

S.V.L. No. 75

18193

This CONTRACT AGREEMENT made the 20th day of May 2014, between the **Karachi Water & Sewerage Board (KW&SB)**, Government of Sindh, Represented by its Chief Engineer, District South, KW&SB, (hereinafter called the "Employer" which expression shall wherever the context so admits or required to deemed to include their successor) on the one part as first Party **M/s. AIMEN BUILDERS** having their office at D-36, Block-B, North Nazimabad Karachi, Represented by the **MRS. ANIQA ATIQUE-UR-REHMAN**, hereinafter called the "Contractor" (which expression shall wherever the context so admit or required be deemed to include their Executors. Administrators. Successors and permitted Assignees) on other part as second party.

WHEREAS the Employer is desirous to execute the work By "**PROVIDING / LAYING, REPLACEMENT & LOWER DOWN 4" DIA OLD AND RUSTED C.I WATER LINE BY 110 MM P.E PIPE LINE AND REPAIR WATER LEAKAGES OF WATER SUPPLY SYSTEM IN BLOCK-6, PECHS IN JAMSHED TOWN**" Under KW&SB'S OWN FUNDED PROGRAMME and has accepted the Tender of the CONTRACTOR for **Rs.9,97,286/= (RUPEES NINE LACS NINETY SEVEN THOUSAND TWO HUNDRED EIGHTY SIX ONLY)**, for the construction and completion of such WORKS and the remedying of an defects therein. The tender called upon through Authority's Website of SPPRA Rule-2010 under Serial NO.19360.

AND WHEREAS THE CONTRACTOR has already deposited 2% Pay Order for amounting to **Rs.20,000/=**, vide Pay Order No.11518339, dated: **18-03-2014**, issued from **Allied Bank Khayaban-e-Jami Branch** deposited by the contractor and remaining **8% for amounting to Rs.79,729/=** will be deducted from his bill, the same will be kept with the EMPLOYER till the maintenance period of the work for the due fulfillment of the CONTRACTOR. Further 1% Water Charges will also be deducted from his bill as per Standard Operating Procedure.



KARACHI WATER & SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER (WATER) JAMSHED TOWN
K.M.C MARKET S.M.C.H SOCIETY, BLOCK-B, KARACHI.

No. E.E/JT/WD/KW&SB/2014/1129.

Dated: 27/5/14.


M/s. Aimen Builders,
D-36, Block-B, North Nazimabad,
Karachi.

WORK ORDER

SUBJECT:- **PROVIDING / LAYING, REPLACEMENT & LOWER DOWN 4" DIA OLD AND RUSTED C.I WATER LINE BY 110 MM P.E PIPE LINE AND REPAIR WATER LEAKAGES OF WATER SUPPLY SYSTEM IN BLOCK-6, PECHS IN JAMSHED TOWN.**

Consequent upon the submission of the formal acceptance of your side the Condition of Contract and Letter of Acceptance, you are here by directed to commence the work in strict accordance with the contract with shall be reckoned from the receipt of this letter and get completed within 15 Days, in case of any unjustified delay the penalty will be imposed Rs.1000/= Per Day.

Please acknowledge the receipt of the letter by signature in the space provided below.


EXECUTIVE ENGINEER (W/D)
JAMSHED TOWN DISTRICT SOUTH
(KW&SB)

Copy to:-

1. Chief Engineer District South.
2. Superintending Engineer District South.
3. Budget Office, KW&SB.
4. Office Copy.

RECEIVED THE LETTER

Signature _____ 

Name: Aimen Builders. _____

Proprietor: _____

Dated: _____



KARACHI WATER AND SEWERAGE BOARD
OFFICE OF THE EXECUTIVE ENGINEER (W/D)
(JAMSHED TOWN SOUTH)

SUBJECT: - PROVIDING/LAYING, REPLACEMENT & LOWER DOWN 4" DIA OLD & RUSTED C.I. WATER LINE BY 110 MM P.E PIPE LINE & REPAIR WATER LEAKAGES & SLUICE VALVE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN BLOCK-6 PECHS IN JAMSHED TOWN.

M/S. Amer Builders
 Issued to M/s.
 Receipt No. 63 Dated: 26-03-2014.
 Amount of Rs. 1000/- Time limit 15 days.
 Sig. of Issuing Authority.

Estimate Cost. Rs.9,99,285/=
 Tender Cost. Rs.1000/=
 Time Limit. 15 days.
 Penalty. Rs.1000/=

[Signature]
 TENDER CLERK
 Finance Department
 K. W. & S. B.

S.NO	DESCRIPTION	QUANTITY	RATE	PER	AMONT
1.	Dismantling and removing road matting.	1800 Cft	605.00	%Cft	10,890.00
2.	Excavation for pipe line in trenches and pits in all kind of soils of murum including trimming and dressing site of true alignment and shape leveling of bed of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by the engineering Incharge. Providing fence, lights flags and temporary crossing for non non-vehicular traffic wherever required lift up to 5 ft (1.52m) lead up to one chain (30.5m).	8000 Cft	4650.00	%Cft	37,200.00
3.	Excavation for pipe line in trenches and pits in wet silt soils clay or mud including trimming and dressing site of true alignment and shape leveling of bed of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by the engineering Incharge. Providing fence, lights flags and temporary crossing for non non-vehicular traffic wherever required lift up to 5 ft (1.52m) lead up to one chain (30.5m).	772.75 Cft	5400.00	%Cft	4,172.85
4.	Excavation for pipe line in trenches and pits in by hard rock by hammering and chiseling including trimming and dressing site of true alignment and shape leveling of bed of trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by the Engineering Incharge providing fence, lights flags and temporary crossing for non-vehicular traffic wherever required lift upto 5ft (1.52m) lead upto one chain (30.5m).	2000 Cft	24150.00	%Cft	48,300.00
5.	P/L & fixing in trench i/c fitting jointing & testing its complete in all respect the high Density polyethylene P.E. pipe (HDPE-100) for S/S confirming ISO-4427/ Din-8074-8075 B.S.3580 & PSI 3051 (PN-10)... 110 MM P.E. pipe.	1200 Rft	268.00	p/Rft	3,21,600.00
6.	Full hire charges of the pumping set per day inclusive of wage of driver and assistant fuel or electric energy plate forms required for placing pumps etc. at lower depth with suction and delivery pipes for pumping out water found at various depths from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set out water from 10 HP deep trenches.	12 days	1500.00	p/day	18,000.00
7.	P/C-I Sluice valve heavy pattern (test pressure 21.0 Kg/Sq.com or 300 lb/Sq.Inch) (Imported).....12" dia.4" dia	02 Nos 05 Nos	78000.00 5460.00	Each Each	1,56,000.00 27,300.00
8.	Fixing of sluice valves with 2cast iron tail pieces one end flanged and other with socked including the cost of nuts bolts and rubber packing, labour etc complete..... 12" dia4" dia	02 Nos 05 Nos	3821.00 1532.00	Each Each	7,642.00 7,660.00

[Handwritten signatures and marks]

9.	Manufacturing of S.steel spindle and gun metal, nut bolt rubber and gutka etc complete.....18"dia.	02 Nos	23820.00	Each	47,640.00
10.	Repair of leaking joints (External vatta) on PRCC pipe of various diameter i/c the cost of excavation, labor, sealing material gunny bags de-watering and refilling of the excavated stuff etc complete.....18"dia.	06 Nos 02 Nos	13841.00 9716.00	Each Each	83,046.00 19,432.00
11.	Sand Here or any other source etc.	1863.72 Cft	2425.00	%Cft	45,195.21
12.	Providing chamber inside dimension with 24" x 24" C.I cover and frame weighting 50 Kg with loading arrangement with fixing in R.C.C. 1:2:4 for 6" slab with 1/2" dia top bars 6" dia bent up 17" dia @ 8" c/c distribution bars both ways 12" thick C.C 1:3:6 in foundation RCC walls set and 1:6 C.M. 6" dia thick C.C 1:3:6 in foundation in 1" thick 1:2:4 flooring 1/2" thick C.P 1:3 to all inside wall surface and to top including providing and fixing C.I. foot rest at every one feet beyond 2-1.2 feet depth during excavation, back filling and disposal of surplus earth etc complete.....	03 Nos 01 No	28357.00 55923.00	Each Each	85,071.00 55,923.00
13.	Refilling the excavated stuff in trenches 6" thick layer including watering ramming to full compaction etc.	5772.75 Cft	2760.00	%Cft	24,212.79
Total= Rs.9,99,284.85					
Say= Rs.9,99,285.00					

I/ We hereby quoted the rate 0.2% above/below the Schedule of Rates.
 Signature of Contractor. [Signature]

Address. 0-36. B" Block North Nazimabad (M/s. Aimen Builders).

E-Mail Address. _____
 Telephone No. _____

[Signature]
 EXECUTIVE ENGINEER (W/D)
 JAMSHED TOWN, K.W.S.S.B.

1. Tender RECEIVED IN SEALED COVER/ UNSEALED COVER
2. Rate Quoted @ Rs 0.2% Below
3. Cutting or over Writing is not Found / Found
4. Pay Order Attached / Not Attached

P.O. No. 11518339 DT. 18-03-14 20,000/- ABL Khajaboh - Jamsh

[Signature] AD.D.I.V (KMC)
[Signature] S.E.(KMC)
[Signature] C.E.(P&D)

SINDH PUBLIC PROCUREMENT REGULATORY AUTHORITY

CONTRACT EVALUATION FORM

TO BE FILLED IN BY ALL PROCURING AGENCIES FOR PUBLIC CONTRACTS OF WORKS, SERVICES & GOODS

- 1) NAME OF THE ORGANIZATION / DEPTT. KW&SB.
- 2) PROVINCIAL / LOCAL GOVT./ OTHER LOCAL GOVERNMENT
- 3) TITLE OF CONTRACT PROVIDING / LAYING, REPLACEMENT & LOWER DOWN 4"
- 4) TENDER NUMBER SR.19360.
- 5) BRIEF DESCRIPTION OF CONTRACT Improvement of Water Supply System.
- 6) FORUM THAT APPROVED THE SCHEME M.D KW&SB.
- 7) TENDER ESTIMATED VALUE Rs.9,99,285/=
- 8) ENGINEER'S ESTIMATE
(For civil works only) Rs.9,98,975/=
- 9) ESTIMATED COMPLETION PERIOD (AS PER CONTRACT) 15 Days.
- 10) TENDER OPENED ON (DATE & TIME) 01/04/2014.
- 11) NUMBER OF TENDER DOCUMENTS SOLD 03 Nos.
(Attach list of buyers)
- 12) NUMBER OF BIDS RECEIVED 03 Nos.
- 13) NUMBER OF BIDDERS PRESENT AT THE TIME OF OPENING OF BIDS 03 Nos.
- 14) BID EVALUATION REPORT Copy Enclosed.
(Enclose a copy)
- 15) NAME AND ADDRESS OF THE SUCCESSFUL BIDDER M/s. Aimen Builders.
- 16) CONTRACT AWARD PRICE Rs.9,97,286/=
- 17) RANKING OF SUCCESSFUL BIDDER IN EVALUATION REPORT
(i.e. 1st, 2nd, 3rd EVALUATION BID). 1st Lowerst.

18) METHOD OF PROCUREMENT USED : - (Tick one)

- a) SINGLE STAGE – ONE ENVELOPE PROCEDURE _____ Domestic Local
- b) SINGLE STAGE – TWO ENVELOPE PROCEDURE _____
- c) TWO STAGE BIDDING PROCEDURE _____
- d) TWO STAGE – TWO ENVELOPE BIDDING PROCEDURE _____

PLEASE SPECIFY IF ANY OTHER METHOD OF PROCUREMENT WAS ADOPTED i.e. EMERGENCY, DIRECT CONTRACTING ETC. WITH BRIEF REASONS:

19) APPROVING AUTHORITY FOR AWARD OF CONTRACT M.D KW&SB.

20) WHETHER THE PROCUREMENT WAS INCLUDED IN ANNUAL PROCUREMENT PLAN?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

21) ADVERTISEMENT :

i) SPPRA Website
(If yes, give date and SPPRA Identification No.)

Yes	<input checked="" type="checkbox"/>
No	<input type="checkbox"/>

ii) News Papers
(If yes, give names of newspapers and dates)

Yes	<input type="checkbox"/>
No	<input checked="" type="checkbox"/>

22) NATURE OF CONTRACT

Domestic/ Local	<input checked="" type="checkbox"/>	Int.	<input type="checkbox"/>
--------------------	-------------------------------------	------	--------------------------

23) WHETHER QUALIFICATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

24) WHETHER BID EVALUATION CRITERIA
WAS INCLUDED IN BIDDING / TENDER DOCUMENTS?
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

25) WHETHER APPROVAL OF COMPETENT AUTHORITY WAS OBTAINED FOR USING A
METHOD OTHER THAN OPEN COMPETITIVE BIDDING?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

26) WAS BID SECURITY OBTAINED FROM ALL THE BIDDERS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

27) WHETHER THE SUCCESSFUL BID WAS LOWEST EVALUATED
BID / BEST EVALUATED BID (in case of Consultancies)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

28) WHETHER THE SUCCESSFUL BIDDER WAS TECHNICALLY
COMPLIANT?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

29) WHETHER NAMES OF THE BIDDERS AND THEIR QUOTED PRICES WERE READ OUT AT
THE TIME OF OPENING OF BIDS?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

30) WHETHER EVALUATION REPORT GIVEN TO BIDDERS BEFORE THE AWARD OF
CONTRACT?

(Attach copy of the bid evaluation report)

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

31) ANY COMPLAINTS RECEIVED
(If yes, result thereof)

Yes	
No	<input checked="" type="checkbox"/>

32) ANY DEVIATION FROM SPECIFICATIONS GIVEN IN THE TENDER NOTICE / DOCUMENTS
(If yes, give details)

Yes	
No	<input checked="" type="checkbox"/>

33) WAS THE EXTENSION MADE IN RESPONSE TIME?
(If yes, give reasons)

Yes	
No	<input checked="" type="checkbox"/>

34) DEVIATION FROM QUALIFICATION CRITERIA
(If yes, give detailed reasons.)

Yes	
No	<input checked="" type="checkbox"/>

35) WAS IT ASSURED BY THE PROCURING AGENCY THAT THE SELECTED FIRM IS NOT
BLACK LISTED?

Yes	<input checked="" type="checkbox"/>	No	<input type="checkbox"/>
-----	-------------------------------------	----	--------------------------

36) WAS A VISIT MADE BY ANY OFFICER/OFFICIAL OF THE PROCURING AGENCY TO THE
SUPPLIER'S PREMISES IN CONNECTION WITH THE PROCUREMENT? IF SO, DETAILS TO
BE ASCERTAINED REGARDING FINANCING OF VISIT, IF ABROAD:
(If yes, enclose a copy)

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------


37) WERE PROPER SAFEGUARDS PROVIDED ON MOBILIZATION ADVANCE PAYMENT IN
THE CONTRACT (BANK GUARANTEE ETC.)?

Yes	<input type="checkbox"/>	No	<input checked="" type="checkbox"/>
-----	--------------------------	----	-------------------------------------

38) SPECIAL CONDITIONS, IF ANY
(If yes, give Brief Description)

Yes	
No	<input checked="" type="checkbox"/>

Signature & Official Stamp of
Authorized Officer


MASOOD KAZMI
Executive Engineer (Water)
Jamshed Tawal, KW & SB

FOR OFFICE USE ONLY

SPPRA, Block. No.8, Sindh Secretariat No.4-A, Court Road, Karachi
Tele: 021-9205356; 021-9205369 & Fax: 021-9206291

Print

Save

Reset



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)


BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No.19360 I.D No. /2014
3	Tender Description/Name of Work/Item	PROVIDING/LAYING, REPLACEMENT & LOWER DOWN 4" DIA OLD AND RUSTED C.I. WATER LINE BY 110 MM P.E PIPE LINE AND REPAIR WATER LEAKAGES AND SLUICE VALVE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN BLOCK-6 PECHS IN JAMSHED TOWN
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	3 Nos
7	Total Bid Received	3 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
9	No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	One
11	Financial Bid Opening Date	1/4/2014
12	Bid Evaluation Report	

	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. Aimen Builders	(0.02% Below) Rs. 997,286/-	1st Lowest	@ 0.20% Below	Substantially Responsive	P.O # 11518339 Dt: 18/03/2014 Rs.20,000/- ABL Khayaban-e-Jami Br
2	M/s. A.S. Builders	(0.02 % Above) Rs.1,001,283/-	2nd Lowest	@ 0.20% Above	Substantially Responsive	P.O # 6394485 Dt: 18/03/2014 Rs.21,000/- HBL DHA Phase IV Br
3	M/s. P.M Zayan Construction Co.	(3.5% Above) Rs. 1,034,260/-	3rd Lowest	@ 3.5% Above	UnResponsive due to unqualified	P.O not Attached

The all concerned bidder are being informed accordingly.


The E.E Concerned for compliance of rule 45 of SPPRA 2010 M/s. Aimen Builders. declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.


(Muhammad Nawaz Khan)
Accounts Officer (South)
Member/Secretary


(Saif-ul-Haque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Muhammad Arif)
Chief Engineer (South)
Member


Abdul Rahim Khattai
Chief Engineer (IPD),
id (Convener)

NIT Sr. No. 19360

Method of Procurement: Single Stage Single Envelope.

Name of Work: PROVIDING/LAYING, REPLACEMENT & LOWER DOWN 4" DIA OLD AND RUSTED C.I. WATER LINE BY 110 MM P.E PIPE LINE AND REPAIR WATER LEAKAGES AND SLUICE VALVE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN BLOCK-6 PECHS IN JAMSHED TOWN

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 01-04-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed).

2. Three bidders submitted their bids till the deadline of submission.

- i. M/s. Aimen Builders
- ii. M/s. A.S Builders
- iii. M/s. P.M Zayan Construction Co.


3. The bids were opened at 2:30 A.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.


S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. Aimen Builders	Rs. 997,286/-	Rs.20,000/-	P.O # 11518339 Dt: 18/03/2014 ABL Khayab-e-Jami Br
02	M/s. A.S Builders	Rs. 1,001,283/-	Rs.21,000/-	P.O # 6394485 Dt: 18/03/2014 HBL DHA Phase IV Br
03	M/s. P.M Zayan Construction Co.	Rs.1,034,260		P.O Not attached


4. The bids do not contain any over-writing or cutting.


5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if required).

The meeting ended with the vote of thanks to and from the chair.


(Muhammad Nawaz Khan)
Accounts Officer (South)
Member / Secretary


(Muhammad Arif)
Chief Engineer (South)
Member


(Saif-ul-Haque)
Additional Director Internal
Audit – KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Abdul Raheem Khattai)
Chief Engineer (IPD)
Convener

COMPARATIVE STATEMENT

NAME OF WORK: PROVIDING/LAYING, REPLACEMENT & LOWER DOWN 4" DIA OLD AND RUSTED C.I. WATER LINE BY 110 MM P.E PIPE LINE AND REPAIR WATER LEAKAGES AND SLUCE VALVE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN BLOCK-6 PECHS IN JAMSHED TOWN

S.No	Description of Work	Engineer's Estimate				M/s. Aimen Builders		M/s. A.S. Builders	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
1	Dismantling and removing road matting	1800.00	605.00	% Cft	10,890.00	605.00	10,890.00	605.00	10,890.00
2	Excavation for pipe line in trenches, and pits in all kind of soils of murum i/c trimming and dressing sites of true alignment and shape leveling of beds of trenches to correct level and grade, cutting joint holes and disposal of surplus earth within a one chain as directed by Engineer Incharge. Providing fence, lights, flags and temporary crossings for non-vehicular traffic where ever required lift upto 5 ft. (1.52m) and lead upto one chain(30.5m).	8000.00	4,650.00	% 0 Cft	37,200.00	4,650.00	37,200.00	4,650.00	37,200.00
3	Excavation for pipe line in trenches and pits in wet silt soils clay or mud including trimming and dressing site of true alignment and shape leveling of bed trenches to correct level and grade, cutting, joint holes and disposal of surplus earth within a one chain as directed by the engineer incharge. Providing fence, light flags and temporary crossing for non vehicular traffic wherever required lift up to 5 ft. (1.52m) lead up to one chain. (30.5m)	772.75	5,400.00	% 0 Cft	4,172.85	5,400.00	4,172.85	5,400.00	4,172.85
4	Excavation for pipe line in trenches and pits in by hard rocks by hammering and chiseling including trimming and dressing site of true alignment and shape leveling of bed dof trenches to correct level and grade, cutting joints holes and disposal of surplus earth within a one chain as directed by the engineer incharge. Providing fence, lights flags and temporary crossing for non-vehicular traffic wherever required lift upto 5 ft. (1.52m) lead upto one chain (30.5m)	2000.00	24,150.00	% 0 Cft	48,300.00	24,150.00	48,300.00	24,150.00	48,300.00

Handwritten signatures and initials:
 Top right: *[Signature]*
 Middle right: *[Signature]*
 Bottom right: *[Signature]*
 Far right: *[Signature]*

**NAME OF WORK: PROVIDING/LAYING, REPLACEMENT & LOWER DOWN 4" DIA OLD AND RUSTED C.I. WATER LINE BY 110 MM P.E PIPE
LINE AND REPAIR WATER LEAKAGES AND SLUCE VALVE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN BLOCK-6 PECHS IN
JAMSHED TOWN**

S.No	Description of Work	Engineer's Estimate			M/s. Aimen Builders		M/s. A.S. Builders		
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
5	P/L & fixing in trench i/c fitting jointing and testing its complete in all respect the high Density polyethylene P.E. pipe (HDPE-100) for S/S confirming ISO-4427/Din-8074-8075 B.S.3580 & PSI 3051(PN-10)... 110 MM P.E.pipe	1200.00	268.00	per ft	321,600.00	268.00	321,600.00	268.00	321,600.00
6	Full hire charges of the pumping set per day i/c of wages of driver and Assistant fuel or electric energy plate forms required for placing pumps etc at lower depth with suction and delivery pipe for pumping out water found at various depths from trenches including the cost of erection and dismantling after completion of the job. Hire charges of pumping set out water from 10 HP deep trenches.	12.00	1,500.00	p/day	18,000.00	1,500.00	18,000.00	1,500.00	18,000.00
7	P/C-1 Sluce valve heavy pattern (test pressure 21.0 Kg/Sq.com or 300 lb/Sq.inch) Imported..... 12" dia 4" dia	2.00	78,000.00	Each	156,000.00	78,000.00	156,000.00	78,000.00	156,000.00
		5.00	5,460.00	Each	27,300.00	5,460.00	27,300.00	5,460.00	27,300.00
8	Fixing of Sluce valves with 2 cast iron tall pieces one end flanged and other with socked including the cost of nuts bolts and rubber packing, labour etc complete..... 12" dia 4" dia	2.00	3,821.00	Each	7,642.00	3,821.00	7,642.00	3,821.00	7,642.00
		5.00	1,532.00	Each	7,660.00	1,532.00	7,660.00	1,532.00	7,660.00
9	Manufacturing of S.Steel spindle and gun metal, nut bolt rubber and gutka etc complete.... 18" dia	2.00	23,820.00	Each	47,640.00	23,820.00	47,640.00	23,820.00	47,640.00
10	Repair of leaking joints (External Vatta) on PRCC pipe of various diameter it i/c cost of excavation, laboursealing material gunny bags de-watering and refilling of the excavated stuff etc complete..... 18" dia	6.00	13,841.00	Each	83,046.00	13,841.00	83,046.00	13,841.00	83,046.00











**NAME OF WORK: PROVIDING/LAYING, REPLACEMENT & LOWER DOWN 4" DIA OLD AND RUSTED C.I. WATER LINE BY 110 MM P.E PIPE
LINE AND REPAIR WATER LEAKAGES AND SLUCE VALVE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN BLOCK-6 PECHS IN
JAMSHED TOWN**

S.No	Description of Work	Engineer's Estimate				M/s. Aimen Builders		M/s. A.S. Builders	
		Quantity	Rate	Unit	Amount	Rate	Amount	Rate	Amount
11	12" dia Sand Hero or any other source etc.	2.00 Nos	9,716.00	Each	19,432.00	9,716.00	19,432.00	9,716.00	19,432.00
12	Providing chamber inside dimension with 24" X 24" C.I. cover and frame weighting 50 kg with looking arrangement with fixing in R.C.C. 1:2:4 slab 6" dia with 1/2" dia tor bars 6" c/c bent up 1/4" dia @ 8" c/c distribution bars both ways 12" thick C.C 1:3:6, in foundation RCC walls set and 1.6 C.M 6" dia thick C.C 1:3:6 in foundation in 1" thick 1:2:4 flooring 1/2" thick C.P 1:3 to all inside wall surface and to top including providing and fixing C.I foot rest at every one feet beyond 2-1/2 feet eep curving, excavation, back filling and disposal of surplus earth etc complete.....4'X4'X4'6'X6'X6'	1.63.72 Cft	2,425.00	% Cft	45,195.21	2,425.00	45,195.21	2,425.00	45,195.21
13	Refilling the excavated stuff in trenches 6" thick layer including watering ramming to full compaction etc. complete.	3.00 Nos 1.00 Nos 8772.75 cft	28,357.00 55,923.00 2,760.00	Each Each % 0 Cft	85,071.00 55,923.00 24,212.79	28,357.00 55,923.00 2,760.00	85,071.00 55,923.00 24,212.79	28,357.00 55,923.00 2,760.00	85,071.00 55,923.00 24,212.79
	Say				999,285		999,284.85		999,284.85
						0.2% below	999,285	0.2% Above	1,001,283


(Muhammad Nawaz Khan)
Accounts Officer (South)
Member/Secretary


(Saif-ul-Maque)
Additional Director Internal
Audit - KMC Member


(Maqsood Ahmed Shaikh)
Superintending Engineer (KMC)
Member


(Muhammad Arif)
Chief Engineer (South)
Member


(Abdul Rahim Khattai)
Chief Engineer (IPD); (Convener)

D. QUALIFICATION REPORT
Rule-4. Single Stage One Envelope Procedure

Opening Date: 01-04-20

Name of Work: **PROVIDING/LA REPAIR & REPLACEMENT & LOWER DOWN 4" DIA OLD AND RUSTED C.I. WATER MAIN LINE BY 110 MM P.E PIPE LINE AND REPAIR WATER LEAKAGE & SLUICE VALVE FOR IMPROVEMENT OF WATER SUPPLY SYSTEM IN BLOCK 6 PECHS IN JAMSHED TOWN**

Name of Bidder **M/s. Aimen Builders**


S.No	Eligibility	Yes	No
1	Relevant experience	Yes	
2	Turnover Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales Tax where applicable.		No

Name of Bidder **M/s. A.S Builders**


S.No	Eligibility	Yes	No
1	Relevant experience	yes	
2	Turnover Statement	yes	
3	Registration with Income Tax	yes	
4	Registration with Sales Tax where applicable.		No


Name of Bidder **M/s. P.M Zayan Construction Co.**


S.No	Eligibility	Yes	No
1	Relevant experience	Yes	
2	Turnover Statement	Yes	
3	Registration with Income Tax	Yes	
4	Registration with Sales Tax where applicable.		No


 (Muhammad Nawaz Khan)
 Accounts Officer (South)
 Member / Secretary


 (Saif-ul-Haque)
 Additional Director Internal
 Audit – KMC Member


 (Maqsood Ahmed Shaikh)
 Superintending Engineer (KMC)
 Member


 (Muhammad Arif)
 Chief Engineer (South)
 Member


 (Abdul Raheem Khattar)
 Chief Engineer (IPD)
 Convener

ATTENDANCE OF PARTICIPATE CONTRACTOR

Name of Work: P/L Replacement & Lower Down 4" dia old & Rusted C-I W/L
by 110mm P-E pipe line and Repair water leakages & s/v
 Date of Opening & Time: For IMP OF W/S system in Block-06 PECHS in Jamshedi
01-04-2014

Estimate Cost: Rs. 9,99,285/-

SPPRA's Serial No. 19360

S.No	Name of Firm	Name of Contractor	Signature
1	A.S Builders	Muddasir	Muddasir
2	Aaiemen Builders	Ateeq Ahmed	Ateeq Ahmed
3	P.M. Zayyan Const. Co	Mahammad Ali	(Signature)
4			
5			