



NIT NO: TC/G-55/680, DATED: 20.10.2016.




















Date of Opening Tender Documents

Dated: 17.11.2016 (02: PM)

LIST OF PARTICIPANTS

S.NO:	NAME OF OFFICER/ BIDDER	DESIGNATION	SIGNATURE
01	Mr. Tufail Ahmed Palejo Superintending Engineer Works & Services Badin	Chairman	In Chair
02	Mr. Shafique-U-Rehman Memon Executive Engineer, Builsings Division, Badin	Member	
03	Mr. Suhail Ahmed Memon Executive Engineer Public Health Engineering Division Badin	Member	

List of Contractors / Firms

No.	Name of Contractor	Signature
1.	M/S Faheem Electric works.	
2.	M/S Luxmi Electric works.	
3.	M/S Muhammad Ayoub Enterprises.	
4.	M/S Mushtaq Hussain Memon	
5.	Mr. Zulfar Ali Bhatti.	
6.	Muhammad Sharif Memon	
7.	M. Ramezan Bhatti	
8.	M. Moosa Memon	
9.	M/S Jawaid & Bros	
10.	Team International	
11.	M. Ishaque Memon	
12.	Mr. Yaqub Muhammad	
13.	Engr. Shafiqat	
14.	Mr. Jafar Ahmad	
15.	Ali Brothers	
16.	Abdul Ghafoor	
17.	M/S Daud Magsood	
18.	M/S Shafi Muhammad	
19.	M/S Muhammad Samir	

MINUTES OF MEETING OF PUBLIC PROCUREMENT COMMITTEE OF OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION BADIN HELD ON 17.11.2016 IN THE OFFICE OF THE EXECUTIVE ENGINEER BUILDINGS DIVISION BADIN.

The meeting of Public Procurement Committee constituted by the Secretary Government of Sindh Works & Services Department Karachi, headed by the Superintending Engineer Works & Services Badin along with procurement committee members and interested bidder, held in the office of Executive Engineer Buildings Division Badin on 17.11.2016 in order to evaluate the tendering process of NIT No:TC/G-55/680, Dated:20.10.2016, hosted on the website of Sindh Public Procurement Regularity Authority Karachi and published in the following News Papers.

- (i) Daily Dawn Karachi (English) dated 28.10.2016.
- (ii) Daily Kawish Hyderabad (Sindhi) dated 29.10.2016.
- (iii) Daily Ibrat Hyderabad (Sindhi) dated 29.10.2016.
- (vi) Daily Jang Karachi (Urdu) dated 31.10.2016.

List of Participants is attached herewith.

Meeting started with recitation of Holy Quran and the chair welcomed to all the participants.

The Executive Engineer Buildings Division Badin briefed the forum, that the various Contractors/ interested bidder, received the blank tenders, after paying of Tender fee, and submitted their bids in the enveloped for each work separately, after fulfilling, all codel formalities.

The Committee evaluated, the bids as per instruction of SPPRA Rule 2010 amended 2013.

After evaluation of each bidd, the Committee announced the lowest evaluated bidder against each work from S.No.01 to S.No.10.

The lowest bid price and lowest bidder detailed as below.

S.#	NAME OF WORK	LOWEST BIDDER	BID AMOUNT
01	Providing Missing Facilities in Office/Residence Buildings Badin (A.C. Residence Tando Bago).	M/S Mushtaque Hussain Memon	Rs:10,83,719/-
02	Rehabilitation/Construction of Compound Wall, External Development & Repair /Renovation of Residential Building at Works & Services Colony Badin Taluka & District Badin (i) (Repair & Renovation of Cat: VIth Quarter No.06)	M/S Iftakhar Ahmed Memon	Rs:5,91,394/-
03	Rehabilitation/Construction of Compound Wall, External Development & Repair /Renovation of Residential Building at Works & Services Colony Badin Taluka & District Badin (Repair & Renovation of Residence of Superintending Engineer Works & Services (Electric Work)	M/S Faheem Electric Work	Rs:7,01,957/-
04	Construction of Office Block Assistant Engineer, Highways Tando Bago Taluka Tando Bago & District Badin (i) (Providing Internal & External Electric work.)	M/S Laxmi Electric Work.	Rs:1,81,014/-
05	Rehabilitation/ Extension of Office of Assistant Commissioner Revenue Taluka Matli, Talhar, Tando Bago & S.F.Rahu District Badin (i)(A.C Office Tando Bago(Internal & External Electric work)	Engr: Shafiqat Ali Khuwaja.	Rs:2,39,823/-

06	Rehabilitation/ Extension of Office of Assistant Commissioner Revenue Taluka Matli, Talhar, Tando Bago & S.F.Rahu District Badin (ii)(A.C Office Matli (External Development l/c Steel Grill)	M/S Muhammad Ramzan Bhatti & Co:	Rs:5,96,290/-
07	Repair/Rehabilitation of RHC Pangrio (i) (External Development)	M/S Zulifiqar Ali Bhatti	Rs42,86,403/-
08	Construction of Cat: 2nd: B'low at Health Centre Chakar Panhwar (i) (External Development)	M/S Doud Maqsood Ahmed & Co:	Rs 19,20,034/-
09	Construction of Dispensary Building at Village Gul Muhammad Jamali U.C Abdullah Shah Taluka & District Badin (Internal & External Electric work)	M/S Team International	Rs:2,04,494/-
10	Construction of Office Block Assistant Engineer, Highways / Building Taluka Matli & Talhar District Badin (i) (Matli Main Building)	M/S Muhammad Ayoob Enterprises.	Rs:48,37,885/-
11	Construction of Office Block Assistant Engineer, Highways / Building Taluka Matli & Talhar District Badin (Talhar Main Building, C/Wall & Internal Water supply)	M/S Muhammad Moosa Memon	Rs:35,54,270/-
12	Rehabilitation of Deputy Commissioner House (Old & New) remaining work (Main Building remaining Works)	M/S Zulifiqar Ali Bhatti	Rs:49,57,607/-

Further committee considered the process transparent and on merit.

The committee recommended that contract may be awarded to lowest bidder after completion of all coddle formalities as per SPPRA rules 2010.

**EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN**

No.TC/G-55/

Dated: . .2016.

Copy Forwarded with complements to the Superintending Engineer Works & Services Badin/ Chairman Procurements Committee, for favour of his kind information.

Copy Forwarded with complements to the Deputy Director (Inf:) Sindh Public Procurement Regularity Authority Karachi.

Copy Forwarded to the(all members)


**EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN**



GOVERNMENT OF SINDH WORKS & SERVICES DEPARTMENT

Karachi, dated the 19th January, 2015

NOTIFICATION

No. E&A(W&S)3-9/91/2014:

With the approval of competent authority, Procurement Committee in terms of Rule-7 of Sindh Public Procurement Rules-2010, is hereby constituted for procurement of "Goods / Works" in the office of Executive Engineer, Building Division, Badin, excluding procurement involving foreign exchange with the following composition:-

- | | | |
|------|--|----------|
| i) | Superintending Engineer,
Works & Services,
Badin. | Chairman |
| ii) | Executive Engineer,
Buildings Division,
Badin. | Member ✓ |
| iii) | Executive Engineer,
Public Health Engineering Division,
Badin. | Member |

The Functions & Responsibilities of the Committee, in terms of Rule-7 & 8 of SPPRA-2010,

shall be as under:

- | | |
|----|--|
| a) | Preparing of bidding documents. |
| b) | Carrying out Technical as well as Financial Evaluation of the bids. |
| c) | Preparing Evaluation report as provided in Rule-45; |
| d) | Making recommendation for the award of contract to the competent authority and |
| e) | Perform any other function ancillary and incidental to the above. |


QAZI SHAHID PERVEZ
SECRETARY TO GOVT. OF SINDH

Karachi, dated the 19th January, 2015

No. E&A(W&S)3-9/91-2014

A copy is forwarded for information to -

1. The Accountant General, Sindh, Karachi.
2. The Secretary to Govt. of Sindh, Public Health Engineering Department, Karachi.
3. The Managing Director, SPPRA, Karachi.
4. The Chief Engineer (Buildings), Hyderabad.
5. The Superintending Engineer, Works & Services, Badin.
6. The Deputy Director, PM&E Cell, W&SD.
7. The Chairman / Members of the Committee.
8. PS to Secretary Works & Services Department.
9. PA to Additional Secretary (Tech), Works & Services Department.
10. P.A to Deputy Secretary (Admn), Works & Services Department.
11. Notification file.


SECTION OFFICER (GENERAL)
OFFR SECRETARY TO GOVT. OF SINDH
19/01/2015

(FINANCIAL REVIEW)

Name of work: Providing Missing Facilities in Office/Residence Buildings Badin (A.C. Residence Tando Bago)

N.I.T No:TC/G-55/680 dated 20.10.2016

Part "A" (i) Civil Works.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	831712
ii) Add: amount of cartage of materials	Rs:	105107
iii) Ded: At Par	Rs:	0
TOTAL	Rs:	936819

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	831712
ii) Add: 12.15% Above Premium quoted by Contractor	Rs:	101053
TOTAL	Rs:	932765

PART "A" (ii) Civil Glazed Tiles.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	56835
ii) Add: amount of cartage of materials	Rs:	0
iii) Ded: 20.00% Below Premium	Rs:	11367
TOTAL	Rs:	45468

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	56835
ii) Ded: 20.95% Below Premium quoted by Contractor	Rs:	11907
TOTAL	Rs:	44928

PART "B" (i) Water Schply Schedule Item

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	64114
ii) Add: 5.00% Above.	Rs:	3206
TOTAL	Rs:	67320

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	64114
ii) Add: 4.70% Above Premium quoted by Contractor	Rs:	3013
TOTAL	Rs:	67127

PART "B" (ii) GI & RCC Pipe.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	25195
ii) Add: 15.00% Above.	Rs:	3779
TOTAL	Rs:	28974

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	25195
ii) Add: 14.70% Above Premium quoted by Contractor	Rs:	3704
TOTAL	Rs:	28899

PART "C" (i) Non-Sch items

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	10000
ii) Non-Schedule Items.	Rs:	0
TOTAL	Rs:	10000

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	10000
ii) Quoted Rate.	Rs:	0
TOTAL	Rs:	10000

i) Contingency Amount.

G.TOTAL	Rs:	1097353
----------------	------------	----------------

$$1088581 \quad \left(- \right) \quad 1083719 \quad \frac{4862}{1088581} = 0.45$$

4862 Total As per Estimate
Total As per Tender

1088581
1083719
4862

(Engr. Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.

(Engr. Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.

(Engr. Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGING: DIVISION
BADIN/Member of Committee.

N.I.T No: TC/G-55/680 dated 20.10.2016

Rs: 10,97,400/-

COMPRATIVE STATEMENT

Date of Issue: 17-11-2016

Providing Missing Facilities in Office/Residence Buildings Badin (A.C. Residence Tando Bago)

Date of Opening: 17-11-2016

S. No:	Description	Estimated Cost	M/S Mushtaque Hussain Memon,		M/S Abdul Ghafoor		M/S Zulfiqar Ali Bhatti.	
			Rate	Amount	Rate	Amount	Rate	Amount
01	02	03	04	05	06	07	08	09
Part "A" (i) Civil Works.								
1	Amount of Schedule B	831,712		831,712		831,712		831,712
2	Cartage of Materials	105,107		0		0		0
3	Ceiling / Premium 20.0% Below	0		0		0		0
4	Quoted by Contractor	0	12.15% Above	101,053	12.50% Above	103,964	12.70% Above	105,627
TOTAL =		936,819		932,765		935,676		937,339
PART "A" (ii) Civil Glazed Tiles.								
1	Amount of Schedule B	56,835		56,835		56,835		56,835
2	Cartage of Materials	0		0		0		0
3	Ceiling / Premium 20.0% Below.	11,367		0		0		0
4	Quoted by Contractor	0	20.95% Below	11,907	20.70% Below	11,765	20.55% Below	11,680
TOTAL =		45,468		44,928		45,070		45,155
PART "B" (i) Water Schply Schedule Item								
1	Amount of Schedule B	64,114		64,114		64,114		64,114
2	Cartage of Materials	0		0		0		0
3	Ceiling / Premium 5% Above	3,206		0		0		0
4	Quoted by Contractor	0	4.70% Above	3,013	4.80% Above	3,077	4.98% Above	3,193
TOTAL =		67,320		67,127		67,191		67,307
PART "B" (ii) GI & RCC Pipe.								
1	Amount of Schedule B	25,195		25,195		25,195		25,195
2	Cartage of Materials	0		0		0		0
3	Ceiling / Premium 5% Above	3,779		0		0		0
4	Quoted by Contractor	0	14.70% Above	3,704	14.82% Above	3,734	14.98% Above	3,774
TOTAL =		28,974		28,899		28,929		28,969

(Engr: Tufaj Ahmed Palejo)

SUPERINTENDING ENGINEER

WORKS & SERVICES

BADIN/ Chairman of Committee.

(Engr: Shafique-e-Rehman Memon)

EXECUTIVE ENGINEER

BUILDINGS DIVISION

BADIN/Member of Committee.

(Engr: Suhail Ahmed Memon)

EXECUTIVE ENGINEER

PUBLIC HEALTH ENGINEERING DIVISION

BADIN/Member of Committee.


PART "C"(i)Non-Sch items


1	Amount of Schedule B	10,000	10,000	15,000	19,000
2	Cartage of Materials	0	0	0	0
3	Quoted by Contractor	0	0	0	0
	TOTAL =	10,000	10,000	15,000	19,000
	TOTAL =	1,088,581	1,083,719	1,091,867	1,097,771
	Contingency Amount.	8772			0
	G.TOTAL	1,097,353	1,083,719	1,091,867	1,097,771
FINANCIAL REVIEW					
OVER ALL POSITION OF SAVING AND EXCESS					
A.	Total Cost as Per Estimate	1,088,581	The Lowest rate is quoted by Government Contractor		
B.	Total Cost as Per Tender	1,083,719	Part-A(i)	12.15%	Above
	Percentage Saving	4.862	Part-A(ii)	20.95%	Below
		0.45	Part-B(i)	4.70%	Above
			Part-B(ii)	14.70%	Above
			Part-C(i)	Quoted Rate	Quoted Rate

Certified that the entires have been correctly incorporated in the comprative statement as per rates and amount quoted in the individual tenders.

The estimated rates shown in the schedule B is hereby recommended.


 (Engr: Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.


 (Engr: Shafoque-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.


 (Engr: Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
BADIN/Member of Committee.

M/S Mushtaque Hussain Memon,


Bid Evaluation Report.


01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- No:TC/G-55/680 dated 20.10.2016
03. Tender Description/ Name of Work/item :- Providing Missing Facilities in Office/Residence Buildings Badin (A.C. Residence Tando Bago) Tender Cost Rs:1.0974 Million.
04. Method procurement :- Single stage - One Envelope procedure.
SPPRA Website S.No:30222 dated 24.10.2016.
05. Tender Published :- Daily Dawn Karach (English) dated 28.10.2016.
Daily Kawish Hyderabad (Sindhi) dated 29.10.2016.
Daily Ibrat Hyderabad (Sindhi) dated 29.10.2016.
Daily Jang Karachi (Urdu) dated 31.10.2016.
06. Total Bid document Sold :- 03 Nos.
07. Total Bids Received :- 03 Nos.
08. Technical Bid Opening date (if applicable) :- Not applicable
09. No. of Bid technically qualified (if applicable) :- Not applicable
10. Bid (s) Rejected. :- Not applicable
11. Financial Bid Opening date :- 17.11.2016
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.	Ranking in Terms of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/ reject	Remarks.	
0	1	2	3	4	5	6	
01.	M/S Zulifqar Ali Bhatti .	P-A (i)	937339	3rd:	12.70% Above	Highest	Excess hence rejected.
		P-A (ii)	45,155		20.55% Below		
		P-B (i)	67,307		4.98% Above		
		P-B (ii)	28,969		14.98% Above		
		P-C(i)	19,000		Quoted Rate.		
02.	M/S Abdul Ghafoor	P-A (i)	935676	2nd:	12.50% Above	Highest	Excess hence rejected.
		P-A (ii)	45,070		20.70% Below		
		P-B (i)	67,191		4.80% Above		
		P-B (ii)	28,929		14.82% Above		
		P-C(i)	15,000		Quoted Rate.		
03.	M/S Mushtaque Hussain Memon,	P-A (i)	932765	1st:	12.15% Above	Lowest	Saving against Engineer's Estimate & recommended by the Committee as First Lowest.
		P-A (ii)	44,928		20.95% Below		
		P-B (i)	67,127		4.70% Above		
		P-B (ii)	28,899		14.70% Above		
		P-C(i)	10,000		Quoted Rate.		

This issues with the approval of the Member of the Procurement Committee.

(Engr. Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.


 (Engr. Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.


 (Engr. Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
BADIN/Member of Committee.

N.I.NO:

No:TC/G-55/680 dated 20.10.2016.

Method and Procedure of Procurement:-

Open Competitive Bidding
(National) (Single Stage -One

Description of Work:-

S.No: 1. Providing Missing Facilities in Office/Residence
Buildings Badin (i) A.C. Residence Tando Bago.

Tender Cost 1.097 (Million)

BIDDER'S ELIGIBILITY QUALIFICATION REPORT.

Eligibility Qualification Certeria.

S.No:	Eligibility Qualification Criteria.	Bidder's Name.	Bidder's Name.	Bidder's Name.
		M/S Mushtaque Hussain Memon.	M/S Abul Ghafoor.	M/S Zulifiqar Ali Bhatti.
01.	Registration with Pakistan Engineering Council (If applicable).	Yes.	Yes.	Yes.
02.	N.T.N	Yes.	Yes.	Yes.
03.	Sales Tax Registration.	Yes.	Yes.	Yes.
04.	Professional Tax	Yes.	Yes.	Yes.
05.	Registration with Sindh Revenue Board (SRB).	--	--	--
<u>Qualification Creteria.</u>				
06.	Manimum three year experience of relevant filed.	Yes.	Yes.	Yes.
07.	Required Bid Security is attached.	Yes.	Yes.	Yes.
08.	Turnover of at least last three years.	Yes.	Yes.	Yes.
09.	Bid is signed, named & stamped by authorized persons of the firm alongwith authorization letter.	Yes.	Yes.	Yes.
10.	Any other factor deemed to be relevant by procuring agency subject to provision of Rule-44.	--	--	--
	Qualified/Disqualified	Qualified.	Qualified.	Qualified.

Note :- The Procurement Agency may modify the Crieria as per their requirement.

(Engr: Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.

(Engr:Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.

(Engr:Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
BADIN/Member of Committee.

(FINANCIAL REVIEW)

Name of work: **Rehabilitation/Construction of Compound Wall, External Development & Repair /Renovation of Residential Building at Works & Services Colony Badin Taluka & District Badin (Repair & Renovation of Cat:Vith Quarter No.06)**

N.I.T No:TC/G-55/680 dated 20.10.2016

Part"A"(i) Civil Works.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	259944
ii) Add: amount of cartage of materials	Rs:	26052
iii) Ded: At Par	Rs:	0
TOTAL	Rs:	285996

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	259944
ii) Add: 9.60% Above Premium quoted by Contractor	Rs:	24955
TOTAL	Rs:	284899

PART "A" (ii) Fabrication.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	69611
ii) Add: amount of cartage of materials	Rs:	141
iii) Add: 10.00% Above Premium	(-) Rs:	6961
TOTAL	Rs:	76713

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	69611
ii) Add: 9.49% Above Premium quoted by Contractor	Rs:	6606
TOTAL	Rs:	76217

PART "A" (iii) Civil Works Glazed Tiles.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	141291
ii) Add: amount of cartage of materials	Rs:	1126
iii) Ded: 20.00% Below Premium	(-) Rs:	28258
TOTAL	Rs:	114159

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	141291
ii) Ded: 20.60% Below Premium quoted by Contractor	(-) Rs:	29106
TOTAL	Rs:	112185

PART "C" (i) W/S Sch items

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	80297
ii) Add: 5.00% Above.	Rs:	4015
TOTAL	Rs:	84312

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	80297
ii) Add: 4.70% Above Premium quoted by Contractor	Rs:	3774
TOTAL	Rs:	84071

PART "B" (ii) G.I & RCC Pipe.

Cost As Per Estimate

- i) Amount of Schedule "B"
ii) Add: **15.00%** Above.

Rs:	29701
Rs:	4455
TOTAL	Rs: 34156

Cost As Per Tender

- i) Amount of Schedule "B"
ii) Add: **14.55%** Above Premium quoted by Contractor


i) Contingency Amount.


Rs:	29701
Rs:	4321
TOTAL	Rs: 34022
Rs:	4425
G.TOTAL	Rs: 599761


$$595336 \left(\frac{-}{=} \right) 591394 \frac{3942}{595336} = 0.66$$

3942 Total As per Estimate
Total As per Tender

595336
591394
3942


(Engr: Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.


(Engr: Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.


(Engr: Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGING: DIVISION
BADIN/Member of Committee.

N.I.T No:TC/G-55/680 dated 20.10.2016

Rs: 6,00,000/-

COMPRATIVE STATEMENT

Date of Issue: 17-11-2016

Rehabilitation/Construction of Compound Wall, External Development & Repair /Renovation of Residential Building at Works & Services Colony Badin Taluka & District Badin (Repair & Renovation of Cat:Vith Quarter No.06)

Date of Opening: 17-11-2016

S. No:	Description	M/S Iftikhar Ahmed Memon,		M/S Zulfiqar Ali Bhatti		M/S M Ramzan Bhatti.		
		Estimated Cost	Rate	Amount	Rate	Amount	Rate	Amount
01	02	03	04	05	06	07	08	09
Part "A" (i) Civil Works.								
1	Amount of Schedule B	259,944		259,944		259,944		259,944
2	Cartage of Materials	26,052		0		0		0
3	Ceiling / Premuim 20.0% Below	0		0		0		0
4	Quoted by Contractor	0	9.60% Above	24,955	9.78% Above	25,423	9.95% Above	25,864
	TOTAL =	285,996		284,899		285,367		285,808
PART "A" (ii) Fabrication.								
1	Amount of Schedule B	69,611		69,611		69,611		69,611
2	Cartage of Materials	141		0		0		0
3	Ceiling / Premuim 10.0% Above	6,961		0		0		0
4	Quoted by Contractor	0	9.49% Above	6,606	9.70% Above	6,752	9.86% Above	6,864
	TOTAL =	76,713		76,217		76,363		76,475
PART "A" (iii) Civil Works Glazed Tiles.								
1	Amount of Schedule B	141,291		141,291		141,291		141,291
2	Cartage of Materials	1,126		0		0		0
3	Ceiling / Premuim 20.0% Below.	28,258		0		0		0
4	Quoted by Contractor	0	20.60% Below	29,106	20.50% Below	28,965	20.40% Below	28,823
	TOTAL =	114,159		112,185		112,326		112,468
PART "C" (i) W/S Sch items								
1	Amount of Schedule B	80,297		80,297		80,297		80,297
2	Cartage of Materials	0		0		0		0
3	Ceiling / Premuim 5% Above	4,015		0		0		0
4	Quoted by Contractor	0	4.70% Above	3,774	4.87% Above	3,910	4.90% Above	3,935
	TOTAL =	84,312		84,071		84,207		84,232

(Engr. Tufail Ahmed Palejo)

SUPERINTENDING ENGINEER
WORKS & SERVICES

BADIN/ Chairman of Committee.

(Engr. Shafique-e-Rehman Memon)

EXECUTIVE ENGINEER
BUILDINGS DIVISION

BADIN/Member of Committee.

(Engr. Suhail Ahmed Memon)

EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION

BADIN/Member of Committee.

PART "C" (ii) GI & RCC Pipe.				
1	Amount of Schedule B	29,701	29,701	29,701
2	Cartage of Materials	0	0	0
3	Ceiling / Premium 15% Above	4,455	0	0
4	Quoted by Contractor	0	4,321	14.86% Above
	TOTAL =	34,156	34,022	14.55% Above
	TOTAL =	595,336	591,394	
	Contingency Amount.	4425	0	
	G. TOTAL	599,761	591,394	
FINANCIAL REVIEW				
OVER ALL POSITION OF SAVING AND EXCESS				
A.	Total Cost as Per Estimate	595,336		
B.	Total Cost as Per Tender	591,394		
	Difference (A-B)	3,942		
	Percentage Saving	0.66		
		The Lowest rate is quoted by		
		Government Contractor		M/S Iftikhar Ahmed Memon,
		Part-A(i)	9.60%	Above
		Part-A(ii)	9.49%	Above
		Part-A(iii)	20.60%	Below
		Part-B(i)	4.70%	Above
		Part-B(ii)	14.55%	Above
		The estimated rates shown in the schedule B is hereby recommended.		

(Engr. Iqbal Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/Chairman of Committee.

(Engr. Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.

(Engr. Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
BADIN/Member of Committee.


Bid Evaluation Report.


01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- No:TC/G-55/680 dated 20.10.2016
03. Tender Description/ Name of Work/item. :- Rehabilitation/Construction of Compound Wall, External Development & Repair /Renovation of Residential Building at Works & Services Colony Badin Taluka & District Badin (Repair & Renovation of Cat: Vith Quarter No.06 ~~Removal work in 2006~~)
Tender Cost Rs.0.600 Million.
04. Method procurement :- Single stage - One Envelope procedure.
SPPRA Website S No:30222 dated 24.10.2016.
05. Tender Published :- Daily Dawn Karach (English) dated 28.10.2016.
Daily Kawish Hyderabad (Sindhi) dated 29.10.2016.
Daily Ibrat Hyderabad (Sindhi) dated 29.10.2016.
Daily Jang Karachi (Urdu) dated 31.10.2016.
06. Total Bid document Sold. :- 03 Nos:
07. Total Bids Received. :- 03 Nos:
08. Technical Bid Opening date (if applicable). :- Not applicable
09. No. of Bid technically qualified (if applicable). :- Not applicable
10. Bid (s) Rejected. :- Not applicable
11. Financial Bid Opening date. :- 17.11.2016
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.	Ranking in Terms of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/ reject	Remarks.	
0	1	2	3	4	5	6	
01.	M/S M Ramzan Bhatti.	P-A (i)	3rd:	285808	9.95% Above	Highest	Excess hence rejected.
		P-A (ii)		76,475	9.86% Above		
		P-A (iii)		112,468	20.40% Below		
		P-B (i)		84,232	4.90% Above		
		P-B (ii)		34,150	14.98% Above		
02.	M/S Zulfiqar Ali Bhatti	P-A (i)	2nd:	285367	9.78% Above	Highest	Excess hence rejected.
		P-A (ii)		76,363	9.70% Above		
		P-A (iii)		112,326	20.50% Below		
		P-B (i)		84,207	4.87% Above		
		P-B (ii)		34,115	14.86% Above		
03.	M/S Iftikhar Ahmed Memon,	P-A (i)	1st:	284899	9.60% Above	Lowest	Saving against Engineer's Estimate & recommended by the Committee as First Lowest
		P-A (ii)		76,217	9.49% Above		
		P-A (iii)		112,185	20.60% Below		
		P-B (i)		84,071	4.70% Above		
		P-B (ii)		34,022	14.55%		

This issues with the approval of the Member of the Procurement Committee.

(Engr. Tufail Ahmed Palejo)
**SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.**


(Engr. Shafique-e-Rehman Memon)
**EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.**


(Engr. Suhail Ahmed Memon)
**EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
BADIN/Member of Committee.**

N.I.NO:

No:TC/G-55/680 dated 20.10.2016.

Method and Procedure of Procurement:-

Open Competitive Bidding
(National) (Single Stage -One

Description of Work:-

S.No: 2. Rehabilitation/Construction of Compound Wall, External
Development & Repair /Renovation of Residential
Building at Works & Services Colony Badin Taluka &
District Badin (i) Repair & Renovation of Cat: Vith
Quarter No.06 & Remaining work in No.06.

Tender Cost 0.600 (Million)

BIDDER'S ELIGIBILITY QUALIFICATION REPORT.

Eligibility Qualification Certeria.

S.No:	Eligibility Qualification Criteria.	Bidder's Name.	Bidder's Name.	Bidder's Name.
		M/S Iftikhar Ahmed Memon.	M/S Zulifiqar Ali Bhatti.	M/S Muhammad Ramzan Bhatti & Co:
01.	Registration with Pakistan Engineering Council (If applicable).	Yes.	Yes.	Yes.
02.	N.T.N	Yes.	Yes.	Yes.
03.	Sales Tax Registration.	Yes.	Yes.	Yes.
04.	Professional Tax	Yes.	Yes.	Yes.
05.	Registration with Sindh Revenue Board (SRB).	--	--	--
<u>Qualification Creteria.</u>				
06.	Manimum three year experience of relevant filed.	Yes.	Yes.	Yes.
07.	Required Bid Security is attached.	Yes.	Yes.	Yes.
08.	Turnover of at least last three years.	Yes.	Yes.	Yes.
09.	Bid is signed, named & stamped by authorized persons of the firm alongwith authorization letter.	Yes.	Yes.	Yes.
10.	Any other factor deemed to be relevant by procuring agency subject to provision of Rule-44.	--	--	--
	Qualified/Disqualified	Qualified.	Qualified.	Qualified.

Note :- The Procurement Agency may modify the Crieria as per their requirement.

(Engr: Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.

(Engr:Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.

(Engr:Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
BADIN/Member of Committee.

(FINANCIAL REVIEW)

Name of work: Rehabilitation/Construction of Compound Wall, External Development & Repair /Renovation of Residential Building at Works & Services Colony Badin Taluka & District Badin(Repair & Renovation of Residence of Supertending Engineer Works & Services (Electric Work)

N.I.T No:TC/G-55/680 dated 20.10.2016

Part"A"(i) Schedule Items.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	324942
ii) Add: At par. Premium	Rs:	0
TOTAL	Rs:	324942

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	324942
ii) Ded: 0.70% Below Premium quoted by Contractor	(-) Rs:	2275
TOTAL	Rs:	322667

PART "A (ii) Non-Schedule items

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	379290
ii) Non-Schedule Items.	Rs:	0
TOTAL	Rs:	379290

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	379290
ii) Quoted Rate.	Rs:	0
TOTAL	Rs:	379290

i) Contingency Amount.	Rs:	0
G.TOTAL	Rs:	704232

$$704232 \left(- \right) \frac{701957 \quad 2275}{704232} = 0.32$$

2275 Total As per Estimate
Total As per Tender

704232

701957

2275

(Engr: Tufail Ahmed Palejo)

SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.

(Engr:Shafique-e-Rehman Memon)

EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.

(Engr:Sunail Ahmed Memon)

EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
BADIN/Member of Committee.

Rs: 7,00,000/-

N.I.T No:TC/G-55/680 dated 20.10.2016

Date of Issue: 17-11-2016
Date of Opening: 17-11-2016**COMPRATIVE STATEMENT**

Rehabilitation/Construction of Compound Wall, External Development & Repair /Renovation of Residential Building at Works & Services Colony Badin Taluka & District Badin(Repair & Renovation of Residance of Superntending Engineer Works & Services (Electric Work)

S. No:	Description	Estimated Cost	M/S Faheem Electric Works,		M/S Laxmi Electric Works		M/S Team International	
			Rate	Amount	Rate	Amount	Rate	Amount
01	02	03	04	05	06	07	08	09
Part'A'(i) Civil Works.								
1	Amount of Schedule B	324,942		324,942		324,942		324,942
2	Ceiling / Premiun At Par.	0		0		0		0
4	Quoted by Contractor	0	0.70% Below	2,275	0.65% Below	2,112	0.52% Below	1,690
TOTAL =		324,942		322,667		322,830		323,252
PART A(ii) Non-Schedule items								
1	Amount of Schedule B	379,290		379,290		405,874		416,569
2	Cartage of Materials	0		0		0		0
3	Quoted by Contractor	0	Quoted Rate	0	Quoted Rate	0	Quoted Rate	0
TOTAL =		379,290		379,290		405,874		416,569
Contingency Amount.		0						0
G.TOTAL		704,232		701,957		728,704		739,821
FINANCIAL REVIEW		The Lowest rate is quoted by Government Contractor						
OVER ALL POSITION OF SAVING AND EXCESS		Certified that the entires have been correctly incorporated in the comprative statement as per rates and amount quoted in the individual tenders.						
A.	Total Cost as Per Estimate	704,232						
B.	Total Cost as Per Tender	701,957						
	Diffrence (A-B)	2,275						
	Percentage Saving	0.32						
				Part-A(i) 0.70% Below		Part-A(ii) Quoted Rate.		The estimated rates shown in the schedule B is hereby recommended.

(Engr: Tufail/Ahmed Palcjo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/Chairman of Committee.

(Engr:Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.


(Engr:Shahil Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
BADIN/Member of Committee.


Bid Evaluation Report.


01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- No:TC/G-55/680 dated 20.10.2016
03. Tender Description/ Name of Work/item. :- Rehabilitation/Construction of Compound Wall, External Development & Repair /Renovation of Residential Building at Works & Services Colony Badin Taluka & District Badin(Repair & Renovation of Residence of Supertending Engineer Works & Services (Electric Work) Tender Cost Rs:0.700 Million.
04. Method procurement. :- SPPRA Website S.No:30222 dated 24.10.2016.
05. Tender Published :- Daily Dawn Karach (English) dated 28.10.2016.
Daily Kawish Hyderabad (Sindhi) dated 29.10.2016.
Daily Ibrat Hyderabad (Sindhi) dated 29.10.2016.
Daily Jang Karachi (Urdu) dated 31.10.2016.
06. Total Bid document Sold. :- 03 Nos:
07. Total Bids Received. :- 03 Nos:
08. Technical Bid Opening date (if applicable). :- Not applicable
09. No. of Bid technically qualified (if applicable). :- Not applicable
10. Bid (s) Rejected. :- Not applicable
11. Financial Bid Opening date. :- 17.11.2016
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.		Ranking in Terms of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/ reject	Remarks.
0	1	2		3	4	5	6
01.	M/S Team International	P-A (i)	323,252	3rd:	0.52% Above	Highest	Excess hence rejected.
		P-C (ii)	416,569		Quoted Rate.		
02.	M/S Laxmi Electric Works	P-A (i)	322,830	2nd:	0.65% Below	Highest	Excess hence rejected.
		P-C (ii)	405,874		Quoted Rate.		
03.	M/S Faheem Electric Works,	P-A (i)	322,667	1st:	0.70% Below	Lowest	Saving against Engineer's Estimate & recommended by the Committee as First Lowest.
		P-A (ii)	379,290		Quoted Rate.		

This issues with the approval of the Member of the Procurement Committee.


 (Engr. Tufail) Ahmed Palejo
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.


 (Engr. Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.


 (Engr. Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
BADIN/Member of Committee.

N.I.NO:

No:TC/G-55/680 dated 20.10.2016.

Methed and Procedure of Procurement:-

Open Competitive Bidding
(National) (Single Stage -One

Description of Work:-

S.No: 3. Rehabilitation/Construction of Compound Wall, External Development & Repair /Renovation of Residential Building at Works & Services Colony Badin Taluka & District Badin (ii) Repair & Renovation of Residence of Supertending Engineer Works & Services (Electric Work).

Tender Cost 0.700 (Million)

BIDDER'S ELIGIBILITY QUALIFICATION REPORT.

Eligibility Qualification Certeria.

S.No:	Eligibility Qualification Criteria.	Bidder's Name.	Bidder's Name.	Bidder's Name.
		M/S Faheem Electric Works.	M/S Laxmi Electric Work.	M/S Team International.
01.	Registration with Pakistan Engineering Council (If applicable).	Yes.	Yes.	Yes.
02.	N.T.N	Yes.	Yes.	Yes.
03.	Sales Tax Registration.	Yes.	Yes.	Yes.
04.	Professional Tax	Yes.	Yes.	Yes.
05.	Registration with Sindh Revenue Board (SRB).	--	--	--
<u>Qualification Creteria.</u>				
06.	Manimum three year experience of relevant filed.	Yes.	Yes.	Yes.
07.	Required Bid Security is attached.	Yes.	Yes.	Yes.
08.	Turnover of at least last three years.	Yes.	Yes.	Yes.
09.	Bid is signed, named & stamped by authorized persons of the firm alongwith authorization letter.	Yes.	Yes.	Yes.
10.	Any other factor deemed to be relevant by procuring agency subject to provision of Rule-44.	--	--	--
	Qualified/Disqualified	Qualified.	Qualified.	Qualified.

Note :- The Procurement Agency may modify the Crieria as per their requirement.

(Engr: Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.

(Engr:Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.

(Engr:Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
BADIN/Member of Committee.

(FINANCIAL REVIEW)

Name of work: **Construction of Office Block Assistant Engineer, Highways Tando Bago Taluka Tando Bago & District Badin (Providing Internal & External Electric work).**

N.I.T No:TC/G-55/680 dated 20.10.2016

Part "A" (i) Schedule Items.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	153608
ii) Add: At par. Premium	Rs:	0
TOTAL	Rs:	153608

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	153608
ii) Ded: 0.75% Below Premium quoted by Contractor	(-) Rs:	1152
TOTAL	Rs:	152456

PART "A" (ii) Non-Schedule items

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	28558
ii) Non-Schedule Items.	Rs:	0
TOTAL	Rs:	28558

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	28558
ii) Quoted Rate.	Rs:	0
TOTAL	Rs:	28558
i) Contingency Amount.	Rs:	0

G.TOTAL Rs: 182166

$$182166 (-) 181014 \frac{1152}{182166} = 0.63$$

1152 Total As per Estimate
Total As per Tender

182166

181014

1152

(Engr. Tufail Ahmed Palejo)

**SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.**

(Engr. Shafique-e-Rehman Memon)

**EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.**

(Engr. Sahail Ahmed Memon)

**EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
BADIN/Member of Committee.**

N.I.T No:TC/G-55/680 dated 20.10.2016

Rs: 1,82,000/-

COMPRATIVE STATEMENT

Date of Issue: 17-11-2016

Construction of Office Block Assistant Engineer, Highways Tando Bago Taluka Tando Bago & District Badin (Providing Internal & External Electric work).

Date of Opening: 17-11-2016

S. No:	Description	Estimated Cost	M/S Laxmi Electric Works		M/S Jawaid & Brothers.		M/S Faheem Electric Works	
			Rate	Amount	Rate	Amount	Rate	Amount
01	02	03	04	05	06	07	08	09
Part "A"(i) Civil Works.								
1	Amount of Schedule B	153,608		153,608		153,608		153,608
2	Ceiling / Premium At Par.	0		0		0		0
4	Quoted by Contractor	0	0.75% Below	1,152	0.68% Below	1,045	0.57% Below	876
	TOTAL =	153,608		152,456		152,563		152,732
PART A(ii) Non-Schedule items								
1	Amount of Schedule B	28,558		28,558		29,032		29,945
2	Cartage of Materials	0		0		0		0
3	Quoted by Contractor	0	Quoted Rate	0	Quoted Rate	0	Quoted Rate	0
	TOTAL =	28,558		28,558		29,032		29,945
	Contingency Amount.	0						0
	G.TOTAL	182,166		181,014		181,595		182,677
FINANCIAL REVIEW								
OVER ALL POSITION OF SAVING AND EXCESS								
A.	Total Cost as Per Estimate	182,166	Certified that the entires have been correctly incorporated in the comprative statement as per rates and amount quoted in the individual tenders.					
B.	Total Cost as Per Tender	181,014						
	Difference (A-B)	1,152						
	Percentage Saving	0.63						
				The Lowest rate is quoted by Government Contractor				M/S Laxmi Electric Works
				Part-A(i) 0.75% Below				
				Part-A(ii) Quoted Rate.				
The estimated rates shown in the schedule B is hereby recommended.								

(Engr: Tufar Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
 BADIN/ Chairman of Committee.

(Engr: Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
 BADIN/Member of Committee.

(Engr: Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
 BADIN/Member of Committee.

Bid Evaluation Report.

01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- No:TC/G-55/680 dated 20.10.2016
03. Tender Description/ Name of Work/item. :- Construction of Office Block Assistant Engineer, Highways Tando Bago Taluka Tando Bago & District Badin (Providing Internal & External Electric work). Tender Cost Rs:0.1820 Million.
04. Method procurement. :- SPPRA Website S.No:30222 dated 24.10.2016.
05. Tender Published :- Daily Dawn Karach (English) dated 28.10.2016.
Daily Kawish Hyderabad (Sindhi) dated 29.10.2016.
Daily Ibrat Hyderabad (Sindhi) dated 29.10.2016.
Daily Jang Karachi (Urdu) dated 31.10.2016.
06. Total Bid document Sold. :- 03 Nos:
07. Total Bids Received. :- 03 Nos:
08. Technical Bid Opening date (if applicable). :- Not applicable
09. No. of Bid technically qualified (if applicable). :- Not applicable
10. Bid (s) Rejected. :- Not applicable
11. Financial Bid Opening date. :- 17.11.2016
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.		Ranking in Terms of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/reject	Remarks.
0	1	2		3	4	5	6
01.	M/S Faheem Electric Works	P-A (i)	152,732	3rd:	0.57% Above	Highest	Excess hence rejected.
		P-C (ii)	29,945		Quoted Rate.		
02.	M/S Jawaid & Brothers.	P-A (i)	152,563	2nd:	0.68% Below	Highest	Excess hence rejected.
		P-C (ii)	29,032		Quoted Rate.		
03.	M/S Laxmi Electric Works	P-A (i)	152,456	1st:	0.75% Below	Lowest	Saving against Engineer's Estimate & recommended by the Committee as First Lowest.
		P-A (ii)	28,558		Quoted Rate.		

This issues with the approval of the Member of the Procurement Committee.

(Engr: Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.

(Engr:Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.

(Engr:Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
BADIN/Member of Committee.

N.I.NO:

No:TC/G-55/680 dated 20.10.2016.

Method and Procedure of Procurement:-

Open Competitive Bidding
(National) (Single Stage -One

Description of Work:-

S.No: 4. Construction of Office Block Assistant Engineer,
Highways Tando Bago Taluka Tando Bago & District
Badin. (i) Providing Internal & External Electric work.

Tender Cost 0.182 (Million)

BIDDER'S ELIGIBILITY QUALIFICATION REPORT.

Eligibility Qualification Criteria.

S.No:	Eligibility Qualification Criteria.	Bidder's Name.	Bidder's Name.	Bidder's Name.
		M/S Laxmi Electric Works	M/S Javed & Brothers	M/S Faheem Electric Works.
01.	Registration with Pakistan Engineering Council (If applicable).	Yes.	Yes.	Yes.
02.	N.T.N	Yes.	Yes.	Yes.
03.	Sales Tax Registration.	Yes.	Yes.	Yes.
04.	Professional Tax	Yes.	Yes.	Yes.
05.	Registration with Sindh Revenue Board (SRB).	--	--	--
<u>Qualification Criteria.</u>				
06.	Manimum three year experience of relevant filed.	Yes.	Yes.	Yes.
07.	Required Bid Security is attached.	Yes.	Yes.	Yes.
08.	Turnover of at least last three years.	Yes.	Yes.	Yes.
09.	Bid is signed, named & stamped by authorized persons of the firm alongwith authorization letter.	Yes.	Yes.	Yes.
10.	Any other factor deemed to be relevant by procuring agency subject to provision of Rule-44.	--	--	--
	Qualified/Disqualified	Qualified.	Qualified.	Qualified.

Note :- The Procurement Agency may modify the Crieria as per their requirement.

(Engr: Tufaj Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.

(Engr: Shafique-e-Rehman, Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.

(Engr: Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
BADIN/Member of Committee.

(FINANCIAL REVIEW)

Name of work: **Rehabilitation/ Extension of Office of Assistant Commissioner Revenue Taluka Matli, Talhar, Tando Bago & S.F.Rahu District Badin (i)A.C Office Tando Bago(Internal & External Electric work)**

N.I.T No:TC/G-55/680 dated 20.10.2016.

Part"A"(i) Schedule Items.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	198628
ii) Add: At par. Premium	Rs:	0
TOTAL	Rs:	198628

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	198628
ii) Ded: 0.79% Below Premium quoted by Contractor	(-) Rs:	1569
TOTAL	Rs:	197059

PART "A (ii) Non-Schedule items

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	42764
ii) Non-Schedule Items.	Rs:	0
TOTAL	Rs:	42764

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	42764
ii) Quoted Rate.	Rs:	0
TOTAL	Rs:	42764

i) Contingency Amount.

G.TOTAL	Rs:	241392
----------------	------------	---------------

$$241392 \left(- \right) \frac{239823 \quad 1569}{241392} = 0.65$$

1569 Total As per Estimate

Total As per Tender

241392

239823

1569

(Engr. Tufan Ahmed Palejo)

**SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.**

(Engr. Shafique-e-Rehman Memon)

**EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.**

(Engr. Suhail Ahmed Memon)

**EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
BADIN/Member of Committee.**

N.I.T No:TC/G-55/680 dated 20.10.2016.

Rs: 2,40,000/-

COMPRATIVE STATEMENTDate of Issue: 17-11-2016
Date of Opening: 17-11-2016Rehabilitation/ Extension of Office of Assistant Commissioner Revenue Taluka Matli, Talhar, Tando Bago & S.F.Rahu District
Badin (I)A.C Office Tando Bago(Internal & External Electric work)

S. No:	Description	Estimated Cost	Eng: Shafqat Ali Khuwaja		M/S Laxmi Electric Works		M/S Javed & Brothers		
			Rate	Amount	Rate	Amount	Rate	Amount	
01	02	03	04	05	06	07	08	09	
Part "A"(i) Civil Works.									
1	Amount of Schedule B	198,628		198,628		198,628		198,628	
2	Ceiling / Premium At Par.	0		0		0		0	
4	Quoted by Contractor	0	0.79% Below	1,569	0.65% Below	1,291	0.54% Below	1,073	
	TOTAL =	198,628		197,059		197,337		197,555	
PART A(ii) Non-Schedule items									
1	Amount of Schedule B	42,764		42,764		42,951		44,008	
2	Cartage of Materials	0		0		0		0	
3	Quoted by Contractor	0	Quoted Rate	0	Quoted Rate	0	Quoted Rate	0	
	TOTAL =	42,764		42,764		42,951		44,008	
	Contingency Amount.	0						0	
	G.TOTAL	241,392		239,823		240,288		241,563	
FINANCIAL REVIEW		The Lowest rate is quoted by Government Contractor							Eng: Shafqat Ali Khuwaja
OVER ALL POSITION OF SAVING AND EXCESS		Certified that the entires have been correctly incorporated in the comprative statement as per rates and amount quoted in the individual tenders.							Part-A(i) 0.79% Below Part-A(ii) Quoted Rate.
A.	Total Cost as Per Estimate	241,392							The estimated rates shown in the schedule B is hereby recommended.
B.	Total Cost as Per Tender	239,823							
	Diffrence (A-B)	1,569							
	Percentage Saving	0.65							

(Engr: Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.

(Engr: Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.

(Engr: Shail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
BADIN/Member of Committee.

Bid Evaluation Report.


01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- No:TC/G-55/680 dated 20.10.2016.
03. Tender Description/ Name of Work/item. :- Rehabilitation/ Extension of Office of Assistant Commissioner Revenue Taluka Matli, Talhar, Tando Bago & S.F.Rahu District Badin (i)A.C Office Tando Bago(Internal & External Electric work) Tender Cost Rs:0.240 Million.
04. Method procurement. :- SPPRA Website S.No:30222 dated 24.10.2016.
05. Tender Published :- Daily Dawn Karach (English) dated 28.10.2016.
Daily Kawish Hyderabad (Sindhi) dated 29.10.2016.
Daily Ibrat Hyderabad (Sindhi) dated 29.10.2016.
Daily Jang Karachi (Urdu) dated 31.10.2016.
06. Total Bid document Sold. :- 03 Nos:
07. Total Bids Received. :- 03 Nos:
08. Technical Bid Opening date (if applicable). :- Not applicable
09. No. of Bid technically qualified (if applicable). :- Not applicable
10. Bid (s) Rejected. :- Not applicable
11. Financial Bid Opening date. :- 17.11.2016
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.		Ranking in Terms of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/ reject	Remarks.
0	1	2		3	4	5	6
01.	M/S Javed & Brothers	P-A (i)	197,555	3rd:	0.54% Above	Highest	Excess hence rejected.
		P-C (ii)	44,008		Quoted Rate.		
02.	M/S Laxmi Electric Works	P-A (i)	197,337	2nd:	0.65% Below	Highest	Excess hence rejected.
		P-C (ii)	42,951		Quoted Rate.		
03.	Eng. Shafqat Ali Khuwaja	P-A (i)	197,059	1st:	0.79% Below	Lowest	Saving against Engineer's Estimate & recommended by the Committee as First Lowest.
		P-A (ii)	42,764		Quoted Rate.		

This issues with the approval of the Member of the Procurement Committee.

(Engr: Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.


(Engr. Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.


(Engr. Sulfaail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
BADIN/Member of Committee.

N.I.NO:

No:TC/G-55/680 dated 20.10.2016.

Method and Procedure of Procurement:-

Open Competitive Bidding
(National) (Single Stage -One

Description of Work:-

S.No: 5. Rehabilitation/ Extension of Office of Assistant
Commissioner Revenue Taluka Matli, Talhar, Tando Bago
& S.F.Rahu District Badin (i) Providing Internal &
External Electric work.

Tender Cost 0.240 (Million)

BIDDER'S ELIGIBILITY QUALIFICATION REPORT.

Eligibility Qualification Certeria.

S.No:	Eligibility Qualification Criteria.	Bidder's Name.	Bidder's Name.	Bidder's Name.
		Eng: Shafqat Ali KhuwajaWorks.	M/S Laxmi Electric Works	M/S Javed & Brothers
01.	Registration with Pakistan Engineering Council (If applicable).	Yes.	Yes.	Yes.
02.	N.T.N	Yes.	Yes.	Yes.
03.	Sales Tax Registration.	Yes.	Yes.	Yes.
04.	Professional Tax	Yes.	Yes.	Yes.
05.	Registration with Sindh Revenue Board (SRB).	--	--	--
	<u>Qualification Creteria.</u>			
06.	Manimum three year experience of relevant filed.	Yes.	Yes.	Yes.
07.	Required Bid Security is attached.	Yes.	Yes.	Yes.
08.	Turmoover of at least last three years.	Yes.	Yes.	Yes.
09.	Bid is signed, named & stamped by authorized persons of the firm alongwith authorization letter.	Yes.	Yes.	Yes.
10.	Any other factor deemed to be relevant by procuring agency subject to provision of Rule-44.	--	--	--
	Qualified/Disqualified	Qualified.	Qualified.	Qualified.

Note :- The Procurement Agency may modify the Crieria as per their requirement.

(Engr: Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.

(Engr:Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.

(Engr:Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
BADIN/Member of Committee.

(FINANCIAL REVIEW)

Name of work: Rehabilitation/ Extension of Office of Assistant Commissioner Revenue Taluka Matli, Talhar, Tando Bago & S.F.Rahu District Badin Tender (A.C Office Matli (External Development I/c Steel Grill)

N.I.T No:TC/G-55/680 dated 20.10.2016.

Part "A" (i) Civil Works.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	361298
ii) Add: amount of cartage of materials	Rs:	100717
iii) Ded: At Par	Rs:	0
TOTAL	Rs:	462015

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	361298
ii) Add: 27.50% Above Premium quoted by Contractor	Rs:	99357
TOTAL	Rs:	460655

PART "A" (ii) Fabrication.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	104970
ii) Add: amount of cartage of materials	Rs:	30
iii) Add: 10.00% Above Premium	(-) Rs:	10497
TOTAL	Rs:	115497

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	104970
ii) Add: 9.75% Above Premium quoted by Contractor	Rs:	10235
TOTAL	Rs:	115205

PART "A" (iii) Civil Works Glazed Tiles.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	25747
ii) Add: amount of cartage of materials	Rs:	0
iii) Ded: 20.00% Below Premium	(-) Rs:	5149
TOTAL	Rs:	20598

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	25747
ii) Ded: 20.65% Below Premium quoted by Contractor	(-) Rs:	5317
TOTAL	Rs:	20430

i) Contingency Amount.

TOTAL	Rs:	3613
G.TOTAL	Rs:	601723

$$598110 \quad (-) \quad 596290 \quad \frac{1820}{598110} = 0.30$$


1820 Total As per Estimate


598110


Total As per Tender

596290

1820


(Engr. Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.


(Engr. Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.


(Engr. Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGING:DIVISION
BADIN/Member of Committee.

N.I.T No:TC/G-55/680 dated 20.10.2016.

Rs: 6,00,000/-

COMPARATIVE STATEMENT

Date of Issue: 17-11-2016

Rehabilitation/ Extension of Office of Assistant Commissioner Revenue Taluka Matli, Talhar, Tando Bago & S.F.Rahu District
Badin Tender (A.C Office Matli (External Development I/c Steel Grill))

Date of Opening: 17-11-2016

S. No:	Description	Estimated Cost	M/S Muhammad Ramzan Bhatti		Eng. Shafiqat Ali Khuwaja		M/S Abdul Ghafoor.	
			Rate	Amount	Rate	Amount	Rate	Amount
01	02	03	04	05	06	07	08	09
Part "A" (i) Civil Works.								
1	Amount of Schedule B	361,298		361,298		361,298		361,298
2	Cartage of Materials	100,717		0		0		0
3	Ceiling / Premium 20.0% Below	0		0		0		0
4	Quoted by Contractor	0	27.50% Above	99,357	27.70% Above	100,080	27.85% Above	100,621
	TOTAL =	462,015		460,655		461,378		461,919
PART "A" (ii) Fabrication.								
1	Amount of Schedule B	104,970		104,970		104,970		104,970
2	Cartage of Materials	30		0		0		0
3	Ceiling / Premium 10.0% Above	10,497		0		0		0
4	Quoted by Contractor	0	9.75% Above	10,235	9.86% Above	10,350	9.96% Above	10,455
	TOTAL =	115,497		115,205		115,320		115,425
PART "A" (iii) Civil Works Glazed Tiles.								
1	Amount of Schedule B	25,747		25,747		25,747		25,747
2	Cartage of Materials	0		0		0		0
3	Ceiling / Premium 20.0% Below.	5,149		0		0		0
4	Quoted by Contractor	0	20.65% Below	5,317	20.40% Below	5,252	20.25% Below	5,214
	TOTAL =	20,598		20,430		20,495		20,533
	TOTAL =	598,110		596,290		597,192		597,878
	Contingency Amount.	3613						0
	G.TOTAL	601,723		596,290		597,192		597,878
FINANCIAL REVIEW								
OVER ALL POSITION OF SAVING AND EXCESS								
A.	Total Cost as Per Estimate	598,110	The Lowest rate is quoted by Government Contractor					
B.	Total Cost as Per Tender	596,290	Part-A(i) 27.50% Above					
	Difference (A-B)	1,820	Part-A(ii) 9.75% Above					
	Percentage Saving	0.30	Part-A(iii) 20.65% Below					
The estimated rates shown in the schedule B is hereby recommended.								

(Engr. Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.

(Engr. Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.

(Engr. Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
BADIN/Member of Committee.

M/S Muhammad
Ramzan Bhatti

Bid Evaluation Report.


01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- No:TC/G-55/680 dated 20.10.2016.
03. Tender Description/ Name of Work/item. :- Rehabilitation/ Extension of Office of Assistant Commissioner Revenue Taluka Matli, Talhar, Tando Bago & S.F.Rahu District Badin Tender (A.C Office Matli (External Development I/c Steel Grill) Cost Rs:0.600 Million.
04. Method procurement :- Single stage - One Envelope procedure.
SPPRA Website S.No.30222 dated 24.10.2016.
05. Tender Published :- Daily Dawn Karach (English) dated 28.10.2016.
Daily Kawish Hyderabad (Sindhi) dated 29.10.2016.
Daily Ibrat Hyderabad (Sindhi) dated 29.10.2016.
Daily Jang Karachi (Urdu) dated 31.10.2016.
06. Total Bid document Sold :- 03 Nos:
07. Total Bids Received. :- 03 Nos:
08. Technical Bid Opening date (if applicable) :- Not applicable
09. No. of Bid technically qualified (if applicable) :- Not applicable
10. Bid (s) Rejected. :- Not applicable
11. Financial Bid Opening date :- 17.11.2016
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.		Ranking in Terms of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/ reject	Remarks.
0	1	2		3	4	5	6
01.	M/S Abdul Ghafoor.	P-A (i)	461919	3rd.	27.85% Above	Highest	Excess hence rejected.
		P-A (ii)	115,425		9.96% Above		
		P-A (iii)	20,533		20.25% Below		
02.	Eng. Shafqat Ali Khuwaja	P-A (i)	461378	2nd.	27.70% Above	Highest	Excess hence rejected.
		P-A (ii)	115,320		9.86% Above		
		P-A (iii)	20,495		20.40% Below		
03.	M/S Muhammad Ramzan Bhatti	P-A (i)	460655	1st.	27.50% Above	Lowest	Saving against Engineer's Estimate & recommended by the Committee as First Lowest.
		P-A (ii)	115,205		9.75% Above		
		P-A (iii)	20,430		20.65% Below		

This issues with the approval of the Member of the Procurement Committee.

(Engr: Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.


 (Engr. Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.


 (Engr. Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
BADIN/Member of Committee.

N.I.NO:

No:TC/G-55/680 dated 20.10.2016.

Method and Procedure of Procurement:-

Open Competitive Bidding
(National) (Single Stage -One

Description of Work:-

S.No: 6, Rehabilitation/ Extension of Office of Assistant
Commissioner Revenue Taluka Matli, Talhar, Tando Bago
& S.F.Rahu District Badin (ii) A.C Office Matli (External
Development I/c Steel Grill).

Tender Cost 0.600 (Million)

BIDDER'S ELIGIBILITY QUALIFICATION REPORT.

Eligibility Qualification Certeria.

S.No:	Eligibility Qualification Criteria.	Bidder's Name.	Bidder's Name.	Bidder's Name.
		M/S Muhammad Ramzan Bhatti	Eng: Shafqat Ali Khuwaja	M/S Abdul Ghafoor.
01.	Registration with Pakistan Engineering Council (If applicable).	Yes.	Yes.	Yes.
02.	N.T.N	Yes.	Yes.	Yes.
03.	Sales Tax Registration.	Yes.	Yes.	Yes.
04.	Professional Tax	Yes.	Yes.	Yes.
05.	Registration with Sindh Revenue Board (SRB).	--	--	--
<u>Qualification Creteria.</u>				
06.	Manimum three year experience of relevant filed.	Yes.	Yes.	Yes.
07.	Required Bid Security is attached.	Yes.	Yes.	Yes.
08.	Turnover of at least last three years.	Yes.	Yes.	Yes.
09.	Bid is signed, named & stamped by authorized persons of the firm alongwith authorization letter.	Yes.	Yes.	Yes.
10.	Any other factor deemed to be relevant by procuring agency subject to provision of Rule-44.	--	--	--
	Qualified/Disqualified	Qualified.	Qualified.	Qualified.

Note :- The Procurement Agency may modify the Crieria as per their requirement.

(Engr: Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.

(Engr: Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.

(Engr: Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
BADIN/Member of Committee.

(FINANCIAL REVIEW)

Name of work: **Repair/Rehabilitation of RHC Pangrio (External Development.)**

N.I.T No:TC/G-55/680 dated 20.10.2016

Part"A"(i) Civil Works.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	2263756
ii) Add: amount of cartage of materials	Rs:	64096
iii) Ded: At Par	Rs:	0
TOTAL	Rs:	2327852

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	2263756
ii) Add: 2.48% Above Premium quoted by Contractor	Rs:	56141
TOTAL	Rs:	2319897

PART "A" (ii) Fabrication.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	153440
ii) Add: amount of cartage of materials	Rs:	854
iii) Add: 10.00% Above Premium	(-) Rs:	15344
TOTAL	Rs:	169638

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	153440
ii) Add: 9.45% Above Premium quoted by Contractor	Rs:	14500
TOTAL	Rs:	167940

PART "A" (iii) Civil Works Wire Guaze.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	6103
ii) Add: amount of cartage of materials	Rs:	0
iii) Ded: 20.00% Below Premium	(-) Rs:	1221
TOTAL	Rs:	4882

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	6103
ii) Ded: 21.00% Below Premium quoted by Contractor	(-) Rs:	1282
TOTAL	Rs:	4821

PART "B" (i) PHE Schedule Item

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	1131411
ii) Add: 5.00% Above.	Rs:	56571
TOTAL	Rs:	1187982

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	1131411
ii) Add: 4.60% Above Premium quoted by Contractor	Rs:	52045
TOTAL	Rs:	1183456

PART "B" (ii) PHE Schedule Item

Cost As Per Estimate

- i) Amount of Schedule "B" Rs: 11712
ii) Add: **At par** Above. Rs: 0

TOTAL Rs: 11712

Cost As Per Tender

- i) Amount of Schedule "B" Rs: 11712
ii) Ded: **At par** Below Premium quoted by Contractor (-) Rs: 0

TOTAL Rs: 11712

PART "C" (i) W/S Sch items

Cost As Per Estimate

- i) Amount of Schedule "B" Rs: 54928
ii) Add: **5.00%** Above. Rs: 2746

TOTAL Rs: 57674

Cost As Per Tender

- i) Amount of Schedule "B" Rs: 54928
ii) Add: **4.65%** Above Premium quoted by Contractor Rs: 2554

TOTAL Rs: 57482

PART "D"(i)Non-Sch items

Cost As Per Estimate

- i) Amount of Schedule "B" Rs: 541094
ii) Non-Schedule Items. Rs: 0

TOTAL Rs: 541094

Cost As Per Tender

- i) Amount of Schedule "B" Rs: 541094
ii) Quoted Rate. Rs: 0

TOTAL Rs: 541094

- i) Contingency Amount. Rs: 24172

G.TOTAL Rs: 4325006

$$4300834 \left(\frac{-}{=} \right) 4286403 \frac{14432}{4300834} = 0.34$$

14432 Total As per Estimate
Total As per Tender

4300834

4286403

14432

(Engr: Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.

(Engr:Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.

(Engr:Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGING:DIVISION
BADIN/Member of Committee.

N.I.T No:TC/G-55/680 dated 20.10.2016

Rs: 43,25,000/-

COMPARATIVE STATEMENT
Repair/Rehabilitation of RHC Pangrio (External Development)Date of Issue: 17-11-2016
Date of Opening: 17-11-2016

S. No:	Description	Estimated Cost	M/S Zulfiqar Ali Bhatti.		M/S Noor Muhammad Soomro		M/S Muhammad Moosa.	
			Rate	Amount	Rate	Amount	Rate	Amount
01	02	03	04	05	06	07	08	09
Part "A" (i) Civil Works.								
1	Amount of Schedule B	2,263,756		2,263,756		2,263,756		2,263,756
2	Cartage of Materials	64,096		0		0		0
3	Ceiling / Premium 20.0% Below	0		0		0		0
4	Quoted by Contractor	0	2.48% Above	56,141	2.67% Above	60,442	2.90% Above	65,649
TOTAL =		2,327,852		2,319,897		2,324,198		2,329,405
PART "A" (ii) Fabrication.								
1	Amount of Schedule B	153,440		153,440		153,440		153,440
2	Cartage of Materials	854		0		0		0
3	Ceiling / Premium 10.0% Above	15,344		0		0		0
4	Quoted by Contractor	0	9.45% Above	14,500	9.65% Above	14,807	9.90% Above	15,191
TOTAL =		169,638		167,940		168,247		168,631
PART "A" (iii) Civil Works Wire Gauge.								
1	Amount of Schedule B	6,103		6,103		6,103		6,103
2	Cartage of Materials	0		0		0		0
3	Ceiling / Premium 20.0% Below.	1,221		0		0		0
4	Quoted by Contractor	0	21.00% Below	1,282	20.82% Below	1,271	20.70% Below	1,263
TOTAL =		4,882		4,821		4,832		4,840
PART "B" (i) PHE Schedule Item								
1	Amount of Schedule B	1,131,411		1,131,411		1,131,411		1,131,411
2	Cartage of Materials	0		0		0		0
3	Ceiling / Premium 5% Above	56,571		0		0		0
4	Quoted by Contractor	0	4.60% Above	52,045	4.75% Above	53,742	4.95% Above	56,005
TOTAL =		1,187,982		1,183,456		1,185,153		1,187,416

(Engr: Tufaj Ahmed Palejo)

SUPERINTENDING ENGINEER

WORKS & SERVICES

BADIN/ Chairman of Committee.

(Engr: Sharique-e-Rehman Memon)

EXECUTIVE ENGINEER

BUILDINGS DIVISION

BADIN/Member of Committee.

(Engr: Suhail Ahmed Memon)

EXECUTIVE ENGINEER

PUBLIC HEALTH ENGINEERING DIVISION

BADIN/Member of Committee.

PART "B" (ii) PHE Schedule Item									
1	Amount of Schedule B	11,712		11,712		11,712		11,712	
2	Cartage of Materials	0		0		0		0	
3	Ceiling / Premium At Par.	0		0		0		0	
4	Quoted by Contractor	0	At par	0	0.75% Above	88	1.00% Above	117	
TOTAL =		11,712		11,712		11,800		11,829	
PART "C" (i) W/S Sch items									
1	Amount of Schedule B	54,928		54,928		54,928		54,928	
2	Cartage of Materials	0		0		0		0	
3	Ceiling / Premium 5% Above	2,746		0		0		0	
4	Quoted by Contractor	0	4.65% Above	2,554	4.80% Above	2,637	4.97% Above	2,730	
TOTAL =		57,674		57,482		57,565		57,658	
PART "D" (i) Non-Sch items									
1	Amount of Schedule B	541,094		541,094		545,000		549,720	
2	Cartage of Materials	0		0		0		0	
3	Quoted by Contractor	0	Quoted Rate	0	Quoted Rate	0	Quoted Rate	0	
TOTAL =		541,094		541,094		545,000		549,720	
TOTAL =		4,300,834		4,286,403		4,296,795		4,309,498	
Contingency Amount.		24172							0
G.TOTAL		4,325,006		4,286,403		4,296,795		4,309,498	
FINANCIAL REVIEW									
OVER ALL POSITION OF SAVING AND EXCESS									
A.	Total Cost as Per Estimate	4,300,834							
B.	Total Cost as Per Tender	4,286,403							
	Difference (A-B)	14,432							
	Percentage Saving	0.34							

(Engr: Tufzal Ahmed Palajo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
 BADIN/ Chairman of Committee.

(Engr: Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
 BADIN/Member of Committee.

(Engr: Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
 BADIN/Member of Committee.

Certified that the entries have been correctly incorporated in the comparative statement as per rates and amount quoted in the individual tenders.

The Lowest rate is quoted by Government Contractor

M/S Zulfiqar Ali Bhatti.

The estimated rates shown in the schedule B is hereby recommended.

Bid Evaluation Report.


01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- No:TC/G-55/680 dated 20.10.2016
03. Tender Description/ Name of Work/item :- Repair/Rehabilitation of RHC Pangrio (External Development.)Tender Cost Rs:4.325 Million
04. Method procurement :- Single stage - One Envelope procedure.
SPPRA Website S.No:30222 dated 24.10.2016.
05. Tender Published :- Daily Dawn Karach (English) dated 28.10.2016.
Daily Kawish Hyderabad (Sindhi) dated 29.10.2016.
Daily Ibrat Hyderabad (Sindhi) dated 29.10.2016.
Daily Jang Karachi (Urdu) dated 31.10.2016.
06. Total Bid document Sold :- 03 Nos:
07. Total Bids Received. :- 03 Nos:
08. Technical Bid Opening date (if applicable). :- Not applicable
09. No. of Bid technically qualified (if applicable). :- Not applicable
10. Bid (s) Rejected. :- Not applicable
11. Financial Bid Opening date. :- 17.11.2016
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.	Ranking in Terms of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/ reject	Remarks.	
0	1	2	3	4	5	6	
01.	M/S Muhammad Moosa.	P-A (i)	3rd:	2329405	2.90% Above	Highest	Excess hence rejected.
		P-A (ii)		168,631	9.90% Above		
		P-A (iii)		4,840	20.70% Below		
		P-B (i)		1,187,416	4.95% Above		
		P-B (ii)		11,829	1.00% Above		
		P-C (i)		57,658	4.97% Above		
		P-D(i)		549,720	Quoted Rate.		
02.	M/S Noor Muhammad Soomro	P-A (i)	2nd:	2324198	2.67% Above	Highest	Excess hence rejected.
		P-A (ii)		168,247	9.65% Above		
		P-A (iii)		4,832	20.82% Below		
		P-B (i)		1,185,153	4.75% Above		
		P-B (ii)		11,800	0.75% Above		
		P-C (i)		57,565	4.80% Above		
		P-D(i)		545,000	Quoted Rate.		
03.	M/S Zulfiqar Ali Bhatti.	P-A (i)	1st:	2319897	2.48% Above	Lowest	Saving against Engineer's Estimate & recommended by the Committee as First Lowest.
		P-A (ii)		167,940	9.45% Above		
		P-A (iii)		4,821	21.00% Below		
		P-B (i)		1,183,456	4.60% Above		
		P-B (ii)		11,712	At par		
		P-C (i)		57,482	4.65% Above		
		P-D(i)		541,094	Quoted Rate.		

This issues with the approval of the Member of the Procurement Committee.

(Engr. Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.


(Engr. Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.


(Engr. Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
BADIN/Member of Committee.

N.I.NO:

No:TC/G-55/680 dated 20.10.2016.

Method and Procedure of Procurement:-

Open Competitive Bidding
(National) (Single Stage -One

Description of Work:-

S.No: 7. Repair/Rehabilitation of RHC Pangrio (i) External
Development.

Tender Cost 4.325 (Million)


BIDDER'S ELIGIBILITY QUALIFICATION REPORT.


Eligibility Qualification Certeria.

S.No:	Eligibility Qualification Criteria.	Bidder's Name. M/S Zulifiqar Ali Bhatti.	Bidder's Name. M/S Noor Muhammad Soomro	Bidder's Name. M/S Muhammad Moosa.
01.	Registration with Pakistan Engineering Council (If applicable).	Yes.	Yes.	Yes.
02.	N.T.N	Yes.	Yes.	Yes.
03.	Sales Tax Registration.	Yes.	Yes.	Yes.
04.	Professional Tax	Yes.	Yes.	Yes.
05.	Registration with Sindh Revenue Board (SRB).	--	--	--
<u>Qualification Crateria.</u>				
06.	Manimum three year experience of relevant filed.	Yes.	Yes.	Yes.
07.	Required Bid Security is attached.	Yes.	Yes.	Yes.
08.	Turnover of at least last three years.	Yes.	Yes.	Yes.
09.	Bid is signed, named & stamped by authorized persons of the firm alongwith authorization letter.	Yes.	Yes.	Yes.
10.	Any other factor deemed to be relevant by procuring agency subject to provision of Rule-44.	--	--	--
	Qualified/Disqualified	Qualified.	Qualified.	Qualified.

Note :- The Procurement Agency may modify the Crieria as per their requirement.


(Engr: Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.


(Engr: Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.


(Engr: Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
BADIN/Member of Committee.

(FINANCIAL REVIEW)

Name of work: Construction of Cat: 2nd: B'low at Health Centre Chakar Pahwar(External Development)

N.I.T No:TC/G-55/680 dated 20.10.2016

Part"A"(i) Civil Works.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	903912
ii) Add: amount of cartage of materials	Rs:	124589
iii) Ded: At Par	Rs:	0
TOTAL	Rs:	1028501

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	903912
ii) Add: 13.48% Above Premium quoted by Contractor	Rs:	121847
TOTAL	Rs:	1025759

PART "A" (ii) Civil Works Glazed Tiles.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	941517
ii) Add: amount of cartage of materials	Rs:	270
iii) Ded: 20.00% Below Premium	(-) Rs:	188303
TOTAL	Rs:	753484

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	941517
ii) Ded: 20.50% Below Premium quoted by Contractor	(-) Rs:	193011
TOTAL	Rs:	748506

PART "B"(i) RCC & GI Pipe.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	33800
ii) Add: 15.00% Above.	Rs:	5070
TOTAL	Rs:	38870

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	33800
ii) Add: 14.70% Above Premium quoted by Contractor	Rs:	4969
TOTAL	Rs:	38769

PART "C"(i)Non-Sch items

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	107000
ii) Non-Schedule Items.	Rs:	0
TOTAL	Rs:	107000

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	107000
ii) Quoted Rate.	Rs:	0
TOTAL	Rs:	107000

i) Contingency Amount.

G.TOTAL	Rs:	1944426
----------------	------------	----------------

$$1927855 \quad (-) \quad 1920034 \quad \frac{7820}{1927855} = 0.41$$

7820 Total As per Estimate
 Total As per Tender

1927855
1920034
7820

(Engr: Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.

(Engr:Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.

(Engr:Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGIN:DIVISION
BADIN/Member of Committee.

N.I.T No:TC/G-55/680 dated 20.10.2016

Rs: 20,00,000/-

Date of Issue: 17-11-2016

Date of Opening: 17-11-2016

COMPARATIVE STATEMENT
Construction of Cat: 2nd: B'low at Health Centre Chakar Pahwar(External Development)

S. No:	Description	Estimated Cost	M/S Doud Maqsood & Co		M/S Shafi Muahmmad		M/S Muhammad Sameer		
			Rate	Amount	Rate	Amount	Rate	Amount	
01	02	03	04	05	06	07	08	09	
Part "A" (i) Civil Works.									
1	Amount of Schedule B	903,912		903,912		903,912		903,912	
2	Cartage of Materials	124,589		0		0		0	
3	Ceiling / Premium 20.0% Below	0		0		0		0	
4	Quoted by Contractor	0	13.48% Above	121,847	13.65% Above	123,384	13.86% Above	125,282	
TOTAL =		1,028,501		1,025,759		1,027,296		1,029,194	
Part "A" (ii) Civil Works Wire Gauge.									
1	Amount of Schedule B	941,517		941,517		941,517		941,517	
2	Cartage of Materials	270		0		0		0	
3	Ceiling / Premium 20.0% Below	188,303		0		0		0	
4	Quoted by Contractor	0	20.50% Below	193,011	20.35% Below	191,599	20.22% Below	190,375	
TOTAL =		753,484		748,506		749,918		751,142	
PART "C" (i) W/S Sch items									
1	Amount of Schedule B	33,800		33,800		33,800		33,800	
2	Cartage of Materials	0		0		0		0	
3	Ceiling / Premium 5% Above	5,070		0		0		0	
4	Quoted by Contractor	0	14.70% Above,	4,969	14.80% Above,	5,002	14.95% Above,	5,053	
TOTAL =		38,870		38,769		38,802		38,853	
PART "D" (i) Non-Sch items									
1	Amount of Schedule B	107,000		107,000		133,400		139,400	
2	Cartage of Materials	0		0		0		0	
3	Quoted by Contractor	0	Quoted Rate	0	Quoted Rate	0	Quoted Rate	0	
TOTAL =		107,000		107,000		133,400		139,400	
TOTAL =		1,927,855		1,920,034		1,949,417		1,958,590	
Contingency Amount		16571						0	
G. TOTAL		1,944,426		1,920,034		1,949,417		1,958,590	
FINANCIAL REVIEW									
OVER ALL POSITION OF SAVING AND EXCESS									
A.	Total Cost as Per Estimate	1,927,855	The Lowest rate is quoted by Government Contractor						M/S Doud Maqsood & Co
B.	Total Cost as Per Tender	1,920,034	Part-A(i) 13.48% Above						
	Difference (A-B)	7,821	Part-A(ii) 20.50% Below						
	Percentage Saving	0.41	Part-B(i) 14.70% Above,						
			Part-D(i) Quoted Rate						
The estimated rates shown in the schedule B is hereby									

(Engr. Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
 BADIN/ Chairman of Committee.

(Engr. Sharif-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
 BADIN/Member of Committee.

(Engr. Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
 BADIN/Member of Committee.


Bid Evaluation Report.


01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- No:TC/G-55/680 dated 20.10.2016
03. Tender Description/ Name of Work/item. :- Construction of Cat: 2nd: B'low at Health Centre Chakar Pahwar(External Development)
Tender Cost Rs: 2.00Million.
04. Method procurement :- Single stage - One Envelope procedure.
SPPRA Website S.No:30222 dated 24.10.2016.
05. Tender Published :- Daily Dawn Karach (English) dated 28.10.2016.
Daily Kawish Hyderabad (Sindhi) dated 29.10.2016.
Daily Ibrat Hyderabad (Sindhi) dated 29.10.2016.
Daily Jang Karachi (Urdu) dated 31.10.2016.
06. Total Bid document Sold. :- 03 Nos.
07. Total Bids Received. :- 03 Nos.
08. Technical Bid Opening date (if applicable). :- Not applicable
09. No. of Bid technically qualified (if applicable). :- Not applicable
10. Bid (s) Rejected. :- Not applicable
11. Financial Bid Opening date. :- 17.11.2016
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.		Ranking in Terms of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/ reject	Remarks.
0	1	2		3	4	5	6
01.	M/S Muhammad Sameer	P-A (i)	1029194	3rd:	13.86% Above	Highest	Excess hence rejected.
		P-A (ii)	751,142		20.22% Below		
		P-B (i)	38,853		14.95% Above.		
		P-C (i)	139,400		Quoted Rate.		
02.	M/S Shafi Muahmmad	P-A (i)	1027296	2nd:	13.65% Above	Highest	Excess hence rejected.
		P-A (ii)	749,918		20.35% Below		
		P-B (i)	38,802		14.80% Above.		
		P-C (i)	133,400		Quoted Rate.		
03.	M/S Doud Maqsood & Co	P-A (i)	1025759	1st:	13.48% Above	Lowest	Saving against Engineer's Estimate & recommended by the Committee as First Lowest.
		P-A (ii)	748,506		20.50% Below		
		P-B (i)	38,769		14.70% Above.		
		P-C (i)	107,000		Quoted Rate.		

This issues with the approval of the Member of the Procurement Committee.

(Engr. Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.


(Engr. Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.


(Engr. Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
BADIN/Member of Committee.

N.I.NO:

No:TC/G-55/680 dated 20.10.2016.

Method and Procedure of Procurement:-

Open Competitive Bidding
(National) (Single Stage -One

Description of Work:-

S.No: 8. Construction of Cat: 2nd: B'low at Health Centre Chakar
Pahwar (i) External Development.


Tender Cost 2.000 (Million)


BIDDER'S ELIGIBILITY QUALIFICATION REPORT.


Eligibility Qualification Criteria.

S.No:	Eligibility Qualification Criteria.	Bidder's Name. M/S Doqd Maqsood & Co	Bidder's Name. M/S Shafi Muahmmad	Bidder's Name. M/S Muhammad Sameer
01.	Registration with Pakistan Engineering Council (If applicable).	Yes.	Yes.	Yes.
02.	N.T.N	Yes.	Yes.	Yes.
03.	Sales Tax Registration.	Yes.	Yes.	Yes.
04.	Professional Tax	Yes.	Yes.	Yes.
05.	Registration with Sindh Revenue Board (SRB).	--	--	--
<u>Qualification Creteria.</u>				
06.	Manimum three year experience of relevant filed.	Yes.	Yes.	Yes.
07.	Required Bid Security is attached.	Yes.	Yes.	Yes.
08.	Turnover of at least last three years.	Yes.	Yes.	Yes.
09.	Bid is signed, named & stamped by authorized persons of the firm alongwith authorization letter.	Yes.	Yes.	Yes.
10.	Any other factor deemed to be relevant by procuring agency subject to provision of Rule-44.	--	--	--
	Qualified/Disqualified	Qualified.	Qualified.	Qualified.

Note :- The Procurement Agency may modify the Crieria as per their requirement.


(Engr: Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.


(Engr: Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.


(Engr: Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
BADIN/Member of Committee.

(FINANCIAL REVIEW)

Name of work: Construction of Dispensary Building at Village Gul Muhammad Jamali U.C
Abdullah Shah Taluka & District Badin (Providing Internal/External Electric
Works)

N.I.T No:TC/G-55/680 dated 20.10.2016

Part "A" (i) Schedule Items.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	161859
ii) Add: At par. Premium	Rs:	0
TOTAL	Rs:	161859

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	161859
ii) Ded: 0.83% Below Premium quoted by Contractor	(-) Rs:	1343
TOTAL	Rs:	160516

PART "A" (ii) Non-Schedule items

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	43978
ii) Non-Schedule Items.	Rs:	0
TOTAL	Rs:	43978

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	43978
ii) Quoted Rate.	Rs:	0
TOTAL	Rs:	43978

i) Contingency Amount.

G.TOTAL	Rs:	205837
----------------	------------	---------------

$$205837 \left(- \right) \frac{204494 \quad 1343}{205837} = 0.65$$

1343 Total As per Estimate
Total As per Tender

205837

204494

1343

(Engr: Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.

(Engr:Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.

(Engr:Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
BADIN/Member of Committee.

N.I.T No:TC/G-55/680 dated 20.10.2016

Rs: 2,06,000/-

COMPRATIVE STATEMENTDate of Issue: 17-11-2016
Date of Opening: 17-11-2016**Construction of Dispensary Building at Village Gul Muhammad Jamali U.C Abdullah Shah Taluka & District Badin (Providing Internal/External Electric Works)**

S. No:	Description	Estimated Cost	M/S Team International,		M/S Faheem Electric Work.		M/S Laxmi Electric Works	
			Rate	Amount	Rate	Amount	Rate	Amount
01	02	03	04	05	06	07	08	09
Part "A" (i) Civil Works.								
1	Amount of Schedule B	161,859		161,859		161,859		161,859
2	Ceiling / Premuim At Par.	0		0		0		0
4	Quoted by Contractor	0	0.83% Below	1,343	0.67% Below	1,084	0.55% Below	890
	TOTAL =	161,859		160,516		160,775		160,969
PART A(ii) Non-Schedule items								
1	Amount of Schedule B	43,978		43,978		45,071		46,239
2	Cartage of Materials	0		0		0		0
3	Quoted by Contractor	0	Quoted Rate	0	Quoted Rate	0	Quoted Rate	0
	TOTAL =	43,978		43,978		45,071		46,239
	Contingency Amount.	0						0
	G.TOTAL	205,837		204,494		205,846		207,208
FINANCIAL REVIEW								
OVER ALL POSITION OF SAVING AND EXCESS								
A.	Total Cost as Per Estimate	205,837	Certified that the entires have been correctly incorporated in the comprative statement as per rates and amount quoted in the individual tenders.					
B.	Total Cost as Per Tender	204,494	The Lowest rate is quoted by Government Contractor					
	Diffrence (A-B)	1,343	Part-A(i) 0.83% Below					
	Percentage Saving	0.65	Part-A(ii) Quoted Rate.					
The estimated rates shown in the schedule B is hereby recommended.								

(Engr: Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
 BADIN/ Chairman of Committee.

(Engr:Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
 BADIN/Member of Committee.


(Engr:Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
 BADIN/Member of Committee.

Bid Evaluation Report.


01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- No:TC/G-55/680 dated 20.10.2016.
03. Tender Description/ Name of Work/item. :- Construction of Dispensary Building at Village Gul Muhammad Jamali U.C Abdullah Shah Taluka & District Badin (Providing Internal/External Electric Works) Tender Cost Rs:0.206 Million.
04. Method procurement. :- SPPRA Website S.No:30222 dated 24.10.2016.
05. Tender Published :- Daily Dawn Karach (English) dated 28.10.2016.
Daily Kawish Hyderabad (Sindhi) dated 29.10.2016.
Daily Ibrat Hyderabad (Sindhi) dated 29.10.2016.
Daily Jang Karachi (Urdu) dated 31.10.2016.
06. Total Bid document Sold. :- 03 Nos:
07. Total Bids Received. :- 03 Nos:
08. Technical Bid Opening date (if applicable). :- Not applicable
09. No. of Bid technically qualified (if applicable). :- Not applicable
10. Bid (s) Rejected. :- Not applicable
11. Financial Bid Opening date. :- 17.11.2016
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.		Ranking in Terms of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/ reject	Remarks.
0	1	2		3	4	5	6
01.	M/S Laxmi Electric Works	P-A (i)	160,969	3rd:	0.55% Above	Highest	Excess hence rejected.
		P-C (ii)	46,239		Quoted Rate.		
02.	M/S Faheem Electric Work.	P-A (i)	160,775	2nd:	0.67% Below	Highest	Excess hence rejected.
		P-C (ii)	45,071		Quoted Rate.		
03.	M/S Team International,	P-A (i)	160,516	1st:	0.83% Below	Lowest	Saving against Engineer's Estimate & recommended by the Committee as First Lowest.
		P-A (ii)	43,978		Quoted Rate.		

This issues with the approval of the Member of the Procurement Committee.


 (Engr. Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.


 (Engr. Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.


 (Engr. Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
BADIN/Member of Committee.

N.I.NO:

No:TC/G-55/680 dated 20.10.2016.

Method and Procedure of Procurement:-

Open Competitive Bidding
(National) (Single Stage -One

Description of Work:-

S.No: 9. Construction of Dispensary Building at Village Gul
Muhammad Jamali U.C Abdullah Shah Taluka & District
Badin (i)Internal & External Electric work.

Tender Cost 0.206 (Million)

BIDDER'S ELIGIBILITY QUALIFICATION REPORT.

Eligibility Qualification Certeria.

S.No:	Eligibility Qualification Criteria.	Bidder's Name.	Bidder's Name.	Bidder's Name.
		M/S Team International.	M/S Faheem Electric Work.	M/S Laxmi Electric Works
01.	Registration with Pakistan Engineering Council (If applicable).	Yes.	Yes.	Yes.
02.	N.T.N	Yes.	Yes.	Yes.
03.	Sales Tax Registration.	Yes.	Yes.	Yes.
04.	Professional Tax	Yes.	Yes.	Yes.
05.	Registration with Sindh Revenue Board (SRB).	--	--	--
<u>Qualification Creteria.</u>				
06.	Manimum three year experience of relevant filed.	Yes.	Yes.	Yes.
07.	Required Bid Security is attached.	Yes.	Yes.	Yes.
08.	Turnover of at least last three years.	Yes.	Yes.	Yes.
09.	Bid is signed, named & stamped by authorized persons of the firm alongwith authorization letter.	Yes.	Yes.	Yes.
10.	Any other factor deemed to be relevant by procuring agency subject to provision of Rule-44.	--	--	--
	Qualified/Disqualified	Qualified.	Qualified.	Qualified.

Note :- The Procurement Agency may modify the Crieria as per their requirement.

(Engr: Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.

(Engr:Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.

(Engr: Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
BADIN/Member of Committee.

(FINANCIAL REVIEW)

Name of work: Construction of Office Block Assistant Engineer, Highways / Building Taluka Matli & Talhar District Badin (Matli Main Building).

N.I.T. No: No:TC/G-55/680 dated 20.10.2016

Part "A" (i) Civil Works.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	3448853
ii) Add: amount of cartage of materials	Rs:	344168
iii) Ded: At Par	Rs:	0
TOTAL	Rs:	3793021

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	3448853
ii) Add: 9.65% Above Premium quoted by Contractor	Rs:	332814
TOTAL	Rs:	3781667

PART "A" (ii) Fabrication.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	688914
ii) Add: amount of cartage of materials	Rs:	1583
iii) Add: 10.00% Above Premium	Rs:	68891
(-)	Rs:	68891
TOTAL	Rs:	759388

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	688914
ii) Add: 9.80% Above Premium quoted by Contractor	Rs:	67514
TOTAL	Rs:	756428

PART "A" (iii) Civil Works Glazed Tiles.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	375207
ii) Add: amount of cartage of materials	Rs:	2082
iii) Ded: 20.00% Below Premium	Rs:	75041
(-)	Rs:	75041
TOTAL	Rs:	302248

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	375207
ii) Ded: 20.10% Below Premium quoted by Contractor	Rs:	75417
(-)	Rs:	75417
TOTAL	Rs:	299790

i) Contingency Amount.

G.TOTAL	Rs:	4899787
----------------	------------	----------------

$$4854657 \quad (-) \quad 4837885 \quad \frac{16772}{4854657} = 0.35$$

16772 Total As per Estimate
Total As per Tender

4854657

4837885

16772

(Engr. Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.

(Engr. Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.

(Engr. Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGIN: DIVISION
BADIN/Member of Committee.

N.I.T. N: No: FC/G-55/680 dated 20.10.2016

Rs: 50,00,000/-

Date of Issue: 17-11-2016

Date of Opening: 17-11-2016

COMPARATIVE STATEMENT**Construction of Office Block Assistant Engineer, Highways / Building Taluka Matli & Talhar District Badin (Matli Main Building).**

S. No:	Description	Estimated Cost	M/S Muhammad Ayoob Enterprise			M/S Ali Brother			M/S Muhammad Ramzan Bhatti & Co..		
			Rate	Amount	Rate	Amount	Rate	Amount	Rate	Amount	
01	02	03	04	05	06	07	08	09			
Part "A" (i) Civil Works.											
1	Amount of Schedule B	3,448,853		3,448,853		3,448,853		3,448,853			
2	Cartage of Materials	344,168		0		0		0			
3	Ceiling / Premium 20.0% Below	0		0		0		0			
4	Quoted by Contractor	0	9.65% Above	332,814	9.75% Above	336,263	9.87% Above	340,402			
	TOTAL =	3,793,021		3,781,667		3,785,116		3,789,255			
PART "A" (ii) Fabrication.											
1	Amount of Schedule B	688,914		688,914		688,914		688,914			
2	Cartage of Materials	1,583		0		0		0			
3	Ceiling / Premium 10.0% Above	68,891		0		0		0			
4	Quoted by Contractor	0	9.80% Above	67,514	9.89% Above	68,134	9.98% Above	68,754			
	TOTAL =	759,388		756,428		757,048		757,668			
PART "A" (iii) Civil Works Glazed Tiles.											
1	Amount of Schedule B	375,207		375,207		375,207		375,207			
2	Cartage of Materials	2,082		0		0		0			
3	Ceiling / Premium 20.0% Below.	75,041		0		0		0			
4	Quoted by Contractor	0	20.10% Below	75,417	19.95% Below	74,854	19.80% Below	74,291			
	TOTAL =	302,248		299,790		300,353		300,916			
	TOTAL =	4,854,657		4,837,885		4,842,517		4,847,838			
	Contingency Amount.	45130									
	G.TOTAL	4,899,787		4,837,885		4,842,517		4,847,838			
FINANCIAL REVIEW											
OVER ALL POSITION OF SAVING AND EXCESS											
A.	Total Cost as Per Estimate	4,854,657									
B.	Total Cost as Per Tender	4,837,885									
	Difference (A-B)	16,772									
	Percentage Saving	0.35									
		<p>The Lowest rate is quoted by Government Contractor M/S Muhammad Ayoob Enterprise</p> <p>Part-A(i) 9.65% Above</p> <p>Part-A(ii) 9.80% Above</p> <p>Part-A(iii) 20.10% Below</p> <p>The estimated rates shown in the schedule B is hereby recommended</p>									

(Engr. Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
 BADIN/ Chairman of Committee.

(Engr. Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
 BADIN/Member of Committee.

(Engr. Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
 BADIN/Member of Committee.

Bid Evaluation Report.


01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- No.TC/G-55/680 dated 20.10.2016
03. Tender Description/ Name of Work/item. :- Construction of Office Block Assistant Engineer, Highways / Building Taluka Matli & Talhar District Badin (Matli Main Building) Tender Cost Rs:5.00 Million.
04. Method procurement :- Single stage - One Envelope procedure.
SPPRA Website S.No:30222 dated 24.10.2016.
05. Tender Published :- Daily Dawn Karach (English) dated 28.10.2016.
Daily Kawish Hyderabad (Sindhi) dated 29.10.2016.
Daily Ibrat Hyderabad (Sindhi) dated 29.10.2016.
Daily Jang Karachi (Urdu) dated 31.10.2016.
06. Total Bid document Sold :- 03 Nos:
07. Total Bids Received. :- 03 Nos:
08. Technical Bid Opening date (if applicable) :- Not applicable
09. No. of Bid technically qualified (if applicable) :- Not applicable
10. Bid (s) Rejected. :- Not applicable
11. Financial Bid Opening date. :- 17.11.2016
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.		Ranking in Terms of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/ reject	Remarks.
0	1	2		3	4	5	6
01.	M/S Muhammad Ramzan Bhatti & Co..	P-A (i)	3789255	3rd.	9.87% Above	Highest	Excess hence rejected
		P-A (ii)	757,668		9.98% Above		
		P-A (iii)	300,916		19.80% Below		
02.	M/S Ali Brother	P-A (i)	3785116	2nd.	9.75% Above	Highest	Excess hence rejected.
		P-A (ii)	757,048		9.89% Above		
		P-A (iii)	300,353		19.95% Below		
03.	M/S Muhammad Ayoob Enterprise	P-A (i)	3781667	1st.	9.65% Above	Lowest	Saving against Engineer's Estimate & recommended by the Committee as First Lowest.
		P-A (ii)	756,428		9.80% Above		
		P-A (iii)	299,790		20.10% Below		

This issues with the approval of the Member of the Procurement Committee.

(Engr: Tufaj Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.


(Engr:Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.


(Engr:Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
BADIN/Member of Committee.

N.I.NO:

No:TC/G-55/680 dated 20.10.2016.

Methed and Procedure of Procurement:-

Open Competitive Bidding
(National) (Single Stage -One

Description of Work:-

S.No: 10. Construction of Office Block Assistant Engineer,
Highways / Building Taluka Matli & Talhar District Badin.
(i) Matli Main Building


Tender Cost 5.000 (Million)


BIDDER'S ELIGIBILITY QUALIFICATION REPORT.


Eligibility Qualification Certeria.

S.No:	Eligibility Qualification Criteria.	Bidder's Name.	Bidder's Name.	Bidder's Name.
		M/S Muhammad Ayoob Enterprise	M/S Ali Brother	M/S Muhammad Ramzan Bhatti & Co.
01.	Registration with Pakistan Engineering Council (If applicable).	Yes.	Yes.	Yes.
02.	N.T.N	Yes.	Yes.	Yes.
03.	Sales Tax Registration.	Yes.	Yes.	Yes.
04.	Professional Tax	Yes.	Yes.	Yes.
05.	Registration with Sindh Revenue Board (SRB).	--	--	--
<u>Qualification Creteria.</u>				
06.	Manimum three year experience of relevant filed.	Yes.	Yes.	Yes.
07.	Required Bid Security is attached.	Yes.	Yes.	Yes.
08.	Turnover of at least last three years.	Yes.	Yes.	Yes.
09.	Bid is signed, named & stamped by authorized persons of the firm alongwith authorization letter.	Yes.	Yes.	Yes.
10.	Any other factor deemed to be relevant by procuring agency subject to provision of Rule-44.	--	--	--
	Qualified/Disqualified	Qualified.	Qualified.	Qualified.

Note :- The Procurement Agency may modify the Crieria as per their requirement.


(Engr: Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.


(Engr:Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.


(Engr:Sunail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
BADIN/Member of Committee.

(FINANCIAL REVIEW)

Name of work: Construction of Office Block Assistant Engineer, Highways / Building Taluka Matli & Talhar District Badin (Talhar Main Building, C/Wall & Internal Water supply).

N.I.T No:TC/G-55/680 dated 20.10.2016

Part "A" (i) Civil Works.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	2173918
ii) Add: amount of cartage of materials	Rs:	253807
iii) Ded: At Par	Rs:	0
TOTAL	Rs:	2427725

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	2173918
ii) Add: 11.48% Above Premium quoted by Contractor	Rs:	249566
TOTAL	Rs:	2423484

PART "A" (ii) Fabrication.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	559849
ii) Add: amount of cartage of materials	Rs:	1513
iii) Add: 10.00% Above Premium	(-) Rs:	55985
TOTAL	Rs:	617347

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	559849
ii) Add: 9.65% Above Premium quoted by Contractor	Rs:	54025
TOTAL	Rs:	613874

PART "A" (iii) Civil Works Glazed Tiles.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	410581
ii) Add: amount of cartage of materials	Rs:	2976
iii) Ded: 20.00% Below Premium	(-) Rs:	82116
TOTAL	Rs:	331441

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	410581
ii) Ded: 20.65% Below Premium quoted by Contractor	(-) Rs:	84785
TOTAL	Rs:	325796

PART "B" (i) Water Supply Schedule Item

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	143527
ii) Add: 5.00% Above.	Rs:	7176
TOTAL	Rs:	150703

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	143527
ii) Add: 4.60% Above Premium quoted by Contractor	Rs:	6602
TOTAL	Rs:	150129

PART "B" (ii)GI & RCC Pipe.

Cost As Per Estimate

- i) Amount of Schedule "B"
- ii) Add: **15.00%** Above.

Rs: 26992
Rs: 4049

TOTAL Rs: 31041

Cost As Per Tender

- i) Amount of Schedule "B"
- ii) Add: **14.80%** Above Premium quoted by Contractor

Rs: 26992
Rs: 3995

TOTAL Rs: 30987

PART "C"(i)Non-Sch items

Cost As Per Estimate

- i) Amount of Schedule "B"
- ii) Non-Schedule Items.

Rs: 10000
Rs: 0

TOTAL Rs: 10000

Cost As Per Tender

- i) Amount of Schedule "B"
- ii) Quoted Rate.

Rs: 10000
Rs: 0

TOTAL Rs: 10000

- i) Contingency Amount.

Rs: 31443

G.TOTAL Rs: 3599700

$$3568257 \quad \left(- \right) \quad 3554270 \quad \frac{13986}{3568257} = 0.39$$

13986 Total As per Estimate
Total As per Tender

3568257
3554270

13986

(Engr. Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.

(Engr. Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.

(Engr. Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGING:DIVISION
BADIN/Member of Committee.

N.I.T No:TC/G-55/680 dated 20.10.2016

Rs: 36,00,000/-

COMPRATIVE STATEMENT

Date of Issue: 17-11-2016
Date of Opening: 17-11-2016

Construction of Office Block Assistant Engineer, Highways / Building Taluka Matli & Talhar District Badin (Talhar Main Building, C/Wall & Internal Water supply).

S. No:	Description	Estimated Cost	M/S Muhammad Moosa Memon.		M/S Yar Muhammad		M/S Muhammad Ayoob Enterprise	
			Rate	Amount	Rate	Amount	Rate	Amount
01	02	03	04	05	06	07	08	09
Part "A" (i) Civil Works.								
1	Amount of Schedule B	2,173,918		2,173,918		2,173,918		2,173,918
2	Cartage of Materials	253,807		0		0		0
3	Ceiling / Premiun 20.0% Below	0		0		0		0
4	Quoted by Contractor	0	11.48% Above	249,566	11.65% Above	253,261	11.85% Above	257,609
	TOTAL =	2,427,725		2,423,484		2,427,179		2,431,527
PART "A" (ii) Fabrication.								
1	Amount of Schedule B	559,849		559,849		559,849		559,849
2	Cartage of Materials	1,513		0		0		0
3	Ceiling / Premiun 10.0% Above	55,985		0		0		0
4	Quoted by Contractor	0	9.65% Above	54,025	9.80% Above	54,865	9.95% Above	55,705
	TOTAL =	617,347		613,874		614,714		615,554
PART "A" (iii) Civil Works Glazed Tiles.								
1	Amount of Schedule B	410,581		410,581		410,581		410,581
2	Cartage of Materials	2,976		0		0		0
3	Ceiling / Premiun 20.0% Below.	82,116		0		0		0
4	Quoted by Contractor	0	20.65% Below	84,785	20.56% Below	84,415	20.45% Below	83,964
	TOTAL =	331,441		325,796		326,166		326,617
PART "B" (i) Water Supply Schedule Item								
1	Amount of Schedule B	143,527		143,527		143,527		143,527
2	Cartage of Materials	0		0		0		0
3	Ceiling / Premiun 5% Above	7,176		0		0		0
4	Quoted by Contractor	0	4.60% Above	6,602	4.75% Above	6,818	4.95% Above	7,105
	TOTAL =	150,703		150,129		150,345		150,632

(Engr: Tufaj Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/Chairman of Committee.

(Engr: Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.

(Engr: Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
BADIN/Member of Committee.

PART "B" (ii) GI & RCC Pipe.

1	Amount of Schedule B	26,992	26,992	26,992	26,992
2	Cartage of Materials	0	0	0	0
3	Ceiling / Premium 5% Above	4,049	0	0	0
4	Quoted by Contractor	0	3,995	4.80% Above	1,342
TOTAL =		31,041	30,987		28,288

PART "C"(i) Non-Sch items

1	Amount of Schedule B	10,000	10,000	10,300	10,500
2	Cartage of Materials	0	0	0	0
3	Quoted by Contractor	0	0	0	0
TOTAL =		10,000	10,000	10,300	10,500
TOTAL =		3,568,257	3,554,270	3,556,991	3,563,164
Contingency Amount.		31443			0
G. TOTAL		3,599,700	3,554,270	3,556,991	3,563,164

FINANCIAL REVIEW

OVER ALL POSITION OF SAVING AND EXCESS

A.	Total Cost as Per Estimate	3,568,257
B.	Total Cost as Per Tender	3,554,270
	Diffrence (A-B)	13,987
	Percentage Saving	0.39

Certified that the enires have been correctly incorporated in the comprative statement as per rates and amount quoted in the individual tenders.

The Lowest rate is quoted by Government Contractor **M/S Muhammad Moosa Memon.**

Part-A(i)	11.48%	Above
Part-A(ii)	9.65%	Above
Part-A(iii)	20.65%	Below
Part-B(i)	4.60%	Above
Part-B(ii)	14.80%	Above
Part-C(i)	Quoted Rate	

The estimated rates shown in the schedule B is hereby recommended.

(Engr: Tufaj/Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
 BADIN/ Chairman of Committee.

(Engr:Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
 BADIN/Member of Committee.

(Engr:Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
 BADIN/Member of Committee.

Bid Evaluation Report.


01. Name of Procuring Agency :- Executive Engineer Buildings Division Badin.
02. Tender Reference No. :- No.TC/G-55/680 dated 20.10.2016
03. Tender Description/ Name of Work/item. :- Construction of Office Block Assistant Engineer, Highways / Building Taluka Matli & Talhar District Badin (Talhar Main Building, C/Wall & Internal Water supply) Tender Cost Rs 3.600 Million.
04. Method procurement :- Single stage - One Envelope procedure.
SPPRA Website S.No:30222 dated 24.10.2016.
05. Tender Published :- Daily Dawn Karach (English) dated 28.10.2016.
Daily Kawish Hyderabad (Sindhi) dated 29.10.2016.
Daily Ibrat Hyderabad (Sindhi) dated 29.10.2016.
Daily Jang Karachi (Urdu) dated 31.10.2016.
06. Total Bid document Sold. :- 03 Nos:
07. Total Bids Received. :- 03 Nos:
08. Technical Bid Opening date (if applicable) :- Not applicable
09. No. of Bid technically qualified (if applicable) :- Not applicable
10. Bid (s) Rejected. :- Not applicable
11. Financial Bid Opening date. :- 17.11.2016
12. Bid Evaluations Report :-

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.		Ranking in Terms of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/ reject	Remarks.
0	1	2		3	4	5	6
01.	M/S Muhammad Ayoob Enterprise	P-A (i)	2431527	3rd:	11.85% Above	Highest	Excess hence rejected.
		P-A (ii)	615,554		9.95% Above		
		P-A (iii)	326,617		20.45% Below		
		P-B (i)	150,632		4.95% Above		
		P-B (ii)	28,334		4.97% Above		
		P-C (i)	10,500		Quoted Rate.		
02.	M/S Yar Muhammad	P-A (i)	2427179	2nd:	11.65% Above	Highest	Excess hence rejected.
		P-A (ii)	614,714		9.80% Above		
		P-A (iii)	326,166		20.56% Below		
		P-B (i)	150,345		4.75% Above		
		P-B (ii)	28,288		4.80% Above		
		P-C (i)	10,300		Quoted Rate.		
03.	M/S Muhammad Moosa Memon.	P-A (i)	2423484	1st:	11.48% Above	Lowest	Saving against Engineer's Estimate & recommended by the Committee as First Lowest.
		P-A (ii)	613,874		9.65% Above		
		P-A (iii)	325,796		20.65% Below		
		P-B (i)	150,129		4.60% Above		
		P-B (ii)	30,987		14.80% Above		
		P-C (i)	10,000		Quoted Rate.		

This issues with the approval of the Member of the Procurement Committee.

(Engr. Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.


(Engr. Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.


(Engr. Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
BADIN/Member of Committee.

N.I.NO:

No:TC/G-55/680 dated 20.10.2016.

Method and Procedure of Procurement:-

Open Competitive Bidding
(National) (Single Stage -One)

Description of Work:-

S.No: 11. Construction of Office Block Assistant Engineer,
Highways / Building Taluka Matli & Talhar District Badin.
(ii) Talhar Main Building, C/Wall & Internal Water
supply

Tender Cost 3.600 (Million)

BIDDER'S ELIGIBILITY QUALIFICATION REPORT.

Eligibility Qualification Criteria.

S.No:	Eligibility Qualification Criteria.	Bidder's Name.	Bidder's Name.	Bidder's Name.
		M/S Muhammad Moosa Memon.	M/S Yar Muhammad	M/S Muhammad Ayoob Enterprise
01.	Registration with Pakistan Engineering Council (If applicable).	Yes.	Yes.	Yes.
02.	N.T.N	Yes.	Yes.	Yes.
03.	Sales Tax Registration.	Yes.	Yes.	Yes.
04.	Professional Tax	Yes.	Yes.	Yes.
05.	Registration with Sindh Revenue Board (SRB).	--	--	--
	<u>Qualification Criteria.</u>			
06.	Manimum three year experience of relevant filed.	Yes.	Yes.	Yes.
07.	Required Bid Security is attached.	Yes.	Yes.	Yes.
08.	Turnover of at least last three years.	Yes.	Yes.	Yes.
09.	Bid is signed, named & stamped by authorized persons of the firm alongwith authorization letter.	Yes.	Yes.	Yes.
10.	Any other factor deemed to be relevant by procuring agency subject to provision of Rule-44.	--	--	--
	Qualified/Disqualified	Qualified.	Qualified.	Qualified.

Note :- The Procurement Agency may modify the Crieria as per their requirement.

(Engr: Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.

(Engr:Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.

(Engr:Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
BADIN/Member of Committee.

(FINANCIAL REVIEW)

Name of work: **Rehabilitation of Deputy Commissioner House (Old & New) Remaining work**

N.I.T No:TC/G-55/680 dated 20.10.2016

Part "A"(i) Civil Works.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	1017465
ii) Add: amount of cartage of materials	Rs:	291544
iii) Ded: At Par	Rs:	0
TOTAL	Rs:	1309009

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	1017465
ii) Add: 28.20% Above Premium quoted by Contractor	Rs:	286925
TOTAL	Rs:	1304390

PART "A" (ii) Fabrication.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	129116
ii) Add: amount of cartage of materials	Rs:	0
iii) Add: 10.00% Above Premium	(-) Rs:	12912
TOTAL	Rs:	142028

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	129116
ii) Add: 9.45% Above Premium quoted by Contractor	Rs:	12201
TOTAL	Rs:	141317

PART "A" (iii) Civil Works Glazed Tiles.

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	1660962
ii) Add: amount of cartage of materials	Rs:	0
iii) Ded: 20.00% Below Premium	(-) Rs:	332192
TOTAL	Rs:	1328770

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	1660962
ii) Ded: 20.50% Below Premium quoted by Contractor	(-) Rs:	340497
TOTAL	Rs:	1320465

PART "B" (i) W/S Sch items (GI & RCC Pipe)

Cost As Per Estimate

i) Amount of Schedule "B"	Rs:	26161
ii) Add: 15.00% Above.	Rs:	3924
TOTAL	Rs:	30085

Cost As Per Tender

i) Amount of Schedule "B"	Rs:	26161
ii) Add: 14.75% Above Premium quoted by Contractor	Rs:	3859
TOTAL	Rs:	30020

PART "C"(i)Non-Sch items

Cost As Per Estimate

- i) Amount of Schedule "B"
- ii) Non-Schedule Items.

	Rs:	2161415
	Rs:	0
TOTAL	Rs:	2161415

Cost As Per Tender

- i) Amount of Schedule "B"
- ii) Quoted Rate.


- i) Contingency Amount.


	Rs:	2161415
	Rs:	0
TOTAL	Rs:	2161415
	Rs:	24883
G.TOTAL	Rs:	4996189


$$4971306 \quad (-) \quad 4957607 \quad \frac{13699}{4971306} = 0.28$$

13699 Total As per Estimate
Total As per Tender

4971306
4957607
13699


(Engr. Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.


(Engr. Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.


(Engr. Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
BADIN/Member of Committee.

N.I.T No:TC/G-55/680 dated 20.10.2016

Rs: 50,00,000/-

COMPRATIVE STATEMENT

Date of Issue: 17-11-2016

Rehabilitation of Deputy Commissioner House (Old & New) Remaining work

Date of Opening: 17-11-2016

S. No:	Description	Estimated Cost	M/S Zulfiqar Ali Bhatti.		M/S Muhammad Moosa Memon:		M/S Yar Muhammad	
			Rate	Amount	Rate	Amount	Rate	Amount
01	02	03	04	05	06	07	08	09
Part "A" (i) Civil Works.								
1	Amount of Schedule B	1,017,465		1,017,465		1,017,465		1,017,465
2	Cartage of Materials	291,544		0		0		0
3	Ceiling / Premiun 20.0% Below	0		0		0		0
4	Quoted by Contractor	0	28.20% Above	286,925	28.40% Above	288,960	28.55% Above	290,486
	TOTAL =	1,309,009		1,304,390		1,306,425		1,307,951
PART "A" (ii) Fabrication.								
1	Amount of Schedule B	129,116		129,116		129,116		129,116
2	Cartage of Materials	0		0		0		0
3	Ceiling / Premiun 10.0% Above	12,912		0		0		0
4	Quoted by Contractor	0	9.45% Above	12,201	9.60% Above	12,395	9.80% Above	12,653
	TOTAL =	142,028		141,317		141,511		141,769
PART "A" (iii) Civil Works Glazed Tiles.								
1	Amount of Schedule B	1,660,962		1,660,962		1,660,962		1,660,962
2	Cartage of Materials	0		0		0		0
3	Ceiling / Premiun 20.0% Below.	332,192		0		0		0
4	Quoted by Contractor	0	20.50% Below	340,497	20.35% Below	338,006	20.28% Below	336,843
	TOTAL =	1,328,770		1,320,465		1,322,956		1,324,119
PART "B" (i) W/S Sch items								
1	Amount of Schedule B	26,161		26,161		26,161		26,161
2	Cartage of Materials	0		0		0		0
3	Ceiling / Premiun 5% Above	3,924		0		0		0
4	Quoted by Contractor	0	14.75% Above.	3,859	14.85% Above.	3,885	14.97% Above.	3,916
	TOTAL =	30,085		30,020		30,046		30,077

(Engr: Tufaj Ahmed Palejo)

SUPERINTENDING ENGINEER**WORKS & SERVICES****BADIN/ Chairman of Committee.**

(Engr:Shafique-e-Rehman Memon)

EXECUTIVE ENGINEER**BUILDINGS DIVISION****BADIN/Member of Committee.**

(Engr:Suhail Ahmed Memon)

EXECUTIVE ENGINEER**PUBLIC HEALTH ENGINEERING DIVISION****BADIN/Member of Committee.**

PART "C"(i)Non-Sch items			
1	Amount of Schedule B	2,161,415	2,161,415
2	Cartage of Materials	0	0
3	Quoted by Contractor	0	0
	TOTAL =	2,161,415	2,161,415
	TOTAL =	4,971,306	4,957,607
	Contingency Amount.	24883	
	G.TOTAL	4,996,189	5,010,704
<p>FINANCIAL REVIEW</p> <p>OVER ALL POSITION OF SAVING AND EXCESS</p> <p>A. Total Cost as Per Estimate 4,971,306</p> <p>B. Total Cost as Per Tender 4,957,607</p> <p>Diffrence (A-B) 13,699</p> <p>Percentage Saving 0.28</p>			
		<p>The Lowest rate is quoted by Government Contractor</p> <p>Part-A(i) 28.20% Above</p> <p>Part-A(ii) 9.45% Above</p> <p>Part-A(iii) 20.50% Below</p> <p>Part-B(i) 14.75% Above.</p> <p>Part-C(i) Quoted Rate</p>	
		<p>The estimated rates shown in the schedule B is hereby recommended.</p>	
		<p>M/S Zulfiqar Ali Bhatti.</p>	

(Engr. Tufajj Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
 BADIN/ Chairman of Committee.

(Engr. Shafique-e-Rehman, Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
 BADIN/Member of Committee.

(Engr. Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
 BADIN/Member of Committee.

Bid Evaluation Report.


01. Name of Procuring Agency	:-	Executive Engineer Buildings Division Badin.
02. Tender Reference No.	:-	No:TC/G-55/680 dated 20.10.2016
03. Tender Description/ Name of Work/item.	:-	Rehabilitation of Deputy Commissioner House (Old & New) Remaining work Tender Cost Rs:5.00Million.
04. Method procurement.	:-	Single stage - One Envelope procedure. <u>SPPRA Website S.No:30222 dated 24.10.2016.</u>
05. Tender Published	:-	Daily Dawn Karach (English) dated 28.10.2016. Daily Kawish Hyderabad (Sindhi) dated 29.10.2016. Daily Ibrat Hyderabad (Sindhi) dated 29.10.2016. Daily Jang Karachi (Urdu) dated 31.10.2016.
06. Total Bid document Sold.	:-	03 Nos:
07. Total Bids Received.	:-	03 Nos:
08. Technical Bid Opening date (if applicable).	:-	Not applicable
09. No. of Bid technically qualified (if applicable).	:-	Not applicable
10. Bid (s) Rejected.	:-	Not applicable
11. Financial Bid Opening date.	:-	17.11.2016
12. Bid Evaluations Report	:-	

S.No:	Name of Firm or Bidders.	Cost Offered by the Bidder.		Ranking in Terms of Cost.	Comparison with Estimate Cost.	Reasons for acceptance/ reject	Remarks.
0	1	2		3	4	5	6
01.	M/S Yar Muhammad	P-A (i)	1307951	3rd:	28.55% Above	Highest	Excess hence rejected.
		P-A (ii)	141,769		9.80% Above		
		P-A (iii)	1,324,119		20.28% Below		
		P-B (i)	30,077		14.97% Above.		
		P-C (i)	2,337,966		Quoted Rate		
02.	M/S Muhammad Moosa Memon:	P-A (i)	1306425	2nd:	28.40% Above	Highest	Excess hence rejected
		P-A (ii)	141,511		9.60% Above		
		P-A (iii)	1,322,956		20.35% Below		
		P-B (i)	30,046		14.85% Above.		
		P-C (i)	2,209,766		Quoted Rate.		
03.	M/S Zulfiqar Ali Bhatti.	P-A (i)	1304390	1st:	28.20% Above	Lowest	Saving against Engineer's Estimate & recommended by the Committee as First Lowest.
		P-A (ii)	141,317		9.45% Above		
		P-A (iii)	1,320,465		20.50% Below		
		P-B (i)	30,020		14.75% Above.		
		P-C (i)	2,161,415		Quoted Rate.		

This issues with the approval of the Member of the Procurement Committee.

(Engr: Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.


(Engr: Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.


(Engr: Sahail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING DIVISION
BADIN/Member of Committee.

N.I.NO:

No:TC/G-55/680 dated 20.10.2016.

Method and Procedure of Procurement:-

Open Competitive Bidding
(National) (Single Stage -One

Description of Work:-

S.No: 12. Rehabilitation of Deputy Commisioner House (Old & New)
remaining work. (i) Main Building remainig Works.

Tender Cost 5.000 (Million)

BIDDER'S ELIGIBILITY QUALIFICATION REPORT.

Eligibility Qualification Certeria.

S.No:	Eligibility Qualification Criteria.	Bidder's Name. M/S Zulifiqar Ali Bhatti.	Bidder's Name. M/S Muhammad Moosa Memon:	Bidder's Name. M/S Yar Muhammad
01.	Registration with Pakistan Engineering Council (If applicable).	Yes.	Yes.	Yes.
02.	N.T.N	Yes.	Yes.	Yes.
03.	Sales Tax Registration.	Yes.	Yes.	Yes.
04.	Professional Tax	Yes.	Yes.	Yes.
05.	Registration with Sindh Revenue Board (SRB).	--	--	--
<u>Qualification Creteria.</u>				
06.	Manimum three year experience of relevant filed.	Yes.	Yes.	Yes.
07.	Required Bid Security is attached.	Yes.	Yes.	Yes.
08.	Turnover of at least last three years.	Yes.	Yes.	Yes.
09.	Bid is signed, named & stamped by authorized persons of the firm alongwith authorization letter.	Yes.	Yes.	Yes.
10.	Any other factor deemed to be relevant by procuring agency subject to provision of Rule-44.	--	--	--
	Qualified/Disqualified	Qualified.	Qualified.	Qualified.

Note :- The Procurement Agency may modify the Crieria as per their requirement.

(Engr: Tufail Ahmed Palejo)
SUPERINTENDING ENGINEER
WORKS & SERVICES
BADIN/ Chairman of Committee.

(Engr:Shafique-e-Rehman Memon)
EXECUTIVE ENGINEER
BUILDINGS DIVISION
BADIN/Member of Committee.

(Engr:Suhail Ahmed Memon)
EXECUTIVE ENGINEER
PUBLIC HEALTH ENGINEERING
BADIN/Member of Committee.