NIT NO.TC/G-55/PBD-III/605 DATED 20-04-2016. PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency		Provinc	cial Buildings I	Division No.III,	Karachi.	
2.	Tender Reference No.		NO.TC	G-55/PBD-III/	605 dated 20	0-04-2016.	
3.	Tender Description/Name Items.	of Work	M/R to & 33.	Humayun Ho	ouse Garden V	Vest, Karachi,	Flat No.19,32
4.	Method of Procurement.		Single S	Stage-One en	velope proced	ure.	
5.	Tender Published.						
6.	Total Bid documents sold.		03-Nos				
7.	Total Bid Received.		03-Nos				
8.	Technical Bid Opening date applicable)(Provide details separate form).		Not ap	plicable.			
9.	No. of Bid Technically quali applicable).	ified(if	Not ap	plicable.			
10.	Bid(s) Rejected.		NIL				
11.	Financial Bid Opening date		09-05-2	2016.			
12.	Bid Evaluation Report.						
S.No	Name of Firm or Bidder	Cost offe the bidde		Ranking in terms of cost.	Compariso n with Estimate cost	Reasons for acceptance /rejected	Remarks
1.	2.	3		4.	5.	6.	7.
1.	M/s. ARAIB ENTERPRISES.	Rs. 997,	796/-	Ist Lowest	Within Estimated Cost.	Ist Lowest.	Accepted
2.	M/s. R.K. CONSTRUCTION CO.	Rs.11,02	,228/-	2 nd		1	Highest
3.	M/s. ZAHID HUSSAIN.	Rs.12,35	,648/-	3 rd			Highest

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER PROVINCIAL BUILDINGS DIVISION NO.III (KARACHI.

(AMANULLAH WATIO)

EXECUTIVE ENGINEER

DISTRICT MUNICIPAL CORPORATION (SOUTH)KARACHI.

(ASADULLAH SHAIKH)

EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS DIVISION NO.III

PKARACHI.

NIT NO.TC/G-55/PBD-III/605 DATED 20-04-2016. PROVINCIAL BUILDINGS DIVISION NO.III,KARACHI.

1.	Name of Procuring Agency		Provinc	cial Buildings I	Division No.III,	Karachi.	
2.	Tender Reference No.		NO.TC/	G-55/PBD-III/	605 dated 20	0-04-2016.	
3.	Tender Description/Name Items.	of Work	13,23,	N-08, Colorin		it No. A-01,02 oor Tiles, Door lete.	
4.	Method of Procurement.	=======================================			velope proced		
5.	Tender Published.						
6.	Total Bid documents sold.		03-Nos	i.			
7.	Total Bid Received.		03-Nos				
8.	Technical Bid Opening date applicable)(Provide details separate form).	70	Not ap	plicable.			
9.	No. of Bid Technically quali applicable).	ified(if	Not ap	plicable.			
10.	Bid(s) Rejected.		NIL				
11.	Financial Bid Opening date		09-05-2	2016.			
12.	Bid Evaluation Report.						
S.No	Name of Firm or Bidder	Cost offe the bidd		Ranking in terms of cost.	Compariso n with Estimate cost	Reasons for acceptance /rejected	Remarks
1.	2.	3		4.	5.	6.	7.
1.	M/s. R.K. CONSTRUCTION CO.	Rs. 982,5	525/-	Ist Lowest	Within Estimated Cost.	Ist Lowest.	Accepted
2.	M/s. NIZ ELECTRIC & FABRICATORS.	Rs. 10,57	7,629/-	2 nd		A 4	Highest
3.	M/s. M.B.A. ENTERPRISES.	Rs. 10,80),466/-	3 rd		4) /	Highest

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL BUILDINGS DIVISION NO.III
RKARACHI.

(AMANULLAH WATIO)

EXECUTIVE ENGINEER
DISTRICT MUNICIPAL CORPORATION
(SOUTH)KARACHI.

(ASADULDAH SHAIKH)

EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS DIVISION NO.III

RARACHI.

NIT NO.TC/G-55/PBD-III/605 DATED 20-04-2016. PROVINCIAL BUILDINGS DIVISION NO.III,KARACHI.

1.	Name of Procuring Agency	/	Province	cial Buildings I	Division No.III,	Karachi.	
2.	Tender Reference No.		NO.TC	/G-55/PBD-III/	605 dated 20	0-04-2016.	
3.	Tender Description/Name Items.	of Work	Nylon v Almira	wire gauze, Al h, Marble Top	uminum Wind	F Bath Tiles, G low, Kitchen C /F at Flat No.C Fitting.	abinet,
4.	Method of Procurement.		Single S	Stage-One en	elope proced	ure.	
5.	Tender Published.						
6.	Total Bid documents sold.		03-Nos	i.			
7.	Total Bid Received.		03-Nos	i.			
8.	Technical Bid Opening dat applicable)(Provide details separate form).		Not ap	plicable.			
9.	No. of Bid Technically qual applicable).	ified(if	Not ap	plicable.			,
10.	Bid(s) Rejected.		NIL				
11.	Financial Bid Opening date	·.	09-05-2	2016.			
12.	Bid Evaluation Report.						
S.No	Name of Firm or Bidder	Cost offe the bidd		Ranking in terms of cost.	Compariso n with Estimate cost	Reasons for acceptance /rejected	Remarks
1.	2.	3		4.	5.	6.	7.
1.	M/s. AL HAMZA CONSTRUCTION.	Rs. 490	,806/-	Ist Lowest	Within Estimated Cost.	Ist Lowest.	Accepted
2.	M/s. R.K.CONSTRUCTION CO.	Rs. 522	,158/-	2 nd		٨٨	Highest
3.	M/s. ZAHID HUSSAIN.	Rs. 533	,159/-	3 rd		111/	Highest

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL BUILDINGS DIVISION NO.III

KARACHI.

(AMANULLAH WATIO)

EXECUTIVE ENGINEER

DISTRICT MUNICIPAL CORPORATION

(SOUTH)KARACHI.

(ASADULLAH SHAIKH) EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS DIVISION NO.III

XARACHI.

NIT NO.TC/G-55/PBD-III/605 DATED 20-04-2016. PROVINCIAL BUILDINGS DIVISION NO.III,KARACHI.

1.	Name of Procuring Agence	/	Province	cial Buildings I	Division No.III,	Karachi.	
2.	Tender Reference No.		NO.TC	/G-55/PBD-III/	605dated 20	-04-2016.	
3.	Tender Description/Name	of Work	M/R to	182 Flats at	Shadman Tov	wn, Karachi, (E	Block-K) Flat
	Items.		No.K-1	5,16,18,27, 28	Remaining \	Nork of K-03,1	.2,14,22,23)
4.	Method of Procurement.		Single S	Stage-One en	velope proced	ure.	
5.	Tender Published.						
6.	Total Bid documents sold		03-Nos	5.			
7.	Total Bid Received.		03-Nos	i,			
8.	Technical Bid Opening dat applicable)(Provide details separate form).		Not ap	plicable.			
9.	No. of Bid Technically qua applicable).	lified(if	Not ap	plicable.			
10.	Bid(s) Rejected.		NIL				
11.	Financial Bid Opening date	2.	09-05-2	2016.			
12.	Bid Evaluation Report.						
S.No	Name of Firm or Bidder	Cost offe the bidde	- 7.1	Ranking in terms of cost.	Compariso n with Estimate cost	Reasons for acceptance /rejected	Remarks
1.	2.	3		4.	5.	6.	7.
1.	M/s. NIZ ELECTRIC & FABRICATORS.	Rs. 998,6	552/-	Ist Lowest	Within Estimated Cost.	Ist Lowest.	Accepted
2.	M/s. ANIS & BROTHERS.	Rs. 10,66	,776/-	2 nd		. 1	Highest
3.	M/s. SUBHAN TRADERS.	Rs. 10,78	3,930/-	3 rd			Highest

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL BUILDINGS DIVISION NO.III

(PKARACHI.

(AMANULLAH WATIO)

EXECUTIVE ENGINEER
DISTRICT MUNICIPAL CORPORATION

(SOUTH)KARACHI

(ASADULLAH SHAIKH)

EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS DIVISION NO.III

XARACHI.

NIT NO.TC/G-55/PBD-III/605 DATED 20-04-2016.
PROVINCIAL BUILDINGS DIVISION NO.III,KARACHI.

1.	Name of Procuring Agency		Provinc	cial Buildings	Division No.III,	Karachi.	±
2.	Tender Reference No.		NO.TC/	G-55/PBD-III,	605 dated 20	0-04-2016.	
3.	Tender Description/Name	of Work	100 00000000000000000000000000000000000			vn, Karachi, (
	Items.		No. P- L-25).	15,16,26,I-09	& (Remainin	g work of P-	05,32,35 &
4.	Method of Procurement.		Single S	Stage-One en	velope proced	ure.	
5.	Tender Published.						
6.	Total Bid documents sold.		03-Nos	i.			
7.	Total Bid Received.		03-Nos				
8.	Technical Bid Opening date applicable)(Provide details separate form).		Not ap	plicable.			
9.	No. of Bid Technically quali applicable).	fied(if	Not ap	plicable.			
10.	Bid(s) Rejected.		NIL				
11.	Financial Bid Opening date	•	09-05-2	2016.			
12.	Bid Evaluation Report.						0
S.No	Name of Firm or Bidder	Cost offe the bidde		Ranking in terms of cost.	Compariso n with Estimate cost	Reasons for acceptance /rejected	Remarks
1.	2.	3		4.	5.	6.	7.
1.	M/s. SUBHAN TRADERS.	Rs. 841,0	006/-	Ist Lowest	Within Estimated Cost.	Ist Lowest.	Accepted
2.	M/s. FAISAL ENTERPRISES.	Rs. 930,7	72/-	2 nd			Highest
3.	M/s. R.K. CONSTRUCTION CO.	Rs. 946,9	147/-	3 rd		11	Highest

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL BUILDINGS DIVISION NO.III
KARACHI.

(AMANULLAH WATIO)

EXECUTIVE ENGINEER
DISTRICT MUNICIPAL CORPORATION

(SOUTH)KARACHI.

(ASADULLAH SHAIKH) EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS DIVISION NO.III

CKARACHI.

NIT NO.TC/G-55/PBD-III/605 DATED 20-04-2016. PROVINCIAL BUILDINGS DIVISION NO.III,KARACHI.

1.	Name of Procuring Agency		Provin	cial Buildings I	Division No.III,	Karachi.	
2.	Tender Reference No.		NO.TC	/G-55/PBD-III/	605 dated 20	0-04-2016.	
3.	Tender Description/Name Items.	of Work	17			adman Towr eplacement of	
4.	Method of Procurement.		Single :	Stage-One en	velope proced	ure.	
5.	Tender Published.						
6.	Total Bid documents sold.		Q3-Nos	i.			
7.	Total Bid Received.		03-Nos	š.			
8.	Technical Bid Opening date applicable)(Provide details separate form).	1/2	Not ap	plicable.			
9.	No. of Bid Technically quali applicable).	fied(if	Not ap	plicable.			
10.	Bid(s) Rejected.		NIL				
11.	Financial Bid Opening date		09-05-2	2016.			
12.	Bid Evaluation Report.						
S.No	Name of Firm or Bidder	Cost offe the bidde		Ranking in terms of cost.	Compariso n with Estimate cost	Reasons for acceptance /rejected	Remarks
1.	2.	3		4.	5.	6.	7.
1.	M/s. FAISAL ENTERPRISES.	Rs. 486,	366/-	Ist Lowest	Within Estimated Cost.	Ist Lowest.	Accepted
2.	M/s. SUBHAN TRADERS.	Rs. 503,	557/-	2 nd		n a	Highest
3.	M/s. ANIS & BROTHERS.	Rs. 526,2	261/-	3 rd		11 /	Highest

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER PROVINCIAL BUILDINGS DIVISION NO.III

(PKARACHI.

(AMANULLAH WATIO)

EXECUTIVE ENGINEER

DISTRICT MUNICIPAL CORPORATION

(SOUTH)KARACHI.

(ASADULDAH SHAIKH)

EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS DIVISION NO.III

(KARACHI.

NIT NO.TC/G-55/PBD-III/605 DATED 20-04-2016. PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI.

1.	Name of Procuring Agency		Provinc	cial Buildings I	Division No.III,	Karachi.	
2.	Tender Reference No.		NO.TC/	G-55/PBD-III/	605 dated 20	0-04-2016.	
3.	Tender Description/Name Items.	of Work	M/R to		Shadman To	wn, Karachi,	Day to day
4.	Method of Procurement.		Single S	Stage-One en	elope proced	ure.	
5.	Tender Published.						
6.	Total Bid documents sold.		03-Nos				
7.	Total Bid Received.		03-Nos				
8.	Technical Bid Opening date applicable) (Provide details separate form).	*	Not ap	plicable.			
9.	No. of Bid Technically qual applicable).	ified(if	Not ap	plicable.			
10.	Bid(s) Rejected.		NIL				
11.	Financial Bid Opening date		09-05-2	2016.			
12.	Bid Evaluation Report.						
S.No	Name of Firm or Bidder	Cost offe the bidde		Ranking in terms of cost.	Compariso n with Estimate cost	Reasons for acceptance /rejected	Remarks
1.	2.	3		4.	5.	6.	7.
1.	M/s. NIZ ELECTRIC & FABRICATORS.	Rs. 497,	081/-	Ist Lowest	Within Estimated Cost.	Ist Lowest.	Accepted
2.	M/s. Z.S. ENTERPRISES.	Rs. 511,	630/-	2 nd		A	Highest
3.	M/s. M.B.A ENTERRISES.	Rs. 524,	158/-	3 rd		7/1	Highest

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER PROVINCIAL BUILDINGS DIVISION NO.III (KARACHI.

(AMANULLAH WATIO)

EXECUTIVE ENGINEER

DISTRICT MUNICIPAL CORPORATION

(SOUTH)KARACHI.

(ASADULTAH SHAIKH) EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS DIVISION NO.III

KARACHI.

NIT NO.TC/G-55/PBD-III/605 DATED 20-04-2016. PROVINCIAL BUILDINGS DIVISION NO.III,KARACHI.

1.	Name of Procuring Agency		Provinc	cial Buildings	Division No.III,	Karachi.	
2.	Tender Reference No.		NO.TC/	G-55/PBD-III,	605 dated 20	0-04-2016.	
3.	Tender Description/Name Items.	of Work			City Court nce Wuzoo nd Cafeteria.	Buildings, Khana & La	Karachi, aying UPVC
4.	Method of Procurement.		Single S	Stage-One en	velope proced	ure.	
5.	Tender Published.						
6.	Total Bid documents sold.		03-Nos				
7.	Total Bid Received.		03-Nos				
8.	Technical Bid Opening date applicable)(Provide details separate form).		Not app	plicable.			
9.	No. of Bid Technically quali applicable).	fied(if	Not app	plicable.			
10.	Bid(s) Rejected.		NIL				
11.	Financial Bid Opening date		09-05-2	2016.			
12.	Bid Evaluation Report.						
S.No	Name of Firm or Bidder	Cost offe the bidde		Ranking in terms of cost.	Compariso n with Estimate cost	Reasons for acceptance /rejected	Remarks
1.	2.	3		4.	5.	6.	7.
1.	M/s. Z.S. ENTERPRISES.	Rs. 402,	405/-	Ist Lowest	Within Estimated Cost.	Ist Lowest.	Accepted
2.	M/s. R.K. CONSTRUCTION CO.	Rs. 417,	160/-	2 nd		4.1	Highest
3.	M/s. ZAHID HUSSAIN.	Rs. 433,8	320/-	3 rd		111	Highest

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER
PROVINCIAL BUILDINGS DIVISION NO.III

KARACHI.

(AMANULLAH WATIO)

EXECUTIVE ENGINEER
DISTRICT MUNICIPAL CORPORATION

(SOUTH)KARACHI.

(ASADULLAH SHAIKH)

EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS DIVISION NO.III

PKARACHI.

M/R TO HUMAYUN HOUSE GARDEN WEST, KARACHI, FLAT No.19,32, & 33)

Estimate Sanctioned vide CE(B)HYD: NO.M/R TO HUMAYUN HOUSE GARDEN WEST KARACHI :T(i)/D.S/34-A Tender invited letter No.TC/G-55/PBD-III/2015-16/605

Date of Issue:- 22-04-2016.

Dated 21-03-2016. Dated 20-04-2016.

Dated Opening: - 09-05-2016.

				Carra Chrimip. On on voto.	COTO.		
AS PER SANCTIONED ESTIMATE		RATE QUOTED BY THE BIDDER/CONTRACTOR	ONTRACTOR				
Description of Items	Amount	M/S. ARAIB ENTERPRISES.		M/S. R.K. CONSTRUCTION CO.	N CO.	M/S. ZAHID HUSSAIN	
Part-A(i) Cost of Schedule Item Civil Works	327256	Part-A(i) Cost of Schedule Item	327256	-	327256	Part-A(i) Cost of Schedule	327756
		Civil Works		Item Civil Works		Item Civil Works	
Less 20% Below on S.I.No.2,4,5.	38259	Less 11.60% Below.	37962	Add: 8% Above.	26180	Add: 6% Above	19635
Total:-	288997	Total:-	289294	Total:-	353436	Total:-	346891
Add: 10% Above on Item No.03.	377	Part-B(i) Cost of Schedule Item	97689	Part-B(i) Cost of Schedule	- 1	Part-B(i) Cost of Schedule	97689
		Sanitary Works.		Item Sanitary Works.		Item Sanitary Works.	
Total:-	289374	Add: 5% Above.	4884	Add: 8% Above.	7815	Add: 6% Above	5861
Part-B(i) Cost of Schedule Item Sanitary Work.	97689	Total:-	102573	Total:-	105504	Total:-	103550
Add: 5% Above.	4884	Part-C(i) Cost of Schedule item	66439	Part-C(i) Cost of Schedule	66439	66439 Part-C(i) Cost of Schedule	66439
		Electric Works.	N	item Electric Works.		item Electric Works.	
Total:-	102573	At par.	**	Add: 8% Above.	5315	Add: 6% Above.	3986
Part-C(i) Cost of Schedule Item Electric Work.	66439	Total:-	66439	Total:-	71754	Total:-	70425
Atpar.	1	Part-A,C & D. Cost of Non-	539490	Part-A,C & D. Cost of	571534	Part-A,C & D. Cost of Non-	714782
		Schedule Items.		Non-Schedule Items.		Schedule Items.	
Total:-	66439	Grand Total:-	997796	Grand Total:-	1102228	Grand Total:-	1235648
Part-A,C & D Cost of Non-Schedule Item.	540905						
Grand Total:-	999291						
Say Rs:-	999300						

Schedule Rate & Non-Schedule Items Rs. 997,796/- found lowest, hence redommended for favour of necessary approval.

The Rate quoted by M/s. ARAIB ENTERPRISES, Government Contractor, Cost of Schedule Items @ 11.60% Below & 5% Above, (Sanitary Work) & Part-C(i) At par (Electric Works). The

PROVINCIAL BUILDINGS DIVISION NO.III DIVISIONAL ACCOUNTS OFFICER (WARTS KHALIL) KARACHI

DISTRICT MUNICIPAL CORPORATION (AMANULIAR WATO) EXECUTIVE PUGINEER (SOUTH)KARACHI

(ASADULLAHSHAIKH)
EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS DIVISION-III

M/R TO GOR-II SMCHS, KARACHI, FLAT NO.A-01,02,E-37,D-13,23,N-08, COLORING, PAINTING, FLOOR TILES, DOOR SHUTTER, ALMIRAH, KITCHEN CABINET TILE WORK W/S & S/F COMPLETE.

Tender invited letter No.TC/G-55/PBD-III/2015-16/605 Estimate Sanctioned vide CE(B)HYD: NO.M/R TO GOR-II SMCHS KARACHI:T(i)/D.S/19-B

Date of Issue:- 22-04-2016.

Dated 20-04-2016. Dated 18-03-2016.

Dated Opening:- 09-05-2016.

SANCTIONED ESTIMATE RATE QUOTED BY THE BIDDER/CONTRACTOR M/S. NIZ ELECTRIC & FABRIC otion of Items Amount M/S. R.K. CONSTRUCTION CO. M/S. NIZ ELECTRIC & FABRIC Cost of Schedule Item Civil Works 283649 Part-A(i) Cost of Schedule Item 283649 Part-A(i) Cost of Schedule Item Item Civil Works Below on S.I.No.4,& 9. 26684 Less 8.25% Below. 2340 Add: 5% Above. Above. % Above on Item No.03& 8. 3314 Part-B(i) Cost of Schedule Item 112781 Part-B(i) Cost of Schedule Item Sanitary Works. Part-B(i) Cost of Schedule Item Sanitary Works. 5639 Add: 5% Above. 5639 Add: 6% Above. 118420 Total:- 5639 Part-A & B Cost of Non-Schedule Items. 5639 Part-A G Items. 5					Sacra obcimp. on on roto.	CHO.		
otion of Items Amount M/S. R.K. CONSTRUCTION CO. M/S. NIZ ELECTRIC & FABRIC) Cost of Schedule Item Civil Works 283649 Part-A(i) Cost of Schedule Item 283649 Part-A(i) Cost of Schedule Item Civil Works Item Civil Works % Below on S.I.No.4,& 9. 26684 Less 8.25% Below. 2340 Add: 5% Above. Add: 5% Above. % Above on Item No.03& 8. 3314 Part-B(i) Cost of Schedule Item 112781 Total:- Part-B(i) Cost of Schedule Item Part-B(i) Cost of Schedule Item Item Sanitary Works. Part-B(i) Cost of Schedule Item Item Sanitary Works. Part-B(i) Cost of Schedule Item Item Sanitary Works. Part-B(i) Cost of Schedule Item S639 Add: 6% Above. Part-B(i) Cost of Non-Schedule Items. 5639 Part-A & B Cost of Non-Schedule Items. Schedule Items. Schedule Items. Schedule Items. Schedule Items. 118420 Schedule Items. 1 § B Cost of Non-Schedule Item. 982525 Grand Total:- 1 1 1	AS PER SANCTIONED ESTIMATE		RATE QUOTED BY THE BIDDER/CO	ONTRACTOR				
Cost of Schedule Item Civil Works 283649 Part-A(i) Cost of Schedule Item Civil Works Civ	Description of Items	Amount	M/S. R.K. CONSTRUCTION CO.		M/S. NIZ ELECTRIC & FAI	BRICATOR.	M/S. M.B.A. ENTERPRISES.	
% Below on S.I.No.4, & 9. 26684 Less 8.25% Below. 2340 Add: 5% Above. Above. % Above on Item No.03& 8. 3314 Part-B(i) Cost of Schedule Item 112781 Part-B(i) Cost of Schedule Item 112781 Part-B(i) Cost of Schedule Item Sanitary Works. i) Cost of Schedule Item Sanitary Work. 260279 Add: 5% Above. 5639 Add: 6% Above. 118420 Total:- 6 Above. 5639 Part-A & B Cost of Non-Schedule 603857 Part-A & B Cost of Non-Schedule Items. Schedule Items. 5chedule Items. 118420 Grand Total:- 118420 Grand Total:- 1 118420 Grand Total:- 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1 1	Part-A(i) Cost of Schedule Item Civil Works	283649	Part-A(i) Cost of Schedule Item	283649	Part-A(i) Cost of Schedule	283649	Part-A(i) Cost of Schedule	283649
% Below on S.I.No.4, & 9. 26684 Less 8.25% Below. 2340 Add: 5% Above. 1018:- 260248 Total:- 260248 Total:- 260248 Total:- 260248 Total:- 401:- 260248 Total:- 112781 Part-B(i) Cost of Schedule Part-B(i) Cost of Schedule 260248 Part-B(i) Cost of Schedule 260248 Part-B(i) Cost of Schedule 260248 Part-B(i) Cost of Schedule Part-B(i) Cost of Schedule 260248 Part-B(i) Cost of Schedule 260248 Part-B(i) Cost of Schedule 260248 Part-B(i) Cost of Schedule 26024 26024 26024 26024 26024 26024 26024 26024 26024 26024 26024 26024 26024 26024 26024 26024 26024 26024			Civil Works		Item Civil Works		Item Civil Works	
% Above on Item No.03& 8. 256965 Total:- 260248 Total:- Total:- 260248 Total:- Total:- Item Sanitary Works. Part-B(i) Cost of Schedule Item 112781 Part-B(i) Cost of Schedule Item Sanitary Works. Part-B(i) Cost of Schedule Item Sanitary Works. Item Sanitary Works. Item Sanitary Works. Part-B(i) Cost of Schedule Item Sanitary Works. 5639 Add: 5% Above. 5639 Add: 6% Above. Total:- Total:- Total:- Part-A & B Cost of Non-Schedule Items. Part-A & B Cost of Non-Schedule Items. Part-A & B Cost of Non-Schedule Items. 982525 Grand Total:- 1 % B Cost of Non-Schedule Item. 984217 984217 984217 1 1	Less 20% Below on S.I.No.4,& 9.	26684	Less 8.25% Below.	2340	Add: 5% Above.	14182	Add: 6% Above.	17019
% Above on Item No.03& 8. 3314 Part-B(i) Cost of Schedule Item 112781 Part-B(i) Cost of Schedule Item Sanitary Works. Item Sanitary Works. Item Sanitary Works. Item Sanitary Works. 5639 Add: 6% Above. 5639 Add: 6% Above. 5639 Add: 6% Above. 5639 Add: 6% Above. 5639 Fortal:- 118420 Total:- 7041:- 7041:- 7041:- 5639 Part-A & B Cost of Non-Schedule 603857 Part-A & B Cost of Non-Schedule Items. 5639 Part-A & B Cost of Non-Schedule Items. 5638 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:- 7041:-	Total:-	256965	Total:-	260248	Total:-	297831	Total:-	300668
Sanitary Works. Item Sanitary Works. S639 Add: 6% Above. S639 Part-A & B Cost of Non-Schedule S63857 Part-A & B Cost of Non-Schedule Schedule Schedule Schedule Schedule Schedule Schedule S63857 Schedule Schedule S63857 Schedule Schedule S63857 Schedule Schedule S63857	Add: 10% Above on Item No.03& 8.	3314	Part-B(i) Cost of Schedule Item	112781	Part-B(i) Cost of Schedule	112781	Part-B(i) Cost of Schedule	112781
260279 (Add: 5% Above. 5639 (Add: 6% Above. Add: 6% Above. 112781 (Total:- Total:- 118420 (Total:- Total:- 118420 (Total:- Total:- Above. 5639 (Part-A & B Cost of Non-Schedule (Bost			Sanitary Works.		Item Sanitary Works.		Item Sanitary Works.	
i) Cost of Schedule Item Sanitary Work. 112781 Total:- 118420 Total:- Total:- 6 Above. 5639 Part-A & B Cost of Non-Schedule 603857 Part-A & B Cost of Non-Schedule Items. Schedule Items. Schedule Items. Schedule Items. 118420 Grand Total:- 1 982525 Grand Total:- 1 S B Cost of Non-Schedule Item. 984217 984217 984217 1 1	Total:-	260279	Add: 5% Above.	5639	Add: 6% Above.	6750	Add: 7% Above.	7874
6 Above. 5639 Part-A & B Cost of Non-Schedule 603857 Part-A & B Cost of Non-Schedule Items. 982525 Fart-A & B Cost of Non-Schedule Items. 118420 Grand Total:- 1 8 B Cost of Non-Schedule Items. 605518 982525 Grand Total:- 1	Part-B(i) Cost of Schedule Item Sanitary Work.	112781	Total:-	118420	Total:-	119242	Total:-	120366
Items. Schedule Items. S	Add: 5% Above.	5639	Part-A & B Cost of Non-Schedule	603857	Part-A & B Cost of Non-	640556	Part-A & B Cost of Non-	659432
x B Cost of Non-Schedule Item. 118420 Grand Total:- 982525 Grand Total:- otal:- 984217			Items.		Schedule Items.		Schedule Items.	
& B Cost of Non-Schedule Item.	Total:-	118420	Grand Total:-	982525	Grand Total:-	1057629	Grand Total:-	1080466
otal:-	Part-A & B Cost of Non-Schedule Item.	605518						
	Grand Total:-	984217						
	Say Rs:-	984200						

The Schedule Rate & Non-Schedule Items Rs. 982,525/- found lowest, hen The Rate quoted by M/s. R.K. CONSTRUCTION CO. Government Contractor Cost of Schedule Items @ 8.25% Below & 5% Above, (Sanitary Work). e recommended for favour of necessary approval

WARRS KHALIL)

PROVINCIAL BUILDINGS DIVISION NO.III DIVISIONAL ACCOUNTS OFFICER RARACHI

> (AMANULIAH WATIO) EXECUTIVE ENGINEER

DISTRICT MUNICIPAL CORPORATION (SOUTH)KARACHI

(ASADULLAHSHXIKH)

PROVINCIAL BUILDINGS DIVISION-III

KARACHI.

100

M/R TO GOR-II SMCHS, KARACHI, P/F BATH TILES, G.I. CHOWKHATS, NYLON WIRE GUAZE, ALUMINUM WINDOW, KITCHEN CABINETS, ALMIRAH, MARBLE TOP AND W/S & S/F AT FLAT NO.C-33, & EXTERNAL VERTICAL SEWERAGE PIPE & FITTING.

Date of Issue:- 22-04-2016. Tender invited letter No.TC/G-55/PBD-III/2015-16/605 Estimate Sanctioned vide SE(PBC)KYC: NO.PB/T.S/Divn:III/2015-16/500 Dated Opening: - 09-05-2016. Dated 20-04-2016. Dated 14 03-2016.

				Carca Chellille. Ch. Ch. Co. Co.	OTO.		
AS PER SANCTIONED ESTIMATE		RATE QUOTED BY THE BIDDER/CONTRACTOR	ONTRACTOR				
Description of Items	Amount	M/S. AL HAMZA CONSTRUCTION	2	M/S. R.K. CONSTRUCTION CO.	N CO.	M/S. ZAHID HUSSAIN.	
Part-A(i) Cost of Schedule Item Civil Works	95858	Part-A(i) Cost of Schedule Item	95858	Part-A(i) Cost of Schedule	95858	Part-A(i) Cost of Schedule	95858
		Civil Works		Item Civil Works		Item Civil Works	
Less 20% Below on S.I.No.3 & 4.	14632	Less 15%-Below.	14379	Add: 7% Above.	6710	Add: 9% Above.	8627
Total:-	81226	Total:-	81479	Total:-	102568	Total:-	104485
Add: 10% Above on Item No.02.	377	Part-B(i) Cost of Schedule Item	105026	Part-B(i) Cost of Schedule	105026	Part-B(i) Cost of Schedule	105026
		Sanitary Works.		Item Sanitary Works.		Item Sanitary Works	
Total:-	81603	Add: 5% Above.	5251	Add: 7% Ahove	7357	Add: 0% Above	Caro
Don't Did Cost of Cabadada Is Italian Carata Internal	40000	-					0
Part-B(i) Cost of Schedule Item Sanitary Work.	105026	Total:-	110277	Total:-	112378	Total:-	114478
Add: 5% Above.	5251	Part-A ,B Cost of Non-Schedule	299050	Part-A ,B Cost of Non-	307212	Part-A ,B Cost of Non-	314196
		Items.		Schedule Items.		Schedule Items.	
Total:-	110277	Grand Total:-	490806	Grand Total:-	522158	Grand Total:-	533159
Part-A, B, Cost of Non-Schedule Item	299656						

The Schedule Rate & Non-Schedule Items Rs. 490,806/- found lowest, he ceresommended for favour of necessary approval. The Rate quoted by M/s. AL HAMZA CONSTRUCTION, Government Contractor, Cost of Schedule Items @ 15% Below & 5% Above, (Sanitary Work) Grand Total:-

491536 491500

PROVINCIAL BUILDINGS DIVISION NO.III DIVISIONAL ACCOUNTS OFFICER (WARIS KHALIL) KARACHI

DISTRICT MUNICIPAL CORPORATION (AMANE EXECUTIVE ENGINEER (SOUTH)KARACHI TAH WATE

> (ASADULLANSHAKH) **EXECUTIVE ENGINEER**

PROVINCIAL BUILDINGS DIVISION-III

M/R TO 182 FLATS AT SHADMAN TOWN KARACHI, (BLOCK-K) FLAT NO.K-15,16,18,27, 28 (REMAINING WORK OF K-03, 12,14,22,23).

Tender invited letter No.TC/G-55/PBD-III/2015-16/605 Estimate Sanctioned vide CE(B)HYD: NO.M/R TO 182 FLATS AT SHADMAN TOWN KYC:T(i)/D.S/22-A

Date of Issue:- 22-04-2016.

Dated 20-04-2016. Dated 18-03-2016. Dated Opening: - 09-05-2016.

AS PER SANCTIONED ESTIMATE		RATE QUOTED BY THE BIDDER/CONTRACTOR	CONTRACTOR				
Description of Items	Amount	M/S. NIZ ELECTRIC & FABRICATORS	TORS.	M/S. ANIS & BROTHERS.		M/S. SUBHAN TRADERS.	
Part-A(i) Cost of Schedule Item Civil Work.	316554	Part-A(i) Cost of Schedule	316554	Part-A(i) Cost of	316554	Part-A(i) Cost of	316554
		Item Civil Work.		Schedule Item Civil		Schedule Item Civil	
				Work.		Work.	
Less 20% below on Item No. 2,3,4.	30464	Less 9.65% Below.	30547	Add: 6% Above.	18993	Add: 7% Above.	22159
Total:-	286090	Total:-	286007	Total:-	355547	Total:-	338713
Part- B (i) Cost of Schedule Item G.I. Pipe	2928	Part-B (i) Cost of Schedule	2928	Part- B (i) Cost of	2928	Part-B (i) Cost of	2928
Work.		Item G.I. Pipe Work.		Schedule Item G.I.		Schedule Item G.I. Pipe	
				Pipe Work.		Work.	
Add: 15% Above.	439	Add: 15% Above.	439	Add: 16% Above.	468	Add: 17% Above.	298
Total:-	3367	Total:-	3367	Total:-	3396	Total:-	3276
Part-B(ii) Cost of Schedule Item Sanitary	34631	Part-B(ii) Cost of Schedule	34631	Part-B(ii) Cost of	34631	Part-B(ii) Cost of	34631
Work.		Item Sanitary Work.		Schedule Item		Schedule Item Sanitary	
				Sanitary Work.		Work.	
Add: 5% Above.	1732	Add: 5% Above.	1732	Add: 5% Above.	1732	Add: 6% Above.	2078
Total:-	36363	Total:-	36363	Total:-	36363	Total:-	36709
Part-A, & D Cost of Non-Schedule Item	674272	Part-A, B, & D Cost of Non-	672915	Part-A, B, & D Cost of	691470	Part-A, B, & D Cost of	700282
		Schedule Item		Non-Schedule Item		Non-Schedule Item	
Grand Total:-	1000092	Grand Total:-	998652	Grand Total:-	1066776	Grand Total:-	1078930
Say Rs:-	1000000						
	14)		

PROVINCIAL BUILDINGS DIVISION NO.III (Sanitaly Work). The Schedule Rate & Non-Schedule Items Rs. 998,652/- found lowest, hence recommended for favour of necessary approval. DIVISIONAL ACCOUNTS OFFICER (WARIS KHALIL) DISTRICT MUNICIPAL CORPORATION (AMANL EXECUT VENGINEER AH WATIO) PROVINCIAL BUILDINGS DIVISION-III (ASADULLAH SHAIKH) EXECUTIVE ENGINEER

The Rate quoted by M/s. NIZ ELECTRIC & FABRICATORS, Government Contractor, Cost of Schedule Items @ Part-A,(i) 9.65% Below. 15% Above G.I. Pipe, & 5% Above,

RARACHI.

(SOUTH)KARACHI

4 ARACHI

M/R TO 182 FLATS AT SHADMAN TOWN KARACHI, (BLOCK-P) FLAT NO.P-15,16,26, I-09, & (REMAINING WORK OF P-05,32,35 & L-25).

Estimate Sanctioned vide CE(B)HYD: NO.M/R TO 182 FLATS AT SHADMAN TOWN KYC:T(i)/D.S/23 Tender invited letter No.TC/G-55/PBD-III/2015-16/605

Dated 18-03-2016. Dated Opening: - 09-05-2016 Dated 20-04-2016.

Date of Issue:- 22-04-2016.

Part-B(ii) Cost of Schedule Item Sanitary AS PER SANCTIONED ESTIMATE Grand Total:-Part-A, & D Cost of Non-Schedule Item Add: 15% Above. Part- B (i) Cost of Schedule Item G.I. Pipe Less 20% below on Item No.4,5,6. Part-A(i) Cost of Schedule Item Civil Work. Description of Items Total:-Add: 5% Above Amount 538742 315300 842483 264424 37016 35253 50876 1763 2001 2301 300 Grand Total: Part-A(i) Cost of Schedule Total:-Less 16.20% Below M/S. SUBHAN TRADERS. Part-B(ii) Cost of Schedule Part-A, B, & D Cost of Non-Part- B (i) Cost of Schedule Total:-Add: 15% Above. Item G.I. Pipe Work. Item Civil Work. RATE QUOTED BY THE BIDDER/CONTRACTOR Schedule Item Item Sanitary Work. Total:-Add: 5% Above 537468 315300 841006 37016 264221 51079 35253 1763 2301 2001 300 Add: 8% Above. Grand Total:-Part-A(i) Cost of Part- B (i) Cost of Part-A, B, & D Cost of Part-B(ii) Cost of Total:-Add: 18% Above. Schedule Item Civil M/S. FAISAL ENTERPRISES Add: 8% Above. Sanitary Work. Schedule Item Pipe Work. Schedule Item G.I. Work. Non-Schedule Item 549814 930772 | Grand Total: 315300 340524 25224 | Add: 10% Above. 38073 35253 2820 2361 2001 360 Part-A(i) Cost of Part- B (i) Cost of Part-B(ii) Cost of Part-A, B, & D Cost of Add: 20% Above. Total:-Schedule Item G.I. Pipe Schedule Item Civil M/S. R.K. CONSTRUCTION CO. Schedule Item Sanitary Work. Non-Schedule Item Add: 10% Above. Total:-946947 558938 346830 315300 38778 35253 31530 3525 2401 2001 400

Work). The Schedule Rate & Non-Schedule Items Rs. 841,006/- found Jowest, hence recommended for favour of necessary approval.

The Rate quoted by M/s. SUBHAN TRADERS, Government Contractor fost of Schedule Items @ Part-A,(i) 16.20% Below. 15% Above G.I. Pipe, & 5% Above, (Sanitary

PROVINCIAL BUILDINGS DIVISION NO.III DIVISIONAL ACCOUNTS OFFICER WARTS KHALIL

DISTRICT MUNICIPAL CORPORATION EXECUTIVE ENGANCEER (SOUTH)KARACHI

(AMANULHAMWATIO)

(ASADULLAH SHAIRH EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS DIVISION-III

KARACHI.

M/R TO 182 FLATS AT SHADMAN TOWN KARACHI, REPAIRING/RAISING OF MANHOLES, REPLACEMENT OF UPVC PIPE AND MISC: WORK BLOCK-H.

Tender invited letter No.TC/G-55/PBD-III/2015-16/605 Estimate Sanctioned vide SE(PBC)KYC: NO.PB/T.S/Divn:III/2015-16/

Date of Issue:- 22-04-2016.

Dated 20-04-2016. Dated Opening:- 09-05-2016. Dated -03-2016.

AS PER SANCTIONED ESTIMATE		RATE QUOTED BY THE BIDDER/CONTRACTOR	CONTRACTOR				
Description of Items	Amount	M/S. FAISAL ENTER[RISES.		M/S. SUBHAN TRADERS.		M/S ANIS & REOTHERS	
Part-A Cost of Schedule Item Civil Work.	11797	Part-A Cost of Schedule Item	11797	Part-A	11797	Part-A Cost of Schedule	11797
		Civil Work.		Schedule Item Civil		Item Civil Work.	
				Work.			
At par.	100	At par.	ï	Add: 5% Above	1065	Add: 7% Above	
Total:-	11707	To+5.			┺	המני. יים הסטעה.	944
	/6/11	IOIAI:-	11797	Total:-	12387	Total:-	12741
Cost of Non-Schedule Item	475350	Cost of Non-Schodula Itam	033161	Controll College			T+/7T
	4,000	cost of Noti-Scriedule Item	4/4569	Cost of Non-Schedule	491170	491170 Cost of Non-Schedule	513520
				Item		Item	
Grand Total:-	187117	Grand Total:					
Say Rs:-	48/14/	Grand Total:-	486366	Grand Total:-	503557	503557 Grand Total:-	526261

The Schedule Rate & Non-Schedule Items Rs. 486,366/- found lower, hence recommended for favour of necessary approval. The Rate quoted by M/s. FAISAL ENTERPRISES, Government Contractor Cost of Schedule Items @ par.

PROVINCIAL BUILDINGS DIVISION NO.III DIVISIONAL ACCOUNTS OFFICER (WARIS KHALIL

DISTRICT MUNICIPAL CORPORATION (AMANUEL EXECUTIVE NGINEER (SOUTH)KARACHI VACIO)

> (ASADULLAH SHAIKH) EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS DIVISION-III

M/R TO 182 FLATS AT SHADMAN TOWN KARACHI, (DAY TO DAY COMPLAINTS).

Estimate Sanctioned vide SE(PBC)KYC: NO.PB/T.S/Divn:III/2015-16/360 Tender invited letter No.TC/G-55/PBD-III/2015-16/605

Dated 25-02-2016. Dated 20-04-2016.

Date of Issue:- 22-04-2016.				Dated Opening:- 09-05-2016.	- 09-05-2016		
AS PER SANCTIONED ESTIMATE		RATE QUOTED BY THE BIDDER/CONTRACTOR	CONTRACTOR				
Description of Items	Amount	M/S. NIZ ELECTRIC & FABRICATORS	ORS.	M/S. Z.S ENTERPRISES.		M/S. M.B.A. ENTERPRISES.	
Part-A Cost of Schedule Item Civil Work.	317131	Part-A Cost of Schedule Item	317131	Part-A Cost of	317131	317131 Part-A Cost of Schedule	317131
		Civil Work.		Schedule Item Civil		Item Civil Work.	
				Work.			
At par.	1	At par.		Add: 3% Above.	9514	Add: 5% Above.	15857
Total:-	317131	Total:-	317131	Total:-	326645	Total:-	332988
Cost of Non-Schedule Item	180248	Cost of Non-Schedule Item	179950	Cost of Non-Schedule	184985	Cost of Non-Schedule	191170
				Item		Item	
Grand Total:-	497415	Grand Total:-	497081	Grand Total:-	511630	511630 Grand Total:-	524158
Say Rs:-	497400						

The Rate quoted by M/s. NIZ ELECTRIC & FABRICATORS, Government Contractor, Cost of Schedule Items @ par. The Schedule Rate & Non-Schedule Items Rs. 497,081/- found lowers

, hence recommended for favour of necessary approval.

PROVINCIAL BUILDINGS DIVISION NO.III DIVISIONAL ACCOUNTS OFFICER WARIS KHALIL

KARACHI

(AMANULIIAH WATO) EXECUTIVE ENGINEER

DISTRICT MUNICIPAL CORPORATION (SOUTH)KARACHI

> **EXECUTIVE ENGINEER** (ASADULLAH SHAIKH)

PROVINCIAL BUILDINGS DIVISION-III

CKARACHI.

M/R TO CITY COURT BUILDINGS, KARACHI, REPAIRING/MAINTENANCE WUZOO KHANA & LAYING UPVC SEWERAGE LINE BEHIND CAFETERIA.

Estimate Sanctioned vide SE(PBC)KYC: NO.PB/T.S/Divn:III/2015-16/327-A Tender invited letter No.TC/G-55/PBD-III/2015-16/605

Date of Issue: - 22-04-2016.

Dated 20-04-2016. Dated 19-02-2016.

Dated Opening:- 09-05-2016.

AS PER SANCTIONED ESTIMATE		RATE QUOTED BY THE BIDDER/CONTRACTOR	ONTRACTOR				
Description of Items	Amount	M/S. Z.S. ENTERPRISES.		M/S. R.K. CONSTRUCTION CO.	N CO.	M/S. ZAHID HUSSAIN.	
Part-A Cost of Schedule Item Civil Work.	56144	Part-A Cost of Schedule Item	56144	Part-A Cost of	56144	Part-A Cost of Schedule	56144
-		Civil Work.		Schedule Item Civil		Item Civil Work.	
				Work.			
At par.	1	At par.	1	Add: 6% Above	3369	Add: 8% Above.	4492
Total:-	56144	Total:-	56144	Total:-	59513	Total:-	60636
Part-B Cost of Schedule Item Sanitary	33085	Part-B Cost of Schedule Item	33085	Part-B Cost of	33085	Part-B Cost of Schedule	33085
Work.		Sanitary Work.		Schedule Item		Item Sanitary Work.	
The state of the s		Sec		Sanitary Work.			
Add: 5% Above.	1654	Add: 5% Above.	1654	Add: 6% Above.	1985	Add: 8% Above.	2647
Total:-	34739	Total:-	34739	Total:-	35070	Total:-	35732
Cost of Non-Schedule Item	312513	Cost of Non-Schedule Item	311522	Cost of Non-Schedule	322577	Cost of Non-Schedule	337452
				Item		Item	
Grand Total:-	403396	Grand Total:-	402405	Grand Total:-	417160	Grand Total:-	433820
Say Rs:-	403400						

(WARISKHALILY

PROVINCIAL BUILDINGS DIVISION NO.III DIVISIONAL ACCOUNTS OFFICER KARACHI

> (AMANO EXECUTIVE ENGINEER WATIO)

The Schedule Rate & Non-Schedule Items Rs. 402,405/- found lowest, hence recommended for favour of necessary approval.

The Rate quoted by M/s. Z.S. ENTERPRISES, Government Contractor Cost of Schedule Items @ par(Civil Work) & 5% Above Sanitary Works

DISTRICT MUNICIPAL CORPORATION (SOUTH)KARACHI

> (ASADULLAH SHAKH) EXECUTIVE ENGINEER

PROVINCIAL BUILDINGS DIVISION-III

KARACHI.

OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI

This office NIT No.TC/G-55/PBD-III/2015-16/605

Dated: 20-04-2016.

SUBJECT: -

ATTENDANCE SHEET.

Date of opening 10-05-2016 @ 3.00 P.M.

S. No.	Name of Firm	Signature	
1	AL. HAMZACONTRUTION	About 1	
2	My Paisal emega	min	
3	MIS. M.B.A. EMter Prises.	Elder	
4	R. K. Construction &	Doube	
5	on/s: Anis Boother	All S	
6	MIS SUBHAN. TRADERS	BHE	
7	Di 212	ر سن);
8	MIS-Arnis Eulapus	Luhus	
9	M/s. Z., S Enter Brass	a RABushof	
10.	M/s. NIZELECTRICE FEBRICATORS	In m	
		0-11	(,)

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER,

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No.III, Grarachi. (AMANULLAH WATIO)
EXECUTIVE ENGINEER

District Municipal Corporation
South Karachi

(ASADULLAH SHAIKH)

EXECUTIVE ENGINEER,

Provincial Buildings Division No.III,

(Karachi.



OFFICE OF THE EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.III, KARACHI

No.TC/G-55/PBD-III/2015-16/605 dated 20-04-2016.

Dated: 09-05-2016 at 3.00 P.M.

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON 09-05-2016.

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No.III, Karachi under the chairmanship of Executive Engineer.

The below mentioned members of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division Nb.III, Karachi letter No.TC/G-55/PBD-III/2015-16/605 dated: 20-04-2016 and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attended the meeting:

i. Mr. Asadullah Shaikh,

Chairman

Executive Engineer,

Provincial Buildings Division No.III,

Karachi.

ii. Mr. Amanullah Watio,

Member

Executive Engineer,

District Municipal Corporation (South)

Karachi.

iii. Mr. Waris Khalil,

Member

Divisional Accounts Officer, Provincial Buildings Division No.III,

Provincial Buildings Division No.III
Karachi.

Karacii

- 3. During the course of meeting following discussion/decisions were made by the committee:
 - i. The tenders purchased by the bidders up to date: 09-05-2016 at 12:00 PM were opened before the procurement committee in presence of representatives of participants.
 - ii. The method for bidding was single stage one envelop.
 - iii. The bids were opened on 09-05-2016 (at 3.00 PM) before the Procurement Committee.
- 4. The committee was informed that 24-Nos bidders have purchased the bidding documents for all the 08 works up to date: 09-05-2016 (12.00 P.M) and 24-Nos have submitted the bids on 09-05-2016 up to 2:00 PM in the office of the Executive Engineer, Provincial Buildings Division No.III, Karachi.
- 5. After the opening of bids received, following status was found:-

Name of Firms	Raking in Term of Cost	Remarks	
(i) M/s. Araib Enterprises.	1 st Lowest	Lowest.	
(ii) M/s. R.K. Construction Co.	2 nd	Highest	
(iii) M/s Zahid Hussain.	3 rd	Highest	
(i) M/s. R.K. Construction Co.	1 st Lowest	Lowest	
(ii) M/s. Niz Electric & Fabricators.	2 nd	Highest	
(iii)M/s. M.B.A. Enterprises.	3 rd	Highest	
	 (ii) M/s. R.K. Construction Co. (iii) M/s Zahid Hussain. (i) M/s. R.K. Construction Co. (ii) M/s. Niz Electric & Fabricators. 	of Cost(i) M/s. Araib Enterprises.1st Lowest(ii) M/s. R.K. Construction Co.2nd(iii) M/s Zahid Hussain.3rd(i) M/s. R.K. Construction Co.1st Lowest(ii) M/s. Niz Electric & Fabricators.2nd	of Cost (i) M/s. Araib Enterprises. 1st Lowest Lowest. (ii) M/s. R.K. Construction Co. 2nd Highest (iii) M/s Zahid Hussain. 3rd Highest (i) M/s. R.K. Construction Co. 1st Lowest Lowest (ii) M/s. Niz Electric & Fabricators. 2nd Highest

2

Vm

3.	(i) M/s. Al Hamza Construction.	1 st Lowest.	Lowest.	
	(ii)M/s. R.K. Construction Co.	2 nd	Highest	
	(iii)M/s. Zahid Hussain.	3 rd	Highest.	
4.	(i) M/s. Niz Electric & Fabricators.	1 st Lowest.	Lowest.	
	(ii) M/s. Anis & Brothers.	2 nd	Highest.	El M C
	(iii)M/s. Subhan Traders.	3 rd	Highest.	
5.	(i) M/s. Subhan Traders.	1 st Lowest.	Lowest.	
	(ii) M/s. Faisal Enterprises.	2 nd	Highest.	
	(iii) M/s. R.K. Construction Co.	3 rd	Highest.	
6.	(i) M/s. Faisal Enterprises.	1 st Lowest.	Lowest.	
	(ii) M/s. SubhanTraders.	2 nd	Highest.	
	(iii) M/s. Anis & Brothers.	3 rd	Highest.	
7.	(i) M/s. Niz Electric & Fabricators.	1 st Lowest.	Lowest.	
	(ii) M/s. Z.S. Enterprises.	2 nd	Highest.	
	(iii) M/s. M.B.A. Enterprises.	3 rd	Highest.	
8.	(i) M/s. Z.S. Enterprises.	1 st Lowest.	Lowest.	
	(ii) M/s. R.K. Construction Co.	2 nd	Highest.	
	(iii)M/s. Zahid Hussain.	3 rd	Highest.	

6. The committee thoroughly scrutinized each case / tender document, by comparing arthimatically and financially with sanctioned estimates / bill of quantities, criteria for eligibility and minimum qualification as per bidding documents.

7. Recommendation

After scrutiny of each bid by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender/work.

8. Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly, seven days after the hoisting of Bd Evaluation Report on the SPPRA website.

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No.III
P.Karachi.

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi

(ASADULLAR SHAIKH)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.III,

Akarachi.

NIT No. TC/G-55/PBD-III/2015-16/605 dated: 20.04.2016. Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/2015-16/605, dated: 20.04.2016
3.	Tender description / Name of work / item:	M/R to Humayun House Garden West, Karachi, Flat No. 19,32 & 33).
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. Araib Enterprises.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
9.	Relevant Experience:	Available.
10.	Turnover of at least last three years:	Available.
11.	Funds / Budget:	Available.
12.	02% Earnest Money:	Available.
13.	Tender Fee / Cost of Bidding Document:	Deposited.

(WARIS KHALIL) DIVISIONAL ACCOUNTS OFFICER Provincial Buildings Division No.III, PKarachi.

(AMANULIAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

(ASADULIAH SHAIKH)

EXECUTIVE ENGINEER
Provincial Buildings Division No.III,

Karachi.

NIT No. TC/G-55/PBD-III/**2015-16/605** dated: **20.04.2016.** Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/ 2015-16/605 , dated: 20.04.2016
3.	Tender description / Name of work / item:	M/R to Humayun House Garden West, Karachi, Flat No. 19,32 & 33).
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. R.K. Construction Co.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Relevant Experience:	Available.
9.	Turnover of at least last three years:	Available.
10.	Funds / Budget:	Available.
11.	02% Earnest Money:	Available.
12.	Tender Fee / Cost of Bidding Document:	Deposited.

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No.III,
Karachi.

(AMANUL AH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

NIT No. TC/G-55/PBD-III/**2015-16/605** dated: **20.04.2016.** Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/ 2015-16/605 , dated: 20.04.2016
3.	Tender description / Name of work / item:	M/R to Humayun House Garden West, Karachi, Flat No. 19,32 & 33).
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. Zahid Hussain.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Relevant Experience:	Available.
9.	Turnover of at least last three years:	Available.
10.	Funds / Budget:	Available.
11.	02% Earnest Money:	Available.
12.	Tender Fee / Cost of Bidding	Deposited.
	Document:	

WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No.III,
(Karachi.

(AMANUILAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

NIT No. TC/G-55/PBD-III/**2015-16/605** dated: **20.04.2016.** Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/2015-16/605, dated: 20.04.2016
3.	Tender description / Name of work / item:	M/R to GOR-II SMCHS, Karachi, Flat No. A-01,02,E-37,D-13, 23, N-08,Coloring, Painting, Floor Tiles, Door Shutter, Almirah Kitchen Cabinet Tiles Work W/\$ & S/F Complete.
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. R.K. Construction Co.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Relevant Experience:	Available.
9.	Turnover of at least last three years:	Available.
10.	Funds / Budget:	Available.
11.	02% Earnest Money:	Available.
12.	Tender Fee / Cost of Bidding Document:	Deposited.

(WARIS KHALLE)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No.III,
karachi.

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

NIT No. TC/G-55/PBD-III/2015-16/605 dated: 20.04.2016. Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/2015-16/605, dated: 20.04.2016
3.	Tender description / Name of work / item:	M/R to GOR-II SMCHS, Karachi, Flat No. A-01,02,E-37,D-13, 23, N-08,Coloring, Painting, Floor Tiles, Door Shutter, Almirah Kitchen Cabinet Tiles Work W/S & S/F Complete.
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. Niz Electric & Fabricators.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Relevant Experience:	Available.
9.	Turnover of at least last three years:	Available.
10.	Funds / Budget:	Available.
11.	02% Earnest Money:	Available.
12.	Tender Fee / Cost of Bidding Document:	Deposited.

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No.III,
(Karachi.

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

NIT No. TC/G-55/PBD-III/**2015-16/605** dated: **20.04.2016.** Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings
	ii	Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/ 2015-16/605 ,
		dated: 20.04.2016
3.	Tender description / Name of work /	M/R to GOR-II SMCHS, Karachi, Flat No.
	item:	A-01,02,E-37,D-13, 23, N-08,Coloring,
		Painting, Floor Tiles, Door Shutter, Almirah
		Kitchen Cabinet Tiles Work W/S & S/F
		Complete.
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. M.B.A. Enterprises.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Relevant Experience:	Available.
9.	Turnover of at least last three years:	Available.
10.	Funds / Budget:	Available.
11.	02% Earnest Money:	Available.
12.	Tender Fee / Cost of Bidding	Deposited.
	Document:	

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No.III,
Karachi.

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

NIT No. TC/G-55/PBD-III/**2015-16/605** dated: **20.04.2016.** Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/2015-16/605, dated: 20.04.2016
3.	Tender description / Name of work / item:	M/R to GOR-II SMCHS, Karachi, P/F Bath Tiles, G.I. Chowkhats, Nylon Wire Guaze, Aluminum Window, Kitchen Cabinets, Almirah, Marble Top and W/S & S/F at Flat No.C-33, & External Vertical Sewerage Pipe & Fitting.
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. AL HAMZA CONSTRUCTION.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Relevant Experience:	Available.
9.	Turnover of at least last three years:	Available.
10.	Funds / Budget:	Available.
11.	02% Earnest Money:	Available.
12.	Tender Fee / Cost of Bidding Document:	Deposited.

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No.III,
Karachi.

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

NIT No. TC/G-55/PBD-III/**2015-16/605** dated: **20.04.2016.** Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings
2.	Tender Reference No.:	Division No.III, Karachi. No.TC/G-55/PBD-III/2015-16/605, dated: 20.04.2016
3.	Tender description / Name of work / item:	M/R to GOR-II SMCHS, Karachi, P/F Bath Tiles, G.I. Chowkhats, Nylon Wire Guaze, Aluminum Window, Kitchen Cabinets, Almirah, Marble Top and W/S & S/F at Flat No.C-33, & External Vertical Sewerage Pipe & Fitting.
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. R.K. CONSTRUCTION CO.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Relevant Experience:	Available.
9.	Turnover of at least last three years:	Available.
10.	Funds / Budget:	Available.
11.	02% Earnest Money:	Available.
12.	Tender Fee / Cost of Bidding Document:	Deposited.

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER

Provincial Buildings Division No.III,

Rarachi.

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

NIT No. TC/G-55/PBD-III/**2015-16/605** dated: **20.04.2016.** Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/2015-16/605, dated: 20.04.2016
3.	Tender description / Name of work / item:	M/R to GOR-II SMCHS, Karachi, P/F Bath Tiles, G.I. Chowkhats, Nylon Wire Guaze, Aluminum Window, Kitchen Cabinets, Almirah, Marble Top and W/S & S/F at Flat No.C-33, & External Vertical Sewerage Pipe & Fitting.
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. ZAHID HUSSAIN.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Relevant Experience:	Available.
9.	Turnover of at least last three years:	Available.
10.	Funds / Budget:	Available.
11.	02% Earnest Money:	Available.
12.	Tender Fee / Cost of Bidding Document:	Deposited.

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No.III,

Rarachi.

(AMANUILAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

NIT No. TC/G-55/PBD-III/2015-16/605 dated: 20.04.2016. Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/ 2015-16/605 ,
		dated: 20.04.2016
3.	Tender description / Name of work /	M/R to 182 Flats at Shadman Town Karachi,
	item:	(Block-K) Flat No.K-15,16,18,27,28
		(Remaining Work of K-03,12,14,22,23).
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. NIZ Electric & Fabricators.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Relevant Experience:	Available.
9.	Turnover of at least last three years:	Available.
10.	Funds / Budget:	Available.
11.	02% Earnest Money:	Available.
12.	Tender Fee / Cost of Bidding	Deposited.
	Description	
	Document:	

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER

Provincial Buildings Division No.III,

Karachi.

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

NIT No. TC/G-55/PBD-III/**2015-16/605** dated: **20.04.2016.** Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/ 2015-16/605 , dated: 20.04.2016
3.	Tender description / Name of work / item:	M/R to 182 Flats at Shadman Town Karachi, (Block-K) Flat No.K-15,16,18,27,28 (Remaining Work of K-03,12,14,22,23).
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. Anis & Brothers.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Relevant Experience:	Available.
9.	Turnover of at least last three years:	Available.
10.	Funds / Budget:	Available.
11.	02% Earnest Money:	Available.
12.	Tender Fee / Cost of Bidding	Deposited.
	Document:	

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER

Provincial Buildings Division No.III,

Karachi.

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

NIT No. TC/G-55/PBD-III/**2015-16/605** dated: **20.04.2016.** Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/ 2015-16/605 , dated: 20.04.2016
3.	Tender description / Name of work / item:	M/R to 182 Flats at Shadman Town Karachi, (Block-K) Flat No.K-15,16,18,27,28 (Remaining Work of K-03,12,14,22,23).
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. Subhan Traders.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Relevant Experience:	Available.
9.	Turnover of at least last three years:	Available.
10.	Funds / Budget:	Available.
11.	02% Earnest Money:	Available.
12.	Tender Fee / Cost of Bidding Document:	Deposited.

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No.III,

Karachi.

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

NIT No. TC/G-55/PBD-III/2015-16/605 dated: 20.04.2016. Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/2015-16/605, dated: 20.04.2016
3.	Tender description / Name of work / item:	M/R to 182 Flats at Shadman Town Karachi, (Block-P) Flat No.P-15,16,20,26,I-09 & (Remaining Work of P-05,32,35 & L-25).
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. Subhan Traders.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Relevant Experience:	Available.
9.	Turnover of at least last three years:	Available.
10.	Funds / Budget:	Available.
11.	02% Earnest Money:	Available.
12.	Tender Fee / Cost of Bidding Document:	Deposited.

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No.III,
Karachi.

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Manicipal Corporation
(South) Karachi.

NIT No. TC/G-55/PBD-III/**2015-16/605** dated: **20.04.2016.** Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/2015-16/605, dated: 20.04.2016
3.	Tender description / Name of work / item:	M/R to 182 Flats at Shadman Town Karachi, (Block-P) Flat No.P-15,16,20,26,I-09 & (Remaining Work of P-05,32,35 & L-25).
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. Faisal Enterprises.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Relevant Experience:	Available.
9.	Turnover of at least last three years:	Available.
10.	Funds / Budget:	Available.
11.	02% Earnest Money:	Available.
12.	Tender Fee / Cost of Bidding Document:	Deposited.

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No.III,
Karachi.

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

NIT No. TC/G-55/PBD-III/**2015-16/605** dated: **20.04.2016.** Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/ 2015-16/605 , dated: 20.04.2016
3.	Tender description / Name of work / item:	M/R to 182 Flats at Shadman Town Karachi, (Block-P) Flat No.P-15,16,20,26,& L-25).
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. R.K. Construction Co.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Relevant Experience:	Available.
9.	Turnover of at least last three years:	Available.
10.	Funds / Budget:	Available.
11.	02% Earnest Money:	Available.
12.	Tender Fee / Cost of Bidding Document:	Deposited.

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER

Provincial Buildings Division No.III,

Karachi.

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

(ASADULLAR SHAIKH)
EXECUTIVE ENGINEER
Provincial Buildings Division No.III,
EXECUTIVE ENGINEER

NIT No. TC/G-55/PBD-III/2015-16/605 dated: 20.04.2016. Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/2015-16/605, dated: 20.04.2016
3.	Tender description / Name of work / item:	M/R to 182 Flats at Shadman Town Karachi, Repairing/Raising of Manholes, Replacement of UPVC Pipe and Misc: Work Block-H.
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. Faisal Enterprises.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Relevant Experience:	Available.
9.	Turnover of at least last three years:	Available.
10.	Funds / Budget:	Available.
11.	02% Earnest Money:	Available.
12.	Tender Fee / Cost of Bidding Document:	Deposited.

WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER

Provincial Buildings Division No.III,

Karachi.

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

NIT No. TC/G-55/PBD-III/**2015-16/605** dated: **20.04.2016.** Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/ 2015-16/605 , dated: 20.04.2016
3.	Tender description / Name of work / item:	M/R to 182 Flats at Shadman Town Karachi, Repairing/Raising of Manholes, Replacement of UPVC Pipe and Misc: Work Block-H.
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. Subhan Traders.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Relevant Experience:	Available.
9.	Turnover of at least last three years:	Available.
10.	Funds / Budget:	Available.
11.	02% Earnest Money:	Available.
12.	Tender Fee / Cost of Bidding Document:	Deposited.

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No.III,
Karachi.

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

NIT No. TC/G-55/PBD-III/2015-16/605 dated: 20.04.2016. Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/ 2015-16/605 , dated: 20.04.2016
3.	Tender description / Name of work / item:	M/R to 182 Flats at Shadman Town Karachi, Repairing/Raising of Manholes, Replacement of UPVC Pipe and Misc: Work Block-H.
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. Anis & Brothers.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Relevant Experience:	Available.
9.	Turnover of at least last three years:	Available.
10.	Funds / Budget:	Available.
11.	02% Earnest Money:	Available.
12.	Tender Fee / Cost of Bidding Document:	Deposited.

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No.III,
Rarachi.

(AMANULAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

NIT No. TC/G-55/PBD-III/**2015-16/605** dated: **20.04.2016.** Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/2015-16/605, dated: 20.04.2016
3.	Tender description / Name of work / item:	M/R to 182 Flats at Shadman Town, Karachi, (Day to day Complaints).
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. Niz Electric & Fabricators.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Relevant Experience:	Available.
9.	Turnover of at least last three years:	Available.
10.	Funds / Budget:	Available.
11.	02% Earnest Money:	Available.
12.	Tender Fee / Cost of Bidding Document:	Deposited.

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No.III,
Karachi.

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

NIT No. TC/G-55/PBD-III/**2015-16/605** dated: **20.04.2016.** Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/ 2015-16/605 , dated: 20.04.2016
3.	Tender description / Name of work / item:	M/R to 182 Flats at Shadman Town, Karachi, (Day to day Complaints).
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. Z.S. Enterprises.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Relevant Experience:	Available.
9.	Turnover of at least last three years:	Available.
10.	Funds / Budget:	Available.
11.	02% Earnest Money:	Available.
12.	Tender Fee / Cost of Bidding Document:	Deposited.

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER

Provincial Buildings Division No.III,

(Karachi.

(AMANULLAH WATIO)
EXECUTIVE EXGINEER
District Municipal Corporation
(Sown) Karachi.

NIT No. TC/G-55/PBD-III/**2015-16/605** dated: **20.04.2016.** Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/ 2015-16/605 ,
		dated: 20.04.2016
3.	Tender description / Name of work /	M/R to 182 Flats at Shadman Town, Karachi,
	item:	(Day to day Complaints).
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. M.B.A. Enterprises.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Relevant Experience:	Available.
9.	Turnover of at least last three years:	Available.
10.	Funds / Budget:	Available.
11.	02% Earnest Money:	Available.
12.	Tender Fee / Cost of Bidding	Deposited.
	Document:	

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER

Provincial Buildings Division No.III,

(P.Karachi.

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

NIT No. TC/G-55/PBD-III/**2015-16/605** dated: **20.04.2016.** Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/2015-16/605, dated: 20.04.2016
3.	Tender description / Name of work / item:	M/R to City Court Buildings, Karachi, Repairing/Maintenance Wuzoo Khana & Laying UPVC Sewerage Line behind Cafeteria.
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. Z.S. Enterprises.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Relevant Experience:	Available.
9.	Turnover of at least last three years:	Available.
10.	Funds / Budget:	Available.
11.	02% Earnest Money:	Available.
12.	Tender Fee / Cost of Bidding Document:	Deposited.

(WARIS KHALIL)
DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No.III,
Karachi.

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.

NIT No. TC/G-55/PBD-III/2015-16/605 dated: 20.04.2016. Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/2015-16/605, dated: 20.04.2016
3.	Tender description / Name of work / item:	M/R to City Court Buildings, Karachi, Repairing/Maintenance Wuzoo Khana & Laying UPVC Sewerage Line behind Cafeteria.
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. R.K. Construction Co.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Relevant Experience:	Available.
9.	Turnover of at least last three years:	Available.
10.	Funds / Budget:	Available.
11.	02% Earnest Money:	Available.
12.	Tender Fee / Cost of Bidding Document:	Deposited.

DIVISIONAL ACCOUNTS OFFICER
Provincial Buildings Division No.III,

Rarachi.

(AMANULLAH WATIO) EXECUTIVE ENGINEER District Municipal Corporation (South) Karachi.

NIT No. TC/G-55/PBD-III/2015-16/605 dated: 20.04.2016. Provincial Buildings Division No.III, Karachi.

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No.III, Karachi.
2.	Tender Reference No.:	No.TC/G-55/PBD-III/2015-16/605, dated: 20.04.2016
3.	Tender description / Name of work / item:	M/R to City Court Buildings, Karachi, Repairing/Maintenance Wuzoo Khana & Laying UPVC Sewerage Line behind Cafeteria.
4.	Method of Procurement:	Single Stage – one envelope procedure.
5.	Name of Firm / Bidder:	M/s. Zahid Hussain.
6.	N.T.N. No.:	Available.
7.	Registration with Sindh Revenue Board	Registered.
8.	Relevant Experience:	Available.
9.	Turnover of at least last three years:	Available.
10.	Funds / Budget:	Available.
11.	02% Earnest Money:	Available.
12.	Tender Fee / Cost of Bidding Document:	Deposited.

(WARIS KHALIL)

DIVISIONAL ACCOUNTS OFFICER

Provincial Buildings Division No.III,

Karachi.

(AMANULLAH WATIO)
EXECUTIVE ENGINEER
District Municipal Corporation
(South) Karachi.