1.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1717, Dated:08.04.2016. Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildir	ngs Division No. II	, Karach	i.	
2.	Tender Reference No.		NIT	No. TC/G-55	/PBD-II/2015-16/	1717, Da	ited:0	8.04.2016
3.	Tender description / Name of work /	item.	KAR	ACHI (MA ORIHNG C	SECRETARIAT RBLE, POLISH OF COMPOUND ON COMPOUND	AT GF WALI	ROUN AN	D FLOOR
	Method of Procurement:		Singl	e stage – one	envelope procedu	ire.		
	Tender Published:		SPPR	RA Sr.No.274	190			
	Total Bid documents Sold:				(03)		1	
	Total Bids Received:				(03)		1	
	Technical Bid Opening date: (if appl (Provide details in separate form)	icable)			Not applical	ble		
	No. of Bid technically qualified (if a	pplicable):			Not applical	ble	+	
	Bid (s) Rejected:				NIL		T	
	Financial Bid Opening date				29-04-201	6		
	Bid Evaluation Report:							
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Rease for accept / reject	ance	Remarks.
1	2	3		4	5	6		7
	M/S. Zaheer Ahmed Khan & Co.	203448	3/-	1 st lowest	Within Estimated cost	1 st Lov	vest	Accepted
	M/S. Muhammad Amin & Co.	23800	0/-	2 nd				Highest
				1		1		

(MUHAMMAD NASIR KHAN GHOURI) (Member) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

AHMED MEMON) (Member) EXECUTIVE ENGINEER,

Education Works Division No:I Karachi.

COMPARATIVE STATEMENT

M/R TOWN DH SECRETARIAT NO.I, (NEW BUILDING) KARACHI (MARB. T., POLISH AT GROUND FLOOD COLORIHNG OF COMPOUND WALL AND FIXING MISSING TILES ON COMPOUND WALL).

Estimate Sanctioned Vied S.E. letter NO:334

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/1717,

Dated: 08.04.2016 Dated: 19-02-2016

Date of Opening: 29.04.2016

Date of Issue: 28.04.2016.				n i o ital butha Didd	- Contracto	PG (
As per Sanctioned Estimate	estimate			Kate Quoted by the Bluders Contractors	Els/Colluacio	M/C Cohor Enterprises	
Description of Items.	Amount	M/S. Zaheer Ahmed Khan & Co.	& Co.	M/S. Muhammad Amin & Co.	0.	Mys. Sanar Enterprises.	
Cost of Civil Work		Cost of Civil Work		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"	
Part "A"		rait A		66-1-1-1-16-16-16	170810/	Cost of Schedule Items	170810/-
Cost of Schedule Items.	170810/-	Cost of Schedule Items.	170810/-	Cost of Schedule Hems.	1/0010/-	COSt of Schedule remis-	517/2/
		At Par	ı	20% Above on Schedule	34162/-	30% Above on Schedule	712437
At par.				Items.		Items.	
			10000		707077/	Total "A"	222053/-
Total "A".	170810/-	Total "A".	170810/-	Total "A".	-716407	I Challeton	-/00272
	7/089CE	Non Schedule item	32638/-	Non Schedule item.	33028/-	Non Schedule Item.	51500
Non Schedule item.	320037-	TAOU SCHEGUIC MC	200		7000025	C Total	256353/-
G. Total	203499/-	G. Total	203448/-	G. Iotal	230000/-	G. Iotai	
S Par	203500/-						

The Rate Quoted by M/S. Zaheer Ahmed Khan & Co, Government Contractor, Cost of Civil Work Schedule item At Par, Non Schedule item Rs: 32638/- found lowest,

(MUHAMMAD MASIR KHAN GHOURI) (MEMBER)

hence recommended for favor of necessary approval.

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

> **Education Works Division No:I** EXECUTIVE ENGINEER, AHMED MEMON) (MEMBER)

Karachi.

Provincial Buildings Division No. II, EXECUTIVE ENGINEER, (GHOUS BUX HOLASI) Karachi.

01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIAL	
	AGENCY	BUILDINGS DIVISION NO.II, KARCHI	
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated	
		08.04.2016	
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT NO.I	
	/NAME OF WORK/ITEM.	BUILDING) KARACHI (MARBLE, POI	
		GROUND FLOOR, COLOURING	
		COMPOUND WALL AND FIXING M	IISSING
-		TILES ON COMPOUND WALL).	
04	METHOD OF PROCUREMENT	SINGLE STAGE.	
05	NAME OF FIRM/BIDDER	M/S. Zaheer Ahmed Khan & Co.	
06	N.T.N	AVAILABLE.	
07	S.R.B.	AVAILABLE.	
. 08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	EXPERIENCE	AVAILABLE.	
10	02% EARNEST MONEY	AVAILABLE.	
11	TENDER FEE/COST OF	DEPOSITED.	
	BIDDING DOCUMENT		
12	AFFIDAVIT TO THE EFFECT	AVAILABLE	
	THE FIRM IS NOT BLACK		
	LISTED AND THE		
	INFORMATION ARE TRUE/		
	CORRECT.		
13	UNDERTAKING TO THE	AVAILABLE	
	EFFECT THAT THE FIRM IS		
	NOT INVOLVED IN ANY		
	ALIGATION DEPARTMENT		
	RIFT ABONDAND OR UN-		
	NECESSARY DELAY IN WORK		

(MUHAMMAD NASIR KHAN CHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(IAMIDAHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX ABBASI)

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINC	IAL
	AGENCY	BUILDINGS DIVISION NO.II, KARC	CHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dat	ted
		08.04.2016	
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT N	O.I, (NEW
	/NAME OF WORK/ITEM.	BUILDING) KARACHI (MARBLE, P	The state of the s
		GROUND FLOOR, COLOURI	
ĺ		COMPOUND WALL AND FIXING	MISSING
		TILES ON COMPOUND WALL).	
04	METHOD OF PROCUREMENT	SINGLE STAGE.	
05	NAME OF FIRM/BIDDER	M/S. Muhammad Amin & Co.	
06	N.T.N	AVAILABLE.	
07	S.R.B.	AVAILABLE.	
08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	EXPERIENCE	AVAILABLE.	
10	02% EARNEST MONEY	AVAILABLE.	
11	TENDER FEE/COST OF	DEPOSITED.	
,	BIDDING DOCUMENT		
12	AFFIDAVIT TO THE EFFECT	AVAILABLE	
	THE FIRM IS NOT BLACK		
	LISTED AND THE		
	INFORMATION ARE TRUE/		
	CORRECT.		
13	UNDERTAKING TO THE	AVAILABLE	
	EFFECT THAT THE FIRM IS		
	NOT INVOLVED IN ANY		
	ALIGATION DEPARTMENT		
	RIFT ABONDAND OR UN-		
	NECESSARY DELAY IN WORK		

(MUHAMMAD NASIR KHAN CHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIAL	
	AGENCY	BUILDINGS DIVISION NO.II, KARCHI	
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated	_
02	TENDER REFERENCE	08.04.2016	
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT NO.I, (NE	W
	/NAME OF WORK/ITEM.	BUILDING) KARACHI (MARBLE, POLISH A	T
		GROUND FLOOR, COLOURING C	F
		COMPOUND WALL AND FIXING MISSIN	G
		TILES ON COMPOUND WALL).	
04	METHOD OF PROCUREMENT	SINGLE STAGE.	
05	NAME OF FIRM/BIDDER	M/S. Sahar Enterprises.	
06	N.T.N	AVAILABLE.	
07	S.R.B.	AVAILABLE.	
08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	EXPERIENCE	AVAILABLE.	
10	02% EARNEST MONEY	AVAILABLE.	
11	TENDER FEE/COST OF	DEPOSITED.	
	BIDDING DOCUMENT		
12	AFFIDAVIT TO THE EFFECT	AVAILABLE	
	THE FIRM IS NOT BLACK		
	LISTED AND THE		
143	INFORMATION ARE TRUE/		
-:-	CORRECT.		
13	UNDERTAKING TO THE	AVAILABLE	
	EFFECT THAT THE FIRM IS		
	NOT INVOLVED IN ANY		
	ALIGATION DEPARTMENT		
	RIFT ABONDAND OR UN-		
	NECESSARY DELAY IN WORK		

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

JAMIL AHMED MEMON)
(Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX ABBASI) (Chairman)

(Chairman)
EXECUTIVE ENGINEER,
Provinced Buildings Division No. II,
Karachi.

2.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1717, Dated:08.04.2016 Provincial Buildings Division No.II, Karachi

	M/S. Zaheer Ahmed Khan & Co. M/S. Muhammad Amin & Co.	299850 326381		3 rd			Highest Highest
	M/S. Sahar Enterprises.	280916		1 st lowest	Within Estimated cost	1 st Lowest	Accepted
1	2	3		4	5	6	7
Sr. No.	Name of Firm or Bidder	Cost off by the bi		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	
	Bid Evaluation Report:						
	Financial Bid Opening date				29-04-2010	6	
	Bid (s) Rejected:				NIL		
	No. of Bid technically qualified (if a	pplicable):			Not applicat	ole	
	Technical Bid Opening date: (if appl (Provide details in separate form)	icable)			Not applicat	ole	
	Total Bids Received:				(03)		
	Total Bid documents Sold:				(03)		
	Tender Published:		SPPR	A Sr.No. 27	490		
	Method of Procurement:		Singl	e stage – one	e envelope procedu	re.	
3.	Tender description / Name of work /	item.			SECRETARIAT NG FOR WATER		BUILDING
2.	Tender Reference No.		NIT	No. TC/G-55	5/PBD-II/2015-16/1	1717, Dated:	08.04.2016
1.	Name of Procuring Agency:				ngs Division No. II		

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

A OMPARATIVE STATEM INT.

2

M/R TO SINDH SECRETARIAT NO.I, (NEW BUILDING) KARACHI BORING FOR WATER.

Estimate Sanctioned Vied S.E. letter NO: 350. Tender invited vied letter No. TC/G-55/PBD-II/2015-16/ 1717,	.E. letter NO: 35 o. TC/G-55/PBD	.0. II/2015-16/ 1717,			Dated: 22-02-2016. Dated: 08.04.2016.	2016. 016.	
Date of Issue: 28.04.2016.				20	To or openin	The car opening.	
As per Sanctioned Estimate	stimate			Rate Quoted by the Bidders/Contractors.	ers/Contracto	rs.	
Description of Items.	Amount	M/S. Sahar Enterprises.		M/S. Zaheer Ahmed Khan & Co.	& Co.	M/S. Muhammad Amin & Co.	
Cost of Electric Work		Cost of Electric Work		Cost of Electric Work Part "A"		Cost of Electric Work Part "A"	
Cost of Schedule Items	11800/-	Cost of Schedule Items.	11800/-	Cost of Schedule Items.	11800/-	Cost of Schedule Items.	11800/-
At par.	1	02% Below on Schedule	236/-	At Par	1	2% Above on Schedule	236/-
		Items.				Items.	
Total "A".	11800/-	Total "A".	11564/-	Total "A".	11800/-	Total "A".	12036/-
Non Schedule item.	269737/-	Non Schedule item.	269352/-	Non Schedule item.	288050/-	Non Schedule item.	314345/-
G. Total	281737/-	G. Total	280916/-	G. Total	299850/-	G. Total	326381/-

Say Rs: hence recommended for favor of necessary approval. The Rate Quoted by M/S. Sahar Enterprises, Government Contractor, Cost of Electric Work Schedule item @ 02% Below, Non Schedule item Rs. 269352/- found lowest, 281500/-

G. Total

281737/-

G. Total

(MUHAMMAD NASIR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

> **Education Works Division No:I** EXECUTIVE ENGINEER, AMY AHMED MEMON)
> (MEMBER)

Karachi.

EXECUTIVE ENGINEER, Provincial Buildings Division No. II, (GHOUS BUX ABBASI) (CHAIRMAN) Karachi.

01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIAL
	AGENCY	BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated
		08.04.2016
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT NO.I, (NEW
	/NAME OF WORK/ITEM.	BUILDING) KARACHI BORING FOR
		WATER.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Sahar Enterprises.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF	DEPOSITED.
	BIDDING DOCUMENT	
12	AFFIDAVIT TO THE EFFECT	AVAILABLE
	THE FIRM IS NOT BLACK	
	LISTED AND THE	
	INFORMATION ARE TRUE/	
	CORRECT.	
13	UNDERTAKING TO THE	AVAILABLE
	EFFECT THAT THE FIRM IS	
	NOT INVOLVED IN ANY	
	ALIGATION DEPARTMENT	
	RIFT ABONDAND OR UN-	
	NECESSARY DELAY IN WORK	

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

JAMIL AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX ABBASI) (Chairman)

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIAL	
	AGENCY	BUILDINGS DIVISION NO.II, KARCHI	
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated	
		08.04.2016	
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT NO.I	
	/NAME OF WORK/ITEM.	BUILDING) KARACHI BORING FOR	
		WATER.	
04	METHOD OF PROCUREMENT	SINGLE STAGE.	
05	NAME OF FIRM/BIDDER	M/S. Zaheer Ahmed Khan & Co.	
06	N.T.N	AVAILABLE.	
07	S.R.B.	AVAILABLE.	
08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	EXPERIENCE	AVAILABLE.	
10	02% EARNEST MONEY	AVAILABLE.	
11	TENDER FEE/COST OF	DEPOSITED.	
	BIDDING DOCUMENT		
12	AFFIDAVIT TO THE EFFECT	AVAILABLE	
	THE FIRM IS NOT BLACK		
	LISTED AND THE		
	INFORMATION ARE TRUE/		
	CORRECT.		
13	UNDERTAKING TO THE	AVAILABLE	
	EFFECT THAT THE FIRM IS		
	NOT INVOLVED IN ANY		
	ALIGATION DEPARTMENT		
	RIFT ABONDAND OR UN-		
	NECESSARY DELAY IN WORK		

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(LAMIDAHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIAL	
01	AGENCY	BUILDINGS DIVISION NO.II, KARCHI	
	11021101	Beilburtos Brytoner Hom, in mem	
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated	
		08.04.2016	
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT NO.I, (NEV	N
	/NAME OF WORK/ITEM.	BUILDING) KARACHI BORING FOR	
		WATER.	
04	METHOD OF PROCUREMENT	SINGLE STAGE.	
0.5	NAME OF FIRM/BIDDER	M/S. Muhammad Amin & Co.	
06	N.T.N	AVAILABLE.	
07	S.R.B.	AVAILABLE.	
08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	EXPERIENCE	AVAILABLE.	
10	02% EARNEST MONEY	AVAILABLE.	
11	TENDER FEE/COST OF	DEPOSITED.	
	BIDDING DOCUMENT		
12	AFFIDAVIT TO THE EFFECT	AVAILABLE	
	THE FIRM IS NOT BLACK		
	LISTED AND THE		
4.0	INFORMATION ARE TRUE/		
	CORRECT.		
13	UNDERTAKING TO THE	AVAILABLE	
	EFFECT THAT THE FIRM IS		
	NOT INVOLVED IN ANY		
	ALIGATION DEPARTMENT		
	RIFT ABONDAND OR UN-		
	NECESSARY DELAY IN WORK		

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

.

LIAMID AHMED MEMON) (Member) EXECUTIVE ENGINEER,

Education Works Division No:I Karachi.

(GHOUS BUX ABBASI)
(Chairman)

EXECUTIVE ENGINEER, Provincial Buildings Division No. II, Karachi.

3.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1717, Dated:08.04.2016 Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildir	ngs Division No. II	, Karach	i.	
2.	Tender Reference No.		NIT	No. TC/G-55	5/PBD-II/2015-16/	1717, Da	ted:08	3.04.2016
3.	Tender description / Name of work /	item.	KAR GUA	ACHI REN	SECRETARIAT OVATION OF BA , FLOOR TILES	ATH RO	фм (OF POLICI
	Method of Procurement:		Singl	e stage – one	e envelope procedu	re.		
	Tender Published:		SPPR	A Sr.No. 27	490			
	Total Bid documents Sold:				(03)			
	Total Bids Received:				(03)			
	Technical Bid Opening date: (if appl (Provide details in separate form)	icable)			Not applicat	ole		
	No. of Bid technically qualified (if a	pplicable):			Not applical	ole		
	Bid (s) Rejected:				NIL			
	Financial Bid Opening date				29-04-201	6		
	Bid Evaluation Report:							
Sr. No.	Name of Firm or Bidder	Cost off by the bi		Ranking in terms of cost	Comparison with Estimated cost	Reaso for accepto / reject	ınce	Remarks
1	2	3		4	5	6		7
	M/S. Tariq Azad Construction & Co.	308148	3/-	1 st lowest	Within Estimated cost	1 st Low	rest	Accepted
	M/S. Sahar Enterprises.	349293	3/-	2 nd				Highest
-	M/S. Zaheer Ahmed Khan & Co.	399932		3 rd				Highest

(MUHAMMAD WASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

AHMED MEMON)

(Member) EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

COMPARATIVE STATEMENT.

M/R TO SINDH SECRETARIAT NO.I, (NEW BUILDING) KARACHIRENOVATION OF BATH ROOM OF POLICE GUARD ROOM, FLOOR TILES IN

LIFTS AND OTHER MISC: WORKS.

Estimate Sanctioned Vied S.E. letter NO.349.

Dated: 22-02-2016 Dated: 08.04.2016

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/1717, Date of Opening: 29.04.2016

As per Sanctioned Estimate As per Sanctioned Estimate As per Sanctioned Estimate Amount Ar f Civil Work Ar f Schedule Items.	count M/S. Tariq Azad Construction & Co. M/S. Sahar Enterprises. Cost of Civil Work Cost of Civil Work Part "A" 10181/- Cost of Schedule Items. 280181/- 7% Above on Schedule Items. 280181/- At Par 19612/- Items. 299793/- 0181/- Total "A". 27967/- Non Schedule item. 49500/- 8231/- G. Total 308148/- G. Total 349293/- 8200/- G. Total 308148/- G. Total 349293/-
M/S. Tariq Azad Construction & Co. M/S. Sahar Enterprises. Cost of Civil Work Part "A" Cost of Schedule Items. At Par Total "A". Non Schedule item. G. Total G. Total Cost of Covernment Contractor, Cost of Civil Work Schedule Items. At Par Z80181/- Total "A". 280181/- Total "A". 280181/- Total "A". 280181/- Total "A". 280181/- Total "A". Cost of Schedule Items. 280181/- Items. 27967/- Non Schedule item. 308148/- G. Total	M/S. Tariq Azad Construction & Co. M/S. Sahar Enterprises. Cost of Civil Work Part "A" Cost of Schedule Items. At Par Total "A". Non Schedule item. 280181/- 280181/- 280181/- 280181/- Total "A". 280181/- 280181/- Total "A". 280181/- 280181/- Total "A". 280181/- 280181/- 280181/- Total "A". 280181/- 308148/- G. Total G. Total Cost of Civil Work 290793/- 308148/- G. Total Adequate item. 308148/- G. Total Adequate item. Ade
Cost of Civil Work Part "A" 280181/- Cost of Schedule Items. 7% Above on Schedule Items. 280181/- Total "A". 27967/- Non Schedule item. 308148/- G. Total ment Contractor, Cost of Civil Work Sch	Kate Quoted by the Disease ion & Co. M/S. Sahar Enterprises. Cost of Civil Work Part "A" 280181/- Cost of Schedule Items. 280181/- 19612/- 1tems. 280181/- Non Schedule item. 299793/- 27967/- Non Schedule item. 308148/- G. Total ment Contractor, Cost of Civil Work Schedule item A
M/S. Sahar Enterprises. Cost of Civil Work Part "A" Cost of Schedule Items. 7% Above on Schedule Items. Total "A". Non Schedule item. G. Total G. Total or, Cost of Civil Work Sch	M/S. Sahar Enterprises. Cost of Civil Work Part "A" Cost of Schedule Items. 7% Above on Schedule Items. 19612/- 1tems. 299793/- Total "A". 49500/- Non Schedule item. G. Total Total "A" 49500/- 349293/- G. Total
	280181/- 19612/- 299793/- 49500/- 349293/-
Cost of Civil Work Part "A" Cost of Schedule Items. 12% Above on Schedule Items. Total "A". Non Schedule item. G. Total At par, Non Schedule item Rs:	

lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIRKHAN GHOURI)

OMENBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

> AMIN AHMED MEMON) (MEMBER)

Education Works Division No:I EXECUTIVE ENGINEER, Karachi.

> Provincial Buildings Division No. II, (CHAIRMAN) EXECUTIVE ENGINEER, (GHOUS BURABBASI) Karachi.

01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIA	
	AGENCY	BUILDINGS DIVISION NO.II, KARCH	
02	TENDED DEFEDENCE	N. TO/O 55/DDD H/2015 16/1717 1-4-	1
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated 08.04.2016	1
02	TENDED DESCRIPTION		I (NIEW)
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIAT NO	
	/NAME OF WORK/ITEM.	BUILDING) KARACHIRENOVATI	
		BATH ROOM OF POLICE GUARD	ROOM,
		FLOOR TILES IN LIFTS AND	OTHER
		MISC: WORKS.	
04	METHOD OF PROCUREMENT	SINGLE STAGE.	
05	NAME OF FIRM/BIDDER	M/S. Tariq Azad Construction & Co.	
06	N.T.N	AVAILABLE.	
07	S.R.B.	AVAILABLE.	
08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	EXPERIENCE	AVAILABLE.	
10	02% EARNEST MONEY	AVAILABLE.	
11	TENDER FEE/COST OF	DEPOSITED.	
	BIDDING DOCUMENT		
-	AFFIDAVIT TO THE EFFECT	AVAILABLE	
	THE FIRM IS NOT BLACK		
	LISTED AND THE		
	INFORMATION ARE TRUE/		
	CORRECT.		
13	UNDERTAKING TO THE	AVAILABLE	
	EFFECT THAT THE FIRM IS		
	NOT INVOLVED IN ANY		
	ALIGATION DEPARTMENT		
	RIFT ABONDAND OR UN-		
	NECESSARY DELAY IN WORK		

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

(JAMIDAHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

,		
01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIAL
	AGENCY	BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated
		08.04.2016
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT NO.I, (NEW
	/NAME OF WORK/ITEM.	BUILDING) KARACHIRENOVATION OF
		BATH ROOM OF POLICE GUARD ROOM,
		FLOOR TILES IN LIFTS AND OTHER
		MISC: WORKS.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Sahar Enterprises.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF	DEPOSITED.
	BIDDING DOCUMENT	
12	AFFIDAVIT TO THE EFFECT	AVAILABLE
	THE FIRM IS NOT BLACK	
1 100	LISTED AND THE	
	INFORMATION ARE TRUE/	
	CORRECT.	
13	UNDERTAKING TO THE	AVAILABLE
	EFFECT THAT THE FIRM IS	
	NOT INVOLVED IN ANY	
	ALIGATION DEPARTMENT	
	RIFT ABONDAND OR UN-	
	NECESSARY DELAY IN WORK	

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

(JAMILAHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

(GHOUS BUX/ABBASI)
(Chairman)

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II, Karachi

01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIAL
01	AGENCY	BUILDINGS DIVISION NO.II, KARCHI
	Addite	BOLDHVOS BIVISION NO.11, KAIKCIII
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated
		08.04.2016
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT NO.I, (NEW
	/NAME OF WORK/ITEM.	BUILDING) KARACHIRENOVATION OF
		BATH ROOM OF POLICE GUARD ROOM,
		FLOOR TILES IN LIFTS AND OTHER
		MISC: WORKS.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Zaheer Ahmed Khan & Co.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF	DEPOSITED.
	BIDDING DOCUMENT	
12	AFFIDAVIT TO THE EFFECT	AVAILABLE
	THE FIRM IS NOT BLACK	
	LISTED AND THE	
	INFORMATION ARE TRUE/	
	CORRECT.	
13	UNDERTAKING TO THE	AVAILABLE
	EFFECT THAT THE FIRM IS	
	NOT INVOLVED IN ANY	
	ALIGATION DEPARTMENT	
	RIFT ABONDAND OR UN-	
	NECESSARY DELAY IN WORK	

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

4.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1717, Dated:08.04.2016 Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildir	ngs Division No. II	, Karachi.	
2.	Tender Reference No.		NIT	No. TC/G-55	/PBD-II/2015-16/	1717, Dated:08	3.04.2016
3.	Tender description / Name of work /	item.	HOU WITH IN/C: DEP/	SE) KARAG H NEW TIL COLORIN ARTMENT G	OH SECRETARIA CHI, (RENOVAT ES, SANITARY V IG & PAINTING GROUND FLOOR	ION OF LAD WORKS, FITT OF ROOM	TINGS ETC
	Method of Procurement:	Singl	e stage – one	e envelope procedu	re.		
	Tender Published:		SPPR	RA Sr.No. 27	490		
	Total Bid documents Sold:				(03)		
	Total Bids Received:	ids Received:		(03)			
	Technical Bid Opening date: (if applicable) (Provide details in separate form) No. of Bid technically qualified (if applicable):				Not applicat	ole	
					Not applicat	ole	
	Bid (s) Rejected:				NIL		
	Financial Bid Opening date				29-04-201	6	
	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder	Cost off by the bi		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
1	2	3		4	5	6	7
	M/S. Hussain Enterprises.	729130)/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
_	M/S, Zaheer Ahmed Khan & Co.	797609	0/_	2 nd			Highest
	IVI/S. Zaneer Anmed Khan & Co.	15700.	//-	_			

(MUHAMMAD NASIR KHAN CHOURI) (Member) DIVISIONAL ACCOUNTS OFFICER, Provincial Building Division No. II, Karachi.

(JAMIL AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

(GHOUS BUX ABBASI)

(Chairnian)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II, Karachi.

FITTINGS ETC: IN/C: COLORING & PAINTING OF ROOM IN HOME DEPARTMENT GROUND FLOOR) M/R TO SINDH SECRETARIAT NO.II, (TUGHLAQ HOUSE) KARACHI, (RENOVATION OF LADIES BATH WITH NEW TILES, SANITARY WORKS,

Estimate Sanctioned Vied C.E. letter NO:06.

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/1717,

Date of Issue: 28.04.2016.

Date of Opening: 29.04.2016

Dated: 17.03.2016

As per Sanctioned Estimate	Stimate			Rate Quoted by the Bide	Bidders/Contractors	ors.	
Description of Items.	Amount	M/S. Hussain Enterprises.		M/S. Zaheer Ahmed Khan & Co.	& Co.	M/S. Sahar Enterprises.	
Cost of Civil Work		Cost of Civil Work		Cost of Civil Work		Cost of Civil Work	
Part "A"		Part "A"		Part "A"		Part "A"	
Cost of Schedule Items.	362195/-	Cost of Schedule Items.	362195/-	Cost of Schedule Items.	362195/-	Cost of Schedule Items.	362195/-
20% Below on Schedule	13842/-	04% Below on Schedule	14488/-	At Par	1	05% Above on Schedule	18110/-
Items No.7		Items.				Items.	
Total "A".	348353/-	Total "A".	347707/-	Total "A".	362195/-	Total "A".	380305/-
Cost of Electric Work		Cost of Electric Work		Cost of Electric Work		Cost of Electric Work	
Part "B"		Part "B"		Part "B"		Part "B"	
Cost Schedule item.	4800/-	Cost Schedule item.	4800/-	Non Schedule item.	4800/-	Non Schedule item.	4800/-
At Par	1	4% Below on Schedule	192/-	At Par	1	At Par	1
		Items.					
Total "B".	4800/-	Total "B".	4608/-	Total "B".	4800/-	Total "B".	4800/-
Non Schedule item.	393306/-	Non Schedule item.	376815/-	Non Schedule item.	430614/-	Non Schedule item.	482467/-
G. Total	746459/-	G. Total	729130/-	G. Total	797609/-	G. Total	867572/-
Say Rs:	746500/-						

item Rs: 376815/- found lowest, hence recommended for favor of necessary approval The Rate Quoted by M/S. Hussain Enterprises, Government Contractor, Cost of Civil Work Schedule item @04% Below, Electric Work @ 04% Below, Non Schedule

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

(MEMBER)

EXECUTIVE ENGINEER,
Education Works Division No:I

Karachi.

(GHOUS BUX (BB) ST)
(CHAIR JAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCE BUILDINGS DIVISION NO.II, KARCI	
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,date 08.04.2016	ed
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	M/R TO SINDH SECRETARIA (TUGHLAQ HOUSE) K (RENOVATION OF LADIES BAT NEW TILES, SANITARY	ARACHI,
		FITTINGS ETC: IN/C: COLOR PAINTING OF ROOM IN DEPARTMENT GROUND FLOOR)	
04	METHOD OF PROCUREMENT	SINGLE STAGE.	
05	NAME OF FIRM/BIDDER	M/S. Hussain Enterprises.	
06	N.T.N	AVAILABLE.	
07	S.R.B.	AVAILABLE.	
08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	EXPERIENCE	AVAILABLE.	
10	02% EARNEST MONEY	AVAILABLE.	
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	
12	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE	
13	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE	

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

MAMIL AHMED MEMON)
(Member)

EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

(GHOUS BUX ABBASI)
(Chairman)

EXECUTIVE ENGINEER, Provincial Buildings Division No. II, Karachi.

		T	_
01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIAL	
	AGENCY	BUILDINGS DIVISION NO.II, KARCHI	
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated	
		08.04.2016	
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT NO.I	I,
	/NAME OF WORK/ITEM.	(TUGHLAQ HOUSE) KARACH	I,
		(RENOVATION OF LADIES BATH WIT	H
		NEW TILES, SANITARY WORKS	S,
i		FITTINGS ETC: IN/C: COLORING	&
		PAINTING OF ROOM IN HOM	
		DEPARTMENT GROUND FLOOR)	
04	METHOD OF PROCUREMENT	SINGLE STAGE.	
05	NAME OF FIRM/BIDDER	M/S. Zaheer Ahmed Khan & Co.	
06	N.T.N	AVAILABLE.	
07	S.R.B.	AVAILABLE.	
08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	EXPERIENCE	AVAILABLE.	
10	02% EARNEST MONEY	AVAILABLE.	
11	TENDER FEE/COST OF	DEPOSITED.	
1	BIDDING DOCUMENT		
12	AFFIDAVIT TO THE EFFECT	AVAILABLE	
	THE FIRM IS NOT BLACK		
	LISTED AND THE		
	INFORMATION ARE TRUE/		
	CORRECT.		
13	UNDERTAKING TO THE	AVAILABLE	
	EFFECT THAT THE FIRM IS		
	NOT INVOLVED IN ANY		
	ALIGATION DEPARTMENT		
ļ	RIFT ABONDAND OR UN-		
	NECESSARY DELAY IN WORK		

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(JAM) AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

01	NAME OF PROCURING AGENCY	EXECUTIVE ENGINEER, PROVINCIAL BUILDINGS DIVISION NO.II, KARCHI	,
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated 08.04.2016	
03	TENDER DESCRIPTION /NAME OF WORK/ITEM.	,	RACHI,
		(RENOVATION OF LADIES BATH NEW TILES, SANITARY W FITTINGS ETC: IN/C: COLORIN	ORKS,
		And the second s	НОМЕ
04	METHOD OF PROCUREMENT	SINGLE STAGE.	
05	NAME OF FIRM/BIDDER	M/S. Sahar Enterprises.	
06	N.T.N	AVAILABLE.	
07	S.R.B.	AVAILABLE.	
08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	EXPERIENCE	AVAILABLE.	
10	02% EARNEST MONEY	AVAILABLE.	
11	TENDER FEE/COST OF BIDDING DOCUMENT	DEPOSITED.	
12	AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT.	AVAILABLE	
13	UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN- NECESSARY DELAY IN WORK	AVAILABLE	

(MUHAMMAD NASIR KHAN CHOURI) (Member)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

i -

JAMIL AHMED MEMON)
(Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX ABBASI) (Chairman)

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1717, Dated:08.04.2016 Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildir	ngs Division No. II	, Karach	i.	
2.	Tender Reference No.		NIT	No. TC/G-55	5/PBD-II/2015-16/	I/2015-16/1717, Da		3.04.2016
3.	Tender description / Name of work /	item.	ATT	SE) KARA ACH BAT	ACHI, RENOVA		OF ((TUGHLAQ OFFICE & ECRETARY
	Method of Procurement:		Singl	e stage – one	e envelope procedu	ire.		
	Tender Published:		SPPF	RA Sr.No. 27	490			
	Total Bid documents Sold:		(03)					
	Total Bids Received:			(03)				
	Technical Bid Opening date: (if appl (Provide details in separate form)	icable)	Not applicable					
	No. of Bid technically qualified (if applicable): Bid (s) Rejected: Financial Bid Opening date				Not applical	ole		
			NIL 29-04-2016					
	Bid Evaluation Report:			,				
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Reas fo accept / reject	r ance	Remarks.
1	2	3		4	5	6		7
	M/S. Zameer Trading.	479989	9/-	1 st lowest	Within Estimated cost	1 st Lov	vest	Accepted
	M/S. Zaheer Ahmed Khan & Co.	50391	8/-	2 nd				Highest
	M/S. Sahar Enterprises.	54327	1/-	3 rd				Highest

(MUHAMMAD NASIR KHAN GHOURI) (Member) DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

(SAMIL AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

COMPARATIVE STATEMENT

SECRETARY JUDICAL @ GROUND FLOOR. M/R TO SINDH SECRETARIAT NO.II, (TUGHLAQ HOUSE) KARACHI, RENOVATION OF OFFICE & ATTACH BATH OF ADDITIONAL

Estimate Sanctioned Vied S.E. letter NO:437

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/1717,

Dated: 07-03-2016

Dated: 08.04.2016 Date of Opening: 29.04.2016

recommended for favor of necessary approval. The Rate Quoted by M/S. Zameer Trading, Government Contractor, Cost of Civil Work Schedule item At Par, Non Schedule item Rs: 452296/- found lowest, hence

(MUHAMMAD NASIR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

> EXECUTIVE ENGINEER, AHMED MEMON) (MEMBER)

Education Works Division No:I

Karachi.

(CHAIRMAN)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II, (GHOUS BUX ABBASI) Karachi.

	The second section is	EXECUTIVE EXCENSES PROVINCIAL
01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIAL
	AGENCY	BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated
		08.04.2016
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT NO.II,
	/NAME OF WORK/ITEM.	(TUGHLAQ HOUSE) KARACHI,
		RENOVATION OF OFFICE & ATTACH
		BATH OF ADDITIONAL SECRETARY
		JUDICAL @ GROUND FLOOR.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Zameer Trading.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF	DEPOSITED.
	BIDDING DOCUMENT	
12	AFFIDAVIT TO THE EFFECT	AVAILABLE
	THE FIRM IS NOT BLACK	
	LISTED AND THE	
	INFORMATION ARE TRUE/	
	CORRECT.	
13	UNDERTAKING TO THE	AVAILABLE
į.	EFFECT THAT THE FIRM IS	
	NOT INVOLVED IN ANY	
	ALIGATION DEPARTMENT	
	RIFT ABONDAND OR UN-	
	NECESSARY DELAY IN WORK	

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

JAMIN AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIAL
	AGENCY	BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated
i		08.04.2016
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT NO.II,
	/NAME OF WORK/ITEM.	(TUGHLAQ HOUSE) KARACHI,
		RENOVATION OF OFFICE & ATTACH
		BATH OF ADDITIONAL SECRETARY
		JUDICAL @ GROUND FLOOR.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Zaheer Ahmed Khan & Co:
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF	DEPOSITED.
	BIDDING DOCUMENT	
12	AFFIDAVIT TO THE EFFECT	AVAILABLE
	THE FIRM IS NOT BLACK	
	LISTED AND THE	
	INFORMATION ARE TRUE/	
	CORRECT.	
13	UNDERTAKING TO THE	AVAILABLE
2	EFFECT THAT THE FIRM IS	
1	NOT INVOLVED IN ANY	
	ALIGATION DEPARTMENT	
	RIFT ABONDAND OR UN-	
	NECESSARY DELAY IN WORK	

(MUHAMMAD NASIR KHAN GHOURI)

(Member) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(JAM)L AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

	-10-	
01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIAL
	AGENCY	BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated
		08.04.2016
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT NO.II,
	/NAME OF WORK/ITEM.	(TUGHLAQ HOUSE) KARACHI,
!		RENOVATION OF OFFICE & ATTACH
1		BATH OF ADDITIONAL SECRETARY
		JUDICAL @ GROUND FLOOR.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Sahar Enterprises.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF	DEPOSITED.
,	BIDDING DOCUMENT	
12	AFFIDAVIT TO THE EFFECT	AVAILABLE
	THE FIRM IS NOT BLACK	
	LISTED AND THE	
	INFORMATION ARE TRUE/	
	CORRECT.	
13	UNDERTAKING TO THE	AVAILABLE
	EFFECT THAT THE FIRM IS	
	NOT INVOLVED IN ANY	^
	ALIGATION DEPARTMENT	
	RIFT ABONDAND OR UN-	
V	NECESSARY DELAY IN WORK	

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(Member)

EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

(GHOUS BUX ABBASI)
(Chairman)

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

6.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1717, Dated:08.04.2016 Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:				ngs Division No. II			
2.	Tender Reference No.		NIT	No. TC/G-55	5/PBD-II/2015-16/	1717, Da	ated:08	8.04.2016
3.	Tender description / Name of work /	item.	HOU ATT	SE) KARA ACH BATH ORCEMENT	OH SECRETARI. ACHI, RENOVA I OF ADDITION I HOME DEPA	TION IAL SE	OF CRET	
	Method of Procurement:		Singl	e stage – one	e envelope procedu	re.		
	Tender Published:		SPPF	RA Sr.No. 27	490			
	Total Bid documents Sold:				(03)			
	Total Bids Received:				(03)			
	Technical Bid Opening date: (if appl (Provide details in separate form)	icable)	Not applicable					
	No. of Bid technically qualified (if a	pplicable):			Not applical	ole		
	Bid (s) Rejected: Financial Bid Opening date Bid Evaluation Report:		NIL 29-04-2016					
					v			
Sr. No.	Name of Firm or Bidder	Cost off by the b		Ranking in terms of cost	Comparison with Estimated cost	Reas for accept / reject	r ance	Remarks.
1	2	3		4	5	6		7
	M/S. Zameer Trading.	427770	0/-	1 st lowest	Within Estimated cost	1 st Lov	vest	Accepted
	M/S. Zaheer Ahmed Khan & Co.	452782	2/-	2 nd				Highest
	M/S. Sahar Enterprises.	498750	6/-	3 rd				Highest

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(JAMIL AHMED MEMON) (Member) EXECUTIVE ENGINEER,

Education Works Division No:I Karachi.

COMPAKATIVE STATEMENT

M/R TO SINDH SECRETARIAT NO.II, (TUGHLAQ HOUSE) KARACHI, RENOVATION OF OFFICE & ATTACH BATH OF ADDITIONAL SECRETARY LAW ENFORCEMENT HOME DEPARTMENT @ GROUND FLOOR.

Dated: 07-03-2016

Estimate Sanctioned Vied S.E. letter NO:438

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/1717,

Date of Opening: 29.04.2016 Dated: 08-04-2016

Date of Issue: 28.04.2016.				7 - 1 - 4 - Did	and or open	Daw of Opening.	
As per Sanctioned Estimate	ctimate			Rate Quoted by the Bidders/Contractors.	ers/Contracto	13.	
As per sanctioned in	Serringe	3		M/C Zahaar Ahmad Khan A	e Co	M/S. Sahar Enterprises.	
Description of Items.	Amount	M/S. Zameer Trading.		M/S. Zaneer Allilled Milall & Co.	× Co.		
Descendant of						Coat of Civil Work	
Cost of Civil Work		Cost of Civil Work		Cost of Civil Work		COST OF CIVIL WOLK	
COSL OI CIVII WOLK		Dort "A"		Part "A"		Part "A"	
Part "A"		rait A	21000	Cat of Schodula Itams	77603/-	Cost of Schedule Items.	27693/-
Cost of Schedule Items	27693/-	Cost of Schedule Items.	2/693/-	Cost of schedule hells.	-10017	COSt Of Collegans seems	10750
COSt of acticadic rema-	1	At Don	:	05% Above on Schedule	1384/-	10% Above on Schedule	2/09/-
At Par	1	Atla				Itama	
7 20 2 000				Items.		Herris.	
			01/00/	1	70078/-	Total "A"	30462/-
Total "A"	27693/-	Total "A".	2/693/-	I OTAL .	101017	TOTAL TE	1100011
I Otal A .	10:00	N. C. L. J. I. Ham	400077/-	Non Schedule item.	423704/-	Non Schedule item.	400294/-
Non Schedule item.	401835/-	Non Schedule item.	4000777-	IAOH Schedule Remi-	- 1	_	498756/-
	-/8C50CV	G Total	427770/-	G. Total	452/82/-	G. 10tal	170750
G. 10tal	111010	9					
Carr Dat	479500/-						

Say Rs: The Rate Quoted by M/S. Zameer Trading, Government Contractor, Cost of Civil Work Schedule item At Par, Non Schedule item Rs: 400077/- found lowest, hence

recommended for favor of necessary approval.

(MUHAMMAD NASHARHAN GHOURI)

(MÉMBER)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

> EXECUTIVE ENGINEER, Education Works Division No:I JAMN (MEMBER)

Karachi.

Provindial Buildings Division No. II, EXECUTIVE ENGINEER, (GHOUS BUX ABBASI) (CHAIRMAN) Karachi.

6

01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIAL
	AGENCY	BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated
		08.04.2016
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT NO.II,
	/NAME OF WORK/ITEM.	(TUGHLAQ HOUSE) KARACHI,
3		RENOVATION OF OFFICE & ATTACH
Ì		BATH OF ADDITIONAL SECRETARY LAW
		ENFORCEMENT HOME DEPARTMENT @
		GROUND FLOOR.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Zameer Trading.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF	DEPOSITED.
	BIDDING DOCUMENT	
12	AFFIDAVIT TO THE EFFECT	AVAILABLE
	THE FIRM IS NOT BLACK	
	LISTED AND THE	
	INFORMATION ARE TRUE/	
	CORRECT.	
13	UNDERTAKING TO THE	AVAILABLE
	EFFECT THAT THE FIRM IS	
	NOT INVOLVED IN ANY	
	ALIGATION DEPARTMENT	
	RIFT ABONDAND OR UN-	
	NECESSARY DELAY IN WORK	

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(JAML AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX ABBASI)
(Chairman)

(Chairnan)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIAL
	AGENCY	BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated
		08.04.2016
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT NO.II,
	/NAME OF WORK/ITEM.	(TUGHLAQ HOUSE) KARACHI,
		RENOVATION OF OFFICE & ATTACH
		BATH OF ADDITIONAL SECRETARY LAW
		ENFORCEMENT HOME DEPARTMENT @
		GROUND FLOOR.
0.1	METHOD OF PROCUREMENT	SINGLE STAGE.
04		I CONTROL OF CONTROL O
05	NAME OF FIRM/BIDDER	M/S. Zaheer Ahmed Khan & Co.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF	DEPOSITED.
	BIDDING DOCUMENT	
12	AFFIDAVIT TO THE EFFECT	AVAILABLE
	THE FIRM IS NOT BLACK	
(14)	LISTED AND THE	
	INFORMATION ARE TRUE/	
	CORRECT.	
13	UNDERTAKING TO THE	AVAILABLE
	EFFECT THAT THE FIRM IS	
	NOT INVOLVED IN ANY	
	ALIGATION DEPARTMENT	
	RIFT ABONDAND OR UN-	
	NECESSARY DELAY IN WORK	

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

4 51.5

(JAMIDAHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

AGENCY BUILDINGS DIVISION NO.II, KARCHI 102 TENDER REFERENCE No. TC/G-55/PBD-II/2015-16/1717,dated 08.04.2016 M/R TO SINDH SECRETARIAT NO.II, (TUGHLAQ HOUSE) KARACHI, RENOVATION OF OFFICE & ATTACH BATH OF ADDITIONAL SECRETARY LAW ENFORCEMENT HOME DEPARTMENT @ GROUND FLOOR. 04 METHOD OF PROCUREMENT SINGLE STAGE. 05 NAME OF FIRM/BIDDER M/S. Sahar Enterprises. 06 N.T.N AVAILABLE. 07 S.R.B. AVAILABLE. 09 EXPERIENCE AVAILABLE. 10 02% EARNEST MONEY AVAILABLE. 11 TENDER FEE/COST OF BIDDING DOCUMENT 12 AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT. 13 UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-	0.1	NILLY CE DE COURTE	
102 TENDER REFERENCE 103 TENDER DESCRIPTION NAME OF WORK/ITEM. No. TC/G-55/PBD-II/2015-16/1717,dated 08.04.2016 N/R TO SINDH SECRETARIAT NO.II, (TUGHLAQ HOUSE KARACHI, RENOVATION OF OFFICE & ATTACH BATH OF ADDITIONAL SECRETARY LAW ENFORCEMENT HOME DEPARTMENT @ GROUND FLOOR. 04 METHOD OF PROCUREMENT SINGLE STAGE. 05 NAME OF FIRM/BIDDER M/S. Sahar Enterprises. 06 N.T.N AVAILABLE. 07 S.R.B. AVAILABLE. 08 REGISTRATION WITH P.E.C NOT REQUIRED. 09 EXPERIENCE AVAILABLE. 10 02% EARNEST MONEY AVAILABLE. 11 TENDER FEE/COST OF BIDDING DOCUMENT DEPOSITED. 12 AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE ENFORMATION ARE TRUE/CORRECT. 13 UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-	01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIAL
08.04.2016 TENDER DESCRIPTION /NAME OF WORK/ITEM. M/R TO SINDH SECRETARIAT NO.II, (TUGHLAQ HOUSE) KARACHI, RENOVATION OF OFFICE & ATTACH BATH OF ADDITIONAL SECRETARY LAW ENFORCEMENT HOME DEPART MENT @ GROUND FLOOR. 04 METHOD OF PROCUREMENT SINGLE STAGE. 05 NAME OF FIRM/BIDDER M/S. Sahar Enterprises. 06 N.T.N AVAILABLE. 07 S.R.B. AVAILABLE. 09 EXPERIENCE AVAILABLE. 10 02% EARNEST MONEY AVAILABLE. 11 TENDER FEE/COST OF BIDDING DOCUMENT 12 AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT. 13 UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-		AGENCY	BUILDINGS DIVISION NO.II, KARCHI
08.04.2016 TENDER DESCRIPTION /NAME OF WORK/ITEM. M/R TO SINDH SECRETARIAT NO.II, (TUGHLAQ HOUSE) KARACHI, RENOVATION OF OFFICE & ATTACH BATH OF ADDITIONAL SECRETARY LAW ENFORCEMENT HOME DEPART MENT @ GROUND FLOOR. 04 METHOD OF PROCUREMENT SINGLE STAGE. 05 NAME OF FIRM/BIDDER M/S. Sahar Enterprises. 06 N.T.N AVAILABLE. 07 S.R.B. AVAILABLE. 09 EXPERIENCE AVAILABLE. 10 02% EARNEST MONEY AVAILABLE. 11 TENDER FEE/COST OF BIDDING DOCUMENT 12 AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT. 13 UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-			
TENDER DESCRIPTION //NAME OF WORK/ITEM. M/R TO SINDH SECRETARIAT NO.II, (TUGHLAQ HOUSE) KARACHI, RENOVATION OF OFFICE & ATTACH BATH OF ADDITIONAL SECRETARY LAW ENFORCEMENT HOME DEPARTMENT @ GROUND FLOOR. 04 METHOD OF PROCUREMENT SINGLE STAGE. 05 NAME OF FIRM/BIDDER M/S. Sahar Enterprises. 06 N.T.N AVAILABLE. 07 S.R.B. AVAILABLE. 08 REGISTRATION WITH P.E.C NOT REQUIRED. 19 EXPERIENCE AVAILABLE. 10 02% EARNEST MONEY AVAILABLE. 11 TENDER FEE/COST OF BIDDING DOCUMENT 12 AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT. 13 UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-	02	TENDER REFERENCE	[-] - [-]
/NAME OF WORK/ITEM. (TUGHLAQ HOUSE) KARACHI, RENOVATION OF OFFICE & ATTACH BATH OF ADDITIONAL SECRETARY LAW ENFORCEMENT HOME DEPART MENT @ GROUND FLOOR. 04 METHOD OF PROCUREMENT SINGLE STAGE. 05 NAME OF FIRM/BIDDER M/S. Sahar Enterprises. 06 N.T.N AVAILABLE. 07 S.R.B. AVAILABLE. 08 REGISTRATION WITH P.E.C NOT REQUIRED. 09 EXPERIENCE AVAILABLE. 10 02% EARNEST MONEY AVAILABLE. 11 TENDER FEE/COST OF BIDDING DOCUMENT 12 AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT. 13 UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-			08.04.2016
RENOVATION OF OFFICE & ATTACH BATH OF ADDITIONAL SECRETARY LAW ENFORCEMENT HOME DEPART MENT @ GROUND FLOOR. 04 METHOD OF PROCUREMENT SINGLE STAGE. 05 NAME OF FIRM/BIDDER M/S. Sahar Enterprises. 06 N.T.N AVAILABLE. 07 S.R.B. AVAILABLE. 09 EXPERIENCE AVAILABLE. 10 02% EARNEST MONEY AVAILABLE. 11 TENDER FEE/COST OF BIDDING DOCUMENT 12 AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT. 13 UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-	03		M/R TO SINDH SECRETARIAT NO.II,
BATH OF ADDITIONAL SECRETARY LAW ENFORCEMENT HOME DEPARTMENT @ GROUND FLOOR. 04 METHOD OF PROCUREMENT SINGLE STAGE. 05 NAME OF FIRM/BIDDER M/s. Sahar Enterprises. 06 N.T.N AVAILABLE. 07 S.R.B. AVAILABLE. 09 EXPERIENCE NOT REQUIRED. 10 02% EARNEST MONEY AVAILABLE. 11 TENDER FEE/COST OF BIDDING DOCUMENT 12 AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT. 13 UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-		/NAME OF WORK/ITEM.	(TUGHLAQ HOUSE) KARACHI,
ENFORCEMENT HOME DEPARTMENT @ GROUND FLOOR. 04 METHOD OF PROCUREMENT SINGLE STAGE. 05 NAME OF FIRM/BIDDER M/S. Sahar Enterprises. 06 N.T.N AVAILABLE. 07 S.R.B. AVAILABLE. 09 EXPERIENCE AVAILABLE. 10 02% EARNEST MONEY AVAILABLE. 11 TENDER FEE/COST OF BIDDING DOCUMENT 12 AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT. 13 UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-			RENOVATION OF OFFICE & ATTACH
GROUND FLOOR. 04 METHOD OF PROCUREMENT SINGLE STAGE. 05 NAME OF FIRM/BIDDER M/S. Sahar Enterprises. 06 N.T.N AVAILABLE. 07 S.R.B. AVAILABLE. 09 EXPERIENCE AVAILABLE. 10 02% EARNEST MONEY AVAILABLE. 11 TENDER FEE/COST OF BIDDING DOCUMENT 12 AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT. 13 UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-			BATH OF ADDITIONAL SECRETARY LAW
GROUND FLOOR. 04 METHOD OF PROCUREMENT SINGLE STAGE. 05 NAME OF FIRM/BIDDER M/S. Sahar Enterprises. 06 N.T.N AVAILABLE. 07 S.R.B. AVAILABLE. 09 EXPERIENCE AVAILABLE. 10 02% EARNEST MONEY AVAILABLE. 11 TENDER FEE/COST OF BIDDING DOCUMENT 12 AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT. 13 UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-			ENFORCEMENT HOME DEPARTMENT @
05 NAME OF FIRM/BIDDER 06 N.T.N O7 S.R.B. O8 REGISTRATION WITH P.E.C O9 EXPERIENCE O1 02% EARNEST MONEY O2% EARNEST MONEY O2% EARNEST MONEY O3 DEPOSITED. O4 DEPOSITED. O5 DEPOSITED. O6 N.T.N O7 S.R.B. AVAILABLE. O8 AVAILABLE. O9 EXPERIENCE O1 O2% EARNEST MONEY O2% EARNEST MONEY AVAILABLE. O6 DEPOSITED. O7 DEPOSITED. O7 DEPOSITED. O7 DEPOSITED. O7 AVAILABLE			
06 N.T.N AVAILABLE. 07 S.R.B. AVAILABLE. 08 REGISTRATION WITH P.E.C NOT REQUIRED. 09 EXPERIENCE AVAILABLE. 10 02% EARNEST MONEY AVAILABLE. 11 TENDER FEE/COST OF BIDDING DOCUMENT 12 AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT. 13 UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-	04	METHOD OF PROCUREMENT	SINGLE STAGE.
06 N.T.N AVAILABLE. 07 S.R.B. AVAILABLE. 08 REGISTRATION WITH P.E.C NOT REQUIRED. 09 EXPERIENCE AVAILABLE. 10 02% EARNEST MONEY AVAILABLE. 11 TENDER FEE/COST OF BIDDING DOCUMENT 12 AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT. 13 UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-	05	NAME OF FIRM/BIDDER	M/S. Sahar Enterprises.
REGISTRATION WITH P.E.C NOT REQUIRED. 99 EXPERIENCE AVAILABLE. 10 02% EARNEST MONEY AVAILABLE. 11 TENDER FEE/COST OF BIDDING DOCUMENT 12 AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT. 13 UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-	06	N.T.N	
09 EXPERIENCE AVAILABLE. 10 02% EARNEST MONEY AVAILABLE. 11 TENDER FEE/COST OF BIDDING DOCUMENT 12 AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT. 13 UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-	07	S.R.B.	AVAILABLE.
10 02% EARNEST MONEY AVAILABLE. 11 TENDER FEE/COST OF BIDDING DOCUMENT 12 AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/CORRECT. 13 UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-	(1)	REGISTRATION WITH P.E.C	NOT REQUIRED.
11 TENDER FEE/COST OF BIDDING DOCUMENT 12 AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT. 13 UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-	09	EXPERIENCE	AVAILABLE.
BIDDING DOCUMENT 12 AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT. 13 UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-	10	02% EARNEST MONEY	AVAILABLE.
12 AFFIDAVIT TO THE EFFECT THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT. 13 UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-	11	TENDER FEE/COST OF	DEPOSITED.
THE FIRM IS NOT BLACK LISTED AND THE INFORMATION ARE TRUE/ CORRECT. 13 UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-		BIDDING DOCUMENT	
LISTED AND THE INFORMATION ARE TRUE/ CORRECT. 13 UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-	12	AFFIDAVIT TO THE EFFECT	AVAILABLE
INFORMATION ARE TRUE/ CORRECT. 13 UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-			
CORRECT . 13 UNDERTAKING TO THE AVAILABLE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-			
13 UNDERTAKING TO THE EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-		INFORMATION ARE TRUE/	
EFFECT THAT THE FIRM IS NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-		CORRECT.	
NOT INVOLVED IN ANY ALIGATION DEPARTMENT RIFT ABONDAND OR UN-	13	UNDERTAKING TO THE	AVAILABLE
ALIGATION DEPARTMENT RIFT ABONDAND OR UN-	1	EFFECT THAT THE FIRM IS	
RIFT ABONDAND OR UN-	- · · · · ·	NOT INVOLVED IN ANY	
		ALIGATION DEPARTMENT	
NECESSARY DELAY IN WORK		RIFT ABONDAND OR UN-	
THE DESIGNATION OF THE PROPERTY OF THE PROPERT		NECESSARY DELAY IN WORK	

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
VISIONAL ACCOUNTS OFFICER, , ____rrovincial Buildings Division No. II, Karachi.

(JAM)L AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1717, Dated: 08.04.2016 Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildir	ngs Division No. II	, Karachi.	
2.	Tender Reference No.		NIT	No. TC/G-55	5/PBD-II/2015-16/	1717, Dated:0	8.04.2016
3.	Tender description / Name of work	/ item.	KITC	DING) KA	OH SECRETARI ARACHI, RENOV HE OFFICE OF M OR BACK SIDE.	VATION OF	BATH &
	Method of Procurement:		Singl	e stage – one	e envelope procedu	ire.	
	Tender Published:		SPPR	RA Sr.No. 27	490		
	Total Bid documents Sold:				(03)		
	Total Bids Received:				(03)		
	Technical Bid Opening date: (if app (Provide details in separate form)	olicable)	Not applicable Not applicable			ole	
	No. of Bid technically qualified (if	applicable):				ole	
	Bid (s) Rejected: Financial Bid Opening date		NIL 29-04-2016				
	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder	Cost off by the bi		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3		4	5	6	7
	M/S. Tariq Azad Constt: Co.	233069	0/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
	M/S. Muhammad Amin & Co.	269629)/-	2 nd			Highest
	M/S. Sahar Enterprises.	299900	5/-	3 rd			Highest

(MUHAMMAD NASIR KHAN GHOURI) (Member) DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(JAMIDAHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

COMPARATIVE STATEMENT

POPULATION AT FIRST FLOOR BACK SIDE. M/R TO SINDH SECRETARIAT NO:III,(OLD KDA BUILDING) KARACHI, RENOVATION OF BATH & KITCHEN IN THE OFFICE OF MINISTER

Estimate Sanctioned Vied S.E. letter NO:348

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/ 1717,

Date of Issue: 28.04.2016.

Dated: 22-02-2016
Dated: 08-04-2016
Date of Opening: 29.04.2016

As per Sanctioned Estimate	Stimate			Rate Quoted by the Bidders/Contractors.	y the Bidders/Contractors.	ors.
Description of Items.	Amount	M/S. Tariq Azad Constt: Co.	0.	M/S. Muhammad Amin & Co.	Co.	M/S. Sahar Enterprises.
Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"		Cost of Civil Work Part "A"
Cost of Schedule Items.	9423/-	Cost of Schedule Items.	9423/-	Cost of Schedule Items.	9423/-	Cost of Schedule Items.
At Par	•	At Par		10% Above on Schedule	942/-	15% Above on Schedule
				Items.		Items.
Total "A".	9423/-	Total "A".	9423/-	Total "A".	10365/-	Total "A".
Non Schedule item.	224216/-	Non Schedule item.	223646/-	Non Schedule item.	259264/-	Non Schedule item.
G. Total	233639/-	G. Total	233069/-	G. Total	269629/-	G. Total
Sav Rs:	233600/-					

hence recommended for favor of necessary approval. The Rate Quoted by M/S. Tariq Azad Constt: Co, Government Contractor, Cost of Civil Work Schedule item At Par, Non Schedule item Rs: 223646/- found lowest,

(MUHAMMAD NASIR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER.
Provincial Buildings Division No. II,
Karachi.

(MEMBER)
EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIAL
	AGENCY	BUILDINGS DIVISION NO.II, KARCH
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated
		08.04.2016
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT
	/NAME OF WORK/ITEM.	NO:III,(OLD KDA BUILDING) KARACHI,
		RENOVATION OF BATH & KITCHEN IN
Į.		THE OFFICE OF MINISTER POPULATION
		AT FIRST FLOOR BACK SIDE.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Tariq Azad Constt: Co.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF	DEPOSITED.
I.	BIDDING DOCUMENT	
12	AFFIDAVIT TO THE EFFECT	AVAILABLE
	THE FIRM IS NOT BLACK	
	LISTED AND THE	
	INFORMATION ARE TRUE/	
	CORRECT.	
13	UNDERTAKING TO THE	AVAILABLE
	EFFECT THAT THE FIRM IS	
	NOT INVOLVED IN ANY	
	ALIGATION DEPARTMENT	
	RIFT ABONDAND OR UN-	
	NECESSARY DELAY IN WORK	

(MUHAMMAD NASIR KHAN CHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

(LAMIL AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIAL
	AGENCY	BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated
		08.04.2016
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT
	/NAME OF WORK/ITEM.	NO:III,(OLD KDA BUILDING) KARACHI,
		RENOVATION OF BATH & KITCHEN IN
1		THE OFFICE OF MINISTER POPULATION
İ		AT FIRST FLOOR BACK SIDE.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Muhammad Amin & Co.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF	DEPOSITED.
	BIDDING DOCUMENT	
12	AFFIDAVIT TO THE EFFECT	AVAILABLE
	THE FIRM IS NOT BLACK	
	LISTED AND THE	
	INFORMATION ARE TRUE/	
	CORRECT.	
13	UNDERTAKING TO THE	AVAILABLE
	EFFECT THAT THE FIRM IS	
	NOT INVOLVED IN ANY	
	ALIGATION DEPARTMENT	
	RIFT ABONDAND OR UN-	
	NECESSARY DELAY IN WORK	

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

(JAMIL AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIAL
	AGENCY	BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated
		08.04.2016
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT
	/NAME OF WORK/ITEM.	NO:III,(OLD KDA BUILDING) KARACHI,
		RENOVATION OF BATH & KITCHEN IN
		THE OFFICE OF MINISTER POPULATION
		AT FIRST FLOOR BACK SIDE.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Sahar Enterprises.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF	DEPOSITED.
	BIDDING DOCUMENT	
12	AFFIDAVIT TO THE EFFECT	AVAILABLE
	THE FIRM IS NOT BLACK	
	LISTED AND THE	
	INFORMATION ARE TRUE/	
	CORRECT.	
13	UNDERTAKING TO THE	AVAILABLE
	EFFECT THAT THE FIRM IS	
	NOT INVOLVED IN ANY	
	ALIGATION DEPARTMENT	
	RIFT ABONDAND OR UN-	
	NECESSARY DELAY IN WORK	

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

NAMIDAHMED MEMON) (Member) EXECUTIVE ENGINEER,

Education Works Division No:I Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1717, Dated:08.04.2016 Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildir	ngs Division No. II	, Karachi.	
2.	Tender Reference No.		NIT	No. TC/G-55	5/PBD-II/2015-16/	1717, Dated:(08.04.2016
3.	Tender description / Name of work / in	tem.	SPEC	CIAL JUDO	ACK NO.13, OF GE ANTI CORF ARIAT BLOCK 4	RUPTIN (PF	
	Method of Procurement:		Singl	e stage – one	e envelope procedu	re.	
	Tender Published:		SPPR	A Sr.No. 27	490		
	Total Bid documents Sold:				(03)		
	Total Bids Received:				(03)		
	Technical Bid Opening date: (if application (Provide details in separate form)	cable)			Not applical	ole	
	No. of Bid technically qualified (if app	olicable):	Not applicable NIL				
	Bid (s) Rejected:						
	Financial Bid Opening date		29-04-2016				
	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder	Cost off by the bi		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
1	2	3		4	5	6	7
	M/S. Sahar Enterprises.	457750)/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
	M/S. Zaheer Ahmed Khan & Co.	488927	7/-	2 nd			Highest
_	M/S. Muhammad Amin & Co.	499334	1/-	3 rd			Highest

(MUHAMMAD NASIR KHAN GHOURI) (Member) DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

JAMIN AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

M/R TO BARRACK NO.13, OFFICE OF THE COURT SPECIAL JUDGE ANTI CORRUPTION (PROVINCIAL) SINDH SECRETARIAT BLOCK 4-A COMPARAT. E STATEMENT

KARACHI. Estimate Sanctioned Vied S.E. letter NO:343

> Dated: 08.04.2016 Dated: 22-02-2016

Invited vied letter No. 1275757 Issue: 28.04.2016. As per Sanctioned Estimate As per Sanctioned Items. Amount Cost of Civil Work F Civil Work A" Cost of Schedule Items. F Schedule Items. S4667/- Items. Cost of Schedule Items. F Schedule Items. S4667/- Items. S4667/- Items. S4667/- Total "A". And	Tender invited vied letter No. 1035377 Rate Quoted by the Bidders/Contractor Date of Issue: 28.04.2016. Rate Quoted by the Bidders/Contractor Part Save: 28.04.2016. Date of Issue: 28.04.2016. Amount M/S. Sahar Enterprises. M/S. Zaheer Ahmed Khan & Co. As per Sanctioned Estimate Amount M/S. Sahar Enterprises. Cost of Civil Work M/S. Zaheer Ahmed Khan & Co. Description of Items. Amount Cost of Civil Work Part "A" Cost of Civil Work Part "A" Part "A" Part "A" Cost of Schedule Items. 54667/- Cost of Schedule Items. 54667/- At Par At Par At Par At Par Total "A". At Par 54667/- Total "A". 434260/- At 93630/- Non Schedule item. 48927/- Non Schedule item. 458417/- G. Total 458400/-	Rate Quoted by the Bidders
Rate Quoted by the Bidd M/S. Sahar Enterprises. Cost of Civil Work Part "A" Cost of Schedule Items. 1% Below on Schedule Items. Total "A". Non Schedule item. A5120/- Non Schedule item. 457750/- G. Total G. Total Cost of Civil Work Part "A" Cost of Schedule Items. 54120/- Non Schedule item. 457750/- G. Total Cost of Civil Work Schedule item. A57750/- G. Total Rate Quoted by the Bidd M/S. Zaheer Ahmed Khan of Cost of Civil Work Part "A" Cost of Civil Work A67750/- G. Total Cost of Civil Work Schedule item @	Rate Quoted by the Bidders/Contractor M/S. Sahar Enterprises. M/S. Zaheer Ahmed Khan & Co. M/S. Zaheer Ahmed Khan & Co. Cost of Civil Work Part "A" Cost of Schedule Items. 1% Below on Schedule Items. Total "A". Total "A". 403630/- Non Schedule item. 434260/- Non Schedule item. 457750/- G. Total G. Total Cost of Civil Work Part "A". 54667/- Total "A". 434260/- Non Schedule item. 488927/- G. Total Work Schedule item @ 01 % Below	Rate Quoted by the Bidders/Contractors. M/S. Sahar Enterprises. Cost of Civil Work Part "A" Cost of Schedule Items. 1% Below on Schedule Items. Total "A". Total "A". Non Schedule item. G. Total Cost of Civil Work Part "A" Part "A" Total "A". At Par Total "A". Total "A". At Par Total "A". At Par Total "A". Total "A". At Par Total "A". At Par Total "A". At Par Total "A". Total "A". At Par Total "A". At Par Total "A". Total "A". At Par Total "A". At Par Total "A". At Par Total "A". Total "A". At Par Total "A". Non Schedule item. At At 250/- Non Schedule item. At 88927/- G. Total Cost of Civil Work Schedule item @ 01 % Below , Non Schedule item Rs: 40:
Rate Quoted by the Bidd M/S. Zaheer Ahmed Khan a Cost of Civil Work Part "A" 54667/- Cost of Schedule Items. 54120/- At Par 54120/- Non Schedule item. 457750/- G. Total ASTOST of Civil Work Schedule item @	Rate Quoted by the Bidders/Contractor M/S. Zaheer Ahmed Khan & Co. M/S. Zaheer Ahmed Khan & Co. Cost of Civil Work Part "A" 54667/- Cost of Schedule Items. 547/- At Par 54120/- Total "A". 434260/- 403630/- 403630/- Cost of Civil Work Schedule item. 488927/- 457750/- G. Total Cost of Civil Work Schedule item @ 01 % Below	Rate Quoted by the Bidders/Contractors. M/S. Zaheer Ahmed Khan & Co. M/S. Muhammad Amin & Co. M/S. Muhammad Amin & Co. Cost of Civil Work Part "A" Part "A" Cost of Schedule Items. 54667/- Cost of Schedule Items. 54120/- Total "A". 403630/- Non Schedule item. 434260/- 457750/- G. Total Total ANON Schedule item @ 01 % Below , Non Schedule item Rs: 403
Rate Quoted by the Bidd M/S. Zaheer Ahmed Khan a Cost of Civil Work Part "A" Cost of Schedule Items. At Par Total "A". Non Schedule item. G. Total	Rate Quoted by the Bidders/Contractor M/S. Zaheer Ahmed Khan & Co. Cost of Civil Work Part "A" Cost of Schedule Items. At Par Total "A". Non Schedule item. 94667/- 434260/- 488927/- G. Total Vil Work Schedule item @ 01 % Below	Rate Quoted by the Bidders/Contractors. M/S. Zaheer Ahmed Khan & Co. M/S. Muhammad Amin & Co. M/S. Muhammad Amin & Co. Cost of Civil Work Part "A" Cost of Schedule Items. At Par Total "A". Total "A". Non Schedule item. 434260/- Non Schedule item. 488927/- G. Total Work Schedule item @ 01 % Below , Non Schedule item Rs: 403
	54667/- 434260/- 488927/-	gers/Contractors. gers/Contractors. M/S. Muhammad Amin & Co. M/S. Muhammad Amin & Co. Cost of Civil Work Part "A" 12% Below on Schedule Items. 54667/- Cost of Schedule Items. 144260/- Items. 54667/- Total "A". 488927/- G. Total 488927/- G. Total

hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II,

VAMIL AHMED MEMON) (MEMBER)
EXECUTIVE ENGINEER,

Education Works Division No:I Karachi.

> Provincial Buildings Division No. II, (CHAIRMAN)
> EXECUTIVE ENGINEER, (GHOUS BUX ABBASI) Karachi.

> > 00

01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCI	AL
	AGENCY	BUILDINGS DIVISION NO.II, KARC	HI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,date	ed
		08.04.2016.	
03	TENDER DESCRIPTION	M/R TO BARRACK NO.13, OFFICE	OF THE
1	/NAME OF WORK/ITEM.	COURT SPECIAL JUDGE	ANTI
i		CORRUPTION (PROVINCIAL)	SINDH
		SECRETARIAT BLOCK 4-A KARA	CHI.
04	METHOD OF PROCUREMENT	SINGLE STAGE.	
05	NAME OF FIRM/BIDDER	M/S. Sahar Enterprises.	
06	N.T.N	AVAILABLE.	
07	S.R.B.	AVAILABLE.	
08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	EXPERIENCE	AVAILABLE.	
10	02% EARNEST MONEY	AVAILABLE.	
11	TENDER FEE/COST OF	DEPOSITED.	
1	BIDDING DOCUMENT		
12	AFFIDAVIT TO THE EFFECT	AVAILABLE	
	THE FIRM IS NOT BLACK		
	LISTED AND THE		
	INFORMATION ARE TRUE/		
	CORRECT.		
13	UNDERTAKING TO THE	AVAILABLE	
	EFFECT THAT THE FIRM IS		
	NOT INVOLVED IN ANY		
	ALIGATION DEPARTMENT		
	RIFT ABONDAND OR UN-		
	NECESSARY DELAY IN WORK		

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

(Mambar)

(Member)
EXECUTIVE ENGINEER,
Education Works Division No:I
Karachi.

		1	
01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIA	
	AGENCY	BUILDINGS DIVISION NO.II, KARCH	(I
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated	1
		08.04.2016	
03	TENDER DESCRIPTION	M/R TO BARRACK NO.13, OFFICE	OF THE
	/NAME OF WORK/ITEM.	COURT SPECIAL JUDGE	ANTI
	1	CORRUPTION (PROVINCIAL)	SINDH
		SECRETARIAT BLOCK 4-A KARAO	
04	METHOD OF PROCUREMENT	SINGLE STAGE.	
05	NAME OF FIRM/BIDDER	M/S. Zaheer Ahmed Khan & Co.	
06	N.T.N	AVAILABLE.	
07	S.R.B.	AVAILABLE.	
08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	EXPERIENCE	AVAILABLE.	
10	02% EARNEST MONEY	AVAILABLE.	
11	TENDER FEE/COST OF	DEPOSITED.	
	BIDDING DOCUMENT		
12	AFFIDAVIT TO THE EFFECT	AVAILABLE	
	THE FIRM IS NOT BLACK		
	LISTED AND THE		
	INFORMATION ARE TRUE/		
	CORRECT.		
13	UNDERTAKING TO THE	AVAILABLE	
	EFFECT THAT THE FIRM IS		
	NOT INVOLVED IN ANY		
	ALIGATION DEPARTMENT		
	RIFT ABONDAND OR UN-		
	NECESSARY DELAY IN WORK		

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(JAMIL AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIA	
	AGENCY	BUILDINGS DIVISION NO.II, KARCH	11
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,date	d
		08.04.2016	
03	TENDER DESCRIPTION	M/R TO BARRACK NO.13, OFFICE	OF THE
	/NAME OF WORK/ITEM.	COURT SPECIAL JUDGE	ANTI
		CORRUPTION (PROVINCIAL)	SINDH
		SECRETARIAT BLOCK 4-A KARAG	
04	METHOD OF PROCUREMENT	SINGLE STAGE.	
05	NAME OF FIRM/BIDDER	M/S. Muhammad Amin & Co.	
06	N.T.N	AVAILABLE.	
07	S.R.B.	AVAILABLE.	
08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	EXPERIENCE	AVAILABLE.	
10	02% EARNEST MONEY	AVAILABLE.	
11	TENDER FEE/COST OF	DEPOSITED.	
	BIDDING DOCUMENT		
12	AFFIDAVIT TO THE EFFECT	AVAILABLE	
	THE FIRM IS NOT BLACK		
	LISTED AND THE		
	INFORMATION ARE TRUE/		
	CORRECT.		
13	UNDERTAKING TO THE	AVAILABLE	
	EFFECT THAT THE FIRM IS		
	NOT INVOLVED IN ANY		
	ALIGATION DEPARTMENT		
	RIFT ABONDAND OR UN-		
	NECESSARY DELAY IN WORK		

(MUHAMMAD NASIR KHAN GHOURI)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(JAMIL AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1717, Dated:08.04.2016 Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provi	ncial Buildin	ngs Division No. II	, Karachi		
2.	Tender Reference No.		NIT I	No. TC/G-55	5/PBD-II/2015-16/	1717, Da	ed 08	3.04.2016
3.	Tender description / Name of work /	item.	CLE	ANING OF	SECRETARIAT UNDER GROUN E ETC COMPLE	D WAT		
	Method of Procurement:		Singl	e stage – one	e envelope procedu	re.		
	Tender Published:		SPPR	RA Sr.No. 27	490			
	Total Bid documents Sold:				(03)			
	Total Bids Received:				(03)		\top	
	Technical Bid Opening date: (if applied (Provide details in separate form)	icable)			Not applical	ole		
	No. of Bid technically qualified (if ap	oplicable):			Not applical	ole		
	Bid (s) Rejected:				NIL			
	Financial Bid Opening date				29-04-201	6	\vdash	
	Bid Evaluation Report:							
Sr. No.	Name of Firm or Bidder	Cost off by the bi		Ranking in terms of cost	Comparison with Estimated cost	Reaso for accepta / reject	nce	Remarks.
1	2	3		4	5	6		7
	M/S. Intizar & Co.	179367	7/-	1 st lowest	Within Estimated cost	1 st Low	est	Accepted
	M/S. Sahar Enterprises.	199077	7/-	2 nd				Highest
	M/S. Muhammad Amin & Co.	246268	3/-	3 rd				Highest

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II, Karachi.

AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

COMPARATIVE STATEMENT

M/R TO SINDH SECRETARIAT BLOCK 4-A KARACHI, CLEANING OF UNDER GROUND WATER TANK AND SEWERAGE LINE ETC

COMPLETE.

Estimate Sanctioned Vied S.E. letter NO:352

Dated: 08.04.2016 Dated: 22-02-2016

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/1717,

G. Total	I TOM COMME	Non Schedule item.	Total "B"	2/0/10010	50% Above	Cost of Schedule Items.	"B"	Cost of this ending	Cost of W/S & S/F Part	Total "A".	Items No.4 & 5	10 10 10 1 8, 5	15% Above on Schedule	Cost of Schedule Items.	Part "A	C031 01 01 11 11	Cost of Civil Work	Description of figures.	: tion of Items	As per Sanctioned Estimate	Date of Issue: 28.04.2016.	Tender invited view retter ivo:	TC/G-55/PBD-II/2015-16/ 1717,
1000000	180083/-	56630/-	3/054/-	27654/-	1793/-	-/10000	75061/			85/99/-	07100/		7930/-	1/809/-	10001				Amount	timate		(TC/G-55/PBD
	G. Total	Non Schedule Item.	Total P	Total "B"	4% Above.	Cost of Comment	Cost of Schedule Items.	"B"	Cost of W/S & S/F Part	Iotal A .	Tatal "A"	Items.	10% Above on Scheduse	Cost of Consession	Cost of Schedule Items.	Part "A"	Cost of Civil Work		M/S. Intizar & Co.				-II/2015-16/ 1/1/,
	1/930//-	170267/	56416/-	3/293/-	130057	1434/-	35861/-				85656/-			7787/-	77869/-								
	G. Lotter	C Total	Non Schedule item.	I Otal D	Total "R"	09% Above	Cost of Schedule Items.	D GG-1-1-1-1 Itoms		Cost of W/S & S/F Part	Total "A".	Teorno.	Items	15% Above on Schedule	Cost of Schedule regis-	I air in	Part "A"	Cost of Civil Work	TAR C. C.	M/S Sahar Enterprises.	Rate Quoted by the Bidders/Contractors.		7
		199077/-	/0440/-	70440/	39088/-	32211-	2000	35861/-			0,000	89549/-		11680/-	110001	77869/-					ers/Contractor	ate of obeing	ate of Openin
		G. Total	-	Non Schedule item.	Total "B"	1270 MOOVE	120/ Above	Cost of Schedule Items.	"B"	Cost of W/S & S/F Fair	CANIC & CIE Dart	Total "A".	Items.	20% ADOVE On Schedule	200/ Above on Schedule	Cost of Schedule Items.	Part "A"	Cost of CIVII WORK	C. HWall	M/S. Munamiliau Amili & ee.	S. Co	20. 20.0	Date of Opening: 29.04.2016
10/11		7-TO-000	746268/-	112662/-	40104	40164/-	4303/-	35861/-				93442/-	02442/		15573/-	//809/-	110707						

Say Rs: The Rate Quoted by M/S. Intizar & Co, Government Contractor, Cost of Civil Work Schedule item @10% Above, W/S & S/F Schedule item @4% Above, Non Schedule item Rs. 56416/- found lowest, hence recommended for favor of necessary approval.

(MUHAMMAD NASIR KHAN GHOURI) (MEMBER) DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

> Education Works Division No:I EXECUTIVE ENGINEER, AMIN AHMED MEMON) (MEMBER) Karachi.

EXECUTIVE ENGINEER, Provincial Buildings Division No. II, (GHOUS BUX ABBASI) (CHAIRMAN) Karachi.

01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIAL
	AGENCY	BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated
		08.04.2016
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT BLOCK 4-A
	/NAME OF WORK/ITEM.	KARACHI, CLEANING OF UNDER
		GROUND WATER TANK AND SEWERAGE
		LINE ETC COMPLETE.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Intizar & Co.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF	DEPOSITED.
	BIDDING DOCUMENT	
12	AFFIDAVIT TO THE EFFECT	AVAILABLE
	THE FIRM IS NOT BLACK	
	LISTED AND THE	
	INFORMATION ARE TRUE/	
1.0	CORRECT.	
13	UNDERTAKING TO THE	AVAILABLE
	EFFECT THAT THE FIRM IS	
	NOT INVOLVED IN ANY	
	ALIGATION DEPARTMENT	
	RIFT ABONDAND OR UN-	
	NECESSARY DELAY IN WORK	

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(JAMI), AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIAL
	AGENCY	BUILDINGS DIVISION NO.II, KARCHI
0.0		N. TO/O 55/DDD W/2015 16/1515 1 . 1
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated
		08.04.2016
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT BLOCK 4-A
	/NAME OF WORK/ITEM.	KARACHI, CLEANING OF UNDER
		GROUND WATER TANK AND SEWERAGE
		LINE ETC COMPLETE.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Sahar Enterprises.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF	DEPOSITED.
	BIDDING DOCUMENT	
12	AFFIDAVIT TO THE EFFECT	AVAILABLE
	THE FIRM IS NOT BLACK	
	LISTED AND THE	
	INFORMATION ARE TRUE/	
	CORRECT.	
13	UNDERTAKING TO THE	AVAILABLE
	EFFECT THAT THE FIRM IS	
	NOT INVOLVED IN ANY	
	ALIGATION DEPARTMENT	
	RIFT ABONDAND OR UN-	
	NECESSARY DELAY IN WORK	

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

MAMILAHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

0.1	NAME OF PROCUPING	EXECUTIVE ENGINEED DROVINGIAL
01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIAL
	AGENCY	BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated
		08.04.2016
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT BLOCK 4-A
	/NAME OF WORK/ITEM.	KARACHI, CLEANING OF UNDER
		GROUND WATER TANK AND SEWERAGE
		LINE ETC COMPLETE.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Muhammad Amin & Co.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF	DEPOSITED.
	BIDDING DOCUMENT	
12	AFFIDAVIT TO THE EFFECT	AVAILABLE
	THE FIRM IS NOT BLACK	
	LISTED AND THE	
	INFORMATION ARE TRUE/	
	CORRECT.	
13	UNDERTAKING TO THE	AVAILABLE
	EFFECT THAT THE FIRM IS	
	NOT INVOLVED IN ANY	
	ALIGATION DEPARTMENT	
	RIFT ABONDAND OR UN-	
	NECESSARY DELAY IN WORK	

(MUHAMMAD NASIR KHAN GHOURI) (Member)
DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

(JAM) AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1717, Dated:08.04.2016 Provincial Buildings Division No.II, Karachi

	M/S. Muhammad Amin & Co.	239305		3 rd			Highest
	M/S. Intizar & Co. M/S. Sahar Enterprises.	207965		1 st lowest	Within Estimated cost	1 st Lowest	Accepted Highest
1	2	3		4	1.5		
Sr. No.	Name of Firm or Bidder	Cost off by the bi		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks 7
	Bid Evaluation Report:						
	Financial Bid Opening date				29-04-2010	6	
	Bid (s) Rejected:				NIL		
	No. of Bid technically qualified (if	applicable):			Not applicat	ole	
	Technical Bid Opening date: (if app (Provide details in separate form)	olicable)			Not applicab	ole	
	Total Bids Received:				(03)		
	Total Bid documents Sold:				(03)		
	Tender Published:		SPPR	A Sr.No. 27	490		
	Method of Procurement:		Singl	e stage – one	e envelope procedu	re.	
3.	Tender description / Name of work	/ item.	ENG. DEP	CK 4-A, INEER CA IT: & STAF		TICE OF TROVINCIAL	HE CHIE
2.	Tender Reference No.		NIT 1		5/PBD-II/2015-16/1		
1.	Name of Procuring Agency:				ngs Division No. II		

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(JAMIL AHMED MEMON) (Member) EXECUTIVE ENGINEER,

Education Works Division No:I Karachi.

COMPAR AT VE STATEMENT

BUILDING DEPTT: & STAFF OFFICE. R TO SINDH SECRETARIAT & ARACK NO.18, BLOCK 4-A, KAR .CHI, OFFICE OF THE CHIEF CINEER CAMP OFFICE PROVESCIAL

Estimate Sanctioned Vied C.E. letter NO:351

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/1717,

Date of Issue: 28.04.2016

Dated: 08.04.2016 Dated: 22-02-2016

Date of Opening: 29.04.2016

Cost of Electric Work Part "C" Cost of Schedule Items. At par. Total "C" S496/- 22599/- 1	Slectric Work chedule Items. 5496/ 5496/-	chedule Items. 5496/-	chedule Items. 5496/-	Slectric Work chedule Items. 5496/-	Electric Work			dule item. 5610/-	"B" 2751/-	Items.	05% Above on Schedule 131/- 0	chedule Items. 2620/-	Part "B"	Work	Jule item. 30720/-	Total "A". 141266/- T		-	chedule Items. 141266/-	Part "A" P	Cost of Civil Work	nount	As per Sanctioned Estimate	Date of Issue, 20.04.2010
Total "B" Non Schedule item. Cost of Electric Work Part "C" Cost of Schedule Items. At par. Total "C" Non Schedule item.	Total "B" Non Schedule item. Cost of Electric Work Part "C" Cost of Schedule Items. At par. Total "C"	Total "B" Non Schedule item. Cost of Electric Work Part "C" Cost of Schedule Items. At par.	Total "B" Non Schedule item. Cost of Electric Work Part "C" Cost of Schedule Items. At par.	Total "B" Non Schedule item. Cost of Electric Work Part "C" Cost of Schedule Items.	Total "B" Non Schedule item. Cost of Electric Work Part "C"	Fotal "B" Non Schedule item. Cost of Electric Work	Cotal "B" Non Schedule item.	Total "B"		Items.	04% Above on Schedule	Cost of Schedule Items.	Part "B"	Cost of W/S&S/F Work	Non Schedule item.	Total "A".		At Par	Cost of Schedule Items.	Part "A"	Cost of Civil Work	M/S. Intizar & Co.		
5496/- 22572/-	5496/-	1	1		5496/-			5580/-	2725/-		105/-	2620/-			30326/-	141266/-		1	141266/-					
Non Schedule item.	* 0 ****	Total "C"	Items.	02% above on Schedule	Cost of Schedule Items.	Part "C"	Cost of Electric Work	Non Schedule item.	Total "B"	Items.	02% Above on Schedule	Cost of Schedule Items.	Part "B"	Cost of W/S&S/F Work	Non Schedule item.	Total "A".	Items.	02% Above on Schedule	Cost of Schedule Items.	Part "A"	Cost of Civil Work	M/S. Sahar Enterprises.	Rate Quoted by the Bidders/Contractors.	
	24400/-	5606/-		110/-	5496/-			6000/-	2672/-		52/-	2620/-			33800/-	144091/-		2825/-	141266/-				ers/Contracto	-
	Non Schedule item.	Total "C"		At Par	Cost of Schedule Items.	Part	Cost of Electric Work	Non Schedule item.	Total "B"		At Par	Cost of Schedule Items.	rart D	Cost of W/S&S/F Work	Non Schedule item.	I otal "A".	items.	05% Above on Schedule	Cost of Schedule items.	Part A	Cost of Civil Work	M/S. Muhammad Amin & Co.	IS.	
239305/-	30205/	20260/	2400	1	5490/-	(7072		9000/-	-/0707	10020		2020/-	2007		43000/-	13600/	140220/	/003/-	1412007-	141066/				

approval. The Rate Quoted by M/S. Intizar & Co, Government Contractor, Cost of Civil Work Schedule item @ At Par, Non Schedule item Rs. 30326/- W/S & S/F Schedule item @ 04% Above, Non-Schedule Items Rs: 5580/-, Electric Work At par, Non Schedule item Rs: 22572/- found lowest, hence recommended for favor of necessary

(MUHAMMAD NASTR KHAN GHOURI) (MEMBER)

DIVISIONAL ACCOUNTS OFFICER. Provincial Buildings Division No. II, Karachi.

> EXECUTIVE ENGINEER, AMM AHMED MEMON) (MEMBER)

Education Works Division No:1

Karachi.

Provincial Buildings Division No. II, (GHOUS BUX ABBASI) EXECUTIVE ENGINEER, (CHAIRMAN) Karachi.

01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIAL
	AGENCY	BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated
		08.04.2016
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT BARRAC
	/NAME OF WORK/ITEM.	NO.18, BLOCK 4-A, KARACHI, OFFICE O
		THE CHIEF ENGINEER CAMP OFFIC
		PROVINCIAL BUILDING DEPTT: & STAF
		OFFICE.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Intizar & Co.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF	DEPOSITED.
	BIDDING DOCUMENT	
12	AFFIDAVIT TO THE EFFECT	AVAILABLE
	THE FIRM IS NOT BLACK	
	LISTED AND THE	
	INFORMATION ARE TRUE/	
	CORRECT.	
13	UNDERTAKING TO THE	AVAILABLE
	EFFECT THAT THE FIRM IS	
	NOT INVOLVED IN ANY	
	ALIGATION DEPARTMENT	
	RIFT ABONDAND OR UN-	
	NECESSARY DELAY IN WORK	

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

JAMIL AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX ABBASI)
(Chairman)

EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.

01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIAL
	AGENCY	BUILDINGS DIVISION NO.II, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated
		08.04.2016
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT BARRACK
	/NAME OF WORK/ITEM.	NO.18, BLOCK 4-A, KARACHI, OFFICE OF
		THE CHIEF ENGINEER CAMP OFFICE
		PROVINCIAL BUILDING DEPTT: & STAFF
		OFFICE.
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Sahar Enterprises.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF	DEPOSITED.
	BIDDING DOCUMENT	
12	AFFIDAVIT TO THE EFFECT	AVAILABLE
	THE FIRM IS NOT BLACK	
	LISTED AND THE	
	INFORMATION ARE TRUE/	
	CORRECT.	
13	UNDERTAKING TO THE	AVAILABLE
	EFFECT THAT THE FIRM IS	
	NOT INVOLVED IN ANY	
	ALIGATION DEPARTMENT	
	RIFT ABONDAND OR UN-	
	NECESSARY DELAY IN WORK	

(MUHAMMAD NASIR KHAN CHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(JAM)L AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

0.1	NAME OF PROCLIPING	EVECUTIVE ENGINEED DROVING	AT
01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCI	
	AGENCY	BUILDINGS DIVISION NO.II, KARC	H11
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,date	ed
		08.04.2016	
03	TENDER DESCRIPTION	M/R TO SINDH SECRETARIAT B	ARRACK
	/NAME OF WORK/ITEM.	NO.18, BLOCK 4-A, KARACHI, OI	FICE OF
		THE CHIEF ENGINEER CAMP	OFFICE
		PROVINCIAL BUILDING DEPTT:	& STAFF
		OFFICE.	
04	METHOD OF PROCUREMENT	SINGLE STAGE.	
05	NAME OF FIRM/BIDDER	M/S. Muhammad Amin & Co.	
06	N.T.N	AVAILABLE.	
07	S.R.B.	AVAILABLE.	
08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	EXPERIENCE	AVAILABLE.	
10	02% EARNEST MONEY	AVAILABLE.	
11	TENDER FEE/COST OF	DEPOSITED.	
	BIDDING DOCUMENT		
12	AFFIDAVIT TO THE EFFECT	AVAILABLE	
	THE FIRM IS NOT BLACK		
	LISTED AND THE		
	INFORMATION ARE TRUE/		
	CORRECT.	1	
13	UNDERTAKING TO THE	AVAILABLE	
	EFFECT THAT THE FIRM IS		
	NOT INVOLVED IN ANY		
	ALIGATION DEPARTMENT		
	RIFT ABONDAND OR UN-		
	NECESSARY DELAY IN WORK		

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(JAMN, AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

BID EVALUATION REPORT

NIT No. TC/G-55/PBD-II/2015-16/1717, Dated:08.04.2016 Provincial Buildings Division No.II, Karachi

1.	Name of Procuring Agency:		Provir		ngs Division No. II	, Karachi.	
2.	Tender Reference No.		NIT No. TC/G-55/PBD-II/2015-16/1717, Dated: 08.04.2016				3.04.2016
3.	Tender description / Name of work / item. Method of Procurement:		4-A I	KARACHI	CK NO.16 SIDH (OFFICE OF THE NOOR JAHAN B.	E SPECIAL A	
			Single stage – one envelope procedure.			re.	
	Tender Published:		SPPR	A Sr.No. 27	490		
	Total Bid documents Sold:				(03)		
	Total Bids Received: Technical Bid Opening date: (if applicable) (Provide details in separate form) No. of Bid technically qualified (if applicable): Bid (s) Rejected: Financial Bid Opening date				(03)		
					Not applicat	ble	
			Not applicable			ole	
			NIL 29-04-2016				
						6	
	Bid Evaluation Report:						
Sr. No.	Name of Firm or Bidder	Cost off by the bi		Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks
1	2	3		4	5	6	7
	M/S. Muhammad Amin & Co.	721291	1/- /	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
	M/S. Zaheer Ahmed Khan & Co.	750582	2/-	2 nd			Highest
	M/S. Sahar Enterprises.	788525	=/ /	3 rd			Highest

(MUHAMMAD NASIR KHAN GHOURI) (Member) DIVISIONAL ACCOUNTS OFFICER,

Provincial Buildings Division No. II, Karachi.

AHMED MEMON) JAMIL (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

COMPARATIVE STATEMENT

M/R TO BARRACK NO.16 SIDH SECRETARIAT BLOCK 4-A KARACHI (OFFICE OF THE SPECIAL ASSISTANT TO C.M. SINDH NOOR JAHAN

Estimate Sanctioned Vied C.E. letter NO:09

BALOUCH).

Tender invited vied letter No. TC/G-55/PBD-II/2015-16/1717.

Date of Opening: 29.04.2016 Dated: 08.04.2016

Dated: 17-03-2016

Description of Items. 20% Below on Schedule Cost of Civil Work Date of Issue: 29.04.2016 Cost of W/S&S/F Work Non Schedule item. Items No.3,4,5 Cost of Schedule Items. Cost of Schedule Items. Part "B" Total "B" 05% Above on Schedule Non Schedule item. Total "C" Cost of Schedule Items Part "C" Cost of Electric Work G. Total As per Sanctioned Estimate Amount 487628/-222500/-436044/-51584/-721500/-721478/-37798/-820.30/-16406/-17226/-7910/-7910/-M/S. Muhammad Amin & Co. Part "A" Cost of Civil Work Total "A". Total "C" Part "C" Total "B" Schedule Items. 04.99% Above on Cost of Schedule Items. Part "B" Cost of W/S&S/F Work Non Schedule item. Schedule Items. Cost of Schedule Items. G. Total Cost of Civil Work 10.60% Below on Non Schedule item. At par. Cost of Schedule Items 435939/-487628/-222452/-51689/-721291/-7910/-17225/-16406/-37765/-819/-7910/-M/S. Zaheer Ahmed Khan & Co. 05% Below on Schedule Total "A". Cost of Schedule Items. Cost of Civil Work Non Schedule item. Part "A" 06% Above on Schedule Part "B" Cost of W/S&S/F Work G. Total Part "C" Cost of Civil Work Total "B" Cost of Schedule Items. Non Schedule item Total "C" Cost of Schedule Items. At Par Rate Quoted by the Bidders/Contractors 24381/-487628/-463247/-750582/-16406/-38655/-7910/-7910/-17390/-984/-M/S. Sahar Enterprises Cost of Civil Work Non Schedule item. 2% Above on Schedule Total "B" Total "A". Cost of Schedule Items. G. Total Part "C" Cost of Civil Work 07% Above on Schedule Cost of Schedule Items. Part "B" Cost of W/S&S/F Work Part "A" Total "C" At Par Cost of Schedule Items. Non Schedule item. items. 497381/-487628/-225650/-9753/-1148/-788525/-40030/-7910/-17554/-16406/-7910/-!

& S/F Schedule item @ 04.99% Above, Electric Work At par, Non Schedule item Rs: 37765/- found lowest, hence recommended for favor of necessary approval. The Rate Quoted by M/S. Muhammad Amin & Co, Government Contractor, Cost of Civil Work Schedule item @10.60 % Below, Non Schedule item Rs. 222452/- W/S

(MUHAMMAD NASIR KHAN GHOURI)

MEMBER)
DIVISIONAL ACCOUNTS OFFICER. Provincial Buildings Division No. II, Karachi.

> Education Works Division No:1 JAMY AHMED MEMON) EXECUTIVE ENGINEER, (MEMBER)

Provindial Buildings Division No. II, (CHAIRNAN) EXECUTIVE ENGINEER, (GHOUS BUX ABBASI) Karachi

01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIAL	
01		BUILDINGS DIVISION NO.II, KARCHI	
	AGENCY	BUILDINGS DIVISION NO.11, KARCHI	
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated	
		08.04.2016	
03	TENDER DESCRIPTION	M/R TO BARRACK NO.16 SIDH	
	/NAME OF WORK/ITEM.	SECRETARIAT BLOCK 4-A KARACHI	
		(OFFICE OF THE SPECIAL ASSISTANT TO	
		C.M. SINDH NOOR JAHAN BALOUCH).	
04	METHOD OF PROCUREMENT	SINGLE STAGE.	
05	NAME OF FIRM/BIDDER	M/S. Muhammad Amin & Co.	
06	N.T.N	AVAILABLE.	
07	S.R.B.	AVAILABLE.	
08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	EXPERIENCE	AVAILABLE.	
10	02% EARNEST MONEY	AVAILABLE.	
11	TENDER FEE/COST OF	DEPOSITED.	
	BIDDING DOCUMENT		
12	AFFIDAVIT TO THE EFFECT	AVAILABLE	
	THE FIRM IS NOT BLACK		
1	LISTED AND THE		
ï	INFORMATION ARE TRUE/	5	
	CORRECT.		
13	UNDERTAKING TO THE	AVAILABLE	
	EFFECT THAT THE FIRM IS		
	NOT INVOLVED IN ANY		
	ALIGATION DEPARTMENT		
	RIFT ABONDAND OR UN-		
	NECESSARY DELAY IN WORK		

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(JAMIDAHMED MEMON)

(Member) EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

0.1	NAME OF PROCLIPING	EVECUTIVE ENGINEED DROVINGIAL	
01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIAL	
	AGENCY	BUILDINGS DIVISION NO.II, KARCHI	
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated	
		08.04.2016	
03	TENDER DESCRIPTION	M/R TO BARRACK NO.16 SIDH	
	/NAME OF WORK/ITEM.	SECRETARIAT BLOCK 4-A KARACHI	
		(OFFICE OF THE SPECIAL ASSISTANT TO	
		C.M. SINDH NOOR JAHAN BALOUCH).	
04	METHOD OF PROCUREMENT	SINGLE STAGE.	
05	NAME OF FIRM/BIDDER	M/S. Zaheer Ahmed Khan & Co.	
06	N.T.N	AVAILABLE.	
07	S.R.B.	AVAILABLE.	
08	REGISTRATION WITH P.E.C	NOT REQUIRED.	
09	EXPERIENCE	AVAILABLE.	
10	02% EARNEST MONEY	AVAILABLE.	
11	TENDER FEE/COST OF	DEPOSITED.	
	BIDDING DOCUMENT		
12	AFFIDAVIT TO THE EFFECT	AVAILABLE	
	THE FIRM IS NOT BLACK		
	LISTED AND THE		
	INFORMATION ARE TRUE/		
	CORRECT.		
13	UNDERTAKING TO THE	AVAILABLE	
	EFFECT THAT THE FIRM IS		
	NOT INVOLVED IN ANY		
	ALIGATION DEPARTMENT		
	RIFT ABONDAND OR UN-		
	NECESSARY DELAY IN WORK		

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

(Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.

01	NAME OF PROCURING	EXECUTIVE ENGINEER, PROVINCIAL
01	AGENCY	BUILDINGS DIVISION NO.II, KARCHI
	AGENC I	BUILDINGS DIVISION NO.11, KARCHI
02	TENDER REFERENCE	No. TC/G-55/PBD-II/2015-16/1717,dated
02		08.04.2016
03	TENDER DESCRIPTION	M/R TO BARRACK NO.16 SIDH
	/NAME OF WORK/ITEM.	SECRETARIAT BLOCK 4-A KARACHI
		(OFFICE OF THE SPECIAL ASSISTANT TO
		C.M. SINDH NOOR JAHAN BALOUCH).
04	METHOD OF PROCUREMENT	SINGLE STAGE.
05	NAME OF FIRM/BIDDER	M/S. Sahar Enterprises.
06	N.T.N	AVAILABLE.
07	S.R.B.	AVAILABLE.
08	REGISTRATION WITH P.E.C	NOT REQUIRED.
09	EXPERIENCE	AVAILABLE.
10	02% EARNEST MONEY	AVAILABLE.
11	TENDER FEE/COST OF	DEPOSITED.
	BIDDING DOCUMENT	
12	AFFIDAVIT TO THE EFFECT	AVAILABLE
	THE FIRM IS NOT BLACK	
	LISTED AND THE	
ĺ	INFORMATION ARE TRUE/	
	CORRECT.	
13	UNDERTAKING TO THE	AVAILABLE
	EFFECT THAT THE FIRM IS	
	NOT INVOLVED IN ANY	
	ALIGATION DEPARTMENT	
	RIFT ABONDAND OR UN-	
	NECESSARY DELAY IN WORK	

(MUHAMMAD NASIR KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No. II,
Karachi.

JAMIL AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX ABBASI)

(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI

No.TC/G-55/PBD-II/2015-16/

Dated:

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON. 29.04.2016.

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No.II, Karachi under the chairmanship of Executive Engineer.

2. The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.II, Karachi letter No. TC/G-55/PBD-II/2015-16/ 1717dated 08.04.2016, and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Department Government of Sindh.

Following attend the meeting:

Mr. Muhammad Nasir Khan Ghouri.

Divisional Accounts Officer Provincial Buildings Division No.II, Karachi Member

2. Mr. Jamil Ahmed Memon,

Executive Engineer Education Works Division-I Karachi. Member

During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: 29.04.2016 at 1:00 PM were opened before the Procurement Committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelop.
- iii. The tender was opened on 29.04.2016 before the tender opening Committee.
- 4. The committee was informed that **07**-Nos bidders have purchased the bidding documents upto dated: 28.04.2015 and **07**-Nos have responded the bids and received on 29.04.2015 upto 2:00 PM in the office of Executive Engineer, Provincial Buildings Division No.II, Karachi.
 - 5. During the opening of tender received, following status was found.

Sr. No.	Name of Firms	Raking in Term of Cost	Remarks
1.	(i) M/S. Zaheer Ahmed Khan & Co.	1 st Lowest	Accepted
	(ii) M/S. Muhammad Amin & Co.	2 nd	Highest Rejected
	(iii)M/S. Sahar Enterprises.	3 rd	Highest Rejected
2.	(i) M/S. Sahar Enterprises.	1 st Lowest	Accepted
	(ii) M/S. Zaheer Ahmed Khan & Co.	2 nd	Highest Rejected
	(iii)M/S. Muhammad Amin & Co.	3 rd	Highest Rejected

3.	(i) M/S. Tariq Azad Construction & Co.	1 st Lowest	Accepted
	(ii) M/S. Sahar Enterprises.	2 nd	Highest Rejected
	(iii)M/S. Zaheer Ahmed Khan & Co.	3 rd	Highest Rejected
4.	(i) M/S. Hussain Enterprises.	1 st Lowest	Accepted
	(ii) M/S. Zaheer Ahmed Khan & Co.	2 nd	Highest Rejected
	(iii)M/S. Sahar Enterprises.	3 rd	Highest Rejected
5.	(i) M/S. Zameer Trading.	1 st Lowest	Accepted
	(ii) M/S. Zaheer Ahmed Khan & Co.	2 nd	Highest Rejected
	(iii)M/S. Sahar Enterprises.	3 rd	Highest Rejected
6.	(i) M/S. Zameer Trading.	1 st Lowest	Accepted
	(ii) M/S. Zaheer Ahmed Khan & Co.	2 nd	Highest Rejected
	(iii)M/S. Sahar Enterprises.	3 rd	Highest Rejected
7.	(i) M/S. Tariq Azad Constt: Co.	1 st Lowest	Accepted
	(ii) M/S. Muhammad Amin & Co.	2 nd	Highest Rejected
	(iii)M/S. Sahar Enterprises.	3 rd	Highest Rejected
8.	(i) M/S. Sahar Enterprises.	1 st Lowest	Accepted
	(ii) M/S. Zaheer Ahmed Khan & Co.	2 nd	Highest Rejected
	(iii)M/S. Muhammad Amin & Co.	3 rd	Highest Rejected
9.	(i) M/S. Intizar & Co.	1 st Lowest	Accepted
	(ii) M/S. Sahar Enterprises.	2 nd	Highest Rejected
	(iii)M/S. Muhammad Amin & Co.	3 rd	Highest Rejected
10.	(i) M/S. Intizar & Co.	1 st Lowest	Accepted
	(ii) M/S. Sahar Enterprises.	2 nd	Highest Rejected
	(iii)M/S. Muhammad Amin & Co.	3 rd	Highest Rejected
11.	(i) M/S. Muhammad Amin & Co.	1 st Lowest	Accepted
	(ii) M/S. Zaheer Ahmed Khan & Co.	2 nd	Highest Rejected
	(iii)M/S. Sahar Enterprises.	3 rd	Highest Rejected
-		•	

6. The committee thoroughly scrutinized each case / tender document, by comparing earthimatically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7. Recommendation

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

8. Decision

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.

(MUHAMMAD NASHR KHAN GHOURI) (Member)

DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi. JAMN AHMED MEMON)
(Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi. (GHOUS BUX ABBASI)

(Chairman)
EXECUTIVE ENGINEER,
Provincial Buildings Division No. II,
Karachi.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.II, KARACHI

This office NIT.NO.TC/G-55/1717 Dated: 08.04.2016

. JBJECT: - ATTENDANCE SHEET.

Date of opening: 29.04.2016

Date of	f opening: 29.04.2016	
S.NO.	Name of Firm	Signature
1.	M/SGluri Ery 149 MSSS	
2.	Muhammed Amin Z co.	Aur
3.	m/s ZaheerAhad 1Chaze	
- +.	H/Atusan En Supri Sess	The same of the sa
5.	MS. Lowis Rading	o goz
6.	M.S. Sahar Enter Prises	enlos de
7.	m/s m. Intizar & co	mp,
8	M/s Tarig Azad wier	· Carrie
9.		
10.		
11.		
12.		*
13.		
14.		

(MUHAMMAD NASIB KHAN GHOURI)

(Member)
DIVISIONAL ACCOUNTS OFFICER, Provincial Buildings Division No. II, Karachi.

JAMIL AHMED MEMON) (Member)

EXECUTIVE ENGINEER, Education Works Division No:I Karachi.