



**OFFICE OF THE  
EXECUTIVE ENGINEER, EDUCATION WORKS DIVISION KHAIRPUR.**

Phone No 9280034.

No: TC/G-55/EWD/KHP;/ 06 / of 2018  
KHAIRPUR, DATED: 04-01- 2018

To,

The Director (C.B)  
Government of Sindh  
Sindh Public Procurement Regulatory Authority  
**KARACHI.**

**SUBJECT : SUBMISSION OF NOTICE INVITING TENDER.**

The NIT vide No TC/G-55/EWD/KHP;/ 1525 Dated:- 29-12-2017  
alongwith following requisite document are sent herewith for Hoisting on the Web site.

1. Notice Inviting Tender.
2. Notification of Procurement Committee.
3. Notification of Complaint Redressal Committee.
4. Standard Bidding Documents.
5. Annual Procurement Plan.
6. Demand Draft NBP Main Branch Khairpur NO  
Dated:- 2-01-2018 Amounting to RS 2000/- (Original Attached).
- 7 Newsclips 05 Nos

DA / As Above

*o/c up*  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KHAIRPUR

1. Copy f.w.c's to the Chief Engineer, Education Works Sukkur for favour of kind information.
2. Copy f.w.c's to the Superintending Engineer, Education Works Circle Sukkur for favour of kind information.

*o/c up*  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KHAIRPUR

OFFICE OF THE  
EXECUTIVE ENGINEER EDUCATION WORKS DIVISION KHAIRPUR

Phone No.0243-9280034  
E-Mail: [xenewdkhp.govtsindh@gmail.com](mailto:xenewdkhp.govtsindh@gmail.com)


No. TC/G-55/EWD/KHP/- 18 of 2018  
Khairpur dated: - 16-01/2018

- Read: (i) This office N.I.T No: TC/G-55/EW/Khp/1525  
Khairpur Dated: 29-12-2017.  
(ii) This office N.I.T No: TC/G-55/EW/Khp/06  
Khairpur Dated: 04-01-2018.

CORRIGENDUM

Since N.I.T of bidding documents submitted in SPPRA on 18-01-2018 therefore 2<sup>nd</sup> attempt schedule may be considered. The 2<sup>nd</sup> attempt schedule is 05-02-2018 @ 1:00 P.M for obtaining the bidding documents and same day i.e. 05-02-2018 for receipt and opening of bids.

All other terms and conditions will remain same.

  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KHAIRPUR  
D/C

Copy forwarded with Compliments to:-

1. The Secretary Government of Sindh Education & Literacy Department Sindh Secretariat 1st Floor Karachi for favour of his kind information.
2. The Secretary Government of Sindh Information Technology, Secretariat NO: 6 Karachi for placing the same website.
3. The Director Information, (Advertisement) Public Relation Department Block 96 Sindh Secretariat Building-4 Karachi along with seven more copies for wide publicity through leading newspapers (English, Urdu and Sindhi).
4. The Director (CB) Sindh Public Procurement Regulatory Authority SPPRA Government of Sindh Block NO-8 Sindh Secretariat NO: -4-A Court Road Karachi along with copy of the N.I.T for hoisting on the web site.
5. The Chief Engineer Education Works Sukkur for favour of his kind information.
6. The Superintending Engineer Education Works Circle Sukkur for favour of his kind information.
7. The Deputy Commissioner Khairpur for kind information.
8. The Assistant Engineer Education Works Sub Division Khairpur/Kingri/Ko Diji/Gambat/Thari Mirwah & Electrical Works Sub Division Sukkur Region for wide publicity.
9. Copy to Drawing Branch (Local).
10. Notice Board.

  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KHAIRPUR  
D/C

**NIT .NO;TC/G-55/ 1525, DATED: - 29-12-2017**  
**Website Serial NO:36286 Dated:-18-01-2018**

**METHOD AND PROCEDURE OF PROCUREMENT.**

**NATIONAL COMPETITIVE BIDDING**  
**(SINGLE STAGE- ONE ENVELOPE)**

**MINUTES OF BID OPENING MEETING.**


A meeting of the Procurement Committee of this department was held on dated:- 06-02-2018 Instead of 05-02-2018 (Due to Gazetted Kashmir Holiday) 2<sup>nd</sup> date for opening the bids received in respect of subject NIT, till the deadlines of submission. The meeting was attended by all following members of the Procurement Committee and the representative of bidders (Attendance Sheet is enclosed).

The bids were opened @ 2.0 PM in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of procurement committee signed each and every page of Financial Proposal/Bids. The bids do not contain any over-writing of cutting (Also mention cutting or over writing if any). Following is the details of bids announced.


The committee shall examine all the bids as per the Qualification/eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents security submitted by the bidders. The meeting ended with the note of thanks to and from the chair.

(MEMBER)

(MEMBER)

  
(ABDUL QADIR SHAIKH)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB DIVISION  
KHAIRPUR

  
(SAJJAN MAL)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB DIVISION KHAIRPUR

(CHAIRMAN)  
  
(MOHAMMAD ASLAM LASHARI)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KHAIRPUR

**ATTENDANCE SHEET**

VENUE;-


EXECUTIVE ENGINEER EDUCATION WORKS DIVISION KHAIRPUR.

CONTRACT NO;

TC/G-55/EWD/KHP;/ 1525 DATED: 29-12-2017.

DATE OF OPENING:-

06-02-2018. @ 2.0 PM Instead of 05-02-2018(Due to Gazzeted Kashmir Holiday)

S.NO	NAME OF DESIGNATION	PROCUREMENT COMMITTEE MEMBERS	SIGNATURE
1.	(MOHAMMAD ASLAM LASHARI) Executive Engineer Education Works Division Khairpur	Chairman	
2.	(ABDUL QADIR SHAIKH) Assistant Engineer Education Works Sub Division Khairpur.	Member	
3.	( SAJJAN MAL) Assistant Engineer Public Health Engineering Sub Division Khairpur	Member	

**ATTENDANCE SHEET OF**  
**ALL BIDDERS PARTICIPATION IN TENDERS**  
**PROCESS IN EDUCATION WORKS**  
**DIVISION KHAIRPUR**

**NIT NO;TC/G-55/EWD/KHP;/ 1525 DATED;- 29-12-2017**

**OPENING ON 19-01-2018 @ 3.0 PM.**

OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION KHAIRPUR

LIST OF ALL BIDDERS PARTICIPATED IN THE TENDER PROCESS NIT NO; 1525 DATED;-29-12-2017

OPENED ON 6-2-2018 @ 3.00 PM.

S.NO	NAME OF AGENCY	PROPRIETOR	SIGNATURES
1.	M/S Sachal Constt. & CO.		
2.	M/S Ashfaq Ahmad (Chiji) & Brothers		
3.	Ms. Khatique Wassan	Khatique Ahmed Wassan	
4.	M/S Noor Muhammad Wassan	Noor Muhammad Wassan	
5.	Jhsan Ali Kanasto	—	
6.	M. Awas Kathio Constt. & Co.	Nazir Ahmad Kathio	
7.	Ghanwar Khan M/s Goto Khan Golo	—	
8.	M/S MAHBOOB Boms.	AHSAN MAHBOOB BHATTI	
9.	M/S Akhtiar Ali Khulcher.	Akhtiar Ali	
10.	M/S Luqman m3mar	Luqman	
11.	M/S Nisar ahmed	Nisar ahmed Bhutto	

NO	NAME OF AGENCY	PROPRIETOR	SIGNATURES
12.			
13.			
14			
15			
16			
17			
18			
19			
20			
21			
22			
23			



جلد (10) خميس 04 جنوري 2018 ع بمطابق 16 ربیع الثاني 1439 هـ (شمارو 105) قیمت 5 روپيا

**آفيس آف دي ايگزيڪيوٽو انجنيئر ايجوڪيشن ورڪس ڊويزن خيرپور**  
 No.TC/G-55/Ewd/Khp/1525, Khairpur, Dated: 29\_12\_2017

**ٽينڊر گھرائڻ لاءِ نوٽيس**

سندھ سولٽ وروڪس ورڪس ڊويزن جي آرڊر 2010 مطابق معياري واڌ ڏيکارڻ تي دلچسپي رکندڙ واڌ ڏيندڙن کان مهرباني ڪندڙن  
 دلچسپي رکندڙ واڌ ڏيندڙن جي فهرست ۽ هر قدر سامهون ڄاڻايل قدر جي ٽينڊر جي اها قدري گھربل ٽينڊر دستاويز هن آئيشن جي  
 18.01.2018 آفيس وقت دوران هر مه هٿي سگھڻ يا پھيل ٽينڊر 2018-01-19 تي 01:00 وڳي  
 رسيل ڪنڊا ۽ ساڳي ڏينھن تي بوقت 02:00 وڳي ۽ انهيءَ موقعي تي شرڪت جي خواهشمند واڌ ڏيندڙن يا سندن ماحولياتي لائسنسنگ  
 موزو وڳي ۽ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا  
 جيڪڏهن ڪنهن به ٽينڊر جي موت نه ملي تہ اهي هيٺين تاريخ جي عاري ڪنڊا ۽ ڪوٺا ويندا  
 جيڪڏهن واڌ ڏيندڙن جي ڪن واري ڏينھن سھڻا پاران موزو مل جو اعلان ٿيڻ يا اڳڪٿي ٿيڻ بعد ٽينڊر ڊسڪ ڏيکارڻ جي ضرورت کان  
 پوءِ هوندي تہ اهي ٽينڊر ڊسڪ موزو واري ڏينھن تي بوقت 01:00 وڳي پھريون دفعو ڪنڊا ۽ ساڳي ڏينھن تي بوقت 02:00 وڳي ڪوٺا ويندا

پيرد	واڌ ڏيندڙ وٺي سگھيا	واڌ وصول ڪرڻ ۽ ڪوٺا جي تاريخ
پيرد	05_01_2018 جي بوقت 01:00 وڳي تائين	05_01_2018 جي بوقت 02:00 وڳي وصول ڪنڊا ۽ ڪوٺا ويندا

1. واڌ جا دستاويز سرڪاري دلچسپي رکندڙ واڌ ڏيندڙن جي عاري ڪنڊا ۽ ڪوٺا ويندا ۽ اهي آفيس جي آرڊر جي وچ سگھي
2. www.pprasinhd.gov.pk تي آفيس وقت دوران هر مه هٿي سگھڻ يا پھيل ٽينڊر 2018-01-19 تي 01:00 وڳي  
 دلچسپي رکندڙ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا ۽ انهيءَ موقعي تي شرڪت جي خواهشمند واڌ ڏيندڙن يا سندن ماحولياتي لائسنسنگ  
 موزو وڳي ۽ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا
3. ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا ۽ انهيءَ موقعي تي شرڪت جي خواهشمند واڌ ڏيندڙن يا سندن ماحولياتي لائسنسنگ  
 موزو وڳي ۽ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا
4. آفيس جي آرڊر 2010 2010 2017 جي آرڊر 4611 جي آرڊر سان ٽينڊر لاءِ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا ۽ انهيءَ موقعي تي شرڪت جي خواهشمند  
 واڌ ڏيندڙن يا سندن ماحولياتي لائسنسنگ موزو وڳي ۽ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا
5. سندھ سولٽ وروڪس ڊويزن جي آرڊر 2010 2017 جي آرڊر 4611 جي آرڊر سان ٽينڊر لاءِ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا ۽ انهيءَ موقعي تي شرڪت جي خواهشمند  
 واڌ ڏيندڙن يا سندن ماحولياتي لائسنسنگ موزو وڳي ۽ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا
6. سندھ سولٽ وروڪس ڊويزن جي آرڊر 2010 2017 جي آرڊر 4611 جي آرڊر سان ٽينڊر لاءِ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا ۽ انهيءَ موقعي تي شرڪت جي خواهشمند  
 واڌ ڏيندڙن يا سندن ماحولياتي لائسنسنگ موزو وڳي ۽ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا
7. سندھ سولٽ وروڪس ڊويزن جي آرڊر 2010 2017 جي آرڊر 4611 جي آرڊر سان ٽينڊر لاءِ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا ۽ انهيءَ موقعي تي شرڪت جي خواهشمند  
 واڌ ڏيندڙن يا سندن ماحولياتي لائسنسنگ موزو وڳي ۽ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا
8. سندھ سولٽ وروڪس ڊويزن جي آرڊر 2010 2017 جي آرڊر 4611 جي آرڊر سان ٽينڊر لاءِ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا ۽ انهيءَ موقعي تي شرڪت جي خواهشمند  
 واڌ ڏيندڙن يا سندن ماحولياتي لائسنسنگ موزو وڳي ۽ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا
9. سندھ سولٽ وروڪس ڊويزن جي آرڊر 2010 2017 جي آرڊر 4611 جي آرڊر سان ٽينڊر لاءِ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا ۽ انهيءَ موقعي تي شرڪت جي خواهشمند  
 واڌ ڏيندڙن يا سندن ماحولياتي لائسنسنگ موزو وڳي ۽ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا
10. سندھ سولٽ وروڪس ڊويزن جي آرڊر 2010 2017 جي آرڊر 4611 جي آرڊر سان ٽينڊر لاءِ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا ۽ انهيءَ موقعي تي شرڪت جي خواهشمند  
 واڌ ڏيندڙن يا سندن ماحولياتي لائسنسنگ موزو وڳي ۽ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا
11. سندھ سولٽ وروڪس ڊويزن جي آرڊر 2010 2017 جي آرڊر 4611 جي آرڊر سان ٽينڊر لاءِ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا ۽ انهيءَ موقعي تي شرڪت جي خواهشمند  
 واڌ ڏيندڙن يا سندن ماحولياتي لائسنسنگ موزو وڳي ۽ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا
12. سندھ سولٽ وروڪس ڊويزن جي آرڊر 2010 2017 جي آرڊر 4611 جي آرڊر سان ٽينڊر لاءِ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا ۽ انهيءَ موقعي تي شرڪت جي خواهشمند  
 واڌ ڏيندڙن يا سندن ماحولياتي لائسنسنگ موزو وڳي ۽ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا
13. سندھ سولٽ وروڪس ڊويزن جي آرڊر 2010 2017 جي آرڊر 4611 جي آرڊر سان ٽينڊر لاءِ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا ۽ انهيءَ موقعي تي شرڪت جي خواهشمند  
 واڌ ڏيندڙن يا سندن ماحولياتي لائسنسنگ موزو وڳي ۽ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا
14. سندھ سولٽ وروڪس ڊويزن جي آرڊر 2010 2017 جي آرڊر 4611 جي آرڊر سان ٽينڊر لاءِ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا ۽ انهيءَ موقعي تي شرڪت جي خواهشمند  
 واڌ ڏيندڙن يا سندن ماحولياتي لائسنسنگ موزو وڳي ۽ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا
15. سندھ سولٽ وروڪس ڊويزن جي آرڊر 2010 2017 جي آرڊر 4611 جي آرڊر سان ٽينڊر لاءِ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا ۽ انهيءَ موقعي تي شرڪت جي خواهشمند  
 واڌ ڏيندڙن يا سندن ماحولياتي لائسنسنگ موزو وڳي ۽ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا
16. سندھ سولٽ وروڪس ڊويزن جي آرڊر 2010 2017 جي آرڊر 4611 جي آرڊر سان ٽينڊر لاءِ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا ۽ انهيءَ موقعي تي شرڪت جي خواهشمند  
 واڌ ڏيندڙن يا سندن ماحولياتي لائسنسنگ موزو وڳي ۽ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا
17. سندھ سولٽ وروڪس ڊويزن جي آرڊر 2010 2017 جي آرڊر 4611 جي آرڊر سان ٽينڊر لاءِ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا ۽ انهيءَ موقعي تي شرڪت جي خواهشمند  
 واڌ ڏيندڙن يا سندن ماحولياتي لائسنسنگ موزو وڳي ۽ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا
18. سندھ سولٽ وروڪس ڊويزن جي آرڊر 2010 2017 جي آرڊر 4611 جي آرڊر سان ٽينڊر لاءِ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا ۽ انهيءَ موقعي تي شرڪت جي خواهشمند  
 واڌ ڏيندڙن يا سندن ماحولياتي لائسنسنگ موزو وڳي ۽ ٽينڊر ڊسڪ ڏيکارڻ جي ڳالهائيندا

سپورٽ ٽي اي سي	سپورٽ ٽي اي سي	سپورٽ ٽي اي سي	سپورٽ ٽي اي سي	سپورٽ ٽي اي سي	سپورٽ ٽي اي سي	سپورٽ ٽي اي سي	سپورٽ ٽي اي سي	سپورٽ ٽي اي سي
293	مالياتي ڪمپيوٽر جي لاءِ برائري اسٽوريج جي صارفين جي لاءِ	415050153	3%	3%	5.825	30000	3%	3%
294	مالياتي ڪمپيوٽر جي لاءِ برائري اسٽوريج جي صارفين جي لاءِ	415050233	3%	3%	5.825	30000	3%	3%
295	مالياتي ڪمپيوٽر جي لاءِ برائري اسٽوريج جي صارفين جي لاءِ	415050333	3%	3%	5.825	30000	3%	3%
296	مالياتي ڪمپيوٽر جي لاءِ برائري اسٽوريج جي صارفين جي لاءِ	415050433	3%	3%	5.825	30000	3%	3%
297	مالياتي ڪمپيوٽر جي لاءِ برائري اسٽوريج جي صارفين جي لاءِ	415050533	3%	3%	5.825	30000	3%	3%
298	مالياتي ڪمپيوٽر جي لاءِ برائري اسٽوريج جي صارفين جي لاءِ	415050633	3%	3%	5.825	30000	3%	3%
299	مالياتي ڪمپيوٽر جي لاءِ برائري اسٽوريج جي صارفين جي لاءِ	415050733	3%	3%	5.825	30000	3%	3%
300	مالياتي ڪمپيوٽر جي لاءِ برائري اسٽوريج جي صارفين جي لاءِ	415050833	3%	3%	5.825	30000	3%	3%
301	مالياتي ڪمپيوٽر جي لاءِ برائري اسٽوريج جي صارفين جي لاءِ	415050933	3%	3%	5.825	30000	3%	3%
302	مالياتي ڪمپيوٽر جي لاءِ برائري اسٽوريج جي صارفين جي لاءِ	415051033	3%	3%	5.825	30000	3%	3%
303	مالياتي ڪمپيوٽر جي لاءِ برائري اسٽوريج جي صارفين جي لاءِ	415051133	3%	3%	5.825	30000	3%	3%
304	مالياتي ڪمپيوٽر جي لاءِ برائري اسٽوريج جي صارفين جي لاءِ	415051233	3%	3%	5.825	30000	3%	3%
305	مالياتي ڪمپيوٽر جي لاءِ برائري اسٽوريج جي صارفين جي لاءِ	415051333	3%	3%	5.825	30000	3%	3%
306	مالياتي ڪمپيوٽر جي لاءِ برائري اسٽوريج جي صارفين جي لاءِ	415051433	3%	3%	5.825	30000	3%	3%
307	مالياتي ڪمپيوٽر جي لاءِ برائري اسٽوريج جي صارفين جي لاءِ	415051533	3%	3%	5.825	30000	3%	3%
308	مالياتي ڪمپيوٽر جي لاءِ برائري اسٽوريج جي صارفين جي لاءِ	415051633	3%	3%	5.825	30000	3%	3%
309	مالياتي ڪمپيوٽر جي لاءِ برائري اسٽوريج جي صارفين جي لاءِ	415051733	3%	3%	5.825	30000	3%	3%
310	مالياتي ڪمپيوٽر جي لاءِ برائري اسٽوريج جي صارفين جي لاءِ	415051833	3%	3%	5.825	30000	3%	3%

صحیح





عوامی جلسہ جی ٹی جی، کمپیوٹر می پینٹین گھنٹا اخبار

ABIC CERTIFIED کراچی، حیدرآباد، سکرم مان ہک ٹی وقت شائع ٹینڈر

Daily AWAMI AWAZ روزنامہ

# عوامی آواز

سال 13 - شمارہ 03 | اربع 3 جنوری 2018ء، 15 ربیع الثانی 1439ھ | صفحا 12 - قیمت 15 روپيا

## آفیس آف ڈی ایگزیکوٹو انجینئر ای. سریششن ورکس ڈویزن خیرپور

No.TC/G\_55/Ewd/Khp/1525, Khairpur, Dated: 29\_12\_2017

### ٹینڈر گھرانٹ لاءِ نوٹیس

سنڈ ہیڈک پروکيورمينٹ ريگيوليٽري اتارٽي روز 2010 مطابق معياري واڪ دستاويزن تي دلچسپي ركندڙ واڪ ڏيندڙن کان مهربند واڪ طلب ڪجن ٿا.

دلچسپي ركندڙ واڪ ڏيندڙ ڪم جي فهرست و هر ڪم سامهون ڄاڻايل ڪم جي ٽينڊر في ادا ڪري گهريل ٽينڊر دستاويز هن اشتها جي اختيار و شائع ٿيڻ کان وٺي 2018-01-18 آفيس وقت دوران خريد ڪري سگهن ٿا. پريل ٽينڊر 2018-01-19 تي 01:00 وڳي وصول ڪيا و ساڳي ڏينهن تي بوقت 03:00 وڳي و انهيءَ موقعي تي شرڪت جي خواهشمند واڪ ڏيندڙن يا سندن بااختيار نمائندن جي موجودگيءَ و ٽينڊر اوپننگ ڪميٽي پاران ڪوٺيا ويندا.

جيڪڏهن ڪنهن به ٽينڊر جي موت نه ملي ت اهي هيٺين تاريخ تي جاري ڪيا و ڪوٺيا ويندا.

جيڪڏهن واڪ ڏيندڙ جي ڪم واري ڏينهن سرڪار پاران موڪل جو اعلان ٿيو يا ايڪزڪيوٽو انجنيئر اي. سریششن ورکس ڊویزن هيڊ ڪوارٽر کان ٻاهر هرندي ت اهي ٽينڊر ايندڙ ڪم واري ڏينهن تي بوقت 01:00 وڳي پهچڻ وارا ڪيا و ساڳي ڏينهن تي بوقت 02:00 وڳي ڪوٺيا ويندا.

نمبر	واڪ دستاويز وٺي سگهيا	واڪ وصول ڪرڻ و ڪولڻ جي تاريخ
پهرين	05_01_2018 تي بوقت 01:00 وڳي تائين	05_01_2018 تي بوقت 02:00 وڳي وصول ڪيا و ڪوٺيا ويندا

شرط و ضابطو:

- 1 واڪ جا دستاويز سمورن دلچسپي ركندڙ واڪ ڏيندڙن کي جاري ڪيا ويندا و اهي ايس پي پي آر آئي جي ويب سائيٽ [www.pprasindh.gov.pk](http://www.pprasindh.gov.pk) تي ڏسي و پڙهڻ لاءِ به ڪري سگهن ٿا.
- 2 دلچسپي ركندڙ ليڪيٽرن کي 2017-12-31 تائين جي مهلي لاءِ (CE-10) جي معيارن کي پيڪيجنگ و باڪسنگ انجنيئرنگ ڪنٽرول سلسل (PEC) وٽ رجسٽريشن / رجسٽريشن جا دستاويز پيش ڪرڻا پوندا.
- 3 انڪر ٽيڪس ڊيپارٽمينٽ وٽ رجسٽريشن (NTN) و سي اين آءِ سي جي نٿل ڪانهي.
- 4 ايس پي پي آر آئي روز 2010 (ترميم ٿيل 2013) جي رول (1) 46 تي روه سان ليڪيٽر لاءِ طر سٺ ڏيندڙن بوز وٽ رجسٽري و اين تي اين و سي اين آءِ سي رکندڙ هجي. توڪن کي قبول نه ڪيو ويندو.
- 5 مشروط و ليڪيٽر واڪ يا جن سان به سيڪيورٽي شامل نه هوندي سي قبول نه ڪيا ويندا.
- 6 حلف نامي تي خاطر تي فرم ڪنهن مذهبي بازي و ملوث نه آهي و ٿي ڪنهن بليڪ لسٽ رهي آهي.
- 7 ٽينڊر جي لاءِ سٺل اسٽيج وٽ آرٽيبل بڊنگ پروسيجر اختيار ڪيو ويندو.
- 8 واڪ جا دستاويز هر ڪم سامهون واضح ڪيل ٽينڊر جي في (تقابل واري) لاءِ ڪرڻ تي هيٺ صحيح ڪندڙ جي آفيس واقع لڳ ڪمپيوٽرسو ها، اسڪول خيرو مان خريد ڪري سگهن ٿا.
- 9 سيڪيورٽي به سيڪيورٽي ڪنهن به شيڊول بند ڪيل مان ايڪزڪيوٽو انجنيئر اي. سریششن ورکس ڊویزن خیرپور جي نالي تي ڪال ٻهارت جي صورت و جاري ٿيل هٿ گهرجي. (پي آر آر کي قبول نه ڪيو ويندو).
- 10 ايس پي پي آر آئي رول 2010 (ترميم ٿيل 2017) جي رول 39 کي رول (1) (d) 21 سان گڏي پڙهيو وڃي. جي روه سان ايڪزڪيوٽو انجنيئر اي. سریششن ورکس ڊویزن خیرپور جي نالي تي پاڪستان جي ڪنهن به شيڊول بند ڪيل مان جاري ڪيل 3: پراڊمشن سيڪيورٽي 3: (پي آر آر جي صورت و).
- 11 سنڌ هيڊڪ پروڪيورمينٽ روز 2010 جي لاڳاپيل فن دست، پروڪيورنگ انجنيئر ڪنهن به هڪ يا سمورن واڪن کي رد ڪري سگهي ٿي.
- 12 واڪن جي قبوليت سرڪاري قانون مطابق لاڳو ڪيل اسٽيج ڊيولپ ٿيڻ سان مشروط هوندي.
- 13 ڪم جي ماليت 04.00 ملين کان وڌيڪ هٿ جي صورت و شرڪت ڪندڙ لاءِ ڪم جي لاڳاپيل فيلڊ و اسپيشلائيزيشن و ڪم جي ماليت جي لحاظ سان PEC رجسٽريشن گهريل هوندي.
- 14 فرم هٿ جي صورت و پارٽنر جي لسٽ/پارٽنر شيڊ وڌي جنهن و پائريڪٽرن/پروپرائيٽرن و پين واسطيلا فرم جا پارٽ آر اتارٽي سميت سمورا تفصيل حتم فراهم ڪيا وڃن يا ڪنهن مالڪ هٿ جي صورت و اعزاز حلف نامو جمع ڪرايو وڃي.
- 15 NTN سرٽيفڪيٽ سنڌ ڊويزنو بوز سرٽيفڪيٽ و لاڳاپيل ڪم و PEC سرٽيفڪيٽ پيش نه ڪري سگهندڙ فرم کي ٽينڊر واڪ جاري نه ڪيا ويندا.
- 16 فرم وٽ ڪم ڪندڙ انجنيئر و ليڪيٽر عملي جي باوجود.
- 17 پيش تي سگهڙو مشنري و ايڪسپريمنٽ جي لسٽ.
- 18 ايس پي پي آر آئي روز 2010 (ترميم ٿيل 2017) و جي رول (1) 46 تي روه سان گڏيل 03 سالن دوران 5.00 ملين روپين جي ماليت جوڙڻ لاءِ و ساڳي نوعيت جي گهٽ و گهٽ 05 ڪمن جو لاڳاپيل تجربو نسلي بخش تڪميل جو سرٽيفڪيٽ پيش ڪرڻو پوندو.

سيرويل نمبر	آئي ڊي نمبر	اسڪول جو نالو	تعلقو	ڪيل لاکٽ (ملين)	3% سروي رقم	3% پراڊمشن سيڪيورٽي فيس (دولسي)	ٽينڊر في (تقابل واري)	محو
	293	تعلقو ڪوٽڙيجي جي لاءِ پرائمري اسڪولن جي عمارتن جي تعمير (04 پروٽيڪس)						
1		جي پي پي ايس ريجري (سيمس ڪوڊ: 415050133)	ڪوٽڙيجي	5.825	3%	3%	3000	6 مهينا
2		جي پي پي ايس سائينڊر وٽ (سيمس ڪوڊ: 415050233)	ڪوٽڙيجي	5.825	3%	3%	3000	6 مهينا
3		جي پي پي ايس جان محمد گهٽنگ (سيمس ڪوڊ: 415050386)	ڪوٽڙيجي	5.825	3%	3%	3000	6 مهينا
4		جي پي پي ايس حاجي ذڪر وسان (سيمس ڪوڊ: 415050113)	ڪوٽڙيجي	5.825	3%	3%	3000	6 مهينا
5	301	سنڌ و موجود سيڪنڊري اعزاز سيڪنڊري اسڪول لاءِ انساني ڪلاسي رومن جو رهيل ڪم. لائبريري لپ جي تعمير 2008 پروگرام واقع جي پي ايڇ ايس سونو گهٽنگ و لائبريري جي تعمير واقع جي پي پي ايس جمال الدين ڪانسٽر و. شڪارپور پرائمري اسڪول جي تعمير (سيمس ڪوڊ: 111669797) ڪميونٽي ڊيولپمينٽ پروگرام لاءِ SDGs جي تحت	ڪوٽڙيجي	1.360	3%	3%	1500	6 مهينا
6		ڪوٽڙيجي	ڪوٽڙيجي	1.380	3%	3%	1500	6 مهينا

صحيح



4-01-2018

KARACHI

Sunset 05:57 pm  
Sunrise (Tomorrow) 07:17 am

NEXT 24 HRS

Minimum 15°C  
Maximum 25°C  
Outlook Sunny

**OFFICE OF THE EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION KHAIRPUR**

Address: [enewd@pcpsindh.gov.pk](mailto:enewd@pcpsindh.gov.pk) Phone Number 0243-9280034

NO: TC/G-55/EWD/KHP/1525 KHAIRPUR, DATED: 29.12.2017

## NOTICE INVITING TENDERS

Sealed bids are invited from all interested Bidders on standard bidding documents as per Sindh Public Procurement Regulatory Authority Rules 2010.

Sr. No.	ADP No.	Name of School	Taluka	Estimated Cost Rs. in (M)	Earnest Money 3%	Performance Security 3% SPPRA Rule-39	Tender Fee Non-Refundable	Completion Period
1	2	3	4	5	6	7	8	9
	293	Construction of Building for Primary School Taluka Kotdiji (04 No. Units).						
1		GBPS Rajpari (Semis Code: 415050153).	Kotdiji	5.825	3%	3%	3000	6 Months
2		GBPS Sanhiro Hind (Semis Code: 415050233).	Kotdiji	5.825	3%	3%	3000	6 Months
3		GBPS Jan Mohammad Gopang (Semis Code: 415050386).	Kotdiji	5.825	3%	3%	3000	6 Months
4		GBPS Haji Wazir Wassan (Semis Code: 415050113).	Kotdiji	5.825	3%	3%	3000	6 Months
5	301	Remaining Work of Addition of C/Room, Construction of Labs & Libraries in existing Secondary / Higher Secondary School in Sindh 2008-09 Programme Construction of Library @ GRHS Sono Gopang.	Kotdiji	1.360	3%	3%	1500	6 Months
6		Construction of Shelterless Primary School at GBPS Jamiluddin Kanasiro (Semis Code: 111689797) under Community Development Programme for SDGs.	Kotdiji	1.380	3%	3%	3000	6 Months

The intending participant can purchase the set of tenders for any or all tenders as per list above on payment of tender fee for each work from date of publishing to newspapers upto 18.01.2018 during office hours & will be received on next day on 19.01.2018 upto 1.00 P.M. and will be opened on same date at 3.00 PM in the presence of tender opening Procurement Committee & Bidders or their authorized representatives wish to be present at that time.

If any of the tendered works remain unresponded, the remaining works shall be issued and opened as under.

If the Executive Engineer Education Works Division Khairpur happens to be out of headquarters or Government announces a public holiday on the opening date of Bid/Tenders will be received back on the next working day upto 1.00 PM and will be opened at 2.00 PM on the same day.

ATTEMPT	Bidding Documents can be obtained upto	Date of Receipt & Opening of Bids
Second Attempt	05.02.2018 at 1.00 PM	Same Day 05.02.2018 at 2.00 P.M.

**TERMS & CONDITIONS**

- Tender document shall be issued to all interested bidders and same can also be seen/downloaded from SPPRA's website at <http://sppra.sindh.gov.pk>
- Interested bidders are required to produce Registration / Renewed with Pakistan Engineering Council (PEC) in appropriate Category (CE-10) upto 31.12.2017.
- Registration with Income Tax Department (NTN Certificate) & Copy of CNIC.
- Contractors should be registered with Sindh Revenue Board & holding NTN & CNIC in terms of Rule-46(1)(iii) of SPPRA Rules 2010 (Amended 2013) Token will not be accepted.
- Conditional and Telephonic Bids or bid without accompanying Bid Security shall not be considered.
- Undertaking on Affidavit that the firm is not involved in any litigation and never been blacklisted.
- In the process of tendering SINGLE STAGE ONE ENVELOPE BIDDING PROCEDURE shall be followed.
- Bidding documents can be purchased on any working day from the office of the undersigned situated near Comprehensive High School Khairpur on payment of Tender Fee shown against each work (Non-Refundable).
- Bid Security should be in shape of Call Deposit at 3% issued by any scheduled Bank of Pakistan in the name of the Executive Engineer Education Works Division Khairpur (No pay order will be accepted).
- Performance Security 3% (in shape of Pay Order) in terms of Rule-21(f)(d) read with Rule-39 of SPPRA Rule 2010 (amended 2017) issued by any scheduled Bank of Pakistan in the name of the Executive Engineer Education Works Division Khairpur.
- The Procurement Agency may reject any or all bids subject to the relevant provisions of Sindh Public Procurement Rule 2010.
- The approved bids will be subject to stamp duty levied by the Government Rules.
- Registration with (PEC) in relevant field of specialization of work and to the extent of tender amount of each work participants in the works were estimated cost is more than 4 000 (Million).
- In case of Firm, furnish List of partners/partnership deed giving full particulars of Directors/Proprietors of others connected alongwith Power of Attorney in case of being sole proprietor such undertaking on affidavit be furnished.
- The Tenders/Bids will be issued to those persons who have produced NTN Certificate, Sindh Revenue Board Certificate & PEC Certificate with relevant code.
- Biadata of Engineers and Technical Staff working with the firm.
- List of Machinery and equipment may be produced.
- Relevant experience and turn over in terms of Rule-46(f) and SPPRA Rules 2010 (amended 2017) amounting to Rs. 5 000 million may be produced upto 03 years and atleast completion certificate will satisfaction be produced for 05 works of same nature.

**Say No to Corruption**

  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION KHAIRPUR  
 INF-KRY: 18/18

## **OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION KHAIRPUR**

**E.MAIL ADDRESS;-xenewdkhp.govtsindh@gmail.com.**

**Phone Number 0243-9280034**

**NO:TC/G-55/EWD/KHP:/1525**

**KHAIRPUR DATED:- 29-12-2017**

### **NOTICE INVITING TENDERS**

Sealed bids are invited from all interested Bidders on standard bidding documents as per Sindh Public Procurement Regulatory Authority Rules 2010.

The intending participant can purchase the set of tenders for any or all tenders as per list attached on payment of tender fee for each work from date of publishing to newspapers upto **18-01-2018** during office hours & will be received on next day on **19-01-2018** upto @ **1.00 P.M** and will be opened on same date @ **3.00 P.M** in the presence of tender opening Procurement Committee & Bidders or their authorized representatives wish to be present at that time.

If any of the tendered works remain un-responded, the remaining works shall be issued and opened as under.

If the Executive Engineer Education Works Division Khairpur happens to be out of headquarters or Government announces a public holiday on the opening date of Bid/Tenders will be received back on the next working day upto **1.00 P.M** and will be opened @ **2.00 P.M** on the same day.

ATTEMPT

Bidding Documents can

Date of Receipt &

Be obtained upto

Opening of Bids

Second Attempt

**05-02-2018 @ 1.00 P.M**


**Same Day 05-02-2018 @ 2.00 P.M**

### **TERMS & CONDITIONS.**

1. Tenders document shall be issued to all interested bidders and same can also be seen/downloaded from SPPRA's website at <http://e.pprasindh.gov.pk/>
2. Interested bidders are required to produce Registration/Renewed with Pakistan Engineering Council (PEC) in appropriate Category (CE-10) up to 31-12-2017.
3. Registration with Income Tax Department (NTN) Certificate) & Copy of CNIC.
4. Contractors should be registered with Sindh Revenue Board & holding NTN & CNIC in terms of Rule-46(1) (iii) of SPPRA Rules 2010 (Amended 2013) Token will not be accepted.
5. Conditional and Telephonic Bids or bid without accompanying Bid Security shall not be considered.
6. Undertaking on Affidavit that the firm is not involved in any Litigation and never been black listed.
7. In the process of tendering SINGLE STAGE ONE ENVELOPE BIDDING PROCEDURE shall be followed.
8. Bidding documents can be purchased on any working day from the office of the under signed situated near Comprehensive High School Khairpur on payment of Tender Fee shown against each work (Non-Refundable)
9. Bid Security should be furnish in shape of Call Deposit @ 3% issued by any scheduled Bank of Pakistan in the name of the Executive Engineer Education Works Division Khairpur (No pay order will be accepted).
10. Performance Security 3% (in shape of pay order) in terms of Rule-21 (i)(d) read with Rule-39 of SPPRA Rules 2010 (amended 2017) issued by any scheduled Bank of Pakistan in the name of the Executive Engineer


## LIST OF WORKS

Sr: No	ADP No.	NAME OF SCHOOL	Taluka	Estimated Cost Rs. in (M)	Earnest Money 3%	Performance Security 3% SPPRA Rule-39	Tender Fee Non Refunded	Completion Period
1	2	3	4	5	6	7	8	9
	293	Construction of Building for Primary School Taluka Kotdiji (04 No. Units)						
1		GBPS Rajpari (Semis Code: 415050153)	Kotdiji	5.825	3%	3%	3000	6 Months
2		GBPS Sanhiro Rind (Semis Code: 415050233)	Kotdiji	5.825	3%	3%	3000	6 Months
3		GBPS Jan Mohammad Gopang (Semis Code: 415050386)	Kotdiji	5.825	3%	3%	3000	6 Months
4		GBPS Haji Wazir Wassan (Semis Code: 415050113)	Kotdiji	5.825	3%	3%	3000	6 Months
5	301	Remaining Work of Addition of C/Room, Construction of Labs:& Libraries in existing Secondary / Higer Secondary School in Sindh 2008-09 Programme-Construction of Library @ GBHS: Sono Gopang	Kotdiji	1.360	3%	3%	1500	6 Months
6		Construction of Shelterless Primary School @ GBPS Jamaluddin Kanasiro (Semis Code: 111669797) under Community Development Programme for SDGs	Kotdiji	1.380	3%	3%	1500	6 Months




EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KHAIRPUR

12. The approved bids will be subject to stamp duty levied by the Government Rules.
13. Registration with (PEC) in relevant field of specialization of work and to the extent of tender amount of each work participants in the works were estimated cost is more than 4.000 (Million).
14. In case of Firm, furnish List of partners/partnership deed giving full particulars of Directors/Proprietors or others connected along with Power of Attorney in case of being sole proprietor such under taking or affidavit be furnished.
15. The Tenders/Bids will be issued to those persons who have produced NTN Certificate, Sindh Revenue Board Certificate & PEC Certificate with relevant code.
16. Bio Data of Engineers and Technical Staff working with the firm.
17. List of Machinery and equipment may be produced.
18. Relevant experience and turn over in terms of Rule-46(l) and SPPRA Rules 2010 (amended 2017) amounting to Rs.5.000 million may be produced up to 03 years and at least completion certificate with satisfaction be produced for 05 works of same nature.

  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KHAIRPUR

Copy forwarded with Compliments to:-

1. The Secretary Government of Sindh Education & Literacy Department Sindh Secretariat 1st Floor Karachi for favour of his kind information.
2. The Secretary Government of Sindh Information Technology, Secretariat NO: 6 Karachi for placing the same website.
3. The Director Information, (Advertisement) Public Relation Department Block 96 Sindh Secretariat Building-4 Karachi along with seven more copies for wide publicity through leading newspapers (English, Urdu and Sindhi).
4. ✓ The Director (CB) Sindh Public Procurement Regulatory Authority SPPRA Government of Sindh Block NO-8 Sindh Secretariat NO: -4-A Court Road Karachi along with copy of the N.I.T for hoisting on the web site
5. The Chief Engineer Education Works Sukkur for favour of his kind information.
6. The Superintending Engineer Education Works Circle Sukkur for favour of his kind information.
7. The Deputy Commissioner Khairpur for kind information.
8. The Assistant Engineer Education Works Sub Division Khairpur/Kingri/Kot Diji/Gambat/Thari Mirwah & Electrical Works Sub Division Sukkur Region for wide publicity.
9. Copy to Drawing Branch (Local).
10. Notice Board.

  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KHAIRPUR

# Bid Evaluation Report

- 1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
- 2 Tender Reference No: TC/G-55/ 1525 Dated: 29-12-2017
- 3 Tender Description/Name of work/item: CONSTRUCTION OF BUILDING FOR PRIMARY SCHOOL TALUKA KIOT DIJI (04 UNITS)AT GBPS RAJPARI(SEMIS CODE 415050153) ADP-293 2017-18
- 4 Method of Procurement: Single Stage One Envelope Procedure
- 5 Tender Published: (1) Daily Graff Karachi Dated: 04-01-2018, (2) Daily Barkha Karachi Dated:04-01-2018, (3) Daily Awami Awaz Karachi Dated:03-01-2018. (4) Daily Jang Karachi, Dated:-04-01-2018, (5) Daily Dawn Karachi Dated: 04-01-2018
- 6 SPPRA Tender I.D Sr No 36286 Dated:- 18/01/2018
- 7 Total Bid documents Sold; 3 Nos:
- 8 Total Bids Received: 3 Nos:
- 9 Technical Bid Opening date: (if (Provide details in separate form)
- 10 No. of Bid technically qualified (if 1 Nos:
- 11 Bid(s) Rejected: 2 Nos:
- 12 Financial Bid Opening date: 6/2/2018
- 13 Bid Evaluation Report:

S.No	Name of Contractor	Rate of Qouted	Tender Amount	Remarks
1	2	3	4	5
1	M/S Ashfaque Ahmed Khilji & Brothers	Part A (Sch: Items) @ 13.67% Above Part-A (Non Sch: Items) Quoted Rate 160,868 Part B (Schedule Items 0.30% Below Part B (Non Schedule Items) -	5,775,240	Lowest
2	M/S Mohd:Awais Kathio	Part A (Sch: Items) @ 14.00% Above Part-A (Non Sch: Items) Quoted Rate 160,868 Part B (Schedule Items 0.20% Below Part B (Non Schedule Items) -	5,791,384	Higher
3	M/S Ganhwar Khan Golo	Part A (Sch: Items) @ 14.40% Above Part-A (Non Sch: Items) Quoted Rate 160,868 Part B (Schedule Items 0.12% Below Part B (Non Schedule Items) -	5,810,919	Highest

MEMBER

MEMBER

(Abdul Qadir Shaikh)  
ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION  
KHAIRPUR

CHAIRMAN

(Muhammad Aslam Lashari)  
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION  
KHAIRPUR

(SAJJAN MAL)  
ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING  
SUB DIVISION KHAIRPUR



**COMPARATIVE STATEMENT / BID EVALUATION REPORT**

Name of Scheme:-

CONSTRUCTION OF BUILDING FOR PRIMARY SCHOOL TALUKA KIOT DIJI (04 UNITS)AT GBPS RAJPARI(SEMIS CODE 415050153) ADP-293 2017-18

NIT Referecne No.

TC/G-55/ 1525 Dated: 29-12-2017

Web Site: [www.pprasinhd.gov.pk](http://www.pprasinhd.gov.pk) S.No: 36286 dated: 18/01/2018

S.NO-01

Bid Submission Date & Time

6/2/2018 2.0 P.M

Bid Opening Date & Time

Amount of Tender

Rs. 5.825 (M)


Time Completion Period 06 Months

Technical Sanctioned

Estimate Sanctioned by the Chief Engineer Education Works Sukkur Vide No.CE/EW-SUK/PB/ 7374 Dated:-23-12-2017 amounting to Rs. 5824000/-

As per Bid Evaluation								As per Contract Provision / Technical Sanction						
Sr. No.	Name of Bidders	Amount of BOQ / Schedule B	Rate Quoted by Contractor		Amount of Premium	SR. Cement	Quote d Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Carriage	Diff: of SR Cement	Total (9+10+11+12+13-14)	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	M/S Ashfaqe Ahmed Khilji & Brothers													
	Part-A Civil Work (Schedule Items)	4,867,283	13.67%	Above	665,358	-	5,532,641	4,867,283	-	-	689,890	-	-	5,557,173
	Part-A (Non Sch:Items)	160,868	Quoted	Rate	160,868	-	160,868	160,868	-	-	-	-	-	160,868
	Part-B W/S & S/F (Schedule Items)	81,977	0.30%	Below	246	-	81,731	81,977	-	-	-	-	-	81,977
	Part-B W/S & S/F (Non Sch: Items)	-	0.00%		-	-	-	-	-	-	-	-	-	-
	<b>Total</b>	<b>5,110,128</b>					<b>5,775,240</b>							<b>5,800,018</b>
2	M/S Mohd:Awais Kathio													
	Part-A Civil Work(Schedule Items)	4,867,283	14.00%	Above	681,420	-	5,548,703	4,867,283	-	-	689,890	-	-	5,557,173
	Part-A (Non Schedule Items)	160,868	Quoted	Rate	160,868	-	160,868	160,868	-	-	-	-	-	160,868
	Part-B W/S & S/F(Schedule Items)	81,977	0.20%	Below	164	-	81,813	81,977	-	-	-	-	-	81,977
	Part-B (Non Schedule Items)	-	0.00%	0.00%	-	-	-	-	-	-	-	-	-	-
	<b>Total</b>	<b>5,110,128</b>					<b>5,791,384</b>							<b>5,800,018</b>
3	M/S Ganhwar Khan Golo													
	Part-A Civil Work(Schedule Items)	4,867,283	14.40%	Above	700,889	-	5,568,172	4,867,283	-	-	689,890	-	-	5,557,173
	Part-A(Non Schedule Items)	160,868	Quoted	Rate	160,868	-	160,868	160,868	-	-	-	-	-	160,868
	Part-B W/S & S/F(Schedule Items)	81,977	0.12%	Below	98	-	81,879	81,977	-	-	-	-	-	81,977
	Part-B(Non Schedule Items)	-	0.00%	0.00%	-	-	-	-	-	-	-	-	-	-
	<b>Total</b>	<b>5,110,128</b>					<b>5,810,919</b>							<b>5,800,018</b>
								0.000	Excess		24,778	Saving		0.43%

MEMBER


  
 (Abdul Qadir Shaikh)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB DIVISION  
 KHAIRPUR

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER

  
 (SAJJAN MAL)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB DIVISION KHAIRPUR

CHAIRMAN

  
 (Muhammad Aslam Lashari)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KHAIRPUR

**BIDDERS QUALIFICATION REPORT**  
**OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION**  
**KHAIRPUR**

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
	Tender Reference No	TC/G-55/ 1525 Dated: 29-12-2017
3	SPPRA Website Serial No:	36286 dated: 18/01/2018
4	Tender Description /Name of Work /Item	CONSTRUCTION OF BUILDING FOR PRIMARY SCHOOL TALUKA KIJOT DIJI (04 UNITS)AT GBPS RAJPARI(SEMIS CODE 415050153) ADP-293 2017-18
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/S Ashfaque Ahmed Khilji & Brothers
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited
12	PEC	

MEMBER

MEMBER



(Abdul Qadir Shaikh)  
 ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION  
 KHAIRPUR

CHAIRMAN

(Muhammad Aslam Lashari)  
 EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION



(SAJJAN MAL)  
 ASSISTANT ENGINEER


PUBLIC HEALTH ENGINEERING  
 SUB DIVISION KHAIRPUR


**BIDDERS QUALIFICATION REPORT**  
**OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION**  
**KHAIRPUR**

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 1525 Dated: 29-12-2017
3	SPPRA Website Serial No:	36286 dated: 18/01/2018
4	Tender Description /Name of Work /Item	CONSTRUCTION OF BUILDING FOR PRIMARY SCHOOL TALUKA KIOT DIJI (04 UNITS)AT GBPS RAJPARI(SEMIS CODE 415050153) ADP-293 2017-18
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/S Mohd:Awais Kathio
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited
12	PEC	Available

MEMBER

MEMBER

  
 (Abdul Qadir Shaikh)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB DIVISION  
 KHAIRPUR


CHAIRMAN  
  
 (Muhammad Aslam Lashari)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KHAIRPUR

  
 (SAJJAN MAL)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB DIVISION KHAIRPUR


**BIDDERS QUALIFICATION REPORT**  
**OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION**  
**KHAIRPUR**

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 1525 Dated: 29-12-2017
3	SPPRA Website Serial No:	36286 dated: 18/01/2018
4	Tender Description /Name of Work /Item	CONSTRUCTION OF BUILDING FOR PRIMARY SCHOOL TALUKA KIOT DIJI (04 UNITS)AT GBPS RAJPARI(SEMIS CODE 415050153) ADP-293 2017-18
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/S Ganhwar Khan Golo
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited
12	PEC	


MEMBER

  
 (Abdul Qadir Shaikh)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB DIVISION  
 KHAIRPUR

CHAIRMAN

  
 (Muhammad Aslam Lashari)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KHAIRPUR

MEMBER

  
 (SAJJAN MAL)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB DIVISION KHAIRPUR

# Bid Evaluation Report

- 1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
- 2 Tender Reference No: TC/G-55/ 1525 Dated: 29-12-2017
- 3 Tender Description/Name of work/item: CONSTRUCTION OF BUILDING FOR PRIMARY SCHOOL TALUKA KOTDIJI (04 NO. UNITS) @ GBPS SANHIRO RIND (SEMIS CODE: 415050233) TALUKA KOTDIJI DISTRICT KHAIRPUR ADP NO.293 OF (2017-18)
- 4 Method of Procurement: Single Stage One Envelope Procedure
- 5 Tender Published: (1) Daily Graff Karachi Dated: 04-01-2018, (2) Daily Barkha Karachi Dated:04-01-2018, (3) Daily Awami Awaz Karachi Dated:03-01-2018. (4) Daily Jang Karachi, Dated:-04-01-2018, (5) Daily Dawn Karachi Dated: 04-01-2018
- 6 SPPRA Tender I.D Sr No 36286 Dated:- 18/01/2018
- 7 Total Bid documents Sold; 3 Nos:
- 8 Total Bids Received: 3 Nos:
- 9 Technical Bid Opening date: (if (Provide details in separate form)
- 10 No. of Bid technically qualified (if 1 Nos:
- 11 Bid(s) Rejected: 2 Nos:
- 12 Financial Bid Opening date: 6/2/2018
- 13 Bid Evaluation Report:

S.No	Name of Contractor	Rate of Qouted	Tender Amount	Remarks
1	2	3	4	5
1	M/S Ganhwar Khan Golo	Part A (Sch: Items) @ 12.94% Above Part-A (Non Sch: Items) Quoted Rate 160,868 Part B (Schedule Items 0.40% Below Part B (Non Schedule Items) -	5,739,626	Lowest
2	Mr. Khalique Ahmed Wassan	Part A (Sch: Items) @ 13.30% Above Part-A (Non Sch: Items) Quoted Rate 160,868 Part B (Schedule Items 0.25% Below Part B (Non Schedule Items) -	5,757,272	Higher
3	M/s Ashfaqe Ahmed Khilji & Brothers	Part A (Sch: Items) @ 13.70% Above Part-A (Non Sch: Items) Quoted Rate 160,868 Part B (Schedule Items 0.13% Below Part B (Non Schedule Items) -	5,776,839	Highest

MEMBER

(Abdul Qadir Shaikh)  
ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION  
KHAIRPUR

CHAIRMAN

(Muhammad Aslam Lashari)  
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION  
KHAIRPUR

MEMBER

(SAJJAN MAL)

ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING  
SUB DIVISION KHAIRPUR

**COMPARATIVE STATEMENT / BID EVALUATION REPORT**

Name of Scheme:-

CONSTRUCTION OF BUILDING FOR PRIMARY SCHOOL TALUKA KOTDIJI (04 NO. UNITS) @ GBPS SANHIRO RIND (SEMIS CODE: 415050233) TALUKA KOTDIJI DISTRICT KHAIRPUR ADP NO.293 OF (2017-18)

NIT Referecne No.

TC/G-55/ 1525 Dated: 29-12-2017

Web Site: www.pprasindh.gov.pk S.No: 36286 dated: 18/01/2018

S.NO-02

Bid Submission Date & Time

6/2/2018 2.0 P.M

Bid Opening Date & Time

Amount of Tender

Rs. 5.825 (M)


Time Completion Period 06 Months

Technical Sanctioned

Estimate Sanctioned by the Chief Engineer Education Works Sukkur Vide No.CE/EW-SUK/PB/ 7372 Dated:-23-12-2017 amounting to Rs.5824000/-

Sr. No.	Name of Bidders	As per Bid Evaluation					As per Contract Provision / Technical Sanction							
		Amount of BOQ / Schedule B	Rate Quoted by Contractor		Amount of Premium	SR. Cement	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Carriage	Diff: of SR Cement	Total (9+10+11+12+13-14)	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	M/S Ganhwar Khan Golo													
	Part-A Civil Work (Schedule Items)	4,867,283	12.94% Above	629,826	-	-	5,497,109	4,867,283	-	-	658,869	-	-	5,526,152
	Part-A (Non Sch:Items)	160,868	Quoted Rate	160,868	-	-	160,868	160,868	-	-	-	-	-	160,868
	Part-B W/S & S/F (Schedule Items)	81,977	0.40% Below	328	-	-	81,649	81,977	-	-	-	-	-	81,977
	Part-B W/S & S/F (Non Sch: Items)	-	0.00%	-	-	-	-	-	-	-	-	-	-	-
	<b>Total</b>	<b>5,110,128</b>					<b>5,739,626</b>							<b>5,768,997</b>
2	Mr. Khaliq Ahmed Wassan													
	Part-A Civil Work(Schedule Items)	4,867,283	13.30% Above	647,349	-	-	5,514,632	4,867,283	-	-	658,869	-	-	5,526,152
	Part-A (Non Schedule Items)	160,868	Quoted Rate	160,868	-	-	160,868	160,868	-	-	-	-	-	160,868
	Part-B W/S & S/F(Schedule Items)	81,977	0.25% Below	205	-	-	81,772	81,977	-	-	-	-	-	81,977
	Part-B (Non Schedule Items)	-	0.00%	-	-	-	-	-	-	-	-	-	-	-
	<b>Total</b>	<b>5,110,128</b>					<b>5,757,272</b>							<b>5,768,997</b>
3	M/s Ashfaqe Ahmed Khilji & Brothers													
	Part-A Civil Work(Schedule Items)	4,867,283	13.70% Above	666,818	-	-	5,534,101	4,867,283	-	-	658,869	-	-	5,526,152
	Part-A(Non Schedule Items)	160,868	Quoted Rate	160,868	-	-	160,868	160,868	-	-	-	-	-	160,868
	Part-B W/S & S/F(Schedule Items)	81,977	0.13% Below	107	-	-	81,870	81,977	-	-	-	-	-	81,977
	Part-B(Non Schedule Items)	-	0.00%	-	-	-	-	-	-	-	-	-	-	-
	<b>Total</b>	<b>5,110,128</b>					<b>5,776,839</b>							<b>5,768,997</b>
								0.000	Excess		29,371	Saving		0.51%

MEMBER


  
(Abdul Qadir Shaikh)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB DIVISION  
KHAIRPUR

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER

  
(SAJJAN MAL)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB DIVISION KHAIRPUR

CHAIRMAN


  
(Muhammad Aslam Lashari)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KHAIRPUR


**BIDDERS QUALIFICATION REPORT**  
**OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION**  
**KHAIRPUR**

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 1525 Dated: 29-12-2017
3	SPPRA Website Serial No:	36286 dated: 18/01/2018
4	Tender Description /Name of Work /Item	CONSTRUCTION OF BUILDING FOR PRIMARY SCHOOL TALUKA KOTDIJI (04 NO. UNITS) @ GBPS SANHIRO RIND (SEMIS CODE: 415050233) TALUKA KOTDIJI DISTRICT KHAIRPUR ADP NO.293 OF (2017-18)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/S Ganhwar Khan Golo
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited
12	PEC	

MEMBER

MEMBER

  
 (Abdul Qadir Shaikh)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB DIVISION  
 KHAIRPUR

CHAIRMAN  
  
 (Muhammad Aslam Lashari)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KHAIRPUR

  
 (SAJJAN MAL)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB DIVISION KHAIRPUR

**BIDDERS QUALIFICATION REPORT**  
**OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION**  
**KHAIRPUR**


1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 1525 Dated: 29-12-2017
3	SPPRA Website Serial No:	36286 dated: 18/01/2018
4	Tender Description /Name of Work /Item	CONSTRUCTION OF BUILDING FOR PRIMARY SCHOOL TALUKA KOTDIJI (04 NO. UNITS) @ GBPS SANHIRO RIND (SEMIS CODE: 415050233) TALUKA KOTDIJI DISTRICT KHAIRPUR ADP NO.293 OF (2017-18)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	Mr. Khalique Ahmed Wassan
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited
12	PEC	Available

MEMBER

MEMBER




(Abdul Qadir Shaikh)  
ASSISTANT ENGINEER

 EDUCATION WORKS SUB DIVISION  
KHAIRPUR

CHAIRMAN




(Muhammad Aslam Lashari)  
EXECUTIVE ENGINEER

 EDUCATION WORKS DIVISION  
KHAIRPUR



( SAJJAN MAL )  
ASSISTANT ENGINEER


 PUBLIC HEALTH ENGINEERING  
SUB-DIVISION KHAIRPUR




**BIDDERS QUALIFICATION REPORT**  
**OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION**  
**KHAIRPUR**

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 1525 Dated: 29-12-2017
3	SPPRA Website Serial No:	36286 dated: 18/01/2018
4	Tender Description /Name of Work /Item	CONSTRUCTION OF BUILDING FOR PRIMARY SCHOOL TALUKA KOTDIJI (04 NO. UNITS) @ GBPS SANHIRO RIND (SEMIS CODE: 415050233) TALUKA KOTDIJI DISTRICT KHAIRPUR ADP NO.293 OF (2017-18)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Ashfaque Ahmed Khilji & Brothers
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited
12	PEC	

MEMBER

  
 (Abdul Qadir Shaikh)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB DIVISION  
 KHAIRPUR

CHAIRMAN

  
 (Muhammad Aslam Lashari)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KHAIRPUR

MEMBER

  
 ( SAJJAN MAL )  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB DIVISION KHAIRPUR

# Bid Evaluation Report

- 1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
- 2 Tender Reference No: TC/G-55/ 1525 Dated: 29-12-2017
- 3 Tender Description/Name of work/item: CONSTRUCTION OF BUILDING FOR PRIMARY SCHOOL TALUKA KOTDIJI (04 NO. UNITS) @ GBPS JAN MOHAMMAD GOPANG (SEMIS CODE: 415050386) TALUKA KOTDIJI DISTRICT KHAIRPUR ADP NO.293 OF (2017-18)
- 4 Method of Procurement: Single Stage One Envelope Procedure
- 5 Tender Published: (1) Daily Graff Karachi Dated: 04-01-2018, (2) Daily Barkha Karachi Dated:04-01-2018, (3) Daily Awami Awaz Karachi Dated:03-01-2018. (4) Daily Jang Karachi, Dated:-04-01-2018, (5) Daily Dawn Karachi Dated: 04-01-2018
- 6 SPPRA Tender I.D Sr No 36286 Dated:- 18/01/2018
- 7 Total Bid documents Sold; 3 Nos:
- 8 Total Bids Received: 3 Nos:
- 9 Technical Bid Opening date: (if (Provide details in separate form)
- 10 No. of Bid technically qualified (if 1 Nos:
- 11 Bid(s) Rejected: 2 Nos:
- 12 Financial Bid Opening date: 6/2/2018
- 13 Bid Evaluation Report:

S.No	Name of Contractor	Rate of Qouted	Tender Amount	Remarks
1	2	3	4	5
1	M/s Mehboob & Sons	Part A (Sch: Items) @ 13.60% Above Part-A (Non Sch: Items) Quoted Rate 160,868 Part B (Schedule Items 0.30% Below Part B (Non Schedule Items) -	5,771,832	Lowest
2	Mr. Ghanwar Khan Golo	Part A (Sch: Items) @ 14.00% Above Part-A (Non Sch: Items) Quoted Rate 160,868 Part B (Schedule Items 0.22% Below Part B (Non Schedule Items) -	5,791,368	Higher
3	M/s Awais Ahmed & Co.	Part A (Sch: Items) @ 14.50% Above Part-A (Non Sch: Items) Quoted Rate 160,868 Part B (Schedule Items 0.15% Below Part B (Non Schedule Items) -	5,815,761	Highest

MEMBER

(Abdul Qadir Shaikh)  
ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION  
KHAIRPUR

MEMBER

(SAJJAN MAL)  
ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING  
SUB DIVISION KHAIRPUR

CHAIRMAN

(Muhammad Aslam Lashari)  
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION  
KHAIRPUR

**COMPARATIVE STATEMENT / BID EVALUATION REPORT**

Name of Scheme:-

CONSTRUCTION OF BUILDING FOR PRIMARY SCHOOL TALUKA KOTDIJI (04 NO. UNITS) @ GBPS JAN MOHAMMAD GOPANG (SEMIS CODE: 415050386) TALUKA KOTDIJI DISTRICT KHAIRPUR ADP NO.293 OF (2017-18)

NIT Referecne No.

TC/G-55/ 1525 Dated: 29-12-2017

Web Site: [www.pprasinhd.gov.pk](http://www.pprasinhd.gov.pk) S.No: 36286 dated: 18/01/2018

S.NO-03

Bid Submission Date & Time

Bid Opening Date & Time

6/2/2018 2.0 P.M

Amount of Tender

Rs. 5.825 (M)


Time Completion Period 06 Months

Technical Sanctioned

Estimate Sanctioned by the Chief Engineer Education Works Sukkur Vide No.CE/EW-SUK/PB/ 7373 Dated:-23-12-2017 amounting to Rs.5824000/-


Sr. No.	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction						
		Amount of BOQ / Schedule B	Rate Quoted by Contractor		Amount of Premium	SR. Cement	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Carriage	Diff: of SR Cement	Total (9+10+11+12+13-14)	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	M/s Mehboob & Sons													
	Part-A Civil Work (Schedule Items)	4,867,283	13.60%	Above	661,950	-	5,529,233	4,867,283	-	-	685,848	-	-	5,553,131
	Part-A (Non Sch:Items)	160,868	Quoted	Rate	160,868	-	160,868	160,868	-	-	-	-	-	160,868
	Part-B W/S & S/F (Schedule Items)	81,977	0.30%	Below	246	-	81,731	81,977	-	-	-	-	-	81,977
	Part-B W/S & S/F (Non Sch: Items)	-	0.00%		-	-	-	-	-	-	-	-	-	-
	Total	5,110,128					5,771,832							5,795,976
2	Mr. Ghanwar Khan Golo													
	Part-A Civil Work(Schedule Items)	4,867,283	14.00%	Above	681,420	-	5,548,703	4,867,283	-	-	685,848	-	-	5,553,131
	Part-A (Non Schedule Items)	160,868	Quoted	Rate	160,868	-	160,868	160,868	-	-	-	-	-	160,868
	Part-B W/S & S/F(Schedule Items)	81,977	0.22%	Below	180	-	81,797	81,977	-	-	-	-	-	81,977
	Part-B (Non Schedule Items)	-	0.00%	0.00%	-	-	-	-	-	-	-	-	-	-
	Total	5,110,128					5,791,368							5,795,976
3	M/s Awais Ahmed & Co.													
	Part-A Civil Work(Schedule Items)	4,867,283	14.50%	Above	705,756	-	5,573,039	4,867,283	-	-	685,848	-	-	5,553,131
	Part-A(Non Schedule Items)	160,868	Quoted	Rate	160,868	-	160,868	160,868	-	-	-	-	-	160,868
	Part-B W/S & S/F(Schedule Items)	81,977	0.15%	Below	123	-	81,854	81,977	-	-	-	-	-	81,977
	Part-B(Non Schedule Items)	-	0.00%	0.00%	-	-	-	-	-	-	-	-	-	-
	Total	5,110,128					5,815,761							5,795,976
									0.000	Excess	24,144	Saving	0.42%	

MEMBER


  
(Abdul Qadir Shaikh)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB DIVISION  
KHAIRPUR

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER

  
(SAJJAN MAL)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB DIVISION KHAIRPUR

CHAIRMAN


  
(Muhammad Aslam Lashari)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KHAIRPUR


**BIDDERS QUALIFICATION REPORT**  
**OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION**  
**KHAIRPUR**

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
	Tender Reference No	TC/G-55/ 1525 Dated: 29-12-2017
3	SPPRA Website Serial No:	36286 dated: 18/01/2018
4	Tender Description /Name of Work /Item	CONSTRUCTION OF BUILDING FOR PRIMARY SCHOOL TALUKA KOTDIJI (04 NO. UNITS) @ GBPS JAN MOHAMMAD GOPANG (SEMIS CODE: 415050386) TALUKA KOTDIJI DISTRICT KHAIRPUR ADP NO.293 OF (2017-18)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Mehboob & Sons
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited
12	PEC	

MEMBER

MEMBER

  
 (Abdul Qadir Shaikh)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB DIVISION  
 KHAIRPUR

CHAIRMAN  
  
 (Muhammad Aslam Lashari)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION

  
 (SAJJAN MAL)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB DIVISION KHAIRPUR

**BIDDERS QUALIFICATION REPORT**  
**OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION**  
**KHAIRPUR**

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 1525 Dated: 29-12-2017
3	SPPRA Website Serial No:	36286 dated: 18/01/2018
4	Tender Description /Name of Work /Item	CONSTRUCTION OF BUILDING FOR PRIMARY SCHOOL TALUKA KOTDIJI (04 NO. UNITS) @ GBPS JAN MOHAMMAD GOPANG (SEMIS CODE: 415050386) TALUKA KOTDIJI DISTRICT KHAIRPUR ADP NO.293 OF (2017-18)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	Mr. Ghanwar Khan Golo
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited
12	PEC	Available

MEMBER

MEMBER



(Abdul Qadir Shaikh)  
ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION  
KHAIRPUR

CHAIRMAN



(Muhammad Aslam Lashari)  
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION  
KHAIRPUR



(SAJJAN MAL)  
ASSISTANT ENGINEER


PUBLIC HEALTH ENGINEERING  
SUB DIVISION KHAIRPUR

**BIDDERS QUALIFICATION REPORT**  
**OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION**  
**KHAIRPUR**


1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 1525 Dated: 29-12-2017
3	SPPRA Website Serial No:	36286 dated: 18/01/2018
4	Tender Description /Name of Work /Item	CONSTRUCTION OF BUILDING FOR PRIMARY SCHOOL TALUKA KOTDIJI (04 NO. UNITS) @ GBPS JAN MOHAMMAD GOPANG (SEMIS CODE: 415050386) TALUKA KOTDIJI DISTRICT KHAIRPUR ADP NO.293 OF (2017-18)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Awais Ahmed & Co.
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited
12	PEC	


MEMBER


MEMBER


  
 (Abdul Qadir Shaikh)  
 ASSISTANT ENGINEER


CHAIRMAN

  
 (SAJJAN MAL)  
 ASSISTANT ENGINEER

 EDUCATION WORKS SUB DIVISION  
 KHAIRPUR

 PUBLIC HEALTH ENGINEERING  
 SUB DIVISION KHAIRPUR

  
 (Muhammad Aslam Lashari)  
 EXECUTIVE ENGINEER

 EDUCATION WORKS DIVISION  
 KHAIRPUR

# Bid Evaluation Report

- 1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
- 2 Tender Reference No: TC/G-55/ 1525 Dated: 29-12-2017
- 3 Tender Description/Name of work/item: CONSTRUCTION OF BUILDING FOR PRIMARY SCHOOL TALUKA KOTDIJI (04 NO. UNITS) @ GBPS HAJI WAZIR WASSAN (SEMIS CODE: 415050113) TALUKA KOTDIJI DISTRICT KHAIRPUR ADP NO.293 OF (2017-18)
- 4 Method of Procurement: Single Stage One Envelope Procedure
- 5 Tender Published: (1) Daily Graff Karachi Dated: 04-01-2018, (2) Daily Barkha Karachi Dated:04-01-2018, (3) Daily Awami Awaz Karachi Dated:03-01-2018. (4) Daily Jang Karachi, Dated:-04-01-2018, (5) Daily Dawn Karachi Dated: 04-01-2018
- 6 SPPRA Tender I.D Sr No 36286 Dated:- 18/01/2018
- 7 Total Bid documents Sold; 3 Nos:
- 8 Total Bids Received: 3 Nos:
- 9 Technical Bid Opening date: (if (Provide details in separate form)
- 10 No. of Bid technically qualified (if 1 Nos:
- 11 Bid(s) Rejected: 2 Nos:
- 12 Financial Bid Opening date: 6/2/2018
- 13 Bid Evaluation Report:

S.No	Name of Contractor	Rate of Qouted	Tender Amount	Remarks
1	2	3	4	5
1	M/s Sachal Sarmast Construction Co.	Part A (Sch: Items) @ 12.81% Above Part-A (Non Sch: Items) Quoted Rate 160,868 Part B (Schedule Items 0.25% Below Part B (Non Schedule Items) -	5,733,422	Lowest
2	M/s Ihsan Ali Kanasiro & Co.	Part A (Sch: Items) @ 13.30% Above Part-A (Non Sch: Items) Quoted Rate 160,868 Part B (Schedule Items 0.17% Below Part B (Non Schedule Items) -	5,757,338	Higher
3	Mr. Noor Muhammad Wassan	Part A (Sch: Items) @ 13.70% Above Part-A (Non Sch: Items) Quoted Rate 160,868 Part B (Schedule Items 0.10% Below Part B (Non Schedule Items) -	5,776,864	Highest

MEMBER

(Abdul Qadir Shaikh)  
ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION  
KHAIRPUR

CHAIRMAN

(Muhammad Aslam Lashari)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KHAIRPUR

MEMBER

(SAJJAN MAL)

ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB DIVISION KHAIRPUR

**COMPARATIVE STATEMENT / BID EVALUATION REPORT**

Name of Scheme:-

CONSTRUCTION OF BUILDING FOR PRIMARY SCHOOL TALUKA KOTDIJI (04 NO. UNITS) @ GBPS HAJI WAZIR WASSAN (SEMIS CODE: 415050113) TALUKA KOTDIJI DISTRICT KHAIRPUR ADP NO.293 OF (2017-18)

NIT Referecne No.

TC/G-55/ 1525 Dated: 29-12-2017

Web Site: [www.pprasindh.gov.pk](http://www.pprasindh.gov.pk) S.No: 36286 dated: 18/01/2018

S.NO-04

Bid Submission Date & Time

6/2/2018 2.0 P.M

Bid Opening Date & Time

Rs. 5.825 (M) Time Completion Period 06 Months


Amount of Tender

Technical Sanctioned

Estimate Sanctioned by the Chief Engineer Education Works Sukkur Vide No.CE/EW-SUK/PB/ 7371 Dated:-23-12-2017 amounting to Rs.5824000/-


Sr. No.	Name of Bidders	As per Bid Evaluation						As per Contract Provision / Technical Sanction						
		Amount of BOQ / Schedule B	Rate Quoted by Contractor		Amount of Premium	SR. Cement	Quote d Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Carriage	Diff: of SR Cement	Total (9+10+11+12+13-14)	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	M/s Sachal Sarmast Construction Co.													
	Part-A Civil Work (Schedule Items)	4,867,283	12.81% Above	623,499	-	-	5,490,782	4,867,283	-	-	652,681	-	-	5,519,964
	Part-A (Non Sch:Items)	160,868	Quoted Rate	160,868	-	-	160,868	160,868	-	-	-	-	-	160,868
	Part-B W/S & S/F (Schedule Items)	81,977	0.25% Below	205	-	-	81,772	81,977	-	-	-	-	-	81,977
	Part-B W/S & S/F (Non Sch: Items)	-	0.00%	-	-	-	-	-	-	-	-	-	-	-
	<b>Total</b>	<b>5,110,128</b>					<b>5,733,422</b>							<b>5,762,809</b>
2	M/s Ihsan Ali Kanasiro & Co.													
	Part-A Civil Work(Schedule Items)	4,867,283	13.30% Above	647,349	-	-	5,514,632	4,867,283	-	-	652,681	-	-	5,519,964
	Part-A (Non Schedule Items)	160,868	Quoted Rate	160,868	-	-	160,868	160,868	-	-	-	-	-	160,868
	Part-B W/S & S/F(Schedule Items)	81,977	0.17% Below	139	-	-	81,838	81,977	-	-	-	-	-	81,977
	Part-B (Non Schedule Items)	-	0.00%	-	-	-	-	-	-	-	-	-	-	-
	<b>Total</b>	<b>5,110,128</b>					<b>5,757,338</b>							<b>5,762,809</b>
3	Mr. Noor Muhammad Wassan													
	Part-A Civil Work(Schedule Items)	4,867,283	13.70% Above	666,818	-	-	5,534,101	4,867,283	-	-	652,681	-	-	5,519,964
	Part-A(Non Schedule Items)	160,868	Quoted Rate	160,868	-	-	160,868	160,868	-	-	-	-	-	160,868
	Part-B W/S & S/F(Schedule Items)	81,977	0.10% Below	82	-	-	81,895	81,977	-	-	-	-	-	81,977
	Part-B(Non Schedule Items)	-	0.00%	-	-	-	-	-	-	-	-	-	-	-
	<b>Total</b>	<b>5,110,128</b>					<b>5,776,864</b>							<b>5,762,809</b>
								0.000		Excess	29,387	Saving		0.51%

MEMBER


  
(Abdul Qadir Shaikh)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB DIVISION  
KHAIRPUR

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER

  
(SAJJAN MAL)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB DIVISION KHAIRPUR

CHAIRMAN

  
(Muhammad Aslam Lashari)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KHAIRPUR



**BIDDERS QUALIFICATION REPORT**  
**OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION**  
**KHAIRPUR**


1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
	Tender Reference No	TC/G-55/ 1525 Dated: 29-12-2017
3	SPPRA Website Serial No:	36286 dated: 18/01/2018
4	Tender Description /Name of Work /Item	CONSTRUCTION OF BUILDING FOR PRIMARY SCHOOL TALUKA KOTDIJI (04 NO. UNITS) @ GBPS HAJI WAZIR WASSAN (SEMIS CODE: 415050113) TALUKA KOTDIJI DISTRICT KHAIRPUR ADP NO.293 OF (2017-18)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Sachal Sarmast Construction Co.
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited
12	PEC	

MEMBER

MEMBER




(Abdul Qadir Shaikh)  
 ASSISTANT ENGINEER

 EDUCATION WORKS SUB DIVISION  
 KHAIRPUR

CHAIRMAN




(Muhammad Aslam Lashari)  
 EXECUTIVE ENGINEER

 EDUCATION WORKS DIVISION



(SAJJAN MAL)  
 ASSISTANT ENGINEER


 PUBLIC HEALTH ENGINEERING  
 SUB DIVISION KHAIRPUR


**BIDDERS QUALIFICATION REPORT**  
**OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION**  
**KHAIRPUR**

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 1525 Dated: 29-12-2017
3	SPPRA Website Serial No:	36286 dated: 18/01/2018
4	Tender Description /Name of Work /Item	CONSTRUCTION OF BUILDING FOR PRIMARY SCHOOL TALUKA KOTDIJI (04 NO. UNITS) @ GBPS HAJI WAZIR WASSAN (SEMIS CODE: 415050113) TALUKA KOTDIJI DISTRICT KHAIRPUR ADP NO.293 OF (2017-18)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Ihsan Ali Kanasiro & Co.
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited
12	PEC	Available

MEMBER

MEMBER

  
 (Abdul Qadir Shaikh)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB DIVISION  
 KHAIRPUR

CHAIRMAN  
  
 (Muhammad Aslam Lashari)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KHAIRPUR


  
 (SAJJAN MAL)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB DIVISION KHAIRPUR

**BIDDERS QUALIFICATION REPORT**  
**OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION**  
**KHAIRPUR**


1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 1525 Dated: 29-12-2017
3	SPPRA Website Serial No:	36286 dated: 18/01/2018
4	Tender Description /Name of Work /Item	CONSTRUCTION OF BUILDING FOR PRIMARY SCHOOL TALUKA KOTDIJI (04 NO. UNITS) @ GBPS HAJI WAZIR WASSAN (SEMIS CODE: 415050113) TALUKA KOTDIJI DISTRICT KHAIRPUR ADP NO.293 OF (2017-18)
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	Mr. Noor Muhammad Wassan
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited
12	PEC	


MEMBER


MEMBER


  
 (Abdul Qadir Shaikh)  
 ASSISTANT ENGINEER


CHAIRMAN

  
 (SAJJAN MAL)  
 ASSISTANT ENGINEER

  
 EDUCATION WORKS SUB DIVISION  
 KHAIRPUR

  
 PUBLIC HEALTH ENGINEERING  
 SUB DIVISION KHAIRPUR

  
 (Muhammad Aslam Lashari)  
 EXECUTIVE ENGINEER

  
 EDUCATION WORKS DIVISION  
 KHAIRPUR

# Bid Evaluation Report

- 1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
- 2 Tender Reference No: TC/G-55/ 1525 Dated: 29-12-2017
- 3 Tender Description/Name of work/item: REMAINING WORK OF ADDITION OF C/ROOM, CONSTRUCTION OF LABS: & LIBRARIES IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOL IN SINDH 2008-09 PROGRAMME CONSTRUCTION OF LIBRARY @ GBHS: SONO GOPANG TALUKA KOTDIJI ADP NO.301 OF 2017-18
- 4 Method of Procurement: Single Stage One Envelope Procedure
- 5 Tender Published: (1) Daily Graff Karachi Dated: 04-01-2018, (2) Daily Barkha Karachi Dated:04-01-2018, (3) Daily Awami Awaz Karachi Dated:03-01-2018. (4) Daily Jang Karachi, Dated:-04-01-2018, (5) Daily Dawn Karachi Dated: 04-01-2018
- 6 SPPRA Tender I.D Sr No 36286 Dated:- 18/01/2018
- 7 Total Bid documents Sold; 3 Nos:
- 8 Total Bids Received: 3 Nos:
- 9 Technical Bid Opening date: (if (Provide details in separate form)
- 10 No. of Bid technically qualified (if 1 Nos:
- 11 Bid(s) Rejected: 2 Nos:
- 12 Financial Bid Opening date: 6/2/2018
- 13 Bid Evaluation Report:

S.No	Name of Contractor	Rate of Qouted	Tender Amount	Remarks
1	2	3	4	5
1	Mr Muzamil Hussain Bajwa	Part A (Sch: Items) @ 9.94% Above Part-A (Non Sch: Items) Quoted Rate 12,280 Part B (Schedule Items 0.00% Below Part B (Non Schedule Items) -	1,261,839	Lowest
2	M/s Muhammad Awais Kathio	Part A (Sch: Items) @ 10.50% Above Part-A (Non Sch: Items) Quoted Rate 12,280 Part B (Schedule Items 0.00% Below Part B (Non Schedule Items) -	1,268,204	Higher
3	Mr. Akhtiar Ali Khokhar	Part A (Sch: Items) @ 11.10% Above Part-A (Non Sch: Items) Quoted Rate 12,280 Part B (Schedule Items 0.00% Below Part B (Non Schedule Items) -	1,275,024	Highest

MEMBER

(Abdul Qadir Shaikh)  
ASSISTANT ENGINEER

EDUCATION WORKS SUB DIVISION  
KHAIRPUR

CHAIRMAN

(Muhammad Aslam Lashari)  
EXECUTIVE ENGINEER

EDUCATION WORKS DIVISION  
KHAIRPUR

MEMBER

(SAJJAN MAL)  
ASSISTANT ENGINEER

PUBLIC HEALTH ENGINEERING  
SUB DIVISION KHAIRPUR

**COMPARATIVE STATEMENT / BID EVALUATION REPORT**

Name of Scheme:-

REMAINING WORK OF ADDITION OF C/ROOM, CONSTRUCTION OF LABS: & LIBRARIES IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOL IN SINDH 2008-09  
PROGRAMME CONSTRUCTION OF LIBRARY @ GBHS: SONO GOPANG TALUKA KOTDIJI ADP NO.301 OF 2017-18

NIT Referecne No.

TC/G-55/ 1525 Dated: 29-12-2017

Web Site: [www.pprasindh.gov.pk](http://www.pprasindh.gov.pk) S.No: 36286 dated: 18/01/2018

S.NO-05

Bid Submission Date & Time

6/2/2018 2.0 P.M

Bid Opening Date & Time

Amount of Tender

Rs. 1.360 (M)


Time Completion Period 06 Months

Technical Sanctioned

Estimate Sanctioned by the Superintending Engineer Education Works Circle Sukkur Vide No.SE/EWC-SUK/PB/612 Dated:-21-12-2017 amounting to Rs.1324500/-

Sr. No.	Name of Bidders	As per Bid Evaluation					As per Contract Provision / Technical Sanction							
		Amount of BOQ / Schedule B	Rate Quoted by Contractor		Amount of Premium	SR. Cement	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Carriage	Diff: of SR Cement	Total (9+10+11+12+13-14)	
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	Mr Muzamil Hussain Bajwa													
	Part-A Civil Work (Schedule Items)	1,136,583	9.94%	Above	112,976	-	1,249,559	1,136,583	-	-	118,832	-	-	1,255,415
	Part-A (Non Sch:Items)	12,280	Quoted	Rate	12,280		12,280	12,280						12,280
	Part-B W/S & S/F (Schedule Items)	-	0.00%	Below	-	-	-	-	-	-	-	-	-	-
	Part-B W/S & S/F (Non Sch: Items)	-	0.00%	0.00%	-	-	-	-	-	-	-	-	-	-
	<b>Total</b>	<b>1,148,863</b>					<b>1,261,839</b>							<b>1,267,695</b>
2	M/s Muhammad Awais Kathio													
	Part-A Civil Work(Schedule Items)	1,136,583	10.50%	Above	119,341	-	1,255,924	1,136,583	-	-	118,832	-	-	1,255,415
	Part-A (Non Schedule Items)	12,280	Quoted	Rate	12,280		12,280	12,280						12,280
	Part-B W/S & S/F (Schedule Items)	-	0.00%	Below	-	-	-	-	-	-	-	-	-	-
	Part-B (Non Schedule Items)	-	0.00%	0.00%	-	-	-	-	-	-	-	-	-	-
	<b>Total</b>	<b>1,148,863</b>					<b>1,268,204</b>							<b>1,267,695</b>
3	Mr. Akhtiar Ali Khokhar													
	Part-A Civil Work(Schedule Items)	1,136,583	11.10%	Above	126,161	-	1,262,744	1,136,583	-	-	118,832	-	-	1,255,415
	Part-A(Non Schedule Items)	12,280	Quoted	Rate	12,280		12,280	12,280						12,280
	Part-B W/S & S/F (Schedule Items)	-	0.00%	Below	-	-	-	-	-	-	-	-	-	-
	Part-B(Non Schedule Items)	-	0.00%	0.00%	-	-	-	-	-	-	-	-	-	-
	<b>Total</b>	<b>1,148,863</b>					<b>1,275,024</b>							<b>1,267,695</b>
								0.000		Excess	5,856	Saving		0.46%

MEMBER


  
(Abdul Qadir Shaikh)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB DIVISION  
KHAIRPUR

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER

  
(SAJJAN MAL)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB DIVISION KHAIRPUR

CHAIRMAN

  
(Muhammad Aslam Lashari)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KHAIRPUR

**BIDDERS QUALIFICATION REPORT**  
**OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION**  
**KHAIRPUR**


1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
	Tender Reference No	TC/G-55/ 1525 Dated: 29-12-2017
3	SPPRA Website Serial No:	36286 dated: 18/01/2018
4	Tender Description /Name of Work /Item	REMAINING WORK OF ADDITION OF C/ROOM, CONSTRUCTION OF LABS: & LIBRARIES IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOL IN SINDH 2008-09 PROGRAMME CONSTRUCTION OF LIBRARY @ GBHS: SONO GOPANG TALUKA KOTDIJI ADP NO.301 OF 2017-18
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	Mr Muzamil Hussain Bajwa
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited
12	PEC	

MEMBER

MEMBER




(Abdul Qadir Shaikh)  
ASSISTANT ENGINEER

 EDUCATION WORKS SUB DIVISION  
KHAIRPUR

CHAIRMAN




(Muhammad Aslam Lashari)  
EXECUTIVE ENGINEER

 EDUCATION WORKS DIVISION



(SAJJAN MAL)  
ASSISTANT ENGINEER


 PUBLIC HEALTH ENGINEERING  
SUB DIVISION KHAIRPUR

**BIDDERS QUALIFICATION REPORT**  
**OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION**  
**KHAIRPUR**


1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 1525 Dated: 29-12-2017
3	SPPRA Website Serial No:	36286 dated: 18/01/2018
4	Tender Description /Name of Work /Item	REMAINING WORK OF ADDITION OF C/ROOM, CONSTRUCTION OF LABS: & LIBRARIES IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOL IN SINDH 2008-09 PROGRAMME CONSTRUCTION OF LIBRARY @ GBHS: SONO GOPANG TALUKA KOTDIJI ADP NO.301 OF 2017-18
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Muhammad Awais Kathio
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited
12	PEC	Available

MEMBER

MEMBER

  
 (Abdul Qadir Shaikh)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB DIVISION  
 KHAIRPUR

CHAIRMAN


  
 (Muhammad Aslam Lashari)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KHAIRPUR

  
 (SAJJAN MAL)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB DIVISION KHAIRPUR


**BIDDERS QUALIFICATION REPORT**  
**OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION**  
**KHAIRPUR**

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 1525 Dated: 29-12-2017
3	SPPRA Website Serial No:	36286 dated: 18/01/2018
4	Tender Description /Name of Work /Item	REMAINING WORK OF ADDITION OF C/ROOM, CONSTRUCTION OF LABS: & LIBRARIES IN EXISTING SECONDARY / HIGHER SECONDARY SCHOOL IN SINDH 2008-09 PROGRAMME CONSTRUCTION OF LIBRARY @ GBHS: SONO GOPANG TALUKA KOTDIJI ADP NO.301 OF 2017-18
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	Mr. Akhtiar Ali Khokhar
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited
12	PEC	


MEMBER

  
 (Abdul Qadir Shaikh)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB DIVISION  
 KHAIRPUR

CHAIRMAN

  
 (Muhammad Aslam Lashari)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KHAIRPUR

MEMBER

  
 (SAJJAN MAL)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB DIVISION KHAIRPUR



# Bid Evaluation Report

- 1 Name of Procuring Agency: Executive Engineer Education Works Division Khairpur
- 2 Tender Reference No: TC/G-55/ 1525 Dated: 29-12-2017
- 3 Tender Description/Name of work/item: CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @ GBPS JAMALUDDIN KANASIRO TALUKA KOTDIJI DISTRICT KHAIRPUR (SEMIS CODE 111669797) UNDER COMMUNITY DEVELOPMENT PROGRAMME FOR SDGs
- 4 Method of Procurement: Single Stage One Envelope Procedure
- 5 Tender Published: (1) Daily Graff Karachi Dated: 04-01-2018, (2) Daily Barkha Karachi Dated:04-01-2018, (3) Daily Awami Awaz Karachi Dated:03-01-2018. (4) Daily Jang Karachi, Dated:-04-01-2018, (5) Daily Dawn Karachi Dated: 04-01-2018
- 6 SPPRA Tender I.D Sr No 36286 Dated:- 18/01/2018
- 7 Total Bid documents Sold; 3 Nos:
- 8 Total Bids Received: 3 Nos:
- 9 Technical Bid Opening date: (if *(Provide details in separate form)*)
- 10 No. of Bid technically qualified (if 1 Nos:
- 11 Bid(s) Rejected: 2 Nos:
- 12 Financial Bid Opening date: 6/2/2018
- 13 Bid Evaluation Report:

S.No	Name of Contractor	Rate of Qouted	Tender Amount	Remarks
1	2	3	4	5
1	M/s Ihsan Ali Kanasiro	Part A (Sch: Items) @ 13.14% Above Part-A (Non Sch: Items) Quoted Rate - Part B (Schedule Items 0.30% Below Part B (Non Schedule Items) -	1,323,808	Lowest
2	Mr. Noor Muhammad Wassan	Part A (Sch: Items) @ 13.60% Above Part-A (Non Sch: Items) Quoted Rate - Part B (Schedule Items 0.20% Below Part B (Non Schedule Items) -	1,329,025	Higher
3	Mr. Akhtiar Ali Khokhar	Part A (Sch: Items) @ 13.90% Above Part-A (Non Sch: Items) Quoted Rate - Part B (Schedule Items 0.10% Below Part B (Non Schedule Items) -	1,332,446	Highest

MEMBER



(Abdul Qadir Shaikh)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB DIVISION  
KHAIRPUR

CHAIRMAN



(Muhammad Aslam Lashari)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
KHAIRPUR

MEMBER



(SAJJAN MAL)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
SUB DIVISION KHAIRPUR

**COMPARATIVE STATEMENT / BID EVALUATION REPORT**

Name of Scheme:-

CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @ GBPS JAMALUDDIN KANASIRO TALUKA KOTDIJI DISTRICT KHAIRPUR (SEMIS CODE 111669797) UNDER COMMUNITY DEVELOPMENT PROGRAMME FOR SDGs

NIT Referecne No.

TC/G-55/ 1525 Dated: 29-12-2017

Web Site: www.pprasindh.gov.pk S.No: 36286 dated: 18/01/2018

S.NO-06

Bid Submission Date & Time

6/2/2018 2.0 P.M

Bid Opening Date & Time

Amount of Tender

Rs. 1.380 (M)

Time Completion Period 06 Months

Technical Sanctioned

Estimate Sanctioned by the Superintending Engineer Education Works Circle Sukkur Vide No.SE/EWC-SUK/PB/613 Dated:-21-12-2017 amounting to Rs.1377000/-

As per Bid Evaluation								As per Contract Provision / Technical Sanction						
Sr. No.	Name of Bidders	Amount of BOQ / Schedule B	Rate Quoted by Contractor		Amount of Premium	SR. Cement	Quoted Rate	Total Contract Amount	Cost of Schedule B	Amount of N.S.I	Cost of Carriage	Diff: of SR Cement		Total (9+10+11+12+13-14)
1	2	3	4	5	6	7	8	9	10	11	12	13	14	15
1	M/s Ihsan Ali Kanasiro													
	Part-A Civil Work (Schedule Items)	1,122,374	13.14%	Above	147,480	-	-	1,269,854	1,122,374	-	154,111	-	-	1,276,485
	Part-A (Non Sch:Items)	-	Quoted Rate		-			-	-					-
	Part-B W/S & S/F (Schedule Items)	54,116	0.30%	Below	162	-	-	53,954	54,116	-				54,116
	Part-B W/S & S/F (Non Sch: Items)	-	0.00%	0.00%	-			-	-					-
	<b>Total</b>	<b>1,176,490</b>						<b>1,323,808</b>						<b>1,330,601</b>
2	Mr. Noor Muhammad Wassan													
	Part-A Civil Work(Schedule Items)	1,122,374	13.60%	Above	152,643	-	-	1,275,017	1,122,374	-	154,111	-	-	1,276,485
	Part-A (Non Schedule Items)	-	Quoted Rate		-			-	-					-
	Part-B W/S & S/F(Schedule Items)	54,116	0.20%	Below	108	-	-	54,008	54,116	-				54,116
	Part-B (Non Schedule Items)	-	0.00%	0.00%	-			-	-					-
	<b>Total</b>	<b>1,176,490</b>						<b>1,329,025</b>						<b>1,330,601</b>
3	Mr. Akhtiar Ali Khokhar													
	Part-A Civil Work(Schedule Items)	1,122,374	13.90%	Above	156,010	-	-	1,278,384	1,122,374	-	154,111	-	-	1,276,485
	Part-A(Non Schedule Items)	-	Quoted Rate		-			-	-					-
	Part-B W/S & S/F(Schedule Items)	54,116	0.10%	Below	54	-	-	54,062	54,116	-				54,116
	Part-B(Non Schedule Items)	-	0.00%	0.00%	-			-	-					-
	<b>Total</b>	<b>1,176,490</b>						<b>1,332,446</b>						<b>1,330,601</b>
									0.000		Excess	6,793	Saving	0.51%

MEMBER


  
 (Abdul Qadir Shaikh)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB DIVISION  
 KHAIRPUR

SIGNATURE OF THE PROCUREMENT COMMITTEE

MEMBER

  
 (SAJJAN MAL)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB DIVISION KHAIRPUR

CHAIRMAN

  
 (Muhammad Aslam Lashari)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KHAIRPUR

**BIDDERS QUALIFICATION REPORT**  
**OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION**  
**KHAIRPUR**

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
	Tender Reference No	TC/G-55/ 1525 Dated: 29-12-2017
3	SPPRA Website Serial No:	36286 dated: 18/01/2018
4	Tender Description /Name of Work /Item	CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @ GBPS JAMALUDDIN KANASIRO TALUKA KOTDIJI DISTRICT KHAIRPUR (SEMIS CODE 111669797) UNDER COMMUNITY DEVELOPMENT PROGRAMME FOR SDGs
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	M/s Ihsan Ali Kanasiro
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited
12	PEC	

MEMBER



(Abdul Qadir Shaikh)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB DIVISION  
 KHAIRPUR

MEMBER



(SAJJAN MAL)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB DIVISION KHAIRPUR

CHAIRMAN




(Muhammad Aslam Lashari)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KHAIRPUR


**BIDDERS QUALIFICATION REPORT**  
**OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION**  
**KHAIRPUR**

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 1525 Dated: 29-12-2017
3	SPPRA Website Serial No:	36286 dated: 18/01/2018
4	Tender Description /Name of Work /Item	CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @ GBPS JAMALUDDIN KANASIRO TALUKA KOTDIJI DISTRICT KHAIRPUR (SEMIS CODE 111669797) UNDER COMMUNITY DEVELOPMENT PROGRAMME FOR SDGs
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	Mr. Noor Muhammad Wassan
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited
12	PEC	Available

MEMBER

MEMBER

  
 (Abdul Qadir Shaikh)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB DIVISION  
 KHAIRPUR

CHAIRMAN  
  
 (Muhammad Aslam Lashari)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KHAIRPUR

  
 (SAJJAN MAL)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB DIVISION KHAIRPUR

**BIDDERS QUALIFICATION REPORT**  
**OFFICE OF THE EXECUTIVE ENGINEER EDUCATION WORKS DIVISION**  
**KHAIRPUR**

1	Name of Procuring Agency	Executive Engineer Education Works Division Khairpur
2	Tender Reference No	TC/G-55/ 1525 Dated: 29-12-2017
3	SPPRA Website Serial No:	36286 dated: 18/01/2018
4	Tender Description /Name of Work /Item	CONSTRUCTION OF SHELTERLESS PRIMARY SCHOOL @ GBPS JAMALUDDIN KANASIRO TALUKA KOTDIJI DISTRICT KHAIRPUR (SEMIS CODE 111669797) UNDER COMMUNITY DEVELOPMENT PROGRAMME FOR SDGs
5	Method of Procurement	Single Stage-One Envelope Procedure
6	Name of Firm/ Bidders	Mr. Akhtiar Ali Khokhar
7	N.T.N	Available
8	Sindh Board of Revenue	Registered
9	Funds/Budget	Available
10	05% Earnest Money	Available
11	Tender Fee/ Cost Bidding Documents	Deposited
12	PEC	

MEMBER



(Abdul Qadir Shaikh)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB DIVISION  
 KHAIRPUR

CHAIRMAN



(Muhammad Aslam Lashari)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 KHAIRPUR

MEMBER



(SAJJAN MAL)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB DIVISION KHAIRPUR