



BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2017-2018/1411 Dated: **24-01-2018**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2017-2018/1411 Dated: 24-01-2018 .				
3.	Tender description / Name of work / item:	S/R to Deputy Secretary Flat No.06 at GOR Bath Island Karachi.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 36541 Dated: 01-02-2018.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	06-03-2018				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Ahmed & Co.	Rs.12,32,009/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Lala Enterprises	Rs.12,48,326/-	2 nd			Highest
3.	M/s. Joya Contractor	Rs.12,71,643/-	3 rd			Highest


(NADEEM IFTIKHAR)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(RIAZ ALI BHUTTO)
EXECUTIVE ENGINEER,
Minorities Affairs,
Karachi.


(MUHAMMAD ALI MAKHDOOM)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.


BIDDERS QUALIFICATION REPORT


NIT No. TC/G-55/PBD-I/2017-2018/1411 Dated: **24-01-2018**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2017-2018/1411 Dated: 24-01-2018 .		
3.	Tender description / Name of work / item:	S/R to Deputy Secretary Flat No.06 at GOR Bath Island Karachi.		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Ahmed & Co.	M/s. Lala Enterprises.	M/s. Joya Contractor.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	For electrical work valid license issued from Inspectorate of Electrical License Sindh.	Not required.	Not required.	Not required.
10.	Relevant Experience :	Available.	Available.	Available.
11.	Undertaking on stamp paper that firm is not involved in any litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government Departments.	Available.	Available.	Available.
12.	Affidavit to the effect that firm has not been black listed previously by any executing agency.	Available.	Available.	Available.
13.	List of Machinery & Equipment :	Available.	Available.	Available.
14.	Turnover of at least last three years	Available.	Available.	Available.
15.	Funds / Budget	Available.	Available.	Available.
16.	02% Earnest Money	Available.	Available.	Available.
17.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(NADEEM IFTIKHAR)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(RIAZ ALI BHUTTO)
EXECUTIVE ENGINEER,
Minorities Affairs,
Karachi.


(MUHAMMAD ALI MAKHDOOM)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- S/R to Deputy Secretary Flat No.06 at GOR Bath Island Karachi.

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. M/R to Deputy Secy: Flat No.06 GOR Kyc: T(i)/D.S/2412 Dated: 12/12/2017.


Tender invited vide letter No. TC/G-55/PBD-I/2017-2018/1411 Karachi Dated: 24-01-2018.


Date of Issue: 05-03-2018


Date of Opening: 06-03-2018

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Ahmed & Co.		M/s. Lala Enterprises.		M/s. Joya Contractor.	
Cost of Civil Work	Rs.1,75,256/-	Cost of Civil Work	Rs.1,75,256/-	Cost of Civil Work	Rs.1,75,256/-	Cost of Civil Work	Rs.1,75,256/-
Add 10.00% Above	Rs.17,526/-	Add 10.00% Above	Rs.17,526/-	Add 12.00% Above	Rs.21,031/-	Add 15.00% Above	Rs.26,288/-
Total:	Rs.1,92,782/-	Total:	Rs.1,92,782/-	Total:	Rs.1,96,287/-	Total:	Rs.2,01,544/-
Cost of W/S & S/F Work	Rs.1,16,274/-	Cost of W/S & S/F Work	Rs.1,16,274/-	Cost of W/S & S/F Work	Rs.1,16,274/-	Cost of W/S & S/F Work	Rs.1,16,274/-
Add 15.00% Above	Rs.17,441/-	Add 14.95% Above	Rs.17,383/-	Add 16.00% Above	Rs.18,604/-	Add 17.00% Above	Rs.19,767/-
Total:	Rs.1,33,715/-	Total:	Rs.1,33,657/-	Total:	Rs.1,34,878/-	Total:	Rs.1,36,041/-
Cost of Tile & Wood Work	Rs.3,80,824/-	Cost of Tile & Wood Work	Rs.3,80,824/-	Cost of Tile & Wood Work	Rs.3,80,824/-	Cost of Tile & Wood Work	Rs.3,80,824/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.3,80,824/-	Total:	Rs.3,80,824/-	Total:	Rs.3,80,824/-	Total:	Rs.3,80,824/-
Total Schedule Items:	Rs.7,07,321/-	Total Schedule Items:	Rs.7,07,263/-	Total Schedule Items:	Rs.7,11,989/-	Total Schedule Items:	Rs.7,18,409/-
Cost of Non-Schedule Items:	Rs.5,25,706/-	Cost of Non-Schedule Items:	Rs.5,24,746/-	Cost of Non-Schedule Items:	Rs.5,36,337/-	Cost of Non-Schedule Items:	Rs.5,53,234/-
Grand Total:	Rs.12,33,027/-	Grand Total:	Rs.12,32,009/-	Grand Total:	Rs.12,48,326/-	Grand Total:	Rs.12,71,643/-
Say:	Rs.12,33,000/-						

The Rate Quoted by **M/s. Ahmed & Co.**, Government Contractor, Cost of Civil Work Schedule Items, **Add 10.00% Above**, Cost of W/S & S/F Work, **Add 14.95% Above**, Cost of Tile & Wood Work Schedule Items @, **At Par**, Total Schedule Rate, **Rs.7,07,263/-** & Non Schedule Items, **Rs.5,24,746/-** and Grand Total **Rs.12,32,009/-** found lowest, hence recommended for favour of necessary approval.


(NADEEM IFTIKHAR)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.



(RIAZ ALI BHUTTO)
EXECUTIVE ENGINEER,
Minorities Affairs,
Karachi.


(MUHAMMAD ALI MAKHDOOM)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.


BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2017-2018/1411 Dated: **24-01-2018**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2017-2018/1411 Dated: 24-01-2018 .				
3.	Tender description / Name of work / item:	S/R to Secretary Bungalow No.14, at GOR Bath Island Karachi.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 36541 Dated: 01-02-2018.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	06-03-2018				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Origin Construction Company	Rs.23,07,876/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Joya Contractor	Rs.23,24,482/-	2 nd			Highest
3.	M/s. Lala Enterprises	Rs.23,58,610/-	3 rd			Highest


(NADEEM IFTIKHAR)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(RIAZ ALI BHUTTO)
EXECUTIVE ENGINEER,
Minorities Affairs,
Karachi.


(MUHAMMAD ALI MAKHDOOM)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2017-2018/1411 Dated: **24-01-2018**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2017-2018/1411 Dated: 24-01-2018 .		
3.	Tender description / Name of work / item:	S/R to Secretary Bungalow No.14, at GOR Bath Island Karachi.		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Origin Construction Company.	M/s. Joya Contractor.	M/s. Lala Enterprises.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	For electrical work valid license issued from Inspectorate of Electrical License Sindh.	Not required.	Not required.	Not required.
10.	Relevant Experience :	Available.	Available.	Available.
11.	Undertaking on stamp paper that firm is not involved in any litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government Departments.	Available.	Available.	Available.
12.	Affidavit to the effect that firm has not been black listed previously by any executing agency.	Available.	Available.	Available.
13.	List of Machinery & Equipment :	Available.	Available.	Available.
14.	Turnover of at least last three years	Available.	Available.	Available.
15.	Funds / Budget	Available.	Available.	Available.
16.	02% Earnest Money	Available.	Available.	Available.
17.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(NADEEM IFTIKHAR)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(RIAZ ALI BHUTTO)

EXECUTIVE ENGINEER,
Minorities Affairs,
Karachi.


(MUHAMMAD ALI MAKHDOOM)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- S/R to Secretary Bungalow No.14, at GOR Bath Island Karachi.

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. S/R to Secy: B'low No.14 GOR Kyc: T(i)/D.S/2599 Dated: 19/01/2018.


Tender invited vide letter No. TC/G-55/PBD-I/2017-2018/1411 Karachi Dated: 24-01-2018.


Date of Issue: 05-03-2018


Date of Opening: 06-03-2018

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Origin Construction Company.		M/s. Joya Contractor.		M/s. Lala Enterprises.	
Cost of Civil Work (Part-A)	Rs.18,045/-	Cost of Civil Work (Part-A)	Rs.18,045/-	Cost of Civil Work (Part-A)	Rs.18,045/-	Cost of Civil Work (Part-A)	Rs.18,045/-
Add 10.00% Above	Rs.1,804/-	Add 9.95% Above	Rs.1,795/-	Add 12.00% Above	Rs.2,165/-	Add 14.00% Above	Rs.2,526/-
Total:	Rs.19,850/-	Total:	Rs.19,840/-	Total:	Rs.20,210/-	Total:	Rs.20,571/-
Cost of Civil Work (Part-B)	Rs.13,19,425/-	Cost of Civil Work (Part-B)	Rs.13,19,425/-	Cost of Civil Work (Part-B)	Rs.13,19,425/-	Cost of Civil Work (Part-B)	Rs.13,19,425/-
At Par	Rs.---	At Par	Rs.---	At Par	Rs.---	At Par	Rs.---
Total:	Rs.13,19,425/-	Total:	Rs.13,19,425/-	Total:	Rs.13,19,425/-	Total:	Rs.13,19,425/-
Cost of W/S & S/F Work	Rs.51,585/-	Cost of W/S & S/F Work	Rs.51,585/-	Cost of W/S & S/F Work	Rs.51,585/-	Cost of W/S & S/F Work	Rs.51,585/-
Add 15.00% Above	Rs.7,737/-	Add 14.90% Above	Rs.7,686/-	Add 16.00% Above	Rs.8,254/-	Add 18.00% Above	Rs.9,285/-
Total:	Rs.59,322/-	Total:	Rs.59,271/-	Total:	Rs.59,839/-	Total:	Rs.60,870/-
Total Schedule Items:	Rs.13,98,597/-	Total Schedule Items:	Rs.13,98,536/-	Total Schedule Items:	Rs.13,99,474/-	Total Schedule Items:	Rs.14,00,866/-
Cost of Non-Schedule Items:	Rs.9,09,740/-	Cost of Non-Schedule Items:	Rs.9,09,340/-	Cost of Non-Schedule Items:	Rs.9,25,008/-	Cost of Non-Schedule Items:	Rs.9,57,744/-
Grand Total:	Rs.23,08,337/-	Grand Total:	Rs.23,07,876/-	Grand Total:	Rs.23,24,482/-	Grand Total:	Rs.23,58,610/-
Say:	Rs.23,08,300/-						

The Rate Quoted by **M/s. Origin Construction Company**, Government Contractor, Cost of Civil Work Schedule Items (Part-A), Add 9.95% Above, Cost of Civil Work Schedule Items (Part-B) @, At Par, Cost of W/S & S/F Work Schedule Items, Add 14.90% Above, Total Schedule Rate, Rs.13,98,536/- & Non Schedule Items, Rs.9,09,340/- and Grand Total Rs.23,07,876/- found lowest, hence recommended for favour of necessary approval.


(NADEEM IFTIKHAR)
 DIVISIONAL ACCOUNTS OFFICER,
 Provincial Buildings Division No.I,
 Karachi.



(RIAZ ALI BHUTTO)
 EXECUTIVE ENGINEER,
 Minorities Affairs,
 Karachi.



(MUHAMMAD ALI MAKHDOOM)
 EXECUTIVE ENGINEER,
 Provincial Buildings Division No.I,
 Karachi.


BID EVALUATION REPORT

NIT No. TC/G-55/PBD-I/2017-2018/1411 Dated: **24-01-2018**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Provincial Buildings Division No. I, Karachi.				
2.	Tender Reference No.	No. TC/G-55/PBD-I/2017-2018/1411 Dated: 24-01-2018 .				
3.	Tender description / Name of work / item:	S/R to Deputy Secretary Flat No.48 GOR Bath Island Karachi.				
4.	Method of Procurement:	Single stage – one envelope procedure.				
5.	Tender Published:	SPPRA Sr. No. 36541 Dated: 01-02-2018.				
6.	Total Bid documents Sold:	(03)				
7.	Total Bids Received:	(03)				
8.	Technical Bid Opening date: (if applicable) (Provide details in separate form)	Not applicable				
9.	No. of Bid technically qualified (if applicable):	Not applicable				
10.	Bid (s) Rejected:	NIL				
11.	Financial Bid Opening date	06-03-2018				
12.	Bid Evaluation Report:					
Sr. No.	Name of Firm or Bidder	Cost offered by the bidder	Ranking in terms of cost	Comparison with Estimated cost	Reasons for acceptance / rejection	Remarks.
1	2	3	4	5	6	7
1.	M/s. Joya Contractor	Rs.11,88,786/-	1 st lowest	Within Estimated cost	1 st Lowest	Accepted
2.	M/s. Lala Enterprises	Rs.12,72,636/-	2 nd			Highest
3.	M/s. Haroon Electric Works	Rs.13,82,161/-	3 rd			Highest


(NADEEM IFTIKHAR)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.



(RIAZ ALI BHUTTO)
EXECUTIVE ENGINEER,
Minorities Affairs,
Karachi.


(MUHAMMAD ALI MAKHDOOM)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

BIDDERS QUALIFICATION REPORT

NIT No. TC/G-55/PBD-I/2017-2018/1411 Dated: **24-01-2018**
Provincial Buildings Division No.I, Karachi

1.	Name of Procuring Agency:	Executive Engineer, Provincial Buildings Division No. I, Karachi.		
2.	Tender Reference No.	No. TC/G-55/PBD-I/2017-2018/1411 Dated: 24-01-2018 .		
3.	Tender description / Name of work / item:	S/R to Deputy Secretary Flat No.48 GOR Bath Island Karachi.		
4.	Method of Procurement:	Single stage – one envelope procedure.		
5.	Name of Firm / Bidder:	M/s. Joya Contractor.	M/s. Lala Enterprises.	M/s. Haroon Electric Works.
6.	N.T.N:	Available.	Available.	Available.
7.	Registration with P.E.C	Not required.	Not required.	Not required.
8.	Sindh Board of Revenue	Registered.	Registered.	Registered.
9.	For electrical work valid license issued from Inspectorate of Electrical License Sindh.	Not required.	Not required.	Not required.
10.	Relevant Experience :	Available.	Available.	Available.
11.	Undertaking on stamp paper that firm is not involved in any litigation, Departmental rift, abandoned or unnecessary delay in completion of any work in the Government Departments.	Available.	Available.	Available.
12.	Affidavit to the effect that firm has not been black listed previously by any executing agency.	Available.	Available.	Available.
13.	List of Machinery & Equipment :	Available.	Available.	Available.
14.	Turnover of at least last three years	Available.	Available.	Available.
15.	Funds / Budget	Available.	Available.	Available.
16.	02% Earnest Money	Available.	Available.	Available.
17.	Tender Fee / Cost of Bidding Document	Deposited.	Deposited.	Deposited.


(NADEEM IFTIKHAR)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(RIAZ ALI BHUTTO)

EXECUTIVE ENGINEER,
Minorities Affairs,
Karachi.


(MUHAMMAD ALI MAKHDOOM)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.

COMPARATIVE STATEMENT

Name of Work:- S/R to Deputy Secretary Flat No.48 GOR Bath Island Karachi.

Estimate Sanctioned by the Chief Engineer, Buildings Department, Government of Sindh, Hyderabad vide letter No. S/R to Deputy Secy: Flat No.48 GOR Kyc: T(i)/D.S/2442 Dated: 25/01/2018.


Tender invited vide letter No. TC/G-55/PBD-I/2017-2018/1411 Karachi Dated: 24-01-2018.


Date of Issue: 05-03-2018


Date of Opening: 06-03-2018

As per Sanctioned Estimate		Rate Quoted by the Bidders/Contractors.					
Description of Items.	Amount	M/s. Joya Contractor.		M/s. Lala Enterprises.		M/s. Haroon Electric Works.	
Cost of Civil Work (Part-A)	Rs.1,20,919/-	Cost of Civil Work (Part-A)	Rs.1,20,919/-	Cost of Civil Work (Part-A)	Rs.1,20,919/-	Cost of Civil Work (Part-A)	Rs.1,20,919/-
Add 10.00% Above	Rs.12,091/-	Add 10.00% Above	Rs.12,091/-	Add 11.00% Above	Rs.13,301/-	Add 16.00% Above	Rs.19,347/-
Total:	Rs.1,33,010/-	Total:	Rs.1,33,010/-	Total:	Rs.1,34,220/-	Total:	Rs.1,40,266/-
Cost of W/S & S/F Work	Rs.34,399/-	Cost of W/S & S/F Work	Rs.34,399/-	Cost of W/S & S/F Work	Rs.34,399/-	Cost of W/S & S/F Work	Rs.34,399/-
Add 15.00% Above	Rs.5,160/-	Add 14.50% Above	Rs.4,988/-	Add 12.00% Above	Rs.4,128/-	Add 18.00% Above	Rs.6,192/-
Total:	Rs.39,559/-	Total:	Rs.39,387/-	Total:	Rs.38,527/-	Total:	Rs.40,591/-
Cost of Civil Work (Part-B)	Rs.5,36,669/-	Cost of Civil Work (Part-B)	Rs.5,36,669/-	Cost of Civil Work (Part-B)	Rs.5,36,669/-	Cost of Civil Work (Part-B)	Rs.5,36,669/-
Add 10.00% Above	Rs.53,667/-	Add 9.80% Above	Rs.52,593/-	Add 13.00% Above	Rs.69,767/-	Add 15.00% Above	Rs.80,500/-
Total:	Rs.5,90,335/-	Total:	Rs.5,89,261/-	Total:	Rs.6,06,435/-	Total:	Rs.6,17,168/-
Total Schedule Items:	Rs.7,62,904/-	Total Schedule Items:	Rs.7,61,658/-	Total Schedule Items:	Rs.7,79,182/-	Total Schedule Items:	Rs.7,98,025/-
Cost of Non-Schedule Items:	Rs.4,90,959/-	Cost of Non-Schedule Items:	Rs.4,27,128/-	Cost of Non-Schedule Items:	Rs.4,93,454/-	Cost of Non-Schedule Items:	Rs.5,84,136/-
Grand Total:	Rs.12,53,863/-	Grand Total:	Rs.11,88,786/-	Grand Total:	Rs.12,72,636/-	Grand Total:	Rs.13,82,161/-
Say:	Rs.12,53,900/-						

The Rate Quoted by M/s. Joya Contractor, Government Contractor, Cost of Civil Work Schedule Items (Part-A), Add 10.00% Above, Cost of W/S & S/F Work Schedule Items, Add 14.50% Above, Cost of Civil Work Schedule Items (Part-B), Add 9.80% Above, Total Schedule Rate, Rs.7,61,658/- & Non Schedule Items, Rs.4,27,128/- and Grand Total Rs.11,88,786/- found lowest, hence recommended for favour of necessary approval.


(NAHEEM IFTIKHAR)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.


(RIAZ ALI BHUTTO)
EXECUTIVE ENGINEER,
Minorities Affairs,
Karachi.


(MUHAMMAD ALI MAKHDOOM)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.I, KARACHI

BARRACK NO.18, BLOCK 4-A, SINDH SECRETARIAT SADDAR KARACHI PH:021-99203183

This office NIT No.TC/G-55/PBD-I/1411

Dated: 24-01-2018

SUBJECT: - ATTENDANCE SHEET.

Date of opening 06-03-2018

S. No	Name of Firm	Signature
1	M/S. Lala Enterprises	
2	M/S. Haroon Electric Works	
3	M/S. Joya Contractor	
4	M/S. Origin Construction Company	
5	M/S. Ahmed & Co.	

(NADEEM IFTIKHAR)
DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.I,
Karachi.

(RIAZ ALI BHUTTO)
EXECUTIVE ENGINEER,
Minorities Affairs,
Karachi.

(MUHAMMAD ALI MAKHDOOM)
EXECUTIVE ENGINEER,
Provincial Buildings Division No.I,
Karachi.



OFFICE OF THE EXECUTIVE ENGINEER PROVINCIAL BUILDINGS DIVISION NO.I, KARACHI

BARRACK NO.18, BLOCK 4-A, SINDH SECRETARIAT SADDAR KARACHI PH:021-99203183

No.TC/G-55/PBD-I/1722

Dated: 06-03-2018

SUBJECT: - PROCUREMENT COMMITTEE MEETING HELD ON 06-03-2018.

A meeting of the procurement committee was held in the office of Executive Engineer, Provincial Buildings Division No.I, Karachi under the chairmanship of Executive Engineer.

2. The below mentioned member of committee attended the meeting to discuss the bids invited for the procurement of works vide Executive Engineer, Provincial Buildings Division No.I, Karachi letter No. TC/G-55/PBD-I/1411 Dated: 24-01-2018 and subsequently hoisted on the website of Sindh Public Procurement Regularity Authority and Information Technology Department Government of Sindh.

Following attend the meeting:

1. Mr. Nadeem Iftikhar
Divisional Accounts Officer
Provincial Buildings Division No.I,
Karachi. Member
2. Mr. Riaz Ali Bhutto
Executive Engineer,
Minorities Affairs,
Karachi. Member

3. During the course of meeting following discussion were made by the committee.

- i. The tender received on dated: 06-03-2018 at 2:00 PM were opened before the procurement committee in presence of representatives of participants.
- ii. The methods for bidding documents observed as single envelope.
- iii. The tender was opened on 06-03-2018 before the tender opening Committee.

4. The committee was informed that 5 No's bidders have purchased the bidding documents up to Dated: 05-03-2018 and 5 No's have responded the bids and received today up to 3:00 PM in the office of Executive Engineer, Provincial Buildings Division No.I, Karachi.

5. During the opening of tender received, following status was found.

Sr. No.	Name of Firms	Raking in Term of Cost	Remarks
1.	(i) M/s. Ahmed & Co.	1 st Lowest	Accepted
	(ii) M/s. Lala Enterprises	2 nd	Highest Rejected
	(iii) M/s. Joya Contractor	3 rd	Highest Rejected
2.	(i) M/s. Origin Construction Company	1 st Lowest	Accepted
	(ii) M/s. Joya Contractor	2 nd	Highest Rejected
	(iii) M/s. Lala Enterprises	3 rd	Highest Rejected
3.	(i) M/s. Joya Contractor	1 st Lowest	Accepted
	(ii) M/s. Lala Enterprises	2 nd	Highest Rejected
	(iii) M/s. Haroon Electric Works	3 rd	Highest Rejected


6. The committee thoroughly scrutinized each case / tender document, by comparing arithmetically and financially with sanctioned estimates / bill of quantities and criteria for eligibility and minimum qualification as per bidding documents.

7. **Recommendation**

After due deliberation / scrutiny of each tender document by the committee, it was recommended that lowest evaluated responsive bidder may be awarded the respective tender.

8. **Decision**

In view of Para No.7 of this report it is decided that tenders are being awarded to above mentioned lowest responsive bidders accordingly.



(NADEEM IFTIKHAR)

DIVISIONAL ACCOUNTS OFFICER,
Provincial Buildings Division No.1,
Karachi.



(RIAZ ALI BHUTTO)

EXECUTIVE ENGINEER,
Minorities Affairs,
Karachi.



(MUHAMMAD ALI MAKHDOOM)

EXECUTIVE ENGINEER,
Provincial Buildings Division No.1,
Karachi.