MUNICIPAL    COMMITTEE    BADIN.
COMPARATIVE   STATEMENT.
Name of Work:-
1/Repair of Water Supply Pucca Road.
NIT No: MC/BDN/ Engg: / 22 / of 2016, Dated: 28.03.2016 

Date of issue  03.05.2016       
Date of Opening  04.05.2016 
	S.#
	Name of Bidders
	AS PER PROVISION TECHNICAL SANCTION
	RATE QUOTED BY THE CONTRACTOR

	
	
	Amount of S.B BOQ


	Deduct Bitumen Difference


	Cartage/

Contingency


	Contractor profit on S. Material


	Cost of ceilings in Below


	Total


	Amount of S.B BOQ


	Amount of Non Schedule Item
	Rate Quoted by the Contractor
	Amount Quoted by the Contractor
	Total of Bid (Column 9+10-12

	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11
	12
	13

	1
	M/S Lala Ghulam Rasool
	1065743
	58290
	-
	-
	21315
	986138
	1065743
	-
	3.10%
	33038

58290

91328
	974414

	2
	Kashif Ali Khaskheli
	1065743
	58290
	-
	-
	21315
	986138
	1065743
	-
	2.90%
	30906

58290

89196
	976546

	3
	Ghulam Rasool Khaskheli
	1065743
	58290
	-
	-
	21315
	986138
	1065743
	-
	2.50%
	26643

58290

84933
	980809










Tender /Bidder Cost Rs. 974414/-
The lowest Tender percentage in favour of 


Less(-) Estimate Cost:    1000000/-

M/S Lala Ghulam Rasool found lowest being    2.62 %  below on

         _________

Estimate Cost.







Diff:

   25586/-


=   2.62%  Below on Estimate.

Municipal Engineer
                  

        Town Engineer
                 

        Chief Municipal Officer
Member Procurement Committee         


   Town Committee  SF Rahu        

 Chairman Procurement Committee




       




 Member Procurement Committee
MUNICIPAL    COMMITTEE    BADIN.

COMPARATIVE   STATEMENT.
Name of Work:-
2/ Repair of Road Kazia Wah Bridge to Shabir Medical Center.
NIT No: MC/BDN/ Engg: / 22 / of 2016, Dated: 28.03.2016 

Date of issue  03.05.2016       
Date of Opening  04.05.2016 

	S.#
	Name of Bidders
	AS PER PROVISION TECHNICAL SANCTION
	RATE QUOTED BY THE CONTRACTOR

	
	
	Amount of S.B BOQ


	Deduct Bitumen Difference


	Cartage/

Contingency


	Contractor profit on S. Material


	Cost of ceilings in Below


	Total


	Amount of S.B BOQ


	Amount of Non Schedule Item
	Rate Quoted by the Contractor
	Amount Quoted by the Contractor
	Total of Bid (Column 9+10-12

	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11
	12
	13

	1
	M/S Harish & Co
	8100000
	441594
	-
	-
	162000
	7496406
	8100000
	-
	2.60% (B)
	210600
441594

652194
	7447806

	2
	M/S Vajai & Sons
	8100000
	441594
	-
	-
	162000
	7496406
	8100000
	-
	2.30% (B)
	186300
441594

627894
	7472106

	3
	M/S Qambar Khan 
	8100000
	441594
	-
	-
	162000
	7496406
	8100000
	-
	2.25% (B)
	182250
441594

643844
	7476156










Tender /Bidder Cost Rs. 7447806/-
The lowest Tender percentage in favour of 


Less(-) Estimate Cost:    7400000/-

M/S Harish & Co found lowest being    0.64 %  Below on



 _______

Estimate Cost.







Diff:

     47806/-

=      0.64 %  Below on Estimate.

Municipal Engineer
                  

        Town Engineer
                 

        Chief Municipal Officer
Member Procurement Committee         


   Town Committee  SF Rahu        

 Chairman Procurement Committee




       




 Member Procurement Committee
MUNICIPAL    COMMITTEE    BADIN.

COMPARATIVE   STATEMENT.
Name of Work:-
3/ Repair of Road Hyderabad by pass Road to GPS Itfaque.
NIT No: MC/BDN/ Engg: / 22 / of 2016, Dated: 28.03.2016 

Date of issue 03.05.2016       
Date of Opening 04.05.2016 

	S.#
	Name of Bidders
	AS PER PROVISION TECHNICAL SANCTION
	RATE QUOTED BY THE CONTRACTOR

	
	
	Amount of S.B BOQ


	Deduct Bitumen Difference


	Cartage/

Contingency


	Contractor profit on S. Material


	Cost of ceilings in Below


	Total


	Amount of S.B BOQ


	Amount of Non Schedule Item
	Rate Quoted by the Contractor
	Amount Quoted by the Contractor
	Total of Bid (Column 9+10-12

	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11
	12
	13

	1
	M/S Lala Ghulam Rasool
	1976000
	105983
	-
	-
	39520
	1830497
	1976000
	-
	2.50% (B)
	49400
105983

155383
	1820617

	2
	Kashif Ali Khaskheli
	1976000
	105983
	-
	-
	39520
	1830497
	1976000
	-
	2.25% (B)
	44460
105983

150443
	1825557

	3
	M/S Qambar Khan
	1976000
	105983
	-
	-
	39520
	1830497
	1976000
	-
	2.00% (B)
	39520
105983

145503
	1830497










Tender /Bidder Cost Rs. 1820617/- 

The lowest Tender percentage in favour of 


Less(-) Estimate Cost:    1800000/-

M/S Lala Ghulam Rasool found lowest being    1.13 % Above on



_________

Estimate Cost.







Diff:

  20617/-
=    1.13%  Above on Estimate.

Municipal Engineer
                  

        Town Engineer
                 

        Chief Municipal Officer
Member Procurement Committee         


   Town Committee  SF Rahu        

 Chairman Procurement Committee




       




 Member Procurement Committee
MUNICIPAL    COMMITTEE    BADIN.

COMPARATIVE   STATEMENT.
Name of Work:-
4/ Repair/Construction of the Surface Drain at different wards in Badin City.

NIT No: MC/BDN/ Engg: / 22 / of 2016, Dated: 28.03.2016 

Date of issue 03.05.2016       
Date of Opening 04.05.2016
	S.#
	Name of Bidders
	AS PER PROVISION TECHNICAL SANCTION
	RATE QUOTED BY THE CONTRACTOR

	
	
	Amount of S.B BOQ


	Deduct Bitumen Difference


	Cartage/

Contingency


	Contractor profit on S.Material


	Cost of ceilings in 10% above


	Total


	Amount of S.B BOQ


	Amount of Non Schedule Item
	Rate Quoted by the Contractor
	Amount Quoted by the Contractor
	Total of Bid (Column 9+10-12

	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11
	12
	13

	1
	M/S Qureshi Traders
	374488
	-
	801513
	-
	454640/
	5001041
	3744888
	-
	34% ``
	1273259/-
	5018139/-

	2
	M/S Zulifquar Ali Bhatti
	374488
	-
	801513
	-
	454640/
	5001041
	3744888
	-
	36%
	1348159/-
	5093047/-

	3
	Mohammad Ishaque
	374488
	-
	801513
	-
	454640/
	5001041
	3744888
	-
	39%
	1460506/-
	5205394/-










Tender /Bidder Cost Rs. 5018139/-
The lowest Tender percentage in favour of 


Less(-) Estimate Cost:    5000000/-

M/S  Qureshi Traders found lowest being      0.36  % above on



_________

Estimate Cost.







Diff:

  18139











_________


=       0.36 % Above on Estimate.

Municipal Engineer
                  

        Town Engineer
                 

        Chief Municipal Officer
Member Procurement Committee         


   Town Committee  SF Rahu        

 Chairman Procurement Committee




       




 Member Procurement Committee
MUNICIPAL    COMMITTEE    BADIN.

COMPARATIVE   STATEMENT.
Name of Work:-
5/ Street Light in Badin City.

NIT No: MC/BDN/ Engg: / 22 / of 2016, Dated: 28.03.2016 

Date of issue 03.05.2016       
Date of Opening 04.05.2016
	S.#
	Name of Bidders
	AS PER PROVISION TECHNICAL SANCTION
	RATE QUOTED BY THE CONTRACTOR

	
	
	Amount of S.B BOQ


	Deduct Bitumen Difference


	Cartage/

Contingency


	Contractor profit on S.Material


	Cost of ceilings in 10% above


	Total


	Amount of S.B BOQ


	Amount of Non Schedule Item
	Rate Quoted by the Contractor
	Amount Quoted by the Contractor
	Total of Bid (Column 9+10-12

	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11
	12
	13

	1
	Mukhtiar Ali
	4999815
	-
	-
	-
	-
	4999815
	4999815
	-
	At Para
	-
	4999815/-

	2
	M/S Qureshi Traders
	4999815
	-
	-
	-
	-
	4999815
	4999815
	-
	1.50
	74997/-
	5074812/-

	3
	Imtiaz Ali Memon
	4999815
	-
	-
	-
	-
	4999815
	4999815
	-
	2
	999996/-
	5099811/-










Tender /Bidder Cost Rs. 4999815/-
The lowest Tender percentage in favour of 


Less(-) Estimate Cost:    5000000/-

M/S  Mukhtiar Ali found lowest being        % above on



              _________

Estimate Cost.







Diff:

  (-) 185/-











_________


=        % Above on Estimate.

Municipal Engineer
                  

        Town Engineer
                 

        Chief Municipal Officer
Member Procurement Committee         


   Town Committee  SF Rahu        

 Chairman Procurement Committee




       




 Member Procurement Committee
MUNICIPAL    COMMITTEE    BADIN.

COMPARATIVE   STATEMENT.
Name of Work:-
6/ Construction of CC Street in Village Molvi Hussain Soomro Ward No:4 Badin.
NIT No: MC/BDN/ Engg: / 22 / of 2016, Dated: 28.03.2016 

Date of issue 03.05.2016       
Date of Opening 04.05.2016
	S.#
	Name of Bidders
	AS PER PROVISION TECHNICAL SANCTION
	RATE QUOTED BY THE CONTRACTOR

	
	
	Amount of S.B BOQ


	Deduct Bitumen Difference


	Cartage/

Contingency


	Contractor profit on S.Material


	Cost of ceilings in 10% above


	Total


	Amount of S.B BOQ


	Amount of Non Schedule Item
	Rate Quoted by the Contractor
	Amount Quoted by the Contractor
	Total of Bid (Column 9+12

	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11
	12
	13

	1
	Abdul Salam
	1090609
	-
	390862
	-
	-
	1500000
	1090906
	-
	38% Above
	414431
	1505040

	2
	Mohammad Juman
	1090609
	-
	390862
	-
	-
	1500000
	1090906
	-
	40% Above
	436243
	1526852

	3
	Javed Ali
	1090609
	-
	390862
	-
	-
	1500000
	1090906
	-
	41% Above
	447149
	1025242










Tender /Bidder Cost Rs. 1505040/-
The lowest Tender percentage in favour of 


Less(-) Estimate Cost:    1500000/-

Abdul Salam found lowest being   0.33 % above on



           _________

Estimate Cost.







Diff:

     5040/-


=       0.33 % Above on Estimate.

Municipal Engineer
                  

        Town Engineer
                 

        Chief Municipal Officer
  Member Procurement Committee         


   Town Committee  SF Rahu        

 Chairman Procurement Committee




       




 Member Procurement Committee
MUNICIPAL    COMMITTEE    BADIN.

COMPARATIVE   STATEMENT.
Name of Work:-
7/ Construction of Surface Drain at Golarchi Road from Marvi  Girls Collage Road to Shah Nawaz Chowk.
NIT No: MC/BDN/ Engg: / 22 / of 2016, Dated: 28.03.2016 

Date of issue 03.05.2016       
Date of Opening 04.05.2016
	S.#
	Name of Bidders
	AS PER PROVISION TECHNICAL SANCTION
	RATE QUOTED BY THE CONTRACTOR

	
	
	Amount of S.B BOQ


	Deduct Bitumen Difference


	Cartage/

Contingency


	Contractor profit on S.Material


	Cost of ceilings in 10% above


	Total


	Amount of S.B BOQ


	Amount of Non Schedule Item
	Rate Quoted by the Contractor
	Amount Quoted by the Contractor
	Total of Bid (Column 9+10-12

	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11
	12
	13

	1
	M/S Zulifquar Ali Bhatti
	3528747
2132421
	
	638774
213242
	
	
	4167521
2345663
	3528747
2132421
	-
	18.10%
10.49%
	638703
223690
	4167450
2356111

	2
	M/S Qureshi Traders
	3528747

2132421
	
	638774

213242
	
	
	4167521

2345663
	3528747

2132421
	-
	20.0%
11.50%
	703749
245228
	4234 196
2377649/-

	3
	Imtiaz Ali Memon
	3528747

2132421
	
	638774

213242
	
	
	4167521

2345663
	3528747

2132421
	-
	22.0%
12.50 %                
	776324/-
266552/-      
	4305071/-
2398973/-










Tender /Bidder Cost Rs. 6523561/-
The lowest Tender percentage in favour of 


Less(-) Estimate Cost:    6500000/-

M/S Zulifquar Ali found lowest being     0.36   % above on



_________

Estimate Cost.







Diff:

  23561/-











_________


0.36  =        % Above on Estimate.

Municipal Engineer
                  

        Town Engineer
                 

        Chief Municipal Officer
  Member Procurement Committee         


   Town Committee  SF Rahu        

 Chairman Procurement Committee




       




 Member Procurement Committee
MUNICIPAL    COMMITTEE    BADIN.

COMPARATIVE   STATEMENT.
Name of Work:-
8/ Construction of Surface Drain from Khoski Road to  Drainage Scheme.
NIT No: MC/BDN/ Engg: / 22 / of 2016, Dated: 28.03.2016 

Date of issue 03.05.2016       
Date of Opening 04.05.2016
	S.#
	Name of Bidders
	AS PER PROVISION TECHNICAL SANCTION
	RATE QUOTED BY THE CONTRACTOR

	
	
	Amount of S.B BOQ


	Deduct Bitumen Difference


	Cartage/

Contingency


	Contractor profit on S.Material


	Cost of ceilings in 10% above


	Total


	Amount of S.B BOQ


	Amount of Non Schedule Item
	Rate Quoted by the Contractor
	Amount Quoted by the Contractor
	Total of Bid (Column 9+10-12

	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11
	12
	13

	1
	Aneel 
	5813910/
	-
	691246/-
	10%
	-
	-
	5813916/-
	-
	15.50
	901156
	6715072

	2
	Bashir Ahmed & Sons Co
	5813910/
	-
	691246/-
	10%
	-
	-
	5813916/-
	-
	17
	988365
	6802281

	3
	M/S Zulifquar Ali Bhatti
	5813910/
	-
	691246/-
	10%
	-
	-
	5813916/-
	
	18
	1046504
	6860420










Tender /Bidder Cost Rs. 6715072/-
The lowest Tender percentage in favour of 


Less(-) Estimate Cost:    6778000/-

M/S  Aneel found lowest being  0.93 %  below on



           _________

Estimate Cost.







Diff:

  62928/-


=   0.93  %  Below on Estimate.

Municipal Engineer
                  

        Town Engineer
                 

        Chief Municipal Officer
  Member Procurement Committee         


   Town Committee  SF Rahu        

 Chairman Procurement Committee




       




 Member Procurement Committee
MUNICIPAL    COMMITTEE    BADIN.

COMPARATIVE   STATEMENT.
Name of Work:-
9/ Beautification of the Roads of City Badin.
NIT No: MC/BDN/ Engg: / 22 / of 2016, Dated: 28.03.2016 

Date of issue 03.05.2016       
Date of Opening 04.05.2016
	S.#
	Name of Bidders
	AS PER PROVISION TECHNICAL SANCTION
	RATE QUOTED BY THE CONTRACTOR

	
	
	Amount of S.B BOQ


	Deduct Bitumen Difference


	Cartage/

Contingency


	Contractor profit on S.Material


	Cost of ceilings in 10% above


	Total


	Amount of S.B BOQ


	Amount of Non Schedule Item
	Rate Quoted by the Contractor
	Amount Quoted by the Contractor
	Total of Bid (Column 9+10-12

	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11
	12
	13

	1
	M/S Qambar Khan
	1509375
3088322

465000
	-
	515564/-
24707/-

    -
	-
	-
617664

-
	2024939/
2495364

465000
	1509375/-
3088322/-

465000/-
	465000
	34.15 (A)
20.25 (B)
At par (A)
	515451/-
625385/-

-
	2024826/-
249364/-

465000/-

	2
	Abdul Samad
	1509375

3088322

465000
	-
	515564/-

24707/-

    -
	-
	-
617664

-
	2024939/

2495364

465000
	1509375/-

3088322/-

465000
	465000
	35    (A)
19.0 (B)
2      (A)
	528281/-
518838/-

9300
	2037656/-
2989496/-

474300/-

	3
	M/S Harish & Co
	1509375

3088322

465000
	-
	515564/-

24707/-

    -
	-
	-
617664

-
	2024939/

2495364

465000
	1509375/-

3088322/-
465000/-
	465000
	37    (A)
18.0 (B)
3      (A)
	558468/-
568251/-

13950/-
	6067843/-
3038909/-

478950/-


Tender /Bidder Cost Rs. 5460792/-
The lowest Tender percentage in favour of 


Less(-) Estimate Cost:    5000000/-

M/S Qambar Khan found lowest being  9.21 % above on



             _________

Estimate Cost.







Diff:

  460792/-
9.21 %
=        % Above on Estimate
Municipal Engineer
                  

        Town Engineer
                 

        Chief Municipal Officer
  Member Procurement Committee         


   Town Committee  SF Rahu        

 Chairman Procurement Committee




       




 Member Procurement Commit
MUNICIPAL    COMMITTEE    BADIN.

COMPARATIVE   STATEMENT.
Name of Work:-
10/ Green Belt.
NIT No: MC/BDN/ Engg: / 22 / of 2016, Dated: 28.03.2016 

Date of issue 03.05.2016       
Date of Opening 04.05.2016
	S.#
	Name of Bidders
	AS PER PROVISION TECHNICAL SANCTION
	RATE QUOTED BY THE CONTRACTOR

	
	
	Amount of S.B BOQ


	Deduct Bitumen Difference


	Cartage/

Contingency


	Contractor profit on S.Material


	Cost of ceilings in 10% above


	Total


	Amount of S.B BOQ


	Amount of Non Schedule Item
	Rate Quoted by the Contractor
	Amount Quoted by the Contractor
	Total of Bid (Column 9+10-12

	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11
	12
	13

	1
	M/S Qambar Khan
	2699375/
997948/-

1406850/
	         -
	49266/-
8034/-
-
	       - 

	-
199590/
-
	2748641/
806392/-
1406850/
	2699375/
997948/

-
	-
-

1406850
	1.80
19.85 (B)
At par
	48588/-
198092
-
	2747963
799855

1406850

	2
	Aneel & Brothers
	2699375/

997948/-

1406850/
	         -
	49266/-

8034/-

-
	      -
	-
199590/

-
	2748641/

806392/

1406850/
	2699375/

997948/

-
	-

-

1406850
	2.50
18.50 (B)
At par
	67484/-
184620/-

At par
	2766859/-
813327/-

1406850/-

	3
	Mukhtiar Ali
	2699375/

997948/-

1406850/
	        -
	49266/-

8034/-

-
	       -
	-
199590/

-
	2748641/

798358/

1406850/
	2699375/

997948/

-
	-

-

1406850
	3.50
18%  (B)
At par
	94478/-
179630/-

-
	2793853/-
818317/-

1406850/-










Tender /Bidder Cost Rs. 4954668/-
The lowest Tender percentage in favour of 


Less(-) Estimate Cost:    5000000/-

 M/S Qambar Khan found lowest being             0.90% above on



_________

Estimate Cost.







Diff:

  45332/-











_________


0.90%=        % Above on Estimate.

Municipal Engineer
                  

        Town Engineer
                 

        Chief Municipal Officer
  Member Procurement Committee         


   Town Committee  SF Rahu        

 Chairman Procurement Committee




       




 Member Procurement Committe
MUNICIPAL    COMMITTEE    BADIN.

COMPARATIVE   STATEMENT.
Name of Work:-
11/ Rehabilitation of Municipal Committee Office Badin.
NIT No: MC/BDN/ Engg: / 22 / of 2016, Dated: 28.03.2016 

Date of issue 03.05.2016       
Date of Opening 04.05.2016
	S.#
	Name of Bidders
	AS PER PROVISION TECHNICAL SANCTION
	RATE QUOTED BY THE CONTRACTOR

	
	
	Amount of S.B BOQ


	Deduct Bitumen Difference


	Cartage/

Contingency


	Contractor profit on S.Material


	Cost of ceilings in 10% above


	Total


	Amount of S.B BOQ


	Amount of Non Schedule Item
	Rate Quoted by the Contractor
	Amount Quoted by the Contractor
	Total of Bid (Column 9+10-12

	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11
	12
	13

	1
	M/S Zulifquar Ali Bhatti
	7188257
	-
	891617
	-
	-
	8079874
	7188257
	12000
	13.25 (A)
	952444
	8140701

	2
	M/S Qureshi Traders
	7188257
	-
	891617
	-
	-
	8079874
	7188257
	12000
	14.10 (A)
	1013544
	8201801

	3
	Imtiaz Ali Memon
	7188257
	-
	891617
	-
	-
	8079874
	7188257
	12000
	14.80 (A)
	1063862
	8252119










Tender /Bidder Cost Rs. 8152701/-
The lowest Tender percentage in favour of 


Less(-) Estimate Cost:    8140000/-

M/S Zulifquar Ali  found lowest being   0.15%  % above on



_________

Estimate Cost.







Diff:

  12701/           =      0.15  % Above on Estimate.

Municipal Engineer
                  

        Town Engineer
                 

        Chief Municipal Officer
  Member Procurement Committee         


   Town Committee  SF Rahu        

 Chairman Procurement Committee




       




 Member Procurement Committee
MUNICIPAL    COMMITTEE    BADIN.

COMPARATIVE   STATEMENT.
Name of Work:-
12/ Silt clearance of the Drainage/Surface Drains in Badin City.
NIT No: MC/BDN/ Engg: / 22 / of 2016, Dated: 28.03.2016 

Date of issue 03.05.2016       
Date of Opening 04.05.2016
	S.#
	Name of Bidders
	AS PER PROVISION TECHNICAL SANCTION
	RATE QUOTED BY THE CONTRACTOR

	
	
	Amount of S.B BOQ


	Deduct Bitumen Difference


	Cartage/

Contingency


	Contractor profit on S.Material


	Cost of ceilings in 10% above


	Total


	Amount of S.B BOQ


	Amount of Non Schedule Item
	Rate Quoted by the Contractor
	Amount Quoted by the Contractor
	Total of Bid (Column 9+10-12

	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11
	12
	13

	1
	M/S Lala Ghulam Rasool
	2000000
	-
	-
	-
	-
	2000000
	2000000
	-
	At par
	At par
	2000000

	2
	Mohammad Ishaque
	2000000
	-
	-
	-
	-
	2000000
	2000000
	-
	1.50% A
	30000
	2030000

	3
	Sadique Ali Jafferi
	2000000
	-
	-
	-
	-
	2000000
	2000000
	-
	2.25
	45000
	2045000










Tender /Bidder Cost Rs. 2000000/-
The lowest Tender percentage in favour of 


Less(-) Estimate Cost:    2000000/-

M/S Lala Ghulam Rasool found lowest being     



                           _________

Estimate Cost.







Diff:

     00











_________




Municipal Engineer
                  

        Town Engineer
                 

        Chief Municipal Officer
  Member Procurement Committee         


   Town Committee  SF Rahu        

 Chairman Procurement Committee




       




 Member Procurement Committee
MUNICIPAL    COMMITTEE    BADIN.

COMPARATIVE   STATEMENT.
Name of Work:-
13/ Rehabilitation / Silt Clearance of the Water Ponds Water Supply Scheme Phase-II.

NIT No: MC/BDN/ Engg: / 22 / of 2016, Dated: 28.03.2016 

Date of issue 03.05.2016       
Date of Opening 04.05.2016
	S.#
	Name of Bidders
	AS PER PROVISION TECHNICAL SANCTION
	RATE QUOTED BY THE CONTRACTOR

	
	
	Amount of S.B BOQ


	Deduct Bitumen Difference


	Cartage/

Contingency


	Contractor profit on S.Material


	Cost of ceilings in 10% above


	Total


	Amount of S.B BOQ


	Amount of Non Schedule Item
	Rate Quoted by the Contractor
	Amount Quoted by the Contractor
	Total of Bid (Column 9+10-12

	1
	2
	3
	4
	5
	6
	7
	8
	9
	10
	11
	12
	13

	1
	M/S Zulifiquar Ali Bhatti
	5587618/


	       -
	354779/-
	      -
	      -
	5942397/
	5587618
	
	7.60%
	424658/-
	6012276/-

	2
	M/S Qureshi Traders
	5587618/


	       -
	354779/-
	       -
	     -
	5942397/
	5587618/
	
	8.25%
	460978/-
	6048596/-

	3
	Imtiaz Ali Memon
	5587618/


	       -
	354779/-
	       -
	      -
	5942397/
	5587618/
	
	8.50%
	474947/-
	6062565/-










Tender /Bidder Cost Rs. 6012276/-
The lowest Tender percentage in favour of 


Less(-) Estimate Cost:    6000000/-

M/S Zulifquar ali found lowest being     0.20  % above on



_________

Estimate Cost.







Diff:

   12276/-  
  0.20% =        % Above on Estimate.

Municipal Engineer
                  

        Town Engineer
                 

        Chief Municipal Officer
  Member Procurement Committee         


   Town Committee  SF Rahu        

 Chairman Procurement Committee




       




 Member Procurement Committee
