

**Method and procedure of Procurement:** (Single Stage-One Envelop)

**MINUTES OF BID OPENING MEETING**

A meeting of the procurement committee of this department was held on 28.02.2018 for opening the bids received in respect of NIT till the deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed)

The bids were opened at time 3.00 p.m in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee. All the members of the procurement committee signed each and every page of financial proposal / bids. The bids do not contain any over-writing or cutting.

Following is the details of bids announced:-

| Sr. of NIT | Name of Bidder                    | Offered Price | Amount of Bid Security | Pay Order No. / Date     |
|------------|-----------------------------------|---------------|------------------------|--------------------------|
| 1          | M/S Iqra Enterprises              | 303015        | 40000                  | CDR.04921164 / 19.02.18  |
|            | M/S Ali Mohammad Ujan             | 312526        | 45000                  | CDR.186516 / 12.02.18    |
| 2          | M/S MKR Enterprises               | 955375        | 50000                  | CDR.00220179 / 12.02.18  |
|            | M/S Nabi Bux & Co                 | 977747        | 40000                  | CDR.00505107 / 12.02.18  |
| 3          | M/S Al Imran Engineering Services | 824215        | 40000                  | CDR.00038708 / 09.02.18  |
|            | M/S A R Bukhari Const: Co         | 853961        | 40000                  | CDR.10330239 / 09.02.18  |
| 4          | M/S Asad Enterprises              | 997721        | 40000                  | CDR.10330235 / 09.02.18  |
|            | M/S A R Bukhari Const: Co         | 1022270       | 45000                  | CDR.11581911 / 13.02.18  |
| 5          | M/S Pak Saudi Enterprises         | 478691        | 30000                  | CDR.70502946 / 19.02.18  |
|            | M/S Imtiaz Ali                    | 491593        | 20000                  | CDR.13789904 / 15.02.18  |
| 6          | M/S Imtiaz Ali                    | 282790        | 30000                  | CDR.13789903 / 15.02.18  |
|            | M/S Qadri Const: Co.              | 285338        | 12000                  | CDR.11581918 / 13.02.18  |
| 7          | M/S Dua Enterprises               | 886046        | 60000                  | CDR.002455974 / 12.02.18 |
|            | M/S Ali Mohammad Ujan             | 897764        | 40000                  | CDR.186517 / 12.02.18    |
| 8          | M/S Asif Raza Contractors         | 890189        | 40000                  | CDR.00203554 / 12.02.18  |
|            | M/S A R Bukhari Const: Co         | 904927        | 40000                  | CDR.11581912 / 13.02.18  |
| 9          | M/S Hanif Ahmed & Brothers        | 1042653       | 42000                  | CDR.06136983 / 19.02.18  |
|            | M/S Asif Raza Contractors         | 1058298       | 50000                  | CDR.00203555 / 12.02.18  |
| 10         | M/S Ali Mohammad Ujan             | 948069        | 38000                  | CDR.186515 / 12.02.18    |


Ishwar Lal  
13/02


EXECUTIVE ENGINEER  
Education Works Division  
Hyderabad.  
Chairman


|    |                           |        |       |                         |
|----|---------------------------|--------|-------|-------------------------|
|    | M/S Nabi Bux & Co         | 991883 | 40000 | CDR.00505104 / 12.02.18 |
| 11 | M/S Shree Ram Const: Co.  | 287396 | 24000 | CDR.70502948 / 19.02.18 |
|    | M/S R.A & Brothers        | 295095 | 12000 | CDR.00505105 / 12.02.18 |
| 12 | M/S Ghulam Nabi           | 668129 | 27000 | CDR.8194 / 19.02.18     |
|    | M/S A R Bukhari Const: Co | 689978 | 28000 | CDR.11581913 / 13.02.18 |
| 13 | M/S Laxmi Electric Works  | 497736 | 20000 | CDR.573177 / 12.02.18   |
|    | M/S Iqbal Ahmed Shaikh    | 509972 | 22000 | CDR.00236403 / 09.02.18 |
| 14 | M/S Shree Ram Const: Co   | 688991 | 30000 | CDR.70502947 / 19.02.18 |
|    | M/S Mohammad Iqbal        | 695140 | 30000 | CDR.00505109 / 12.02.18 |

The committee shall examine all the bids as per the Qualification / eligibility criteria provided in the bidding documents, arithmetical checks and verify the documents and bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

  
**(AKBAR ALI ARAIN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS SUB-DIVISION  
 QASIMABAD

  
**(ASLAM DAHRI)**  
 ASSISTNANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 S-DIVISION-QASIMABAD

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD

## BIDDER'S ELITIBILITY / QUALIFICATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018


**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No.36390)

**Tender Issue date:** 27.02.2018

**Bid Opening date:** 28.02.2018


| S.# | Bidder's Name                     | Eligibility / Qualification Criteria  |                 |                        |                  |   | Qualification Criteria                           |                                       |                                   |   |  | Qualified / Disqualified |
|-----|-----------------------------------|---------------------------------------|-----------------|------------------------|------------------|---|--|---------------------------------------|-----------------------------------|---|--|--------------------------|
|     |                                   | Registration with PEC (if applicable) | NTN Certificate | Sales Tax Registration | Professional Tax | Registration with Sindh Revenue Board (SRB) | Minimum Three years experience of relevant field | Turnover of at least last three years | Required Bid Security is attached | Bid is signed, named and stamped by the authorized person of the firm along with authorization letter | Any other factor deemed to be relevant by the procuring agency subject to provision of Ruls-44 |                          |
| 1   | M/S Iqra Interprises              | N/A                                   | Yes             | N/A                    | Yes              | Yes   | N/A  | N/A                                   | Yes                               | Yes   | NIL  | Qualified                |
| 2   | M/S Ali Mohammad Ujan             | N/A                                   | Yes             | N/A                    | Yes              | Yes   | N/A  | N/A                                   | Yes                               | Yes   | NIL  | Qualified                |
| 3   | M/S MKR Enterprises               | N/A                                   | Yes             | N/A                    | Yes              | Yes   | N/A  | N/A                                   | Yes                               | Yes   | NIL  | Qualified                |
| 4   | M/S Nabi Bux & Co.                | N/A                                   | Yes             | N/A                    | Yes              | Yes   | N/A  | N/A                                   | Yes                               | Yes   | NIL  | Qualified                |
| 5   | M/S Hanif Ahmed & Brothers        | N/A                                   | Yes             | N/A                    | Yes              | Yes   | N/A  | N/A                                   | Yes                               | Yes   | NIL  | Qualified                |
| 6   | M/S A.R Bukhari Construction Co.  | N/A                                   | Yes             | N/A                    | Yes              | Yes   | N/A  | N/A                                   | Yes                               | Yes   | NIL  | Qualified                |
| 7   | M/S Pak Saudi Enterprises         | N/A                                   | Yes             | N/A                    | Yes              | Yes   | N/A  | N/A                                   | Yes                               | Yes   | NIL  | Qualified                |
| 8   | M/S Imtiaz Ali                    | N/A                                   | Yes             | N/A                    | Yes              | Yes   | N/A  | N/A                                   | Yes                               | Yes   | NIL  | Qualified                |
| 9   | M/S Qadri Construction Co.        | N/A                                   | Yes             | N/A                    | Yes              | Yes   | N/A  | N/A                                   | Yes                               | Yes   | NIL  | Qualified                |
| 10  | M/S Asif Raza Contractors         | N/A                                   | Yes             | N/A                    | Yes              | Yes   | N/A  | N/A                                   | Yes                               | Yes   | NIL  | Qualified                |
| 11  | M/S Al Imran Engineering Services | N/A                                   | Yes             | N/A                    | Yes              | Yes   | N/A  | N/A                                   | Yes                               | Yes   | NIL  | Qualified                |

  
**Ishwar Lal.**  
 EXECUTIVE ENGINEER  
 Education Works Division  
 Hyderabad  
 Chairman

| S.# | Bidder's Name            | Eligibility / Qualification Criteria     |                 |                        |                  |  | Qualification Criteria                                 |  |                                      |  |   | Qualified / Disqualified |
|-----|--------------------------|--|-----------------|------------------------|------------------|--|--|--|--------------------------------------|--|---|--------------------------|
|     |                          | Registration with PEC<br>(if applicable) | NTN Certificate | Sales Tax Registration | Professional Tax | Registration with Sindh<br>Revenue Board (SRB) | Minimum Three years<br>experience of relevant<br>field | Turnover of at least last<br>three years | Required Bid Security is<br>attached | Bid is signed, named and<br>stamped by the authorized<br>person of the firm along<br>with authorization letter | Any other factor deemed to<br>be relevant by the procuring<br>agency subject to<br>provision of Ruls-44 |                          |
| 11  | M/S R.A & Brothers       | N/A                                      | Yes             | N/A                    | Yes              | Yes  | N/A  | N/A                                      | Yes                                  | Yes  | NIL   | Qualified                |
| 12  | M/S Ghulam Nabi          | N/A                                      | Yes             | N/A                    | Yes              | Yes  | N/A  | N/A                                      | Yes                                  | Yes  | NIL   | Qualified                |
| 13  | M/S Laxmi Electric Works | N/A                                      | Yes             | N/A                    | Yes              | Yes  | N/A  | N/A                                      | Yes                                  | Yes  | NIL   | Qualified                |
| 14  | M/S Iqbal Ahmed Shaikh   | N/A                                      | Yes             | N/A                    | Yes              | Yes  | N/A  | N/A                                      | Yes                                  | Yes  | NIL   | Qualified                |
| 15  | M/S Shree Ram Const: Co. | N/A                                      | Yes             | N/A                    | Yes              | Yes  | N/A  | N/A                                      | Yes                                  | Yes  | NIL   | Qualified                |
| 16  | M/S Asad Enterprises     | N/A                                      | Yes             | N/A                    | Yes              | Yes  | N/A  | N/A                                      | Yes                                  | Yes  | NIL   | Qualified                |

  
**(AKBAR ALI ARAIN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S/DIVISION  
 QASIMABAD  
 MEMBER

  
**(ASLAM DAHRI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 S/DIVISION QASIMABAD  
 MEMBER

  
**(ENG. ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018

**Tender Description / Name of work item:** ADP-156 Additional of Class Rooms in Existing Primary School in Taluka Rural District Hyderabad (18 Class Rooms). 2011-2012 Programme @ GGPS Ganhwar Khan Talpur Taluka Hyderabad (Balance Work).

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No.36390)

**Total Bid Document Sold** 02 Nos.

**Total Bids Received** 02 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A


**Bid (s) Rejected:** NIL

**Financial Bid Opening date:** 28.02.2018

### Bid Evaluation Report:

| Sr. # | Name of Firm or Bidder | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost (if any) | Reasons for acceptance rejection | Remarks   |
|-------|------------------------|----------------------------|--------------------------|---|----------------------------------|-----------|
| 1     | M/S Iqra Interprises   | 303,015                    | 1st                      | 0.29% below                             | Lowest                           | Condidred |
| 2     | M/S Ali Mohammad Ujan  | 312,526                    | 2nd                      | 2.84% above                             | Higher                           | Rejected  |

  
(AKBAR AL ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-156 Additional of Class Rooms in Existing Primary School in Taluka Rural District Hyderabad (18 Class Rooms) 2011-2012 Programme @ GGPS Ganhwar Khan Talpur Taluka Hyderabad (Balance Work).

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018

Date of Issue.


27.02.2018


Date Opening 28.02.2018

| As per Sanctioned Estimate  |                | Rate Quoted by the Bidders / Contractors. |                |                         |                |
|-----------------------------|----------------|---|----------------|-------------------------|----------------|
| Description of items        | Amount         | M/S Iqra Interprises                      |                | M/S Ali Mohammad Ujan   |                |
|                             |                | CIVIL WORK                                |                | CIVIL WORK              |                |
| Cost of S.I Part-A          | 271,762        | Cost of S.I Part-A                        | 271,762        | Cost of S.I Part-A      | 271,762        |
| 10% above on Part-A         | 27,176         | 11.50 % above                             | 31,253         | 15.00 % above           | 40,764         |
| Non-schedule Items          | -              |   |                |                         |                |
| Cost of Carriage            | 4,947          | Non-schedule Items                        | -              | Non-schedule Items      | -              |
| <b>SUB-TOTAL PART-A</b>     | <b>303,885</b> | <b>SUB-TOTAL PART-A</b>                   | <b>303,015</b> | <b>SUB-TOTAL PART-A</b> | <b>312,526</b> |
| Cost of S.I Part-B          | -              | Cost of S.I Part-B                        | -              | Cost of S.I Part-B      | -              |
| 10% above on Part-A         | -              |   |                |                         |                |
| Non-schedule Items          | -              | Non-schedule Items                        | -              | Non-schedule Items      | -              |
| <b>SUB-TOTAL PART-B</b>     | <b>-</b>       | <b>SUB-TOTAL PART-B</b>                   | <b>-</b>       | <b>SUB-TOTAL PART-B</b> | <b>-</b>       |
| <b>G.TOTAL A+B</b>          | <b>303,885</b> | <b>G.TOTAL A+B</b>                        | <b>303,015</b> | <b>G.TOTAL A+B</b>      | <b>312,526</b> |
| Contingency                 | 5,435          | Saving                                    | (871)          | Excess                  | 8,641          |
| <b>TOTAL ESTIMATED COST</b> | <b>309,320</b> |   | <b>-0.29%</b>  |                         | <b>2.84%</b>   |

The Rate Quoted by M/S Iqra Interprises, Government Contractor, Part-A @ 11.50% above, found lowest, hence approved.

  
**(ASLAM DAHRI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
**(AKBAR ALI ARIAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018

**Tender Description / Name of work item:** ADP-158 Additional of Class Rooms in Existing Middle Schools in District Hyderabad (15 Class Rooms) 2011-2012 Programme @ GBLSS Mohammad Ali Leghari Taluka Hyderabad (Balance Work).

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No.36390)

**Total Bid Document Sold** 02 Nos.

**Total Bids Received** 02 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A


**Bid (s) Rejected:** NIL


**Financial Bid Opening date:** 28.02.2018

### **Bid Evaluation Report:**

| Sr. # | Name of Firm or Bidder | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost (if any) | Reasons for acceptance rejection | Remarks   |
|-------|------------------------|----------------------------|--------------------------|---|----------------------------------|-----------|
| 1     | M/S MKR Enterprises    | 955,375                    | 1st                      | 0.32% below                             | Lowest                           | Condidred |
| 2     | M/S Nabi Bux & Co.     | 977,747                    | 2nd                      | 2.01% above                             | Higher                           | Rejected  |

  
(AKBAR ALFARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-158 Additional of Class Rooms in Existing Middle Schools in District Hyderabad (15 Class Rooms) 2011-2012 Programme @ GBLSS Mohammad Ali Leghari Taluka Hyderabad (Balance Work).

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018

Date of Issue.

27.02.2018

Date Opening 28.02.2018

| As per Sanctioned Estimate  |                | Rate Quoted by the Bidders / Contractors. |                |                         |                |
|-----------------------------|----------------|---|----------------|-------------------------|----------------|
| Description of items        | Amount         | M/S MKR Enterprises                       |                | M/S Nabi Bux & Co.      |                |
|                             |                | <b>CIVIL WORK</b>                         |                | <b>CIVIL WORK</b>       |                |
| Cost of S.I Part-A          | 828,599        | Cost of S.I Part-A                        | 828,599        | Cost of S.I Part-A      | 828,599        |
| 10% above on Part-A         | 82,860         | 15.30 % above                             | 126,776        | 18.00 % above           | 149,148        |
| Non-schedule Items          | -              | Non-schedule Items                        | -              | Non-schedule Items      | -              |
| Cost of Carriage            | 47,017         | Non-schedule Items                        | -              | Non-schedule Items      | -              |
| <b>SUB-TOTAL PART-A</b>     | <b>958,476</b> | <b>SUB-TOTAL PART-A</b>                   | <b>955,375</b> | <b>SUB-TOTAL PART-A</b> | <b>977,747</b> |
| Cost of S.I Part-B          | -              | Cost of S.I Part-B                        | -              | Cost of S.I Part-B      | -              |
| 10% above on Part-A         | -              |   |                |                         |                |
| Non-schedule Items          | -              | Non-schedule Items                        | -              | Non-schedule Items      | -              |
| <b>SUB-TOTAL PART-B</b>     | <b>-</b>       | <b>SUB-TOTAL PART-B</b>                   | <b>-</b>       | <b>SUB-TOTAL PART-B</b> | <b>-</b>       |
| <b>G.TOTAL A+B</b>          | <b>958,476</b> | <b>G.TOTAL A+B</b>                        | <b>955,375</b> | <b>G.TOTAL A+B</b>      | <b>977,747</b> |
| Contingency                 | 8,286          | Saving                                    | (3,101)        | Excess                  | 19,271         |
| <b>TOTAL ESTIMATED COST</b> | <b>966,762</b> |   | <b>-0.32%</b>  |                         | <b>2.01%</b>   |

The Rate Quoted by M/S MKR Enterprises, Government Contractor, Part-A @ 15.30% above, found lowest, hence approved.

  
**(ASLAM DAHRI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
**(AKBAR ALTARIAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN



## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018

**Tender Description / Name of work item:** ADP-159 Constt: / Re-constt: of (02 Roomed) Primary Schools in Taluka Latifabad & Qasimabad District Hyderabad (07 Units) 2011-2012 Programme @ GBPS Nai Channi Taluka Latifabad (Remaining Work)

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No.36390)

**Total Bid Document Sold** 02 Nos.

**Total Bids Received** 02 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL


**Financial Bid Opening date:** 13.02.2018

### Bid Evaluation Report:

| Sr. # | Name of Firm or Bidder            | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost (if any) | Reasons for acceptance rejection | Remarks   |
|-------|-----------------------------------|----------------------------|--------------------------|---|----------------------------------|-----------|
| 1     | M/S Al Imran Engineering Services | 824,215                    | 1st                      | 0.57% below                             | Lowest                           | Condidred |
| 2     | M/S A.R Bukhari Const: Co.        | 853,961                    | 2nd                      | 3.02% above                             | Higher                           | Rejected  |

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DHANJI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-159 Constt. / Re-constt. of (02 Roomed) Primary Schools in Taluka Latifabad & Qasimabad District Hyderabad (07 Units) 2011-2012 Programme @ GBPS Nai Channi Taluka Latifabad (Remaining Work)

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018


Date of Issue.

12.02.2018

Date Opening 13.02.2018

| As per Sanctioned Estimate  |                | Rate Quoted by the Bidders / Contractors. |                |                                  |                |
|-----------------------------|----------------|---|----------------|----------------------------------|----------------|
| Description of items        | Amount         | M/S Al Imran Engineering Service          |                | M/S A.R Bukhari Construction Co. |                |
|                             |                | CIVIL WORK                                |                | CIVIL WORK                       |                |
| Cost of S.I Part-A          | 591,688        | Cost of S.I Part-A                        | 591,688        | Cost of S.I Part-A               | 591,688        |
| 10% above on Part-A         | 59,169         |   |                |                                  |                |
| Non-schedule Items          | -              | 23.10 %<br>above                          | 136,680        | 28.00 %<br>above                 | 165,673        |
| Cost of Carriage            | 80,699         | Non-schedule Items                        | -              | Non-schedule Items               | -              |
| <b>SUB-TOTAL PART-A</b>     | <b>731,556</b> | <b>SUB-TOTAL PART-A</b>                   | <b>728,368</b> | <b>SUB-TOTAL PART-A</b>          | <b>757,361</b> |
| Cost of S.I Part-B          | 75,397         | Cost of S.I Part-B                        | 75,397         | Cost of S.I Part-B               | 75,397         |
| 10% above on Part-A         | 7,540          |   |                |                                  |                |
| Non-schedule Items          | 14,418         | 8.00 %<br>above                           | 6,032          | 9.00 %<br>above                  | 6,786          |
|                             |                | Non-schedule Items                        | 14,418         | Non-schedule Items               | 14,418         |
| <b>SUB-TOTAL PART-B</b>     | <b>97,355</b>  | <b>SUB-TOTAL PART-B</b>                   | <b>95,847</b>  | <b>SUB-TOTAL PART-B</b>          | <b>96,601</b>  |
| <b>G.TOTAL A+B</b>          | <b>828,911</b> | <b>G.TOTAL A+B</b>                        | <b>824,215</b> | <b>G.TOTAL A+B</b>               | <b>853,961</b> |
| Contingency                 | -              | Saving                                    | (4,696)        | Excess                           | 25,051         |
| <b>TOTAL ESTIMATED COST</b> | <b>828,911</b> |   | <b>-0.57%</b>  |                                  | <b>3.02%</b>   |

The Rate Quoted by M/S Al Imran Engineering Services, Government Contractor, Part-A @ 23.10% above & 8.00% above on Part-B, found lowest, hence approved.

  
 (ASLAM DAHIR)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR ALI ARIAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR EAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018

**Tender Description / Name of work item:** ADP-163/167 Repair / Renovation of Existing Primary Schools in Taluka Rural & District Hyderabad (24 Units) 2011-2012 Programme @ GGPS Haji Palio Khoso shifted to GBPS Gamoon Khan Brohi UC Seri Taluka Rural Hyderabad .

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No.36390)

**Total Bid Document Sold** 02 Nos.

**Total Bids Received** 02 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL

**Financial Bid Opening date:** 28.02.2018

### Bid Evaluation Report:

| Sr. # | Name of Firm or Bidder     | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost (if any) | Reasons for acceptance rejection | Remarks   |
|-------|----------------------------|----------------------------|--------------------------|---|----------------------------------|-----------|
| 1     | M/S Asad Enterprises       | 997,721                    | 1st                      | 0.32% below                             | Lowest                           | Condidred |
| 2     | M/S A.R Bukhari Const: Co. | 1,022,270                  | 2nd                      | 2.14% above                             | Higher                           | Rejected  |

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-163/167 Repair / Renovation of Existing Primary Schools in Taluka Rural & District Hyderabad (24 Units) 2011-2012 Programme @ GGPS Haji Palio Khoso shifted to GBPS Gamoon Khan Brohi UC Seri Taluka Rural Hyderabad .

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018


Date of Issue.

27.02.2018

Date Opening 28.02.2018

| As per Sanctioned Estimate  |                  | Rate Quoted by the Bidders / Contractors. |                |                            |                  |
|-----------------------------|------------------|---|----------------|----------------------------|------------------|
| Description of items        | Amount           | M/S Asad Enterprises                      |                | M/S A.R Bukhari Const: Co. |                  |
|                             |                  | CIVIL WORK                                |                | CIVIL WORK                 |                  |
| Cost of S.I Part-A          | 818,331          | Cost of S.I Part-A                        | 818,331        | Cost of S.I Part-A         | 818,331          |
| 10% above on Part-A         | 81,833           |   |                |                            |                  |
| Non-schedule Items          | -                | 14.00 %<br>above                          | 114,566        | 17.00 %<br>above           | 139,116          |
| Cost of Carriage            | 35,468           | Non-schedule Items                        | -              | Non-schedule Items         | -                |
| <b>SUB-TOTAL PART-A</b>     | <b>935,632</b>   | <b>SUB-TOTAL PART-A</b>                   | <b>932,897</b> | <b>SUB-TOTAL PART-A</b>    | <b>957,447</b>   |
| Cost of S.I Part-B          | 43,758           | Cost of S.I Part-B                        | 43,758         | Cost of S.I Part-B         | 43,758           |
| 10% above on Part-A         | 4,376            |   |                |                            |                  |
| Non-schedule Items          | 17,127           | 9.00 %<br>above                           | 3,938          | 9.00 %<br>above            | 3,938            |
|                             |                  | Non-schedule Items                        | 17,127         | Non-schedule Items         | 17,127           |
| <b>SUB-TOTAL PART-B</b>     | <b>65,261</b>    | <b>SUB-TOTAL PART-B</b>                   | <b>64,823</b>  | <b>SUB-TOTAL PART-B</b>    | <b>64,823</b>    |
| <b>G.TOTAL A+B</b>          | <b>1,000,893</b> | <b>G.TOTAL A+B</b>                        | <b>997,721</b> | <b>G.TOTAL A+B</b>         | <b>1,022,270</b> |
| Contingency                 | -                | Saving                                    | (3,173)        | Excess                     | 21,377           |
| <b>TOTAL ESTIMATED COST</b> | <b>1,000,893</b> |   | <b>-0.32%</b>  |                            | <b>2.14%</b>     |

The Rate Quoted by M/S Asad Enterprises, Government Contractor, Part-A @ 14.00% above & 9.00% above on Part-B, found lowest, hence approved.

  
 (ASLAM DAHRI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR ALI ARIAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018

**Tender Description / Name of work item:** ADP-169 Repair / Renovation of Existing Primary / Middle Schools in District Hyderabad 2012-2013 Program (22 Units) @ GGLSS Quaidabad Balance Work Taluka City Hyderabad.

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No.36390)

**Total Bid Document Sold** 02 Nos.

**Total Bids Received** 02 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A


**Bid (s) Rejected:** NIL


**Financial Bid Opening date:** 28.02.2018

### Bid Evaluation Report:

| Sr. # | Name of Firm or Bidder    | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost (if any) | Reasons for acceptance rejection | Remarks   |
|-------|---------------------------|----------------------------|--------------------------|---|----------------------------------|-----------|
| 1     | M/S Pak Saudi Enterprises | 478,691                    | 1st                      | 0.34% below                             | Lowest                           | Condidred |
| 2     | M/S Imtiaz Ali            | 491,593                    | 2nd                      | 2.34% above                             | Higher                           | Rejected  |

  
(AKBAR ALLARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-169 Repair / Renovation of Existing Primary / Middle Schools in District Hyderabad 2012-2013 Program (22 Units) @ GGLSS Quaidabad Balance Work Taluka City Hyderabad.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018

Date of Issue.

27.02.2018

Date Opening 28.02.2018

| As per Sanctioned Estimate  |                | Rate Quoted by the Bidders / Contractors. |                |                         |                |
|-----------------------------|----------------|---|----------------|-------------------------|----------------|
| Description of itemes       | Amount         | M/S Pak Saudi Enterprises                 |                | M/S M/S Intiaz Ali      |                |
|                             |                | <b>CIVIL WORK</b>                         |                | <b>CIVIL WORK</b>       |                |
| Cost of S.I Part-A          | 383,180        | Cost of S.I Part-A                        | 383,180        | Cost of S.I Part-A      | 383,180        |
| 10% above on Part-A         | 38,318         | 10.20 %<br>above                          | 39,084         | 13.50 %<br>above        | 51,729         |
| Non-schedule Items          | -              | Non-schedule Items                        | -              | Non-schedule Items      | -              |
| Cost of Carriage            | 2,157          | Non-schedule Items                        | -              | Non-schedule Items      | -              |
| <b>SUB-TOTAL PART-A</b>     | <b>423,655</b> | <b>SUB-TOTAL PART-A</b>                   | <b>422,264</b> | <b>SUB-TOTAL PART-A</b> | <b>434,909</b> |
| Cost of S.I Part-B          | 51,531         | Cost of S.I Part-B                        | 51,531         | Cost of S.I Part-B      | 51,531         |
| 10% above on Part-A         | 5,153          | 9.50 %<br>above                           | 4,895          | 10.00 %<br>above        | 5,153          |
| Non-schedule Items          | -              | Non-schedule Items                        | -              | Non-schedule Items      | -              |
| <b>SUB-TOTAL PART-B</b>     | <b>56,684</b>  | <b>SUB-TOTAL PART-B</b>                   | <b>56,426</b>  | <b>SUB-TOTAL PART-B</b> | <b>56,684</b>  |
| <b>G.TOTAL A+B</b>          | <b>480,339</b> | <b>G.TOTAL A+B</b>                        | <b>478,691</b> | <b>G.TOTAL A+B</b>      | <b>491,593</b> |
| Contingency                 | 7,664          | Saving                                    | (1,648)        | Excess                  | 11,254         |
| <b>TOTAL ESTIMATED COST</b> | <b>488,003</b> |   | -0.34%         |                         | 2.34%          |

The Rate Quoted by M/S Pak Saudi Enterprises, Government Contractor, Part-A @ 10.20% above & 9.50% above on Part-B, found lowest, hence approved.

  
 (ASLAM DAHRI)  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
 (AKBAR ALTARIAN)  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
 (ISHWAR LAL)  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018

**Tender Description / Name of work item:** ADP-169 Repair / Renovation of Existing Primary / Middle Schools in District Hyderabad 2012-2013 Program (22 Units) @ GBPS Achar Ga Taluka Qasimabad

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No.36390)

**Total Bid Document Sold** 02 Nos.

**Total Bids Received** 02 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL


**Financial Bid Opening date:** 28.02.2018

### **Bid Evaluation Report:**

| Sr. # | Name of Firm or Bidder     | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost (if any) | Reasons for acceptance rejection | Remarks  |
|-------|----------------------------|----------------------------|--------------------------|---|----------------------------------|----------|
| 1     | M/S Imtiaz Ali             | 282,790                    | 1st                      | 0.20% below                             | Lowest                           | Condided |
| 2     | M/S Qadri Construction Co. | 285,338                    | 2nd                      | 0.70% above                             | Higher                           | Rejected |

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-169 Repair / Renovation of Existing Primary / Middle Schools in District Hyderabad 2012-2013 Program (22 Units) @ GBPS Achar Ga Taluka Qasimabad

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018


Date of Issue.

**27.02.2018**

Date Opening **28.02.2018**

| As per Sanctioned Estimate  |                | Rate Quoted by the Bidders / Contractors. |                |                            |                |
|-----------------------------|----------------|---|----------------|----------------------------|----------------|
| Description of itemes       | Amount         | M/S M/S Intiaz Ali                        |                | M/S Qadri Construction Co. |                |
|                             |                | <b>CIVIL WORK</b>                         |                | <b>CIVIL WORK</b>          |                |
| Cost of S.I Part-A          | 254,766        | Cost of S.I Part-A                        | 254,766        | Cost of S.I Part-A         | 254,766        |
| 10% above on Part-A         | 25,477         | 11.00 % above                             | 28,024         | 12.00 % above              | 30,572         |
| Non-schedule Items          | -              | Non-schedule Items                        | -              | Non-schedule Items         | -              |
| Cost of Carriage            | 3,108          | Non-schedule Items                        | -              | Non-schedule Items         | -              |
| <b>SUB-TOTAL PART-A</b>     | <b>283,351</b> | <b>SUB-TOTAL PART-A</b>                   | <b>282,790</b> | <b>SUB-TOTAL PART-A</b>    | <b>285,338</b> |
| Cost of S.I Part-B          | -              | Cost of S.I Part-B                        | -              | Cost of S.I Part-B         | -              |
| 10% above on Part-A         | -              |   |                |                            |                |
| Non-schedule Items          | -              | Non-schedule Items                        | -              | Non-schedule Items         | -              |
| <b>SUB-TOTAL PART-B</b>     | <b>-</b>       | <b>SUB-TOTAL PART-B</b>                   | <b>-</b>       | <b>SUB-TOTAL PART-B</b>    | <b>-</b>       |
| <b>G.TOTAL A+B</b>          | <b>283,351</b> | <b>G.TOTAL A+B</b>                        | <b>282,790</b> | <b>G.TOTAL A+B</b>         | <b>285,338</b> |
| Contingency                 | 5,095          | Saving                                    | (560)          | Excess                     | 1,987          |
| <b>TOTAL ESTIMATED COST</b> | <b>288,446</b> |   | <b>-0.20%</b>  |                            | <b>0.70%</b>   |

The Rate Quoted by M/S Intiaz Ali, Government Contractor, Part-A @ 11.00% above, found lowest, hence approved.

  
**(ASLAM DAHRI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
**(AKBAR ALI ARIAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHTIAQ LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN



## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018

**Tender Description / Name of work item:** ADP-165/169 Repair / Renovation of Existing Primary / Middle Schools in District Hyderabad 2012-2013 Program (22 Units) @ GGMS Tahir Soomro Shifted to GGPS Bachal Soomro Taluka Qasimabad.

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No.36390)

**Total Bid Document Sold** 02 Nos.

**Total Bids Received** 02 Nos.

**Technical Bid Opening date:** N/A

**No of Bids Technically Qualified** N/A


**Bid (s) Rejected:** NIL


**Financial Bid Opening date:** 13.02.2018

### Bid Evaluation Report:

| Sr. # | Name of Firm or Bidder | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost (if any) | Reasons for acceptance rejection | Remarks   |
|-------|------------------------|----------------------------|--------------------------|---|----------------------------------|-----------|
| 1     | M/S Dua Enterprises    | 886,046                    | 1st                      | 0.25% below                             | Lowest                           | Condidred |
| 2     | M/S Ali Mohammad Ujan  | 897,764                    | 2nd                      | 1.07% above                             | Higher                           | Rejected  |

  
(**ARBAR ALI ARAIN**)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(**ASLAM DAHRI**)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(**ISHWAR LAL**)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-165/169 Repair / Renovation of Existing Primary / Middle Schools in District Hyderabad 2012-2013 Program (22 Units) @ GGMS Tahir Soomro Shifted to GGPS Bachal Soomro Taluka Qasimabad.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018

Date of Issue.

12.02.2018

Date Opening 13.02.2018

| As per Sanctioned Estimate  |                | Rate Quoted by the Bidders / Contractors. |                |                         |                |
|-----------------------------|----------------|---|----------------|-------------------------|----------------|
| Description of items        | Amount         | M/S Dua Enterprises                       |                | M/S Ali Mohammad Ujan   |                |
|                             |                | <b>CIVIL WORK</b>                         |                | <b>CIVIL WORK</b>       |                |
| Cost of S.I Part-A          | 752,122        | Cost of S.I Part-A                        | 752,122        | Cost of S.I Part-A      | 752,122        |
| 10% above on Part-A         | 75,212         | 12.50 %<br>above                          | 94,015         | 14.00 %<br>above        | 105,297        |
| Non-schedule Items          | -              |   |                |                         |                |
| Cost of Carriage            | 20,776         | Non-schedule Items                        | -              | Non-schedule Items      | -              |
| <b>SUB-TOTAL PART-A</b>     | <b>848,110</b> | <b>SUB-TOTAL PART-A</b>                   | <b>846,137</b> | <b>SUB-TOTAL PART-A</b> | <b>857,419</b> |
| Cost of S.I Part-B          | 21,790         | Cost of S.I Part-B                        | 21,790         | Cost of S.I Part-B      | 21,790         |
| 10% above on Part-A         | 2,179          | 9.00 %<br>above                           | 1,961          | 11.00 %<br>above        | 2,397          |
| Non-schedule Items          | 16,158         | Non-schedule Items                        | 16,158         | Non-schedule Items      | 16,158         |
| <b>SUB-TOTAL PART-B</b>     | <b>40,127</b>  | <b>SUB-TOTAL PART-B</b>                   | <b>39,909</b>  | <b>SUB-TOTAL PART-B</b> | <b>40,345</b>  |
| <b>G.TOTAL A+B</b>          | <b>888,237</b> | <b>G.TOTAL A+B</b>                        | <b>886,046</b> | <b>G.TOTAL A+B</b>      | <b>897,764</b> |
| Contingency                 | 7,521          | Saving                                    | (2,191)        | Excess                  | 9,527          |
| <b>TOTAL ESTIMATED COST</b> | <b>895,758</b> |   | -0.25%         |                         | 1.07%          |

The Rate Quoted by M/S Dua Enterprises, Government Contractor, Part-A @ 12.50% above & 9.30% above on Part-B, found lowest, hence approved.

  
**ASLAM DURRANI**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
**(AKBAR ALI ARIAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018

**Tender Description / Name of work item:** ADP-169 Repair / Renovation of Existing Primary / Middle Schools in District Hyderabad 2012-2013 Program (22 Units) @ GBPS Darya Khan Solangi Taluka Latifabad (Remaining Work)

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No.36390)

**Total Bid Document Sold** 02 Nos.

**Total Bids Received** 02 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A


**Bid (s) Rejected:** NIL


**Financial Bid Opening date:** 28.02.2018

### Bid Evaluation Report:

| Sr. # | Name of Firm or Bidder     | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost (if any) | Reasons for acceptance rejection | Remarks   |
|-------|----------------------------|----------------------------|--------------------------|---|----------------------------------|-----------|
| 1     | M/S Asif Raza Contractors  | 890,189                    | 1st                      | 0.27% below                             | Lowest                           | Condidred |
| 2     | M/S A.R Bukhari Const: Co. | 904,927                    | 2nd                      | 1.38% above                             | Higher                           | Rejected  |

  
(AKBAR ALLARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-169 Repair / Renovation of Existing Primary / Middle Schools in District Hyderabad 2012-2013 Program (22 Units) @ GBPS Darya Khan Solangi Taluka Latifabad (Remaining Work)

Estimate Sanctioned office letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018

Tender invited vide letter No.

Date of Issue.

27.02.2018

Date Opening 28.02.2018

| As per Sanctioned Estimate  |                | Rate Quoted by the Bidders / Contractors. |                |                              |                |
|-----------------------------|----------------|---|----------------|------------------------------|----------------|
| Description of items        | Amount         | M/S Asif Raza Contractors                 |                | M/S A.R Bukhari Construction |                |
|                             |                | CIVIL WORK                                |                | CIVIL WORK                   |                |
| Cost of S.I Part-A          | 725,889        | Cost of S.I Part-A                        | 725,889        | Cost of S.I Part-A           | 725,889        |
| 10% above on Part-A         | 72,589         | 14.00 %<br>above                          | 101,624        | 16.00 %<br>above             | 116,142        |
| Non-schedule Items          | -              |   |                |                              |                |
| Cost of Carriage            | 31,170         | Non-schedule Items                        | -              | Non-schedule Items           | -              |
| <b>SUB-TOTAL PART-A</b>     | <b>829,648</b> | <b>SUB-TOTAL PART-A</b>                   | <b>827,513</b> | <b>SUB-TOTAL PART-A</b>      | <b>842,031</b> |
| Cost of S.I Part-B          | 44,151         | Cost of S.I Part-B                        | 44,151         | Cost of S.I Part-B           | 44,151         |
| 10% above on Part-A         | 4,415          | 9.30 %<br>above                           | 4,106          | 9.80 %<br>above              | 4,327          |
| Non-schedule Items          | 14,418         | Non-schedule Items                        | 14,418         | Non-schedule Items           | 14,418         |
| <b>SUB-TOTAL PART-B</b>     | <b>62,984</b>  | <b>SUB-TOTAL PART-B</b>                   | <b>62,675</b>  | <b>SUB-TOTAL PART-B</b>      | <b>62,896</b>  |
| <b>G.TOTAL A+B</b>          | <b>892,632</b> | <b>G.TOTAL A+B</b>                        | <b>890,189</b> | <b>G.TOTAL A+B</b>           | <b>904,927</b> |
| Contingency                 | 7,257          | Saving                                    | (2,443)        | Excess                       | 12,295         |
| <b>TOTAL ESTIMATED COST</b> | <b>899,889</b> |   | -0.27%         |                              | 1.38%          |

The Rate Quoted by M/S Asif Raza Contractors, Government Contractor, Part-A @ 14.00% above & 9.30% above on Part-B, found lowest, hence approved.

  
**(ASLAM DAHRI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
**(AKBAR ALFARIAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018

**Tender Description / Name of work item:** ADP-169 Repair / Renovation of Existing Primary / Middle Schools in District Hyderabad 2012-2013 Program (22 Units) @ GBPS Bachal Shoro (Old) Taluka Latifabad (Remaining Work)

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No.36390)

**Total Bid Document Sold** 02 Nos.

**Total Bids Received** 02 Nos.

**Technical Bid Opening date:** N/A

**No of Bids Technically Qualified** N/A


**Bid (s) Rejected:** NIL


**Financial Bid Opening date:** 28.02.2018

### **Bid Evaluation Report:**

| Sr. # | Name of Firm or Bidder     | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost (if any) | Reasons for acceptance rejection | Remarks   |
|-------|----------------------------|----------------------------|--------------------------|---|----------------------------------|-----------|
| 1     | M/S Hanif Ahmed & Brothers | 1,042,653                  | 1st                      | 0.33% below                             | Lowest                           | Condidred |
| 2     | M/S Asif Raza Contractors  | 1,058,298                  | 2nd                      | 1.17% above                             | Higher                           | Rejected  |

  
**(AKBAR ALI ARAIN)**  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
**(ASLAM DAHRI)**  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
**(ISHWAR LAL)**  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-169 Repair / Renovation of Existing Primary / Middle Schools in District Hyderabad 2012-2013 Program (22 Units) @ GBPS Bachal Shoro (Old) Taluka Latifabad (Remaining Work)

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018


Date of Issue.

27.02.2018

Date Opening 28.02.2018

| As per Sanctioned Estimate  |                  | Rate Quoted by the Bidders / Contractors. |                  |                           |                  |
|-----------------------------|------------------|---|------------------|---------------------------|------------------|
| Description of itemes       | Amount           | M/S Hanif Ahmed & Brothers                |                  | M/S Asif Raza Contractors |                  |
|                             |                  | <b>CIVIL WORK</b>                         |                  | <b>CIVIL WORK</b>         |                  |
| Cost of S.I Part-A          | 920,259          | Cost of S.I Part-A                        | 920,259          | Cost of S.I Part-A        | 920,259          |
| 10% above on Part-A         | 92,026           | 13.30 %<br>above                          | 122,394          | 15.00 %<br>above          | 138,039          |
| Non-schedule Items          | -                | Non-schedule Items                        | -                | Non-schedule Items        | -                |
| Cost of Carriage            | 33,818           | Non-schedule Items                        | -                | Non-schedule Items        | -                |
| <b>SUB-TOTAL PART-A</b>     | <b>1,046,103</b> | <b>SUB-TOTAL PART-A</b>                   | <b>1,042,653</b> | <b>SUB-TOTAL PART-A</b>   | <b>1,058,298</b> |
| Cost of S.I Part-B          | -                | Cost of S.I Part-B                        | -                | Cost of S.I Part-B        | -                |
| 10% above on Part-A         | -                |   |                  |                           |                  |
| Non-schedule Items          | -                | Non-schedule Items                        | -                | Non-schedule Items        | -                |
| <b>SUB-TOTAL PART-B</b>     | <b>-</b>         | <b>SUB-TOTAL PART-B</b>                   | <b>-</b>         | <b>SUB-TOTAL PART-B</b>   | <b>-</b>         |
| <b>G.TOTAL A+B</b>          | <b>1,046,103</b> | <b>G.TOTAL A+B</b>                        | <b>1,042,653</b> | <b>G.TOTAL A+B</b>        | <b>1,058,298</b> |
| Contingency                 | 13,804           | Saving                                    | (3,449)          | Excess                    | 12,195           |
| <b>TOTAL ESTIMATED COST</b> | <b>1,059,907</b> |   | <b>-0.33%</b>    |                           | <b>1.17%</b>     |

The Rate Quoted by M/S Hanif Ahmed & Brothers, Government Contractor, Part-A @ 13.30% above, found lowest, hence approved.

  
**(ASLAM DAHRI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
**(AKBAR ALI ARIAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018

**Tender Description / Name of work item:** ADP-178/182 Rehabilitation of Existing Primary / Middle Schools in Taluka Qasimabad District Hyderabad 2013-2014 Programme (7 Units) @ GBPS Loung Khaskheli shifted to GBPS Uris Solangi @ Budho Palari Taluka Qasimabad.

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No.36390)

**Total Bid Document Sold** 02 Nos.

**Total Bids Received** 02 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A


**Bid (s) Rejected:** NIL

**Financial Bid Opening date:** 28.02.2018

### Bid Evaluation Report:

| Sr. # | Name of Firm or Bidder | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost (if any) | Reasons for acceptance rejection | Remarks   |
|-------|------------------------|----------------------------|--------------------------|---|----------------------------------|-----------|
| 1     | M/S Ali Mohammad Ujan  | 948,069                    | 1st                      | 0.40% below                             | Lowest                           | Condidred |
| 2     | M/S Nabi Bux & Co.     | 991,883                    | 2nd                      | 4.20% above                             | Higher                           | Rejected  |

  
(AKBAR ALLARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

### FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

ADP-178/182 Rehabilitation of Existing Primary / Middle Schools in Taluka Qasimabad District Hyderabad 2013-2014 Programme (7 Units) @ GBPS Loung  
Khaskheli shifted to GBPS Uris Solangi @ Budho Palari Taluka Qasimabad.

Estimate Sanctioned office letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018

Tender invited vide letter No.


Date of Issue.

27.02.2018

Date Opening 28.02.2018

| As per Sanctioned Estimate  |                | Rate Quoted by the Bidders / Contractors. |                |                         |                |
|-----------------------------|----------------|---|----------------|-------------------------|----------------|
| Description of itemes       | Amount         | M/S Ali Mohammad Ujan                     |                | M/S Nabi Bux & Co.      |                |
|                             |                | <u>CIVIL WORK</u>                         |                | <u>CIVIL WORK</u>       |                |
| Cost of S.I Part-A          | 718,972        | Cost of S.I Part-A                        | 718,972        | Cost of S.I Part-A      | 718,972        |
| 10% above on Part-A         | 71,897         | 19.00 %<br>above                          | 136,605        | 25.00 %<br>above        | 179,743        |
| Non-schedule Items          | -              | Non-schedule Items                        | -              | Non-schedule Items      | -              |
| Cost of Carriage            | 66,490         | Non-schedule Items                        | -              | Non-schedule Items      | -              |
| <b>SUB-TOTAL PART-A</b>     | <b>857,359</b> | <b>SUB-TOTAL PART-A</b>                   | <b>855,577</b> | <b>SUB-TOTAL PART-A</b> | <b>898,715</b> |
| Cost of S.I Part-B          | 67,561         | Cost of S.I Part-B                        | 67,561         | Cost of S.I Part-B      | 67,561         |
| 10% above on Part-A         | 6,756          | 7.00 %<br>above                           | 4,729          | 8.00 %<br>above         | 5,405          |
| Non-schedule Items          | 20,202         | Non-schedule Items                        | 20,202         | Non-schedule Items      | 20,202         |
| <b>SUB-TOTAL PART-B</b>     | <b>94,519</b>  | <b>SUB-TOTAL PART-B</b>                   | <b>92,492</b>  | <b>SUB-TOTAL PART-B</b> | <b>93,168</b>  |
| <b>G.TOTAL A+B</b>          | <b>951,878</b> | <b>G.TOTAL A+B</b>                        | <b>948,069</b> | <b>G.TOTAL A+B</b>      | <b>991,883</b> |
| Contingency                 | -              | Saving                                    | (3,809)        | Excess                  | 40,005         |
| <b>TOTAL ESTIMATED COST</b> | <b>951,878</b> |   | -0.40%         |                         | 4.20%          |

The Rate Quoted by M/S Ali Mohammad Ujan, Government Contractor, Part-A @ 19.00% above & 7.00% above on Part-B, found lowest, hence approved.

  
**(ASLAM DAHRI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
**(AKBAR ALI ARIAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN



## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018

**Tender Description / Name of work item:** ADP-197 Re-construction of 2-roomed building of Shelterless GBPS Yar Mohammad Kalhoro (2015-16 Programme).

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No.36390)

**Total Bid Document Sold** 02 Nos.

**Total Bids Received** 02 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL

**Financial Bid Opening date:** 28.02.2018

### Bid Evaluation Report:

| Sr. # | Name of Firm or Bidder   | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost (if any) | Reasons for acceptance rejection | Remarks   |
|-------|--------------------------|----------------------------|--------------------------|---|----------------------------------|-----------|
| 1     | M/S Shree Ram Const: Co. | 287,396                    | 1st                      | 0.33% below                             | Lowest                           | Condidred |
| 2     | M/S R.A & Brothers       | 295,095                    | 2nd                      | 2.34% above                             | Higher                           | Rejected  |

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-197 Re-construction of 2-roomed building of Shelterless GBPS Yar Mohammad Kalhoro (2015-16 Programme).

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018

Date of Issue.

27.02.2018

Date Opening 28.02.2018

| As per Sanctioned Estimate  |                | Rate Quoted by the Bidders / Contractors. |                |                         |                |
|-----------------------------|----------------|---|----------------|-------------------------|----------------|
| Description of itemes       | Amount         | M/S Shree Ram Const: Co.                  |                | M/S R.A & Brothers      |                |
|                             |                | CIVIL WORK                                |                | CIVIL WORK              |                |
| Cost of S.I Part-A          | 256,604        | Cost of S.I Part-A                        | 256,604        | Cost of S.I Part-A      | 256,604        |
| 10% above on Part-A         | 25,660         | 12.00 %<br>above                          | 30,792         | 15.00 %<br>above        | 38,491         |
| Non-schedule Items          | -              |   |                |                         |                |
| Cost of Carriage            | 6,094          | Non-schedule Items                        | -              | Non-schedule Items      | -              |
| <b>SUB-TOTAL PART-A</b>     | <b>288,358</b> | <b>SUB-TOTAL PART-A</b>                   | <b>287,396</b> | <b>SUB-TOTAL PART-A</b> | <b>295,095</b> |
| Cost of S.I Part-B          | -              | Cost of S.I Part-B                        | -              | Cost of S.I Part-B      | -              |
| 10% above on Part-A         | -              |   |                |                         |                |
| Non-schedule Items          | -              | Non-schedule Items                        | -              | Non-schedule Items      | -              |
| <b>SUB-TOTAL PART-B</b>     | <b>-</b>       | <b>SUB-TOTAL PART-B</b>                   | <b>-</b>       | <b>SUB-TOTAL PART-B</b> | <b>-</b>       |
| <b>G.TOTAL A+B</b>          | <b>288,358</b> | <b>G.TOTAL A+B</b>                        | <b>287,396</b> | <b>G.TOTAL A+B</b>      | <b>295,095</b> |
| Contingency                 | 2,566          | Saving                                    | (962)          | Excess                  | 6,736          |
| <b>TOTAL ESTIMATED COST</b> | <b>290,924</b> |   | <b>-0.33%</b>  |                         | <b>2.34%</b>   |

The Rate Quoted by M/S Shree Ram Construction Co, Government Contractor, Part-A @ 12.00% above found lowest, hence approved.

  
**(ASLAM DAHRI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
**(AKBAR ALI ARIAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018

**Tender Description / Name of work item:** ADP-219 Repair / Renovation of Existing Secondary / Higher Secondary Schools in District Hyderabad 2012-2013 Programme (6 Units) @ GBHS Mohammad Bux Shoro Taluka Qasimabad (Balance Work)

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No.36390)

**Total Bid Document Sold** 02 Nos.

**Total Bids Received** 02 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A


**Bid (s) Rejected:** NIL

**Financial Bid Opening date:** 28.02.2018

### **Bid Evaluation Report:**

| Sr. # | Name of Firm or Bidder     | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost (if any) | Reasons for acceptance rejection | Remarks   |
|-------|----------------------------|----------------------------|--------------------------|---|----------------------------------|-----------|
| 1     | M/S Ghulam Nabi            | 668,129                    | 1st                      | 0.50% below                             | Lowest                           | Condidred |
| 2     | M/S A.R Bukhari Const: Co. | 689,978                    | 2nd                      | 2.75% above                             | Higher                           | Rejected  |

  
(AKBAR ALI RAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-219 Repair / Renovation of Existing Secondary / Higher Secondary Schools in District Hyderabad 2012-2013 Programme (6 Units) @ GBHS Mohammad Bux Shoro Taluka Qasimabad (Balance Work)

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018


Date of Issue.

27.02.2018

Date Opening 28.02.2018

| As per Sanctioned Estimate  |                | Rate Quoted by the Bidders / Contractors. |                |                                  |                |
|-----------------------------|----------------|---|----------------|----------------------------------|----------------|
| Description of items        | Amount         | M/S Ghulam Nabi                           |                | M/S A.R Bukhari Construction Co. |                |
|                             |                | CIVIL WORK                                |                | CIVIL WORK                       |                |
| Cost of S.I Part-A          | 436,973        | Cost of S.I Part-A                        | 436,973        | Cost of S.I Part-A               | 436,973        |
| 10% above on Part-A         | 43,697         | 30.00 %<br>above                          | 131,092        | 35.00 %<br>above                 | 152,941        |
| Non-schedule Items          | 100,064        | Non-schedule Items                        | 100,064        | Non-schedule Items               | 100,064        |
| Cost of Carriage            | 90,775         | Non-schedule Items                        | 100,064        | Non-schedule Items               | 100,064        |
| <b>SUB-TOTAL PART-A</b>     | <b>671,509</b> | <b>SUB-TOTAL PART-A</b>                   | <b>668,129</b> | <b>SUB-TOTAL PART-A</b>          | <b>689,978</b> |
| Cost of S.I Part-B          | -              | Cost of S.I Part-B                        | -              | Cost of S.I Part-B               | -              |
| 10% above on Part-A         | -              |   |                |                                  |                |
| Non-schedule Items          | -              | Non-schedule Items                        | -              | Non-schedule Items               | -              |
| <b>SUB-TOTAL PART-B</b>     | <b>-</b>       | <b>SUB-TOTAL PART-B</b>                   | <b>-</b>       | <b>SUB-TOTAL PART-B</b>          | <b>-</b>       |
| <b>G.TOTAL A+B</b>          | <b>671,509</b> | <b>G.TOTAL A+B</b>                        | <b>668,129</b> | <b>G.TOTAL A+B</b>               | <b>689,978</b> |
| Contingency                 | 62,781         | Saving                                    | (3,380)        | Excess                           | 18,468         |
| <b>TOTAL ESTIMATED COST</b> | <b>734,290</b> |   | <b>-0.50%</b>  |                                  | <b>2.75%</b>   |

The Rate Quoted by M/S Ghulam Nabi, Government Contractor, Part-A @ 30.00% above, found lowest, hence approved.

  
**(ASLAM DAHRI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
**(AKBAR ALI ARIAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

**Name of Procuring Agency:** Executive Engineer Education Works Division Hyderabad

**Tender Reference No:** NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018

**Tender Description / Name of work item:** ADP-233 Rehabilitation of GBLSS Little Star Unit No.10 Taluka Latifabad 2015-16 Programme (Electric Work)

**Method of Procurement:** Single Stage one envelope.

**Tender Published:** Web-site of SPPRA (I.D No.36390)

**Total Bid Document Sold** 02 Nos.

**Total Bids Received** 02 Nos.

**Technical Bid Opening date:** N/A


**No of Bids Technically Qualified** N/A

**Bid (s) Rejected:** NIL


**Financial Bid Opening date:** 28.02.2018

### **Bid Evaluation Report:**

| Sr. # | Name of Firm or Bidder   | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost (if any) | Reasons for acceptance rejection | Remarks   |
|-------|--------------------------|----------------------------|--------------------------|---|----------------------------------|-----------|
| 1     | M/S Laxmi Electric Works | 497,736                    | 1st                      | 0.41% below                             | Lowest                           | Condidred |
| 2     | M/S Iqbal Ahmed Shaikh   | 509,972                    | 2nd                      | 2.04% above                             | Higher                           | Rejected  |

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

### FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work.

ADP-233 Rehabilitation of GBLSS Little Star Unit No.10 Taluka Latifabad 2015-16 Programme (Electric Work)

Estimate Sanctioned office letter No.

Tender invited vide letter No.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018


Date of Issue.

27.02.2018

Date Opening 28.02.2018

| As per Sanctioned Estimate  |                | Rate Quoted by the Bidders / Contractors. |                |                         |                |
|-----------------------------|----------------|---|----------------|-------------------------|----------------|
| Description of itemes       | Amount         | M/S Laxmi Electric Works                  |                | M/S Iqbal Ahmed Shaikh  |                |
|                             |                | <u>ELECTRIC WORK</u>                      |                | <u>ELECTRIC WORK</u>    |                |
| Cost of S.I Part-A          | 203,946        | Cost of S.I Part-A                        | 203,946        | Cost of S.I Part-A      | 203,946        |
|                             | -              | 1.00 %<br>Below                           | 2,039          | 5.00 %<br>above         | 10,197         |
|                             | -              |   | -              |                         | -              |
| <b>SUB-TOTAL PART-A</b>     | <b>203,946</b> | <b>SUB-TOTAL PART-A</b>                   | <b>201,907</b> | <b>SUB-TOTAL PART-A</b> | <b>214,143</b> |
| Cost of N.S.I Part-B        | 295,829        | Cost of N.S.I Part-B                      | 295,829        | Cost of N.S.I Part-B    | 295,829        |
|                             | -              |   |                |                         | -              |
|                             | -              |   |                |                         | -              |
| <b>SUB-TOTAL PART-B</b>     | <b>295,829</b> | <b>SUB-TOTAL PART-B</b>                   | <b>295,829</b> | <b>SUB-TOTAL PART-B</b> | <b>295,829</b> |
| <b>G.TOTAL A+B</b>          | <b>499,775</b> | <b>G.TOTAL A+B</b>                        | <b>497,736</b> | <b>G.TOTAL A+B</b>      | <b>509,972</b> |
|                             | -              | Saving                                    | (2,039)        | Excess                  | 10,197         |
| <b>TOTAL ESTIMATED COST</b> | <b>499,775</b> |   | -0.41%         |                         | 2.04%          |

The Rate Quoted by M/S Laxmi Electric Works, Government Contractor, Part-A @ 1.00% below & 295,829/- on Part-B found lowest, hence approved.

  
**(ASHAM DAHRI)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD,  
 MEMBER

  
**(AKBAR ALI ARIAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN

## BID EVALUATION REPORT

(114)

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018

Tender Description / Name of work item: ADP-369 Rehabilitation of Existing Primary Schools in PS-53 Taluka Rural Hyderabad 5-units 2017-18 programme @ GBPS Dodo Pitafi UC Moolan Taluka Hyderabad

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (I.D No.36390)

Total Bid Document Sold 02 Nos.

Total Bids Received 02 Nos.

Technical Bid Opening date: N/A


No of Bids Technically Qualified N/A


Bid (s) Rejected: NIL


Financial Bid Opening date: 13.02.2018

### Bid Evaluation Report:

| Sr. # | Name of Firm or Bidder   | Cost offered by the Bidder | Ranking in terms of cost | Comparison with Estimated cost (if any) | Reasons for acceptance rejection | Remarks   |
|-------|--------------------------|----------------------------|--------------------------|---|----------------------------------|-----------|
| 1     | M/S Shree Ram Const: Co. | 688,991                    | 1st                      | 0.24% below                             | Lowest                           | Condidred |
| 2     | M/S Mohammad Iqbal       | 695,140                    | 2nd                      | 0.65% above                             | Higher                           | Rejected  |

  
(AKBAR ALI ARAIN)  
ASSISTANT ENGINEER  
EDUCATION WORKS SUB-DIVISION  
TALUKA QASIMABAD  
MEMBER

  
(ASLAM DAHRI)  
ASSISTANT ENGINEER  
PUBLIC HEALTH ENGINEERING  
S-DIVISION QASIMABAD  
MEMBER

  
(ISHWAR LAL)  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD  
CHAIRMAN

**FINANCIAL REVIEW / COMPARATIVE STATEMENT**

Name of Work.

ADP-369 Rehabilitation of Existing Primary Schools in PS-53 Taluka Rural Hyderabad 5-units 2017-18 programme @ GBPS Dodo Pitafi UC Moolan Taluka Hyderabad

Estimate Sanctioned office letter No.

Tender invited vide letter No.

Date of Issue.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/621 dated. 22.01.2018

12.02.2018

Date Opening 13.02.2018

| As per Sanctioned Estimate  |                | Rate Quoted by the Bidders / Contractors. |                  |                          |                |
|-----------------------------|----------------|---|------------------|--------------------------|----------------|
| Description of items        | Amount         | M/S Shree Ram Const: Co.                  |                  | M/S Mohammad Iqbal       |                |
|                             |                | <b><u>CIVIL WORK</u></b>                  |                  | <b><u>CIVIL WORK</u></b> |                |
| Cost of S.I Part-A          | 410,600        | Cost of S.I Part-A                        | 410,600          | Cost of S.I Part-A       | 410,600        |
| 10% above on Part-A         | 41,060         |   | 17.60 %<br>above | 19.00 %<br>above         | 78,014         |
| Non-schedule Items          | 144,971        |   | 72,266           |                          |                |
| Cost of Carriage            | 32,495         | Non-schedule Items                        | 144,971          | Non-schedule Items       | 144,971        |
| <b>SUB-TOTAL PART-A</b>     | <b>629,126</b> | <b>SUB-TOTAL PART-A</b>                   | <b>627,837</b>   | <b>SUB-TOTAL PART-A</b>  | <b>633,585</b> |
| Cost of S.I Part-B          | 40,036         | Cost of S.I Part-B                        | 40,036           | Cost of S.I Part-B       | 40,036         |
| 10% above on Part-A         | 4,004          |   | 9.00 %<br>above  | 10.00 %<br>above         | 4,004          |
| Non-schedule Items          | 17,515         |   | 3,603            |                          |                |
|                             |                | Non-schedule Items                        | 17,515           | Non-schedule Items       | 17,515         |
| <b>SUB-TOTAL PART-B</b>     | <b>61,555</b>  | <b>SUB-TOTAL PART-B</b>                   | <b>61,154</b>    | <b>SUB-TOTAL PART-B</b>  | <b>61,555</b>  |
| <b>G.TOTAL A+B</b>          | <b>690,681</b> | <b>G.TOTAL A+B</b>                        | <b>688,991</b>   | <b>G.TOTAL A+B</b>       | <b>695,140</b> |
| Contingency                 | 8,212          | Saving                                    | (1,690)          | Excess                   | 4,459          |
| <b>TOTAL ESTIMATED COST</b> | <b>698,893</b> |   | <b>-0.24%</b>    |                          | <b>0.65%</b>   |

The Rate Quoted by M/S Shree Ram Construction Co, Government Contractor, Part-A @ 17.60% above & 9.00% above on Part-B, found lowest, hence approved.

  
**(ASLAM DAHIR)**  
 ASSISTANT ENGINEER  
 PUBLIC HEALTH ENGINEERING  
 SUB-DIVISION QASIMABAD  
 MEMBER

  
**(AKBAR ALI ARIAN)**  
 ASSISTANT ENGINEER  
 EDUCATION WORKS S-DIVISION  
 QASIMABAD  
 MEMBER

  
**(ISHWAR LAL)**  
 EXECUTIVE ENGINEER  
 EDUCATION WORKS DIVISION  
 HYDERABAD  
 CHAIRMAN



ATTENDANCE

The following contractor's are attended for participation in tenders vide NIT No.XEN(E.W)/AB/T.C/G-23/(V)/ 621 Dated- 22.01.2018 issue dated. 27.02.2018 opening dated. 28.02.2018. The detail of contractor as under:-

| S.NO. | NAME OF AGENCY               | SING.         |
|-------|------------------------------|---------------|
| 1     | M/s Ali Mohammad Ujan        | Ali Ujan      |
| 2     | M/s Iqbal Enterprises        | Iqbal         |
| 3     | M/s MKR Enterprises          | MKR           |
| 4     | M/s Nabi Bax & Co.           | Nabi Bax      |
| 5     | M/s Hanif Ahmed & Brothers   | Hanif         |
| 6     | M/s A.R. Bakhashi Const. Co. | A.R. Bakhashi |
| 7     | M/s Pak Sandi Enterprises    | Pak Sandi     |
| 8     | M/s Imtiaz Ali               | Imtiaz        |
| 9     | M/s Qadri Const. Co.         | Qadri Const.  |
| 10    | M/s Asif Raza Contractors    | Asif Raza     |
| 11    | M/s R.D & Brothers           | R.D. Brothers |
| 12    | M/s Ghulam Nabi              | Ghulam Nabi   |
| 13    | M/s Laxmi Electric Works.    | Laxmi         |

  
EXECUTIVE ENGINEER  
EDUCATION WORKS DIVISION  
HYDERABAD.

