
NIT No. XEN(E.W)IABiT.C/G-23/(V)/667 dated. 01.02.2018 

Method and procedure of Procurement: (Single Stage-One Envelop) 

MINUTES OF BID OPENING MEETING  

A meeting of the procurement committee of this department was held on 22.02.2018 for 
opening the bids received in respect of NIT till the deadlines of submission. The meeting was attended 
by all / following members of the procurement committee and the representative of bidders. 
(Attendance sheet is enclosed) 

The bids were opened at time 3.00 p.m in the presence of the above mentioned 
participants and the rates quoted by bidders were read aloud and encircled by Chairman of the 
Procurement Committee. All the members of the procurement committee signed each and every page of 
financial proposal / bids. The bids do not contain any over-writing or cutting. 

Following is the details of bids announced:- 

Sr. 
of 

NIT 
Name of Bidder Offered 

Pri e C 

Amount of 
Bid 

Security 
Pay Order No. / Date 

I MIS Fath Mohammad 1193643 60000 948721 /13.02.18 

M/S S.Ali Pathan 1219479 65000 00463397/ 19.02.18 

3 MIS Mustafa & Co 1154028 60000 10628575/ 21.02.2018 

M/S Khurram Shahani 
Enterprises 

1175034 60000 11581911/13.02.18 

5 M/S Khurram Shahani 
Enterprises 

1178112 80000 11581910/13.02.18 

M/S Mustafa & Co 1209389 65000 10628576/21.02.2018 

8 MIS Al Hassan Civil & Electric 11468805 575000 01076930/ 13.02.18 

MIS Al Waheed & Brothers 11578995 575000 04285448 / 20.02.18 

9 MIS SikandarAli 2595930 130000 8213/20.02.18 

MIS Al Waheed & Brothers 2609333 135000 04285449/20.02.18 

12 M/S Ghulam Nabi 5483771 275000 8214/20.02.18 

M/S Al Hassan Civil & Electric 5640204 300000 01076931 / 13.02.18 

14 MIS Eng: Adnan Ali 2489232 125000 70502935/ 19.02.18 

M/S Ghulam Nabi 2509241 125000 8215/20.02.18 

15 M/S G.M.QConst: Co 2369099 120000 100170/21.02.18 

M/S Ghulam Nabi 2398590 130000 8216/20.02.18 

16 M/S Dewan Eng: Works 1206471 60000 104985052 /21.02.18 

M/S Eng: Adnan Ali 1232960 65000 70502936/ 19.02.18 

18 M/S Pak Saudi Enterprises 33198782 1700000 70502938/19.02.18 

MIS G.M.Q Const: Co. 33586573 1750000 100171/21.02.18 

MIS Z.K.B Eng: & Developers 33973267 1900000 02522880/ 19.02.18 

19 M/S Rehman Gul Mallah & co 1245617 65000 19657967/ 13.02.18 

M/S Murntaz All Bughio 1262125 65000 70502987/22.02.18 

20 M/S MumtazAli Bughio 1283151 70000 70502986/22.02.18 

M/S Rehman Gul Mallah & co 1300016 75000 19657968/13.02.18 

21 MIS Ameet Kumar 1301016 65000 04921160/19.02.18 

MIS Fath Mohammad 1316820 70000 948723 / 13.02.18 



ASSIS ANTE 
PUBLIC EALTH E GINEERING 

S-DIVISION-QASIMABAD 

20 MIS Mumtaz All Bughio 1283151 70000 70502986/22.02.18 

MIS Rehman Gui Mailah & co 1300016 75000 19657968/13.02.18 

21 MIS Ameet Kumar 1301016 65000 04921 160/ 19.02.18 

MIS Fath Mohammad 1316820 70000 948723 / 13.02.18 

22 MIS Jawaid All & Co 1360450 167000 10983777/20.02.18 

M/S Ameet Kumar 1372239 70000 04921160 / 19.02.18 

23 M/S Jani Traders 4134080 200000 00155468/20.02.18 

MIS Mohammad lqbal 4185652 210000 10628565/20.02.18 

24 MIS Mohammad Iqbal 4097275 210000 10628569 / 20.02.18 

MIS Traique Ayoub Brothers 4140804 210000 03859431 /21.02.18 

The committee shall examine all the bids as per the Qualification / eligibility 

criteria provided in the bidding documents, arithmetical checks and verify the documents and 

bid security submitted by the bidders. 

The meeting ended with the note of thanks to and Irom the chair. 

(AKBA RAIN) 
ASSISTA T E GINEER 

EDUCATION WORKS SUB-DIVISION 
QASIMABAD 

(ISHWR LAL) 
EXECUTIVE ENGINEER 

btJATION WORKS DIVISION 
HYDERABAD 



Name of Procuring Agency: 
Tender Reference No: 
Method of Procurement: 
Tender Published: 
Tender Issue date: 
Bid Onenin date: 

BIDDER'S ELITIBILITY / QUALIFICAITON REPORT 
Executive Engineer Education Works Division Hyderabad 
NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018 

Single Stage one envelope. 
Web-site of SPPRA (I.D No. 36580) The Nation / Daliy Sindh Express / Daliy Koshisli 

21.02.20 18 
22.02.2018 

SM Bidder's Name 

E igihility I Qualification Criteria Qualification Criteria 
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M/S A.R Bukhari Const: Co N/A Yes N/A Yes Yes N/A N/A Yes Yes NIL Qualified 

2 M/S Al Hassan Civil & Electric Yes Yes N/A Yes Yes Yes Yes Yes Yes NIL Qualified 

3 M/S Al Waheed & Brothers Yes Yes N/A Yes Yes Yes Yes Yes Yes NIL Qualified 

4 M/S Ameet Kumar N/A Yes N/A Yes Yes N/A N/A Yes Yes NIL Qualified 

5 M/S Dewan Eng: Works N/A Yes N/A Yes Yes N/A N/A Yes Yes NIL Qualified 

6 M/S Eng: Adnan Ali N/A Yes N/A Yes Yes N/A N/A Yes Yes NIL Qualified 

7 M/S Fath Mohammad N/A Yes N/A Yes Yes N/A N/A Yes Yes NIL Qualified 

8 M/S G.M.Q COnst: Co Yes Yes N/A Yes Yes Yes Yes Yes Yes NIL Qualified 

9 M/S Ghulam Nabi Yes Yes N/A Yes Yes Yes Yes Yes Yes NIL Qualified 

10 M/S Jani Traders Yes Yes N/A Yes Yes Yes Yes Yes Yes NIL Qualified 

II M/S Jawaid Ali & Co N/A Yes N/A Yes Yes N/A N/A Yes Yes NIL Qualified 

12 M/S Khurram Shahani Enterprises N/A Yes N/A Yes Yes N/A N/A Yes Yes NIL Qualified 

13 M/S Mohammad IqbaI Yes Yes N/A Yes Yes Yes Yes Yes Yes NIL Qualified 

14 M/S Mumtaz Ali Bughio N/A Yes N/A Yes Yes N/A N/A Yes Yes NIL Qualified 

15 M/S Mustafa & Co N/A Yes N/A Yes Yes N/A N/A Yes Yes NIL Qualified 

16 M/S Pak Saudi Enterprises Yes Yes N/A Yes Yes Yes Yes Yes Yes NIL Qualified 

17 M/S Rehman GuI Mallah & co N/A Yes N/A Yes Yes N/A N/A Yes Yes NIL Qualified 
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BID EVALUATION REPORT 

Name of Procu ring Agency: 

lender Reference No: 

Tender Description / Na inc 
item: 

Method of Procurement: 

Tender Published: 

Total Bid Document Sold 

Total Bids Received 

Technical Bid Opening date: 

No of Bids Technically Qualified 

Bid (s) Rejected: 

Financial Bid Opening date:  

Executive Engineer Education Works Division Hyderabad 

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018 

Single Stage one envelope. 

Web-site of SPPRA (1.D No. 36580) 
The Nation / Daliy Sindh Express / Daliy Koshish 

02 Nos. 

02 Nos. 

N/A 

N/A 

NIL 

22.02.20 18 

of work ADP-152/156 Additional of Class Rooms in Existing Primary School in Taluka Rural 
District Hyderabad (18 Class Rooms) 2011-2012 Programme @ 6BPS Daroon Panhwar 
Taluka Hyderabad 

Bid Ia luation Report: 

Sr. 
Name of Firm or Bidder 

Cost offered by 
the Bidder 

Ranking in 
terms 01 

cost 

Comparison 
with 

Estimated cost 
(if any) 

Reasons for 
acceptance 

rejection 
Remarks 

I M/S Fath Mohammad 1,193.643 1st -0.51% 
below 

Lowest Condidred 

2 MIS S.A1i Pathan 1,219,479 2nd 1.64% 
above 

Higher Rejected 

(AKBAIJ1 ARAIN) 
ASSISTANT ENGINEER 

EDUCATION WORKS SUB-DIVISION 
TALUKA QASIMABAD 

MEMBER 

A SI IANT ENGI ER 
PUBLIC ALTH ENGINEERING 

S-DIVISION QASIMABAD 
MEMBER 

(ISHWR LAL) 
EXEQUTIVE ENGINEER 

ION WORKS DIVISION 
HYDERABAD 
CHAIRMAN 



AUR) 
ASSI. I ENGI EER 

PUBLIC HE LTH ENGINEERING 
SUl3.Dl VISION QASIMABAD 

MEMI3ER 

Name of \Vork. 

Estimate Sanctioned office letter No. 
Tender invited vide letter No. 
Date of Issue. 

FINANCIAL REVIEW / COMPARATIVE STATEMENT  
ADP-IS2/156 Additional of Class Rooms in Existing Primary School in Taluka Rural District Hyderabad (18 Class Rooms) 2011-2012 Programme @ 
ClIPS Daroon Panhwar Taluka Hyderabad 

NIT No.XEN(E.W)/ABIT.CIG-231(V)/667 dated. 01.02.2018 
21.02.2018 Date Opening 22.02.2018 

As per Sanctioned Estimate Rate Qouted by the Bidders / Contractors. 
Description of itemes Amount M/S Fath Mohammad M/S S.Ali Pathan 

CIVIL WORK CIVIL WORK 

Cost of S.! Part-A 1,033,457 Cost of S.l Part-A 1,033,457 Cost of S.1 Part-A 1,033,457 

10% above on Part-A 103,346 15.50 °" 
above 

160,186 18.00 °' 
above 

186,022 
Non-schedule Items - 
Cost of Carriage 63,000 Non-schedule Items - Non-schedule Items - 
SUB-TOTAL PART-A 1,199,803 SUB-TOTAL PART-A 1,193,643 SUB-TOTAL PART-A 1,219,479 

Cost of S.I Part-B - Cost of S.I Part-B - Cost of S.! Part-B - 

10% above on Part-B - % 
above 

% 
above Non-schedule Items - 

Non-schedule Items - Non-schedule Items - 
SUB-TOTAL PART-B - SUB-TOTAL PART-B - SUB-TOTAL PART-B - 
G.TOTAL 1,199,803 1,193,643 1,219,479 
CONTINGENCY - Saving (6,160) Excess 19,676 
TOTAL ESTIMATED COST 1,199,803 -0.5 1% 1.64% 

The Rate Qouted by M/S Fath Mohammad, Government Contractor, Part-A @ 15.50% above, found lowest, hence recommended for favour of necessary action. 

(AKBA 
ASSISTANT ENGINJI3R 

EDUCATION WORKS S/DIVISION 
QASIMABA 

MEMBER 

(ISI " RLAL) 
EXI3CUTIVI: ENGINEER 

EDUCATION WORKS DIVISION 
IIYI)ERABAD 
CHAIRMAN 
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BID EVALUATION REPORT  

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad 

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018 

render Description / Name of work ADP-153/l57 Constniction of Buildine for Shelterless Existing Primary Schools (02- 
item: Roomed) in District Hyderabad (07 Units) 2011-2012 Programme @ GPS Shahmir Lund 

UC Tando Fazal Taluka Hyderabad (Balance Work). 

Method of Procurement: 

i'dn(Ier PUi)IiShC(l 

Iota! Rid I)ocument Sold 

iota! Bids Received 

Technical Bid Opening (late: 

No of Bids Technically Qualified 

Bid (s) Rejected: 

Financial Bid Opening date:  

Single Stage one envelope. 

Web-site of SPPRA (I.D No. 36580) 
The Nation / Daliy Sindh Express / Daliy Koshish 

02 Nos. 

02Nos. 

N/A 

N/A 

NIL 

22.02.20 18 

Bid Evaluation Report: 

Si. 
Name of Firm or Bidder 

Cost offered b 
the Bidder 

Ranking in 
terms of 

cost 

Comparison 
with 

Estimated cost 
(if any) 

Reasons for 
acce ptance 

rejection 
Remarks 

I M/S Mustafa & Co 1,154,028 1st -0.30% 
below 

Lowest Condidred 

2 MIS Khurrarn Shahani 
Enterprises 

1,175,034 2nd 
1.51% 

above 

Higher Rejected 

 

(AKBRLI &RAIN) 
ASSISTANT ENGINEER 

EDUCATION WORKS SUB-DIVISION 
TALUKA QASIMABAD 

MEMBER 

 

ASSIST NT EN INEER 
PUBLIC HEALTH ENGINEERING 

S-DIVISION QASIMABAD 
MEMBER 

(1SJ1WR LAL) 
EcUTIVE ENGINEER 

EDIATION WORKS DIVISION 
HYDERABAD 
CHAIRMAN 



Name of Work. 

Estimate Sanctioned office letter No. 
Tender invited vide letter No. 
Date of Issue. 

FINANCIAL REVIEW I COMPARATIVE STATEMENT 
ADP-I53/I57 Construction of Building for Shelterless Existing Primary Schools (02-Roomed) in District Ilyderabad (07 Units) 2011-2012 Programme 
® GPS Shabmir Lund UC Tando Fazal Taluka Ilyderabad (Balance Vork). 

NIT No.XEN(E.W)/ABTLC/G-23/(V)/667 dated. 01.02.2018 
21.02.2018 Date Opening 22.02.2018 

As per Sanctioned Estimate Rate Qouted by the Bidders / Contractors. 
Description of itemes Amount M/S Mustafa & Co M/S Khurram Shahani Enterprises 

CIVIL WORK CIVIL WORK 

CostofS.I Part-A 931,183 CostofS.I Part-A 931,183 CostofS.I Part-A 931,183 

I0%aboveonPart-A 93,118 15.80 °'° 
above 

147,127 18.00 % 
above 

167,613 
Non-schedule Items - 
Cost of Carnage 56,971 Non-schedule Items - Non-schedule Items - 
SUB-TOTAL PART-A 1,081,272 SUB-TOTAL PART-A 1,078,310 SUB-TOTAL PART-A 1,098,796 

Cost of S.1 Part-B 51,967 Cost of S.I Part-B 51,967 Cost of S.I Part-B 51,967 

10% above on Part-B 5,197 9.00 °"° 
above 

4 677 
' 

10.00 % 
above 

5 197 
Non-schedule Items 19 074 

Non-schedule Items 19,074 Non-schedule Items 19,074 
SUB-TOTAL PART-B 76,238 SUB-TOTAL PART-B 75,718 SUB-TOTAL PART-B 76,238 
C,.TOTAL 1,157,510 1,154,028 1,175,034 
CONTINGENCY 13,968 Saving (3,482) Excess 17,524 
TOTAL ESTIMATED COST 1,171,478 -0.30% 1.5 1% 

i'he Rate Qouted by M/S Mustafa & Co, Government Contractor, Part-A 15.80% above & 900% above on Water Supply / SfFitting, found lowest, hence recommended for favour of necessary 
action. 

'(lSI %. RIM,) 
EPfiJTlVE ENGINEER 

EDUCATION WORKS DIVISION 
HYDERABAD 
CHAIRMAN 

ASS! TANT E GI - -R 
PUBLIC H -ALTH ENGINEERING 

SUB-DIVISION QASIMABAD 
MEMBER 

ASSISTANT ENGINEER 
EDUCATION WORKS S-DIVISION 

QASIMABAD 
MEMBER 



BID EVALUATION REPORT  

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad 

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018 

Tender Description / Name of work ADP-I64/I68 Repair / Renovation of Existing Middle Schools in District 1-lyderabad (12 
item: Units) 201 1-2012 Programme @ GBLSS Mir Ghularn Mohammad Talpur shited to 0BPS 

Siddique Mohammad Shaikh Taluka Latiabad. 

Method of Procurement: 

lcfl(lCt' Pt1l)IishCd: 

T)ta I Rid Docu ment Sold 

'total Rids Received 

Technical Bid Opening date: 

No of Bids Technically Qualified 

Bid (s) Rejected: 

Financial Bid Opening date: 

Single Stage one envelope. 

Web-site of SPPRA (I.D No. 36580) 
The Nation / Daliy Sindh Express / Daliy Koshish 
02 Nos. 

02 Nos. 

N/A 

N/A 

NIL 

22.02.2018 

Bi(1 1'':dtiation tCl)OI't 

Si. 
Name of Firm or Bidder 

Cost offered by 
the Bidder 

Ranking in 
terms of 

cost 

Comparison 
with 

Estimated cost 
(if any) 

Reasons for 
acceptance 

rejection 
Remarks 

I M/S Khurram Shahani 
Enterprises 

1,178,112 1st 
-0.88% 

below 

Lowest Condidred 

2 M/S Mustafa & Co. 1,209,389 2nd '1.74% 
• above 

Higher Rejected 

 

(AKBA' . AIN) 
ASSISTA ENG NEER 

EDUCATION WORKS SUB-DIVISION 
TALUKA QASIMABAD 

MEMBER 

 

ASSIS 'NT ENGINEER 
PUBLIC HE' LTH ENGINEERING 

S-DIVISION QASIMABAD 
MEMBER 

(ISH 2  LAL) 
A EX,ECUTIVE NGINEER 

EATION WORKS DIVISION 
HYDERABAD 
CHAIRMAN 



ASSL ANTENGI EE 
PUBLIC EALTIl EN NEERING 

SUB-DI VISION QASIMABAD 
MEMBER 

Name of Work. 

Estimate Sanctioned office letter No. 
Tender invited vide letter No. 
Date of Issue. 

FINANCIAL REVIEW / COMPARATIVE STATEMENT  
ADP-164/I68 Repair I Renovation of Existing Middle Schools in District Ilyderabad (12 Units) 2011-2012 Programme® GBLSS Mir Ghulam 
Mohammad Talpur shited to GI3PS Siddique Mohammad Shaikh Taluka Latiabad. 

NIT No.XEN(E.W)/ABIT.C/G-23/(V)/667 dated. 01.02.2018 
21.02.2018 Date Opening 22.02.2018 

As per Sanctioned Estimate Rate Qouted by the Bidders / Contractors. 
Description of itemes Amount M/S Khurrarn Shahani Enterprises M/S Mustafa & Co. 

CIVIL VORK CIVIL WORK 

Cost of S.l Part-A 1,042,577 Cost of S.l Part-A 1,042,577 Cost of S.1 Part-A 1,042,577 

10%aboveonPart-A 104,258 13.00 % 
above 

135,535 
16.00 °"° 
above 

166,812 
Non-schedule Items - 
Cost of Carriage 41 ,809 Non-schedule Items - Non-schcdtilc Items - 
SUB-TOTAL PART-A 1,188,644 SUB-TOTAL PART-A 1,178,112 SUB-TOTAL PART-A 1,209,389 

Cost of S.l Part-B - Cost of S.l Part-B - Cost of S.l Part-B - 

10% above on Part-B - % - - 

Non-schedule Items - 
Non-schedule Items - Non-schedule Items - 

SUB-TOTAL PART-B - SUB-TOTAL PART-B - SUB-TOTAL PART-B - 
G.TOTAL 1,188,644 1,178,112 1,209,389 
CONTINGENCY 6,047 Saving (10,532) Excess 20,745 
TOTAL ESTIMATED COST 1,194,691 -0.88% 1.74% 

The Rate Qouted by M/S Khurram Shahani Enterprises, Government Contractor, Part-A 13.00% above, found lowest, hence recommended for favour of necessary action. 

(AKB 
ASSISTANT ENGINEER 

EDUCATION WORKS S-DIVISION 
QASIMABAD 

MEMBER 

(ISUARLAL) 
XECUTI ENGINEER 

EATION WORKS DIVISION 
HYDERAI3AD 
CHAIRMAN 



Name of Procuring Agency: 

lender Reference No: 

render Description / Name 
item: 

Method of Procurement: 

Tender Published: 

Total Bid Document Sold 

Total Bids Received 

Technical Bid Opening (late: 

No of Bids Technically Qualified 

Bid (s) Rejected: 

Financial Bid Opening date: 

BID EVALUATION REPORT  

Executive Engineer Education Works Division Hyderabad 

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018 

02 Nos. 

N/A 

N/A 

NIL 

22.02.2018 

of work ADP-187/208 Construction I Re-construction of Govt. Boys High School Haji Manik 
Bhatti Taluka City Hyd: District Hyderabad (01 Unit) 2011-2012 Programme (Remaining 
Work) 

Single Stage one envelope. 

Web-site of SPPRA (I.D No. 36580) 

The Nation / Daliy Sindh Express / Daliy Koshish 

02Nos. 

Bid Evaluation Report: 

Sr. 
Name of Firm or Bidder 

Cost offered by 
the Bidder 

Ranking in 
terms of 

Cost 

Comparison 
vith 

Estimated cost 
(if any) 

Reasons for 
acceptance 

rejection 
Remarks 

1 MIS Al Hassan Civil & Electric 
Works 

11,468,805 1st 
-0.23% 

below 

Lowest Condidred 

2 M/S Al Waheed & Brothers 11,578,995 2nd 0.72% 
above 

Higher Rejected 

(AKBe45IRAIN) 
ASSISTMT ENGINEER 

EDUCATION WORKS SUB-DIVISION 
TALUKA QASIMABAD 

MEMBER 

 

ASSIST NT E IN R 
PUBLIC HEALTH ENGINEERING 

S-DIVISION QASIMABAD 
MEMBER 

(ISHWR LAL) 
UTIVE ENGINEER 

EDU€TJON WORKS DIVISION 
HYDERABAD 
CHAIRMAN 



(AKBA -, i
g (1SHR LAL) AS STANT E 1NE K ASSIST T ENG EER J.XECUTIVE ENGINEER PUSh IIEALTH ENGINEERING EDUCATION WORKS •I)IVlSlON LJiiON WORKS DIVISION SUB-DIVISION QASIMAI3AD QASIMABAI) HYDERAI3AD MEMBER MEMBER CI-IAIRMAN 

Name of Work. 

Estimate Sanctioned office letter No. 

Tender invited vide letter No. 

I)atc of Issue. 

FINANCIAL REVIEW / COMPARATIVE STATEMENT  
ADP-I87/208 Construction / Re-construction of Govt. Boys High School Haji Manik Itliatti IaIiula City Hyd: District Hyderabad (01 Unit) 2011-2012 
Programme (Remaining Vork) 

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018 
21.02.2018 Date Opening 22.02.2018 

As per Sanctioned Estimate Rate Qouted by the Bidders / Contractors. 
Desptiofl of itemes Amount M/S Al Hassan Civil & Electric Works M/S Al Waheed & Brothers 

— 
CIVIL WORK VIL WORK — 

Cost of S.l Part-A 8,655,185 Cost of S.I Part-A 8,655,185 Cost of S.! Part-A
- 

8,655,185 

10%aboveonl'art-A 865,519 19.75 °' 
above 

1,709,399 21.00 % 

above 
1,8 17,589 

Non-schedule Items 876,654  

Cost of Carnage  866,111  Non-schedule Items 876,654 Noii-schedule Items 876,654 — 
SUB-TOTAL PART-A 11,263,469  SUB-TOTAL PART-A 11,241,238 SUB-TOTAL PART-A 11,349,428 — 

Cost of S.I Part-B 199,968 Cost of Si P3tt-B 199,968 Cost of S.! Part-B 199,968 

10% above on Part-B 19,997 8.00 °' 

above 
15,997 9.00 % 

above 
17,997 

Non-schedule Items I I ,602 
Non-schedule Items I I ,602 Non-schedule Items I I ,602 

SUB-TOTAL PART-B 231,567 SUB-TOTAL PART-B 227,567 SUB-TOTAL PART-B 229,567 
G.TOTAL  11,495,036 11,468,805 

CONTINGENCY 114,949  Saving (26,231) Excess 83,959 
TOTAL ESTIMATED COST  11,609,985 -0.23% 0.72% 
The Rate Qouted by M/S Al Hassan Civil & Electric Works, Government Contractor, Part-A @ 19.75% above & 8.00 above o i Water Supply & S/Fitting, found lowest, hence recommended for 
favour of necessary action. 



Name of Procuring Agency: 

Tender Reference No: 

BID EVALUATION REPORT  

Executive Engineer Education Works Division Hyderabad 

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018 

lender Description / Name of work ADP-191/212 Construction / Re-constrtction of Govt. Girls High School Mehran Taluka 

item: 

Method of Procurement: Single Stage one envelope. 

Qasimabad District Hyderabad (01 Unit) 2011-2012 Programme (1st Floor) 

Tender Published: 

Iota! Bid l)ocument Sold 

Total Bids Received 

Technical Bid Opening date: 

No of Bids Technically Qualified 

Bid (s) Rejected: 

Financial Bid Opening date:  

Web-site of SPPRA (I.D No. 36580) 
The Nation / Daliy Sindh Express / Daily Koshish 

02 Nos. 

02 Nos. 

N/A 

N/A 

NIL 

22.02.2018 

Bid Evaluation Renort: 

Sr. 
Name of Firm or Bidder 

Cost offered by 
the Bidder 

Ranking in 
terms of 

cost 

Corn pa rison 
with 

Estimated cost 
(if any) 

Reasons for 
acceptance 
rejection 

Remarks 

I M/S Sikandar All 2,595,930 1st -0.25% 
below 

Lowest Condidred 

2 M/S Al Waheed & Brothers 2,609,333 2nd 0.26% 
above 

Higher Rejected 

 

(AKBMIARAIN) 
ASSISTXT ENGINEER 

EDUCATION WORKS SUB-DIVISION 
TALUKA QASIMABAD 

MEMBER 

 

ASSIS ANT E GINEER 
PUBLIC HEALTH ENGINEERING 

S-DIVISION QASIMABAD 
MEMBER 

(ISHW$ LAL) 
, E)ECUTtVE ENGINEER 

EEWCATION WORKS DIVISION 
HYDERABAD 
CHAIRMAN 



Name of Work. 

Estimate Sanctioned office letter No. 
Tender invited vide letter No. 
Date of Jssue. 

FINANCIAL REVIEW / COMPARATIVE STATEMENT 
ADP-I91/212 Construction I Re-construction of Govt. Girls High School Mehran Taluka Qasimabad District Hyderabad (01 Unit) 2011-2012 
Programme @ (1st Floor) 

NIT No.XEN(E.W)/A13/T.C/G-23/(V)/667 dated. 01.02.2018 
21.02.2018 Date Opening 22.02.2018 

As per Sanctioned Estimate Rate Qouted by the Bidders / Contractors. 
Description of itemes Amount M/S Sikandar AIi MIS Al Waheed & Brothers 

CIVIL WORK CIVIL WORK 

Cost of S.I Part-A 1,914,651 Cost of S.I Part-A 1,914,651 Cost of S.I Part-A 1,914,651 

lO%aboveon Part-A 191,465 12.30 % 
above 

235502 
' 

13.00 °"° 
above 

248905 
Non-schedule Items 445,777 
Cost of Carriage 50,637 Non-schedule Items 445,777 Non-schedule Items 445,777 
SUB-TOTAL PART-A 2,602,530 SUB-TOTAL PART-A 2,595,930 SUB-TOTAL PART-A 2,609,333 

Cost of S.I Part-B - Cost of S.l Part-B - Cost of S.! Part-B - 

10% above on Part-B - % - - 
Non-schedule Items - 

Non-schedule Items - Non-schedule Items - 
SUB-TOTAL PART-B - SUB-TOTAL PART-B - SUB-TOTAL PART-B - 
G.TOTAL 2,602,530 2,595,930 2,609,333 
CONTINGENCY - Saving (6,600) Excess 6,803 
TOTAL ESTIMATED COST 2,602,530 -0.25% 0.26% 

The Rate Qouted by MIS Sikandar All, Government Contractor, Part-A 12.30% above, hence recommended for favour of necessary action. 

(AKBAR (IMIWAR LAL) 
ASSISTA ENGIEER JXECUTIVE ENGINEER 

EDUCATION WORKS -DIVISION ItCV11ON WORKS DIVISION 
QASIMABAD HYDERAI3AD 

MEMBER CHAIRMAN 

ASS IS 
PUBLIC II 

SUII-Dt 

/ 

••••• II) / 
ANT ENGI EER 
ALTH EN EERING 
ISION QASIMABAI) 
MEMBER 



IS ANTE 
PUBLIC HALTH E GINEERING 

S-DIVISION QASIMABAD 
MEMBER 

BID EVALUATION REPORT 

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad 

lender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018 

lender Description / Name of work ADP-200/221 Construction of 1.1 Centre in GGHS Mehran Taluka Qasimabad 2012-2013 

item: Programme (External Development) 

Method of Procurement: 

lender Published: 

Total Bid Document Sold 

Total Bids Received 

Technical Bid Opening (late: 

No of Bids Technically Qualified 

Bid (s) Rejected: 

Fiiiancial Bid Opening date:  

Single Stage one envelope. 

Web-site of SPPRA (I.D No. 36580) 
The Nation / Daliy Sindh Express / Daliy Koshish 

02 Nos. 

02 Nos. 

N/A 

N/A 

NIL 

22.02.2018 

Bid Evaluation Renort: 

Si. 
Name of Firm or Bidder 

Cost offered by 
the Bidder 

Ranking in 
terms of 

cost 

Comparison 
with 

Estimated cost 
(if any) 

Reasons for 
acce ptance 

rejection 
Remarks 

I MlSGhulamNabi 5.483,771 1st -0.40% 
below 

Lowest Condidred 

2 
M/S Al Hassan Civil & Electric 

5,640,204 2nd 
2.44% 

above 

Higher Rejected 

(AKBAWE1ARAIN) 
ASSISTA11T ENGINEER 

EDUCATION WORKS SUB-DIVISION 
TALUKA QASIMABAD 

MEMBER 
I, 

(ISH ' 'i• LAL) 
EUTIVE ENGINEER 

EE\AT1ON WORKS DIVISION 
HYDERABAD 
CHAIRMAN 



Name of Work. 

Estimate Sanctioned office letter No. 
Tender invited vide letter No. 
Date of Issue. 

FINANCIAL REVIEW / COMPARATIVE STATEMENT 
ADP-200/221 Construction of I.T Centre in GGRS Mehran Taluka Qasimabad 2012-2013 Programme (External Development) 

NIT No.XEN(E.W)/ABfT.C/G-23/(V)/667 dated. 01.02.2018 
21.02.2018 Date Opening 22.02.2018 

As per Sanctioned Estimate Rate Qouted by the Bidders / Contractors. 
Description of itenies Amount M/S (ihulam Nabi M/S Al Hassan Civil & Electric 

CIVIL WORK CIVIL WORK 

Cost of S.l Part-A 4,448,452 Cost of S.l Part-A 4,448,452 Cost of S.1 Part-A 4,448,452 

10% above on I'art-A 444,845 21.50 °" 
above 

956417 
' 

25.00 °" 
above 

1112 113 
Non-schedule Items - 
Cost of Carriage 531,229 Non-schedule Items - Non-schedule Items - 
SUB-TOTAL PART-A 5,424,526 SUB-TOTAL PART-A 5,404,869 SUB-TOTAL PART-A 5,560,565 

Cost of S.! Part-B 73,740 Cost of S.! Part-B 73,740 Cost of S.! Part-B 73,740 

10% above on Part-B 7,374 7.00 °"° 
above 

5 162 
' 

8.00 % 
above 

5 899 
Non-schedule Items - 

Non-schedule Items - Non-schedule Items - 
SUB-TOTAL PART-B 81,114 SUB-TOTAL PART-B 78,902 SUB-TOTAL PART-B 79,639 

G.TOTAL 5,505,640 5,483,771 5,640,204 

CON1'INGENCY - Saving (21,869) Excess 134,564 
TOTAL ESTIMATED COST 5,505,640 -0.40% 2.44% 

The Rate Qouted by MIS Ghulam Nahi. Government Contractor, Part-A 21.50% above & 7.00% above on Water Supply & S/Fitting. hence recommended for favour of necessary action. 

(AKBAR 
ASSIST NT ENGIN ER r ASSISTANT ENGIN 

PUBLIC HE LTH ENGINEERING EDUCATION WORKS S- IVISION 
SUB-DIVISION QASIMAI3AD QASIMAI3AD 

MEMBER MEMI3ER  

' LAL) 
A EXECU V ENGINEER 
•,CAfON WORKS 1)1 VISION 

l-IYI)ERAI3AD 
CHAIRMAN 



BID EVALUATION REPORT 

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad 

lender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018 

lender Description / Name of work ADP-205/226 Repair I Renovation of Existing Secondary / Higher Secondary Schools in 
item: Taluka City Hyd. & Latifabad District Hyderabad 2013-2014 Programme (05 Units) @ 

GBHSS Noor Mohammad @ Tando Agha (Balance Work) City Hyderabad. 

Method of Procu remeiit: 

Tender Published: 

Total Bid Document Sold 

Total Bids Received 

Technical Bid Opening date: 

No of Bids Technically Qualified 

Bid (s) Rejected: 

Financial Bid Opening (late:  

Single Stage one envelope. 

Web-site of SPPRA (I.D No. 36580) 
The Nation / Daliy Sindh Express / Daily Koshish 

02 Nos. 

02 Nos. 

N/A 

N/A 

NIL 

22.02.20 18 

Bid Evaluation Report: 

Sr. 
Name of Firm or Bidder Cost offered by 

the Bidder 

Ranking in 
terms of 

cost 

Comparison 
with 

Estimated cost 
(if any) 

Reasons for 
acceptance 
tejection 

Remarks 

1 M/S Eng: Adnan Au 2,489,232 1st -0.33% 
below 

Lowest Condidred 

2 M/S Ghulam Nabi 2,509,241 2nd 0.47% 
above 

Higher Rejected 

 

(AKBA 1J AIN) 
ASSISTA NG1NER 

EDUCATION WORKS SUB-DIVISION 
TALUKA QASIMABAD 

MEMBER 

 

ASSIST NT E G NEER 
PUBLIC HE LTH GINEERING 

S-DIVISION QASIMABAD 
MEMBER 

(ISJ1WAR LAL) 
(1 E)ECUTIVE ENGINEER 
EUAT1ON WORKS DIVISION 

HYDERABAD 
CHAIRMAN 



Name of Work. 

Estimate Sanctioned office letter No. 
Tender invited vide letter No. 
Date of Issue. 

FINANCIAL REVIEW / COMPARATIVE STATEMENT 
ADP-205/226 Repair! Renovation of Existing Secondary I Higher Secondary Schools in Taluka City Ilyd. & Latifabad District Ilyderabad 2013-2014 
Prograninie (OS Units) ® GBHSS Noor Mohammad Tando Agha (Balance 'ork) City Ilyderabad. 

NIT No.XEN(E.W)/AB,T.C/G-23/(V)/667 dated. 01.02.2018 
21.02.2018 Date Opening 22.02.2018 

As per Sanctioned Estimate Rate Qouted by the Bidders / Contractors. 
Description of iternes Amount MIS Eng: Adnan Au M/S Ghulam Nabi 

CIVIL WORK CIVIL WORK 

Cost of Si Part-A 1,608,117 Cost of S.l Part-A 1.608,117 Cost of Si 1'art-A 1,608,117 

10% above on Part-A 160,812 12.40 % 
above 

199407 
' 

13.50 % 
above 

217096 
Non-schedule Items 431,187 
Cost of Carriage 42,201 Non-schedule Items 431,187 Non-schedule Items 431,187 
SUB-TOTAL PART-A 2,242,317 SUB-TOTAL PART-A 2.238,711 SUB-TOTAL PART-A 2,256,400 

Cost of S.I I'art-EI 231,964 Cost of S.1 Part-B 231,964 Cost of S.I Part-B 231,964 

10% aboveon Part-B 23,196 8.00 % 
above 

18557 
' 

9.00 °' 
above 

20877 
Non-schedule Items - 

Non-schedule Items - Non-schedule Items - 
SUB-TOTAL PART-B 255,160 SUB-TOTAL PART-B 250,521 SUB-TOTAL PART-B 252,841 
G.TOTAL 2,497,477 2,489,232 2,509,241 
CONTINGENCY 24,975 Saving (8;245) Excess 11,764 
TOTAL ESTIMATED COST 2,522,452 -0.33% 0.47% 

The Rate Qouted by M/S Eng: Adnan Au, Government Contractor, Paii-A ® 12.40% above & 8.00% above on Water Supply & SiPitting, hence recommended for favour of necessary action. 

) (AKBARIXT ' A (lSH LAL) 
ASSIS ANT ENGI EER ASSIST ENGI EER /'XECUTIVE ENGINEER 

PUBLIC IILALTII EN NEERING EDUCATION WORKS S-DIVISION EtJAiiON WORKS DIVISION 
SUB-DIVISION QASIMAI3AD QASIMAI3AD HYDERABAD 

MEMBER MEMBER CHAIRMAN 



BID EVALUATION REPORT  

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad 

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018 

Tender Description / Name of work ADP-2 11/237 Construction of 1.1 College in Old Wandat Colony Taluka Qasirnabad 2012. 
item: 2013 Programme (Balance Work) 

Method of Procurement: 

Tender Published: 

Total Bid Document Sold 

Total Bids Received 

Technical Bid Opening date: 

No of Bids Technically Qualified 

I3i(l (s) Rejected: 

Financial Bid Opening (late:  

Single Stage one envelope. 

Web-site of SPPRA (l.D No. 36580) 
The Nation / Daliy Sindh Express / Daliy Koshish 

02 Nos. 

02 Nos. 

N/A 

N/A 

NIL 

22.02.20 18 

Bid Evaluation Report: 

Sr. . 
Name ot Firm or Bidder 

Cost offered by 
the Bidder 

Ranking in 
terms of 

cost 

Comparison 
with 

Estimated cost 
(if any) 

Reasons for 
acceptance 
rejection 

Remarks 

I M/S G.M.Q Const: Co. 2.369,099 1st -0.35% 
below 

Lowest Condidred 

2 M/S Ghularn Nabi 2,398,590 2nd 0.89% 
above 

Higher Rejected 

 

 

/ 
t1iL 

ASSIS ANTEN IL 
PUB IC H ALTH E GINEERING 

S-DIVISION QASIMABAD 
MEMBER 

(AKBA 1 AAlN) 
ASSISTA T  ENGiNEER 

EDUCATION WORKS SUB-DIVISION 
TALUKA QASIMABAD 

MEMBER 

(JSHWff LAL) 
XECUTIVE ENGINEER 

UCATION WORKS DIVISION 
HYDERABAD 
CHA IRMAN 



Name of Work. 

Estimate Sanctioned office letter No. 

Tender invited vide letter No. 

Date of Issue. 

FINANCIAL REVIEW / COMPARATIVE STATEMENT 
ADP-2111237 Construction of 1.T College in Old Wandat Colony Taluka Qasimabad 2012-2013 Programme (Balance Vork) 

NIT No.XEN(E.W)/ABIF.C/G-23/(V)/667 dated. 01.02.2018 

21.02.2018 Date Opening 22.02.2018 

As per Sanctioned Estimate Rate Qouted by the Bidders I Contractors. 
Description of itemes Amount M/S G.M.Q Const: Co. M/S Ghularn Nabi 

CIVIL \VORK CIVIL 'ORK 

Cost of S.I Part-A 1,966,057 Cost of Si Part-A 1,966,057 Cost of S.I Part-A 1,966,057 

I0%aboveonPart-A 196,606 20.50 % 

above 
403042 

22.00 °" 

above 
432,533 

Non-schedule Items - 
Cost of Carriage 214,747 Non-schedule Items - Non-schedule Items - 
SUB-TOTAL PART-A 2,377,4I0 SUB-TOTAL PART-A 2,369,099 SUB-TOTAL PART-A 2,398,590 

Cost of S.! Part-B - Cost of S.! Part-B - Cost of S.! Part-B - 

10% above on Part-B - % - % - 

Non-schedule Items - 
Non-schedule Items - Non-schedule Items - 

SUB-TOTAL PART-B - SUB-TOTAL PART-B - SUB-TOTAL PART-B - 
G.TOTAL 2,377,410 2,369,099 2,398,590 
CONTINGENCY - - Saving (8,311) Excess 21,I80 
TOTAL ESTIMATED COST 2,377,410 -0.35% 0.89% 

The Rate Qouted by MIS G.M.Q Construction Co, Government Contractor, Part-A 20.50% above, hence recommended for favour of necessary action. 

(AKIIAR • IA ) / (ISlIR LAL) 
NT ENG IiLR ASSISTANT ENGINF R XECUTIV ENGINEER 

Pu 3LIC lIE LTFI EN INI3ERING EDUCATION WORKS S-I)I VISION • AT1ON WORKS DIVISION 
SUB.l)IV SIGN QASIMAl3AD QASIMABA!) HYDERABAD 

MEMBER MEMBER CHAIRMAN 



__ 'I rr- 
ASSIS ANT ENI NEER 

PUBLIC HEALTH E GINEERING 
S-DIVISION QASIMABAD 

MEMBER 

BID EVALUATION REPORT  

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad 

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01 .02.2018 

Tender Description I Name of work ADP-2141241 Rehabilitation of Existing Colleges District Hyderabad 2013-2014 

item: Programme. (04 Units) ® GGC Nuzrath Girls College (Balance Work) City Hyderabad 

Method of Procureiiient: Single Stage one envelope. 

Tender Published: Web-site of SPPRA (I.D No. 36580) 
The Nation / Daliy Sindh Express / Daliy Koshish 

Total Bid Document Sold 02 Nos. 

Total Bids Received 02 Nos. 

Technical Bid Opening (late: N/A 

No of Bids Technically Qualified N/A 

Bid (s) Rejected: NIL 

Financial Bid Opening date: 22.02.20 18 

Bid Ealua t ion Reno rt: 

Sr. 
Name of Firm or Bidder Cost offered by 

the Bidder 

Ranking in 
terms of 

cost 

Comparison 
with 

Estimated cost 
(if any) 

Reasons for 
acceptance 
rejection 

Remarks 

M/S Dewan Engineering Works 
1,206,471 1St 

-0.48% 

below 

Lowest Condidred 

2 M/S Eng: Adnan Au 1,232,960 2nd 1.68% 
above 

Higher Rejected 

(AKBAI&I IN) 
ASSISTA NGI EER 

EDUCATION WORKS SU-Dl VISION 
TALUKA QASIMABAD 

MEMBER 

(ISHWAR LAL) 
EXECUTIVE ENGINEER 

TION WORKS DIVISION 
HYDERABAD 
CHAIRMAN 



Name of Work. 

Estimate Sanctioned office letter No. 
Tender invited vide letter No. 
Date of Issue. 

FINANCIAL REVIEW / COMPARATIVE STATEMENT 
ADP-214/241 Rehabilitation of Existing Colleges District Ilyderabad 2013-20 14 Programme. (04 Units) GGC Nuzrath Girls College (Balance Vork) 
City ilydera bad 

NIT No.XEN(E.W)/ABIF.C/G-23/(V)/667 dated. 01.02.2018 
21.02.2018 Date Opening 22.02.2018 

As per Sanctioned Estimate Rate Qouted by the Bidders I Contractors. 
Description of iteines Amount M/S Dewan Engineering Works M/S Eng: Adnan Ali 

CIVIL WORK CIVIL WORK 

Cost of S.l Part-A 970,833 Cost of S.l Part-A 970,833 Cost of S.l Part-A 970,833 

10% above on Part-A 97,083 10.40 °" 
above 

100,967 13.00 °' 
above 

126,208 
Non-schedule Items - 
Cost of Carriage 7,272 Non-schedule Items - Non-schedule Items - 
SUB-TOTAL PART-A 1,075,188 SUB-TOTAL PART-A 1,071,800 SUB-TOTAL PART-A 1,097,041 

Cost of S.! Part-B 124,696 Cost of S.I Part-B 124,696 Cost of S.I Part-B 124,696 

10% above on Part-B 12,470 8.00 °° 
above 

9976 
' 

9.00 % 
above 

11 223 
Non-schedule Items - 

Non-schedule Items - Non-schedule Items - 
SUB-TOTAL PART-B 137,166 SUB-TOTAL PART-B 134,672 SUB-TOTAL PART-B 135,919 
G.1OTAL 1,212,354 1,206,471 1,232,960 
CONTINGENCY 12,126 - - Saving (5,883) Excess 20,606 
TOTAL ESTIMATED COST 1,224,480 -0.48% 1.68% 
The Rate Qouted by M/S Dewan Engineering Works, Government Contractor, Part-A 10.40% above & 8.00% above on Water supply I S/fitting, hence recommended for favour of necessaiy 
action. 

A W'- ) • (AKBA IA (ISI1R LAL) 
S ANT ENGI E-' ASSISTA NGIN -R XECUTIVE ENGINEER 

PUBLIC FIt:  LTFI ENGINEERING EDUCATION WORKS 5- IVISION nn..A nON WORKS DIVISION 
SUI3-DI SION QASIMAI3AI) QASIMABAD 1-IYDERABAD 

MEMBER MEMBER CHAIRMAN 



SSIS ANT EN 
PUBLIC H ALTH ENGINEERING 

S-DIVISION QASIMABAD 
MEMBER 

BID EVALUATION REPORT 

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad 

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018, Corrigendum 
No.XEN(EWD)AB/728 dated. 13.02.2018. 

ten (Icr Description / Name of work Special & Ordianry Repair to Government Boys Degree College Kali Mon (Phulleli) City 
iteni: Hyderabad (Arts Block-I). 

Method of Procurement: 

Tender Published: 

Total Bid Document Sold 

Total Bids Received 

leelni ica I Hid Opening (late: 

\o of Bids Technically Qualified 

Hid (s) Rejected: 

Fina nelal Bid Opening date: 

Single Stage one envelope. 

Web-site of SPPRA (I.D No. 36580) The Nation / DaIly Sindh Express / Daliy 
Koshish & Corrigendum-The Nation. Daliy Donya 

02 Nos. 

02 Nos. 

N/A 

N/A 

NIL 

22.02.20 18 

Bid Evaluation Report: 

S. 
Name of Firm or Bidder 

Cost offered by 
the Bidder 

Ranking in 
terms of 

cost 

Comparison 
with 

Estimated cost 
(if any) 

Reasons for 
acceptance 
rejection 

Remarks 

I M/S Pak Saudi Enterprises 33,198,782 1st -0.20% 
below 

Lowest Condidred 

2 MIS G.M.Q Const: Co 33,586,573 2nd 0.96% 
above 

Higher Rejected 

3 M/S Z.K.B Eng: & Developers 33,973,267 3rd 2.33% 
above 

Higher Rejected 

(AKBAR .lN) 
ASSISTAN NGI EER 

EDUCATION WORKS SUB-DIVISION 
TALUKA QASIMABAD 

MEMBER 

(ISHW' LAL.) 
•XTECUTIVE ENGINEER 
CATION WORKS DIVISION 

HYDERABAD 
CHAIRMAN 



Name of Work. 

Estimate Sanctioned office letter No. 
Tender invited vide letter No. 
Date of Issue. 

FINANCIAL REVIEW I COMPARATIVE STATEMENT 
Special & Ordianry Repair to Government Boys Degree College Kali Mon (Phullcli) City Ilyderabad (Arts Block-i). 

NIT No.XEN(E.W)/ABIr.C/G-23/(V)/667 dated. 01.02.2018, Corrigendum No.XEN(EWD)AB/728 dated. 13.02.2018. 
21.02.2018 Date Opening 22.02.2018 

As per Sanctioned Estimate Rate Qouted by the Bidders I Contractors. 
Description of itemes Amount MIS Pak Saudi Enterprises M/S G.M.Q Const: Co M/S Z.K.B Eng: & Developers 

CIVIL WORK CIVILVORK CIVIL WORK 

Cost of S.I Part-A 25,779,601 Cost of S.1 Part-A 25,779,601 Cost of S.1 Part-A 25,779,601 Cost of S.I l'art-A 25,779,601 

10% above on Part-A 2,577,960 12.00 °"° 
above 

3 093 552 
' ' 

13.50 °"° 
above 

3 480 246 
' ' 

15.00 °"° 
above 

3 866 940 
Non-schedule Items 4,046,880 
Cost of Carriage 581,556 Non-schedule Items 4,046,880 Non-schedule Items 4,046,880 Non-schedule Items 4,046,880 
Difference Cost of S.R Cement 159,181 Difference Cost of S.R Cement 159,181 Difference Cost of S.R Cement 159,181 Difference Cost of S.R Cement 159,181 
SUB-TOTAL PART-A 33,145,178 SUB-TOTAL PART-A 33,079,214 SUB-TOTAL PART-A 33,465,908 SUB-TOTAL PART-A 33,852,602 

Cost of S.! Part-B 109,695 Cost of S.! Part-B 109,695 Cost of S.I Part-B 109,695 Cost of S.I Part-B 109,695 

10% above on Part-B 10,970 9.00 °"° 
above 

9 873 
' 

10.00 °' 
above 

10 970 
' 

10.00 % 
above 

10 970 
Non-schedule Items - 

Non-schedule Items - Non-schedule Items - Non-schedule Items - 
SUB-TOTAL PART-B 120,665 SUB-TOTAL PART-B 119,568 SUB-TOTAL PART-B 120,665 SUB-TOTAL PART-B 120,665 
G.TOTAL - 33;265,843 33,198,782 - 33,586,573 33,973,267 
CONTINGENCY 342,758 Saving (67,061) Excess 320,730 Excess 774,485 
TOTAL ESTIMATED COST 33,608,601 -0.20% 0.96% 2.33% 

The Rate Qouted by M/S Pak Saudi Enteprises, Government Contractor, Part-A 12.00% above & 9.00% above on Water supply I S/fitting, hence recommended for favour of necessary 
action. 

(AIBAI (IS11WM LAL) 
ASSIST NT ENGIN ER ASSISTAN ENGINE R jXECUTIVE ENGINEER 

PUBLIC HE LIII ENGI EERING EDUCATION WORKS S.D ISbN E11CTION WORKS DIVISION 
SUB-DI SION QASIMABAD QASIMAI3AD IlYDERABAD 

MEMBER MEMBER CIIAIRMAN 



BID EVALUATION REPORT 

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad 

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.201 8 

Tender Description / Name of work ADP-36 Rehabilitation of Existing Primary Schools in PS-53 Taluka Rural Hyderabad 5- 
it eta: units 2017-18 programme (?l  (1BPS Mubarak Sheedi UC Sen Taluka Hyderabad 

1etliod of Procurement: Single Stage one envelope. 

Tender Published Web-site of SPPRA (I.D No. 36580) 
The Nation / Daiiy Sindh Express / Daiiy Koshish 

total Bi(l Document Sold 02 Nos. 

Total Bids Received 02 Nos. 

Technical Bid Opening date: N/A 

No of Bids Technically Qualified N/A 

Bid (s) Rejected: NIL 

Financial Bid Opening date: 22.02.2018 

Bid Evaluation Renort: 

Sr. 
Name of Firm or Bidder 

Cost offered by 
the Bidder 

Ranking in 
ternis of 

cost 

Comparison 
with 

Estimated cost 
(if any) 

Reasons for 
acceptance 

rejection 
Remarks 

I 
M/S Rehrnan Gui Mailah & Co. 

1,245,617 1st 

below 

Lowest Condidred 

2 M/S Mumtaz Au Bughio 1,262,125 2nd 0.76% 
above 

Higher Rejected 

 

(AKBARA1J-%RAtN) 
ASSISTANfENGINEER 

EDUCATION WORKS SUB-DIVISION 
TALUKA QASIMABAD 

MEMBER 

 

A SISTNTENG ER 
PUBLIC HEALTH EN INEERENG 

S-DIVISION QAS1MABAD 
MEMBER 

/ (ISH L,AL) 
XECUTIVE ENGINEER 

uCATION WORKS DIVISION 
HYDERABAD 
CHA IRMAN 



SIS ANT ENGIN ER 
PUBLIC H .ALTI-I ENGI EERING 

SUI3-D ISION QASIMABAD 
MEMBER 

Name of Work. 

Estimate Sanctioned office letter No. 
Tender invited vide letter No. 
Date of Issue. 

FINANCIAL REVIEW / COMPARATIVE STATEMENT 
ADP-36 Rehabilitation of Existing Primary Schools in PS-53 Taluka Rural Hyderabad 5-units 2017-IS programme @ GBPS Mubarak Sheedi UC Sari 
Taluka Ilyderabad 

NIT No.XEN(E.W)/ABiT.C/G-23/(V)/667 dated. 01.02.2018 
2 1.02.2018 Date Opening 22.02.2018 

As per Sanctioned Estimate Rate Qouted by the Bidders / Contractors. 
Description of itemes Amount M/S Rehrnan Gui Mailah & Co. M/S Mumtaz All Bughio 

CIVIL WORK C1VILVORK 

Cost ofS.E Part-A 1,031,117 Cost ofS.1 Part-A 1,031,117 Cost ofS.1 Part-A 1,031.117 

I0%aboveon Part-A 103,112 13.50 % 
above 

139201 
15.00 % 
above 

154668 
Non-schedule Items - 
Cost of Carriage 41,922 Non-schedule Items - Non-schedule Items - 
SUB-TOTAL PART-A I,176,I5I SUB-TOTAL PART-A 1,170,318 SUB-TOTAL PART-A 1,185,785 

Cost of S.l Part-B 52,060 Cost of S.1 Part-B 52,060 Cost of S.I Part-B 52,060 

10% above on Part-B 5,206 8.00 % 
above 

4 165 
' 

10.00 °" 
above 

5206 
Non-schedule Items 19,074 

Non-schedule Items 19,074 Non-schedule Items 19,074 
SUB-TOTAL PART-B 76,340 SUB-TOTAL PART-B 75,299 SUB-TOTAL PART-B 76,340 

G.TOTAL 1,252,491 1,245,617 1,262,125 

CONTINGENCY - 12,525 Saving (6,874) Excess 9;634 
TOTAL ESTIMATED COST 1,265,016 -0.54% 0.76% 

The Rate Qouted by M/S Rehman Gull Mallah & Co, Government Contractor, Nrt-A 13.50% above & 8.00% above on Water supply / S/fitting, hence recommended for favour of necessary 
action. 

(AKBAR4 - 
ASSISTANT ENGIN ER 

EDUCATION WORKS S DIVISION 
QASIMABAD 

MEMBER 

(ISII R LAL) 
CUTIVE ENGINEER 

DUCAT1ON WORKS DIVISION 
HYDERABAD 
CHAIRMAN 



BID EVALUATION REPORT 

Na me of Procuring Agency: Executive Engineer Education Works Division Hyderabad 

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01 .02.2018 

Tender Description / Name of work ADP-36 Rehabilitation of Existing Primary Schools in PS-53 Taluka Rural 1-lyderabad 5- 
item units 2017-18 programme ® GBPS Haji Kalo Khaskheli tiC Sen Taluka Hyderabad 

\lethod of Procurement: 

Tender Published: 

Total Bid Document Sold 

Total Bids Received 

Technical Bid Opening date: 

No of Bids Technically Qualified 

Bid (s) Rejected: 

Financial Bid Opening date:  

Single Stage one envelope. 

Web-site of SPPRA (1.D No. 36580) 
The Nation I Daliy Sindh Express / DaIiy Koshish 

02Nos. 

02 Nos. 

N/A 

N/A 

NIL 

22.02.2018 

Bid Evaluation Renort: 

Sr. 
Name of Firm or Bidder 

Cost offered by 
the Bidder 

Ranking in 
terms of 

cost 

Comparison 
with 

Estimated cost 
(if any) 

Reasons for 
acceptance 
i ejection 

Remarks 

I MIS Mumtaz All Bughio 1,283,151 1st -0.48% 
below 

Lowest Condidred 

-' 
M/S Rehman Gui Maliah & Co. 

1,300,016 2nd 
0.82% 

above 

Higher Rejected 

 

(AKBAR Tfl1I) 
ASSISTANT G1NEER 

EDUCATION WORKS SUB-DIVISION 
TALUKA QASIMABAD 

MEMBER 

 

ASSIS ANT EN I EER 
PUBLIC H' ALTU ENGINEERING 

S-DIVISION QASIMABAD 
MEMBER 

(IS - RLAL) 
,(ECUTIV ENGINEER 

'UCATJON WORKS DIVISION 
HYDERABAD 
CHAIRMAN 



NFFNGI EER 
LTII ENGINEERIN(i 

SUB IV ION QASIMAIIAL) 
MLMI3ER 

SI 
LIC IlL 

(ISlIW%R LAL) 
XECUTIVE ENGINEER 

ZION WORKS DIVISION 
II VDERAI3AI) 
CUAIRMAN 

\r.lfllC of Work. 

Estimate Sanctioned office letter No. 
Tender invited vide letter No. 
Date of Issue. 

FINANCIAL REVIEW / COMPARATIVE STATEMENT 
ADI'-36 Rehabilitation of Existing l'riniary Schools in PS-53 Taluka Rural Hydcrabad 5-units 2017-18 programme @ GBPS Ilaji Kalo Khaskheli LJC 
Sen Taluka Ilyderabad 

NIT No.XEN(E.W)/ABIr.C/G-23/( V)/667 dated. 01.02.2018 
21.02.2018 Date Opening 22.02.2018 

As per Sanctioned Estimate Rate Qouted by the Bidders / Contractors. 
Description of itemes Amount MIS Mumtaz All Bughio MIS Rehman GuI Mallah & Co. 

CIVIL WORK CIVIL WORK 

Cost of S.I Part-A 1,054,979 Cost of S.l Part-A 1,054,979 Cost of S.I Part-A 1,054,979 

10% above on Part-A 105,498 14.50 °" 
above 

152,972 
16.00 °"° 
above 

168,797 
Non-schedule Items - 
Cost of Carnage 52,665 Non-schedule Items - Non-schedule Items - 
SUB-TOTAL PART-A 1,213,142 SUB-TOTAL PART-A l,207,951 SUB-TOTAL PART-A 1,223,776 

Cost of S.I Part-B 51,969 Cost of S.l Part-B 51,969 Cost of S.I Part-B 51,969 

I0% above on Pan-B 5,197 8.00 °" 
above 

4 158 
' 

10.00 % 
above 

5 197 
Non-schedule hems 19,074 

Non-schedule Items 19,074 Non-schedule Items 19,074 
SUB-TOTAL PART-B 76,240 SUB-TOTAL PART-B 75,201 SUB-TOTAL PART-B 76,240 

G.TOTAL 1,289,382 1,283,151 1,300,016 

CONTINGENCY 12,894 Saving (6,231) Excess 10,634 
TOTAL ESTIMATED COST 1,302,276 -0.48% 0.82% 

The Rate Qouted by M/S Mumtaz Ali 13ugh1o, Government Contractor, Part-A @ 14.50% above & 8.00% above on Waler supply I S/titling, hence recommended for favour of necessary action. 

(AKI1 4I.l-1tThN) 
ASSISThNT EN,(IINEER 

EDUCATION WORI9 S-DIVISION 
QASIMABAD 

MEMBER 



Jp#, 

BID EVALUATION REPORT  

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad 

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018 

Tender Description I Name of work ADP-36 Rehabilitation of Existing Primary Schools in PS-53 Taluka Rural Hyderabacl 5- 
item: units 2017-18 programme © GGPS Sono Khan Almani UC Sen Taluka Hyderabad 

Method of Procurement: 

Tender Published: 

fatal Bid 1)ocunient Sold 

Total Bi(IS Received 

Technical Bid Opening (late: 

No of Bids Technically Qualified 

Bid (s) Rejected: 

Financial Bid Opening date:  

Single Stage one envelope. 

Web-site of SPPRA (l.D No. 36580) 
The Nation / Daliy Sindh Express / Daliy Koshish 

02 Nos. 

02Nos. 

N/A 

N/A 

NIL 

22.02.2018 

13i(l Lv:rlu.rtioii Report: 

Sr. 
Name of Firm or Bidder 

Cost offered by 
the Bidder 

Ranking in 
terms of 

cost 

Comparison 
with 

Estimated cost 
(if any) 

Reasons for' 
acceptance 

rejection 
Remarks 

I M/S Ameet Kumar 1.30 .016 1st -0.39% 
below 

Lowest Condidred 

2 M/S Fath Mohammad 1,316,820 2nd 0.81% 
above 

Higher Rejected 

(AKBAR4R4IN) 
ASSISTANPNGINEER 

EDUCATION WORKS SUB-bIVISION 
TALUKA QASIMABAD 

MEMBER 

/ 

SSISThNTEN INLLI 
PUBLIC H LTH ENGINEERING 

S-DIVl ION QASIMABAD 
MEMBER 

1,I) 

(IS 'LAL) 
'-ECUT1V ENGINEER 

EDATION WORKS DIVISION 
HYDERABAD 
CHAIRMAN 



r NT ENGIN E 
PUBLIC HE LTII ENGI EERING 

SUB-DIV ION QASIMABAD 
MEMBER 

Name of Vork. 

Estimate Sanctioned office letter No. 

Tender invited vitle letter No. 
Date of Issue. 

FINANCIAL REVIEW I COMPARATIVE STATEMENT 
ADP-36 Rehabilitation of Existing Primary Schools in PS-53 Taluka Rural Ilyderabad 5-units 2017-18 programme ( GGPS Sono Khan Almani UC 
Sen Taluka Hvdcrabad 

NIT No.XEN(E.W)IABIF.C/G-23/(V)/667 dated. 01.02.2018 

21.02.2018 Date Opening 22.02.2018 

As per Sanctioned Estimate Rate Qouted by the Bidders / Contractors. 

Description of itemes Amount M/S Ameet Kumar M/S Fath Mohammad 
CIVIL WORK CIVIL WORK 

Cost of S.I Part-A 1,072,000 Cost of S.l Part-A 1,072,000 Cost of S.I l'art-A 1,072,000 

10% above on Part-A 107,200 14.30 °" 

above 
153,296 

15.75 °" 
above 

168,840 
Non-schedule Items - 
Cost of Carriage 50,730 Non-schedule Items - Non-schedule Items - 
SUB-TOTAL PART-A 1,229,930 SUB-TOTAL PART-A 1,225,296 SUB-TOTAL PART-A 1,240,840 

Cost of S.I Part-B 51,969 Cost of S.I Part-B 51,969 Cost of S.I Part-B 51,969 

10% above on Pan-B 5,197 9.00 % 

above 
4677 
' 

9.50 % 

above 
Non-schedule Items 19 074 

Non-schedule Items 19,074 Non-schedule Items 19,074 
SUB-TOTAL PART-B 76,240 SUB-TOTAL PART-B 75,720 SUB-TOTAL PART-B 75,980 

G.TOTAL 1,306,170 1,301,016 1,316,820 

CONTINGENCY 13,062 Saving (5,154) Excess 10,650 

TOTAL ESTIMATED COST 1,319,232 -0.39% 0.81% 

The Rate Qouted by M/S Ameet Kumar, Government Contractor, Part-A J  14.30% above & 9.00% above on Water supply / S/fitting, hence recommended for favour of necessary action. 

(AKB 
ASSISThNT ENfilNEER 

EDUCATION WORI S-DIVISION 
QASIMMAD 

MEMBER 

j (ISII'AR LAL) 
. EXECUTIVE ENGINEER 

EDUCATION WORKS DIVISION 
HYDERABAI) 
CHAIRMAN 



AN1DA 
ASSISTS NT EN INEER 

PUBLIC HE LTH ENGINEERING 
S-DIVISION QASIMABAD 

MEMBER 

Li
BID EVALUATION REPORT  

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad 

lender Reference No: NIT No.XEN(E.W)/ABIT.C/G-23/(V)/667 dated. 01.02.2018 

lender E)escription / Name of work ADP-36 Rehabilitation of Existing Primaiy Schools in PS-53 Taluka Rural Hyderabad 5- 

item: units 2017-18 programme @ GGPS GuI Mohammad Burfat UC Sen Taluka Hyderabad 

Method of Procurement: 

Tender Published: 

total Bid Document Sold 

Total Bids Received 

Technical Bid Opening date: 

No of Bids Technically Qualified 

Bid (s) Rejected: 

Financial Bid Opening date:  

Single Stage one envelope. 

Web-site of SPPRA (I.D No. 36580) 
The Nation / Daliy Sindh Express / Dali)' Koshish 

02 Nos. 

02 Nos. 

N/A 

N/A 

NIL 

22.02.2018 

Ri(l Evaluation Renort: 

Sr. 
# 

Name of Firm or Bidder Cost offered by 
the Bidder 

Ranking in 
terms of 

cost 

Comparison 
with 

Estimated cost 
(if any) 

Reasons for 
acceptance 

rejection 
Remarks 

I M/S Jawaid Ali & Co. 1,360,450 1st 0.34% 
below 

Lowest Condidred 

2 MIS Ameet Kumar 1,372,239 2nd 1.21% 
above 

Higher Rejected 

' -,-. 
(AKBARW1 .R'1N) 

ASSISTAN1EGPEER 
EDUCATION WORKS SUB-DIVISION 

TALUKA QASIMABAD 
MEMBER 

(I' LAL) 
EXECU 'EENGINEER 

EDfATION WORKS DIVISION 
HYDERABAD 
CHAIRMAN 



inie of Vork. 

I;sti,nate Sanctioned office letter No. 
Tender invited vide letter No. 

Date of Issue. 

FINANCIAL REVIEW / COMPARATIVE STATEMENT 
ADP-36 Rehabilitation of Existing Primary SchooLs in PS-53 Taluka Rural Hvdcrabad 5-units 2017-18 programme® GGPS Gui Mohammad Burfat 
UC Sen Taluka Hydera bad 

NIT No.XEN(E.W)/ABIT./G-23/(V)/667 dated. 01.02.2018 

21.02.2018 Date Opening 22.02.2018 

\. 

As per Sanctioned Estimate Rate Qouted by the Bidders I Contractors. 
Description of itemes Amount M/S Jawaid All & Co. M/S Ameet Kumar 

CIVIL WORK CIVIL WORK 

Cost of S.I Part-A 1,126,956 Cost oiS.l Part-A 1,126,956 Cost ol'S.l Part-A 1,126,956 

10% above on Part-A 112,696 14.00 % 

above 
157,774 

15.00 °" 

above 
169,043 

Non-schedule Items - 
Cost of Carriage 39,844 Non-schedule Items - Non-schedule Items - 
SUB-TOTAL PART-A 1,279,496 SUB-TOTAL PART-A 1,284,730 SUB-TOTAL PART-A 1,295,999 

Cost of S.I Part-B 51,969 Cost of S.I Part-B 51,969 Cost of S.! Part-B 51,969 

10% above on Part-B 5,197 9.00 % 

above 
4 677 
' 

10.00 % 

above 
5 197 

Non-schedule Items 19,074 
Non-schedule Items 19,074 Non-schedule Items 19,074 

SUB-TOTAL PART-B 76,240 SUB-TOTAL PART-B 75,720 SUB-TOTAL PART-B 76,240 
G.TOTAL 1,355,736 1,360,450 1,372,239 
CONTINGENCY 13,557 Saving 4,714 Excess 16,503 
TOTAL ESTIMATED COST 1,369,293 0.34% 1.2 1% 

The Rate Qouted by M/S Jawaid Au & Co, Government Contractor, Part-A 14.00% above & 9.00% above on Water supply I S/fitting, hence recommended for favour of necessary action. 

/ 
(AKBA II 

ASSISTANT EN' INEER 
EDUCATION WORK S-DIVISION 

QASIMABAD 
MEMBER 

(ISUWAR LAL) 
EXECUTIVE ENGINEER 

1bU€ATION WORKS DIVISION 
HYDERABAD 
CHAIRMAN 

ASSIST NT EN I 
PIJ13LIC HE LTH E GINEERING 

SUB-DIV ION QASIMABAD 
MEMBER 



All 
ASSIS ANT ENG EER 

PUBLIC HEALTH ENGINEERING 
S-DIVISION QASIMABAD 

MEMBER 

BID EVALUATION REPORT 

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad 

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/O-23/(V)/667 dated. 01.02.2018 

lender Description / Nanie of work ADP-37 Constniction I Re-construction Building in Existing Primary Schools 2-units 
item: Taluka Rural Hyderabad 2017-18 programme @ 0BPS Piyaro Chandio UC Moosa 

Khatian Taluka Hyderabad. 

Method of Procurement: 

Tender Published: 

Total Bid Document Sold 

Total Bids Received 

Technical Bid Opening date: 

No of Bids Technically Qualified 

Bid (s) Rejected: 

Financial Bid Opening (late:  

Single Stage one envelope. 

Web-site of SPPRA (l.D No. 36580) 
The Nation I Daliy Sindh Express / Daily Koshsh 

02 Nos. 

02 Nos. 

N/A 

N/A 

NIL 

22.02.2018 

Bid Evaluation Renort: 

Sr. 
Name of Firm or Bidder 

Cost offered by 
the Bidder 

Ranking in 
terms of 

cost 

Comparison 
with 

Estimated cost 
(if any) 

Reasons for 

accel)tance 
rejection 

Remarks 

I M/S Jani Traders 4,134,080 1st -0.30% 
below 

Lowest Condidred 

2 M/S Mohammad Iqbal 4,185,652 2nd 0.93% 
above 

Higher Rejected 

(AKBA IN) 
ASSISTA ENGl EER 

EDUCATION WORKS SU -DIVISION 
TALUKA QASIMABAD 

MEMBER 

(1SHS)%.R LAL) 
lIVE ENGINEER 

EDCATION WORKS DIVISION 
HYDERABAD 
CHAIRMAN 



A 'ST I ENGINE 
PUBLIC HE LTH ENGINEERING 

SUB-I)l\' ION QASIMABAI) 
MEMBER 

Name of Work. 

Estimate Sanctioned office letter No. 
Tender invited vide letter No. 
Date of Issue. 

FINANCIAL REVIEW / COMPARATIVE STATEMENT 
ADP-37 Construction I Re-construction Building in Existing Primary Schools 2-units Taluka Rural Hyderabad 2(117-18 programme @ GBPS Piyaro 
Chandio UC Moosa Khatian Taluka Ilyderabad. 

NIT No.XEN(E.W)IABiT.C/G-23/(V)/667 dated. 01.02.2018 
21.02.2018 Date Opening 22.02.2018 

As per Sanctioned Estimate Rate Qouted by the Bidders I Contractors. 
Description of itemes Amount M/S Jani Traders M/S Mohammad lqbal 

CIVIL WORK CIVIL WORK 

Cost of S.! Part-A 3,403,458 Cost of S.l Part-A 3,403,458 Cost of S.l Part-A 3,403,458 

l0% above on Part-A 340,345 16.50 °"° 
above 

561,571 
18.00 °' 
above 

612,622 
Non-schedule Items 94,371 
Cost of Carnage 232,245 Non-schedule hems 94,371 Non-schedule Items 94,371 
SUB-TOTAL PART-A 4,070,419 SUB-TOTAL PART-A 4,059,400 SUB-TOTAL PART-A 4,Il0,451 

Cost of S.I Part-B 51,969 Cost of S.l Part-B 51,969 Cost of S.I Part-B 51,969 

IO%abovc on Part-B 5,197 7.00 °" 
above 

3638 
' 

8.00 °"° 
above 

4158 
Non-schedule Items 19 074 

Non-schedule Items 19,074 Non-schedule Items 19,074 
SUB-TOTAL PART-B 76,240 SUB-TOTAL PART-B 74,681 SUB-TOTAL PART-B 75,201 

G.TOTA L 4.146,659 4,134,080 4,185,652 

CONTINGENCY 34,034 Saving (12,579) Excess 38,993 
TOTAL ESTIMATED COST 4,180,693 -0.30% 0.93% 

The Rate Qouted by M/S Jani Traders, Government Contractor, Part-A 16.50% above & 7.00% above on Water supply / S/fining, hence recommended for favour of necessary action. 

(AKBAIt t1 . A (ISHWAR LAL) 
ASSIST ENGI EER 1ECUTIVE ENGINEER 

EDUCATION WORKS. l)IVISION EDUCATION WORKS DIVISION 
QASIMAB HYDERABAD 

MEMBER CHAIRMAN 



(AS AMDA 
ASSIS ANT EN INEER 

PUBLIC HEALTH ENGINEERING 
S.D1 VISION QASIMABAD 

MEMBER 

BID EVALUATION REPORT  

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad 

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018 

lender l)escription / Name of work ADP-37 Construction / Re-construction Building in Existing Primary Schools 2-units 
tern: Taluka Rural Hyderabad 2017-18 programme ® GBPS Pir Bux l3hurgari UC Moolan 

Ictliml of Procurement: 

Fender Published: 

Total Bid Document Sold 

Total Bids Received 

Technical Bid Opening date: 

No of Bids Technically Qualified 

Bid (s) Rejected: 

Financial Bid Opening date:  

Taluka Hyderabad 

Single Stage one envelope. 

Web-site of SPPRA (I.D No. 36580) 
The Nation / Daliy Sindh Express / Daliy Koshish 

02 Nos. 

02 Nos. 

N/A 

N/A 

NIL 

22.02.2018 

Bid Evaluation Renort: 

S 
inc of Firm or Bidder 

Cost offered by 
the Bidder 

Ranking in 
terms of 

cost 

Comparison 
with 

Estimated cost 
(if any) 

Reasons for 
acceptance 

rejection 
Remarks 

I M/S Mohammad lqbal 4.097.275 I st -0.69% 
below 

Lowest Condidred 

2 M/S Tarique Ayoub Brothers 4,140.804 2nd 0.35% 
above 

Higher Rejected 

(AKBAR' 'Al ) 
ASSISTANT ENGINE R 

EDUCATION WORKS SUB-DIVISION 
TALUKA QASIMABAD 

MEMBER 

(ISU$VAR LAL) 
/"UTIVE ENGINEER 

EDU lION WORKS DIVISION 
HYDERABAD 
CHAIRMAN 



(A. 

PUBLIC H 
SUB-DI 

',l 

F ENGI 
ALTU ENI NEERING 
ISION QASIMAI3AD 
MEMBER 

I) 
E R 

Name of Work. 

Estimate Sanctioned office letter No. 
Tender invited vide letter No. 
Date of Issue. 

FINANCIAL REVIEW / COMPARATIVE STATEMENT 
A l)t'-37 Construction I Re-construction Building in Existing Primary Schools 2-units Taluka Rural Ilyderabad 2017-18 programme® GBPS Pir Bux 
Itliurgari LJC Moolan Taluka Ilyderabad 

NIT No.XEN(E.W)IABiT.CIG-231(V)I667 dated. 01.02.2018 
2 1.02.2018 Date Opening 22.02.2018 

As per Sanctioned Estimate Rate Qouted by the Bidders I Contractors. 

Description of itemes Amount M/S Mohammad lqbal M/S Tarique Ayoub Brothers 
CIVIL WORK CIVIL WORK 

Cost of S.l Part-A 3,440,777 Cost of S.I Part-A 3,440,777 Cost of S.! Part-A 3,440,777 

lO%above on Part-A 344,078 16.75 °' 
above 

576330 
' 

18.00 % 
above 

619,340 
Non-schedule Items 4,967 
Cost of Carriage 260,175 Non-schedule Items 4,967 Non-schedule Items 4,967 
SUB-TOTAL PART-A 4,049,997 SUB-TOTAL PART-A 4,022,074 SUB-TOTAL PART-A 4,065,084 

Cost of S.I Part-B 51,969 Cost of S.! Part-B 51,969 Cost of S.I Part-B 51,969 

10% above on Part-B 5,197 8.00 °"° 
above 

4 l58 
' 

9.00 °'° 
above 

4 677 
Non-schedule Items 19 074 

Non-schedule Items 19,074 Non-schedule Items 19,074 
SUB-TOTAL PART-B 76,240 SUB-TOTAL PART-B 75,201 SUB-TOTAL PART-B 75,720 
G.TOTAL 4,126,237 4,097,275 4,140,804 

CONTINGENCY 41,262 Saving (28,962) Excess - 14,567 
TOTAL ESTIMATED COST 4,167,499 -0.69% 0.35% 

The Rate Qouted by M/S Mohammad lqbal, Government Contractor, Part-A I 6.'lS°/o above & 8.00% above on Water supply / S/fitting, hence recommended for favour of necessary action. 

(AKBAf fl) j (lSH)AR LAL) 
ASSISTANT ENGINEER JXECUTIVE ENGINEER 

EDUCATION WORKS S-DIVISION JCAT1ON WORKS DIVISION 
QASIMABAD HYDERABAD 

MEMBER CHAIRMAN 



ATTENDANCE  
The following coiitractofs are attended for participation in tenders vide NIT 

No.XEN(E.W)/AB/T.C/G-23/(V)/ ________ Dated- ? - Dl- /'9  issue dated. 

a//4Y.&'8 opening dated. 'iJ JJc/ The detail of contractor as under:- 

S.NO. NAMEOFAGENCY SING. 

4! 4M Ô&iL 
t-yZ'o. 

3 

1 tv)fr '9meI içw 

S )$1/g 

I s/i/s  Enyi tt 

7 nI/s 'YIt  'lat_(a// 
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attended for participation in tenders vide NIT 
Dated-  issue dated. 

The detail of contractor as under:- 

are 

ATTENDANCE 
The following contracto?s 

No.XEN(E.W)/AB/T.C/G-231(V)/ . 
dated. 

I 
S.NO. 

' 

NAMEOFACENCY SING. 

pe 4'21Cc
If

6k/?* (/1 

t ) /c  
. 

( N4/ç jç (q  

'1 //s Ai 
.4_ 41/c 

9 A1/cTKf?&'vtaoevar c4 _ 
117/c Q'34L 

XECU / ENGINEER 
ATION V' KS DMSION 

HYDERASAU. 



2011 
,,I., 1.200 2500 

- .JL. (N 5. ,,.... 
2012-13 •_J',11 ...,.,. - WI 

3000 12 3.800 c'- 
/,.... 2013-Il _ll ,, 2 j 

3000 .,. 18 .L. 11.610 ..l.. ,. ,p . 
.(IW)20II.I2 

.-. 
3000 __..i 12 2.600 U )..#- 

,4-1 L..._,4B,W120ll.I2 

3000 =,..I2 .,... 3.00 L2t3,1i 
---pl8 Wj.t.l.... 

3000 l2 4.902 
-R.W,20tl.I2 

3000 jt-. 5.792 2012-13 fll 

3000 ..,..l2 4.00 222I,? I 
,:_,_.. ,,,l,I(e'D*l20I2.l3 

:3000 2.520 uI_ 
, 20I3-I4,&i.,,,I',,IR'Wi 

2500 .12 2.60 2012.13 , 

2500 l..S .JL. 1.200 tOWj I240.l 
..S.. 2013-14 

2500 1.700 (B W). 24O, 

3000. 2.900 (B 

P/S..,.,.20l7-1S J,w,01.... 
2500 1.200 

- 2500 1200 

2500 L5 - JL- 
2500 t,..5 -,,SL.- 1,200 

4.lIy 

k .. .23 

3000 1..i.121 -SL- 3.340 .24 

3000 _+.18 .S_ 12.000 7)I?.IO J...J ,1 0•J'.I 21 

-o!439 Ji'MPL. ló2O  18 
.J, .6 

.0 

SAY NO ro COR UPTION 

:l?e '" ''' - . - 

owi1fa'I
___ 

,...-.., 8 3 9 

.c.4.0 2011. IS J,I._J4  

.11 .6 

'a 

.7 - -
. .. .1..jj 

..l _j 

.6 

rn 

INF/KRYINO.638/20 18 x 

.17 

- P6C 

2500 t..5 -,__. 1.200 -i- 
2500 l., .$L.. 

- 

'I.)52 

.- 

.3 

,,4L. 1.611 ,,.L 
2011-12 

2500 I.,S - ,.4L. 1.200 2011-2C12 I68l .5 

IS 

-:!.. 
.21 
.22 

.4 
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No.XEN(EWDJAO/TC/667 Dated: 01-02-2018 
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,,.07-03-2016 
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21-02-2016 0oc,çs 
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A ,,-0.A.- ', 

06.03 .20 IS 
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2 22-02-2016 
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,.OS-03-2016 22-02-20I6 C 
/.3:CO3, 

.3 

.4 
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b. 

• .-. I. L I tON \ ORKS DIVISION 
AT SHAHRAZ BUILI)ING BL.00X-E I1YDERA8Al) 

NO.XEN(CWD)ADITcJ 667 Dated. 01 F 02 /2018 

NOTICE INVITING TENDER 
Scaled DidS fec Ile works maitj000j below arc Invited from Ihc interested Didders' Firms on Standard 

Ilidding Documcnts of SPPRA. under Sindh Pubbe Prncarement Regvitory ,3olhorily. Oaks 2010 (amended iv 
dale):- 
2.	 The bidding docaimasta soul be irourd to all the irncrcaed 0idskr on navilten rcquc*t to the tandcrsi good on 
I3rri a.lgitai Icttaisoad sod payment or bidding ducwncnts for (non rc0.ndablc) in cash as shown against each. 

Programme br Itsuancc I atdoniis)on and openinu of Itido 

S.0 Part,cul 1°  Anetnpl 
Itt cane or 

un-reapooded soort 
2' Attempt 

A Date of issuance or bidding 
documcnu 

.. . 

Finsa d of pub1lcs in ic 
( From 23.02.2010 and atco 

bcfer200 pm on 0703.2011 

II Dead hoe for submsvaioss or 
bids 

Ott 22.02.201* apis ).00 pm the office 
o(thc'undconlgnéd 

Ott 22.02.2011al 3.00 pm in thc ofliceo( 
theundera.gnod 

01.03.201 * af4o 2.00 patio the 
o1T.ceoftSeanderntgnFd 

00.03.201* .13.00 pro in the 
010cc of the tasderwpned 

C Venue. time and dale of bids 
opening 

3. BIdding is open to all ioae9e50cd bidden. 
4. Melhed of pmeurenscsrl uS ogle Stage - Single Envelope. 
5. aid Validity Pcniod ia(90) Ninety days. 
Lilt of Works: 

S.C. Na., of scheme I merit. 
Elitnosad 
C..tl. Rid 0d10 

Oem,. 

ADP-156 Additional Of Claja Rooms P/S 2011-12 

0Sa I Gill'S Damon Paishsni, 1200 sc.alual 2)00 

2 (NiPS hag Walt 1.200 -do-- 05nmtt1n 2500 
3 Al)V-157 Ctwsstn,ction foe Shelterless P/S (02-Roomed) 

20tt-l2t.j (iPS Shahmir Lwtd(I3FW) 
1.152 --do-. OSonnitin 2500 

4 ADP-t)* Additional of C/H in Existing M/S 2011-2012 @ 
(,GLSS Gut Shalt Abinesia (RIW) 

1.611 --do- 0iosanshs 2500 

S ADP-I60 Repair I Renovation of rousing P/S 20(1.12 :i 
(iRLSS Ma (ihulam Molsammud Talfoni shifted to GOPS 
Slddiqae Mo1sammad Stsaikh 

(200 -do-- o3trnsnsha 

12tannkn 

2)00 

6 ADP-169Repair/Rcoovoo(EnlingP/SaM/S7012. 
2013 PntsJwn@ (.GPSSehrihNag.z(R!W_) 

.2.300 --do- 30013 

ADP-17* Construction / Ro-canat: o(2-Roosncd P/S 2013- 
2014 (alPs Salch t)al 

3.800 -do- 12ttsottths 3000 

* ADP-200 Co.ntN,clion / Re-canal: of GRHS liaji Murtik 
flhsttl Taluka 20(1.12 IRPW) 

11.610 -do- I*tnotstho 30110 

9 AOP.2 12 Construction I Re-coma: of 00)15 Melyaø 
Qasimabad20l(.2012(I3IW) l°I1lcor 

2800 - do - 12 moatha 30011 

10 ADP-213 Construction / Re-comz: of GUllS Shah Ohukhari 
Q3$inssbaj(BTW) 

3.00 --Jo-- '2 o.onths 3000 

II ADP-215 Repair! Rctsovasitsn o(GBHS mmii Arabia 2011- 
12(R/\h) 

4.902 -do-- 12tso,nths 3000 

12 AI)P-221 Coma: of IT Centre in (SOIlS Mehran 20t7-2013 
(fnlflcs) 

5.792 -do- t2monttts SOOt 

I) At)P-222Cooal;o(l,TCentreinGUllSShjh01uUstrj20I2 
2013 (E.sl5Dcv) 

4.00 .d,s_ I2ntonlhs 31002 

(4 ADP-226 Repair I Renovation of S/S & HS 2013-li . 
OBIISS Hoer Mohamflsad '4 landis Agha (RIW) 

2.528 -dv- I2 

I2ho 

3000 

IS ADP-237ConsL:oflJCOfkgeinOl4WothtCOfon20t2 
201 3(E.vtJDcvl 

2.00 -do- 2(0) 

16 AOl'.240Rch:tsfCollegcs20l3.I4i3060CNu,nsth(tl/W) 1.200 -do- 05n5nnth1 2500 
I? ADt'-240Reh:olCoIlcgcs20t3-l46GGCZubeda(RfW) 1.700 --do- Olowinhe 2500 
1* 

1 
RcpairRenovstionofGont.BoynColleclt5derabad(lt/W) 2.000 --do-. 12nnat1M lOOt) 
HeIr of esiscing P/S in Taluka Rural Hytferabod 2017-11. 

(9 (Itt'S Muharah Stseedi 1.200 - do - OS mrnthi 25(0 
20 GBrSHajlKaksoklsaskheli (.290 --do- Olmoeth, 2100 

21 (SOPS Scan Khan Almuni (.670 --do-- 03 atonttn 2(m) 

22 (NiPS. (lal Muhammad Bonds . 1.200 -do-- 05 months 2500 
Construction /Rc-comt: o( school bui1din0 in P/S 201 7- (0 

flPSPiyatoCbasdio 3340 --.s- I2tsn,nthv 
24 (SlIPS Pir lion Ithargati 3.340 --do-. ..nmth 51051 

25 Al)P-1713 Up-gradation of i"S 1st MS 2012-2013 (SlIPS 
Narejo Work Shop 1K/WI 

12.000 -do-- Ilmuaho 

L 

7000 

h. Utooees (JUAt tIXATtON / ELIGISn.rry (htt1res  

Registration with Pakistan Engineering Council In the relevant category or above discipline keeping in stent 
the bid costs. No. PEC license ropilred for the works cooling upto Ha. 4.00 (Million). 

for Electrical snoeks valid Ikesue Issued from bropedosate of Llect.ical License. (in'.rnnpaeot of Sindis of 
the similat Region with respect to nacaka shown above. 

Relevant Experience of last three years ((be of saorha with copies of letter of owned of neck and esanyleSon 
certificates of equivalent cool or ahove. 

.1. Turn-over of last threa years us par SPPRA Rules 2010 wIth current turn over an 303. oh the bid cmnst 

c. Valid Registration with Fcderal Board o(I(cvenue(FUR) for Income Tax (N r N). 

f. Valid Regitr.tion with the Sindh Revenue Board (SRB). 

g. The bid securit't 5% (five percent) in the shape of call urpe / pay order isasted from any chedulc hank nt 
Pakistan in favour of undersigned shall be tubmlttod at the tlnne o(nubmlssion of bidding documents. 

It. Full Name. Complete Address. Telephone Number. Fox Number. E-Mail & Oepniratiott of Structore. 

i. Copy of C N.l.CofpeopridhsilpatlttersCtfan)). 

j. Complete flio-1)ata of TecItasical StalTiOnie oo a One Diploma Engineer). 

Undertaking cat stamp paper that firns is ste invotsod in any litigation. Departmental rift. ohosdossed or u.s. 
necesswo delay in cutnptetion of soy work its the (Swernsnent Department. 

I. Undertaking on vamp paper regarding Non.Btack Listing of Firm peevkasty by Govuott)eot'S. Semi 
Govesumenta Autonomous BwIies us Executing Agency. 

tn. Affidavit regarding list of PaOries I Partnership Deed with Director I Pr.ipniet.or etc v.4th Complete 

Information along with Posse of Attorney I Sole Propietce. 

o Unde.takiogoo stamp paper that information aahsniticd by Ridder I Firms in ccrrecl. 

a.
Incomplete' CnJttional bids snill not be cnteriairjcd and will be injected oat nfvtty. 

p.
Pnnaning ugcne, reserve nght to annul the bidding process and reject all b,.v ne roposala as per Slit 

Rules 2010 (amended to-date). 
EXECI.TIVF. ENGINEER 
Education Works DivIsion 

Ilyderabad 
INF.KRY: *31)15 

Say No To Corruption 

I 



* No: XEN (EWD)FA.B!728 
EXECUTIVE ENGINEER EDUCATION 

WORKS DIVISION 
Hyderabad. Dated. 13 02;201 

READ: This office Notice Inviting Tender No. XEN 
EWD)AB/TC6t7 dated 01.02.2018 published in various 

national newspapers and hoisted on website of SPPRA at 
serial No. 36580dated02.02.2018 

CORRIGENDUM 
The tender cost for work shown at serial No: I S may please 

be read as Rs: 34.00 (M) instead of Rs: 2.00 (M) as already 
printed in Newspaper which is hereby corrected. 

The other terms and conditions shall reinam same. 
tXECUTIVE E?GINEEK 

EDUCATION WORKS DIVISION 
IIYDF.RAI3A() 

INE-KK'i: 905/1$ Say NoTo Corruptloa 
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.-1Qo:XEN (EWD)ABITC/667 

INF-KRY:No.638/18 
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.'l JUt J. ,- SPPRA 

V t A -- ,;J ) .j .m .u-2 .L.L. 

4'- .jk tJ !, - .. J 
2,- -..-. ,. 07032018 l 232-2018 ), SPPRA L, 

Ji 2, ,.3 21022018 
'-, , 2 08-03-2018 
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8032018 A 322-02-2018 c) e
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2011-20I2.,.eVj,,.,. JAJ1156- pI 
2500 l,+. 5 ,- # 

,-. 5 
1200 .1 

2500 5 — 1200 .2 
2500 L4.5 AL. 1-152 .4-4 157.pI 3 
2500 L,, 5 L. 1611 jS tji 2011-2012 J--.i J)/,-. -JA¼I 158-,, p 4 -4 
2500 5 i-.. 1200 ,. , - -. J,l - © 20112012 .,-N, 168.,,, p .0 5 

3000 L,4.  12  ,,$L 2300 bI)) .A"- I ,,p ,p ,1Jz, 20122013 ,-,I/ ,,l ,, J 169-s,,, p .0 .6 
3000 L 12 ,JL 3800 178-,,.p,I .7 
3000 L,+ 18 J- 11.610 1/)) 2011-2012 4J' 208-,, p ,, .,t. ,1 8 
3000 L....  12  )t. 2800 )4 .-.) (,,L/) 2011-2012 i .0 pl,, J4,4 212- 1  ,,-I ,, ,, ,p .9 
3000 L,+ 12 ,,P-  300 i,,) 1 ,..0 ,p1 L. i ,, p 2013 - p .Ø .10 
3000 L~. 12 fl-. 4902 .11 
3000 L,+. 12 JL_ 5792 221-,, .12 
3000 ,-4-12 ,JL 4.00 .13 
3000 '--4-. 12 JL 2528 U(, t @2013-2014 ,i 226 - 1 .14 
2500 ,+. 12 ,JL. 20 237-,,t.pjl .15 
2500 L 5 JL. 1200 20132014 ?A4 A 240- p 1 ,, 16 
2500 L+. 5 )'L 1.700 - P @2013-2014 p 240-,,, p ' sr .17 
3000 12 200 (,-),/4 3,. ,—J -U-QV .18 

2017-2018 M- J aL. T _ii,_.i.. ,,, 

2500 L,+5 JL 1.200 19 
2500, L.... 5 ,,- 1200 ,A4 ,,,l. ,i ,, ,,- 20 
2500 ,4- S ,,.. 1670 M ,. ,,, ,,. ,,' 21 
2500 L 5 ,JL 1.200 -- . J 22 

20172018 ,,I J,4-I 

3000 ,+. 12 JL 3340 - j,t,, ,, 23 

3000 L.12 JL 3340 24 

3000 L4  18 )... 12000 ,,L1' ,, 20122013 l 170- 1 25 
,.J.U. ,.,. 3,,. 

,,.- i,.• PEC. ,. ..ch 4-i 4 j_ ,,— 

L _.L. -, ,, ,,4L,- .,,_i ,-4 
.,b,.. , A, , 41 S ,g lA.' ,,- ).-4i JS 

uil ,t, 30 41 ,, ,,L , , ,,1_ ,, SPPRA 
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