NIT No. XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018
Method and procedure of Procurement: (Single Stage-One Envelop)

MINUTES OF BID OPENING MEETING

A meeting of the procurement committee of this department was held on 22.02.2018 for
opening the bids received in respect of NIT till the deadlines of submission. The meeting was attended
by all / following members of the procurement committee and the representative of bidders.

(Attendance sheet is enclosed)

The bids were opened at time 3.00 p.m in the presence of the above mentioned
participants and the rates quoted by bidders were read aloud and encircled by Chairman of the
Procurement Committee. All the members of the procurement committee signed each and every page of
financial proposal / bids. The bids do not contain any over-writing or cutting.

Following is the details of bids announced:-

Sr. Offered Amount of
of Name of Bidder Price Bid Pay Order No. / Date
NIT Security
1 | M/S Fath Mohammad 1193643 60000 948721/13.02.18
| M/S S.Ali Pathan 1219479 65000 00463397/ 19.02.18
3 | M/S Mustafa & Co 1154028 60000 10628575 /21.02.2018
M/S Khurram Shahani | 1175034 60000 11581911/ 13.02.18
Enterprises
5 | M/S Khurram Shahani | 1178112 80000 11581910/ 13.02.18
Enterprises
M/S Mustafa & Co 1209389 65000 10628576 / 21.02.2018
8 | M/S Al Hassan Civil & Electric | 11468805 575000 01076930/ 13.02.18
M/S Al Waheed & Brothers 11578995 575000 04285448 /20.02.18
9 | M/S Sikandar Ali 2595930 130000 8213/20.02.18
M/S Al Waheed & Brothers 2609333 135000 - | 04285449/20.02.18
12 | M/S Ghulam Nabi 5483771 275000 8214/20.02.18
M/S Al Hassan Civil & Electric | 5640204 300000 01076931/ 13.02.18
14 | M/S Eng: Adnan Ali 2489232 125000 70502935/ 19.02.18
M/S Ghulam Nabi 2509241 125000 8215/20.02.18
15 | M/S G.M.Q Const: Co 2369099 120000 100170/ 21.02.18
| M/S Ghulam Nabi 2398590 130000 8216/20.02.18
16 | M/S Dewan Eng: Works 1206471 60000 104985052 /21.02.18
M/S Eng: Adnan Ali 1232960 65000 70502936/ 19.02.18
18 | M/S Pak Saudi Enterprises 33198782 1700000 | 70502938/ 19.02.18
M/S G.M.Q Const: Co. 33586573 1750000 100171 /21.02.18
M/S Z.K.B Eng: & Developers | 33973267 1900000 | 02522880/ 19.02.18
19 | M/S Rehman Gul Mallah & co 1245617 65000 19657967 / 13.02.18
M/S Mumtaz Ali Bughio 1262125 65000 70502987 / 22.02.18
20 | M/S Mumtaz Ali Bughio 1283151 70000 70502986 /22.02.18
M/S Rehman Gul Mallah & co 1300016 75000 19657968 / 13.02.18
21 | M/S Ameet Kumar 1301016 65000 04921160/ 19.02.18
M/S Fath Mohammad 1316820 70000 | 948723/ 13.02.18




20 | M/S Mumtaz Ali Bughio 1283151 70000 70502986 / 22.02.18
M/S Rehman Gul Mallah & co 1300016 75000 19657968 / 13.02.18
21 | M/S Ameet Kumar 1301016 65000 04921160/ 19.02.18
M/S Fath Mohammad 1316820 70000 948723 /13.02.18
22 | M/S Jawaid Ali & Co 1360450 167000 | 10983777 /20.02.18
M/S Ameet Kumar 1372239 70000 04921160/ 19.02.18
23 | M/S Jani Traders 4134080 200000 | 00155468 /20.02.18
M/S Mohammad Igbal 4185652 210000 | 10628565 /20.02.18
24 | M/S Mohammad Igbal 4097275 210000 | 10628569 /20.02.18
M/S Traique Ayoub Brothers 4140804 210000 | 03859431/21.02.18

The committee shall examine all the bids as per the Qualification / eligibility

criteria provided in the bidding documents, arithmetical checks and verify the documents and

bid security submitted by the bidders.

The meeting ended with the note of thanks to and from the chair.

(AKBAWIN}
ASSISTANT ENGINEER

EDUCATION WORKS SUB-DIVISION

QASIMABAD

EXECUTIVE ENGINEER

TUCATION WORKS DIVISION

HYDERABAD

|8 ]




Name of Procuring Agency:
Tender Reference No:
Method of Procurement:

BIDDER’S ELITIBILITY / QUALIFICAITON REPORT

Executive Engineer Education Works Division Hyderabad

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018

Single Stage one envelope.

Tender Published: Web-site of SPPRA (1.D No. 36580) The Nation / Daliy Sindh Express / Daliy Koshish
Tender Issue date: 21.02.2018
Bid Opening date: 22.02.2018
Eligibility / Qualification Criteria Qualification Criteria
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I [M/S A.R Bukhari Const: Co N/A Yes N/A Yes N/A N/A Yes Yes NIL Qualified
2 |M/S Al Hassan Civil & Electric Yes Yes N/A Yes Yes Yes Yes Yes NIL Qualified
3 |M/S Al Waheed & Brothers Yes Yes N/A Yes Yes Yes Yes Yes NIL Qualified
4 |IM/S Ameet Kumar N/A Yes N/A Yes N/A N/A Yes Yes NIL Qualified
5 |M/S Dewan Eng: Works N/A Yes N/A Yes N/A N/A Yes Yes NIL Qualified
6 |M/S Eng: Adnan Ali N/A Yes N/A Yes N/A N/A Yes Yes NIL Qualified
7 |M/S Fath Mohammad N/A Yes N/A Yes N/A N/A Yes Yes NIL Qualified
8 |M/S G.M.Q Const: Co Yes Yes N/A Yes Yes Yes Yes Yes NIL Qualified
9 |M/S Ghulam Nabi Yes Yes N/A Yes Yes Yes Yes Yes NIL Qualified
10 [M/S Jani Traders Yes Yes N/A Yes Yes Yes Yes Yes NIL Qualified
11 |M/S Jawaid Ali & Co N/A Yes N/A Yes N/A N/A Yes Yes NIL Qualified
12 [M/S Khurram Shahani Enterprises N/A Yes N/A Yes N/A N/A Yes Yes NIL Qualified
13 [M/S Mohammad Igbal Yes Yes N/A Yes Yes Yes Yes Yes NIL Qualified
14 [M/S Mumtaz Ali Bughio N/A Yes N/A Yes N/A N/A Yes Yes NIL Qualified
15 [M/S Mustafa & Co N/A Yes N/A Yes N/A N/A Yes Yes NIL Qualified
16 [M/S Pak Saudi Enterprises Yes Yes N/A Yes Yes Yes Yes Yes NIL Qualified
17 IM/S Rehman Gul Mallah & co N/A Yes N/A Yes N/A N/A Yes Yes NIL Qualified




dIdWIN
avavinISvO
NOISIAIQ/S SYMHOM NOILLYONA3

HIgWEINW

avavIsvyO NOI
ONRAINIOND HLTVAH O114Nd

NVIWYHIVHO

avaviiadaaAH
NOISIAIA SHHOM NOILLVOIT

2
=)
<

YFINIONT LNV LSISSY

(N vthw?uvanv)

aj

VAANIOND JALLNDIXH
(TV 1T UVMHSI *ONI)

01 | = | = w
—|o|wo|ee 3=
HHEE
Vi |uh A
BN P
z =2 >
S mE 1=
gz|3 |2 =
>R (2|5 g
=le=|2 |7 5
a.. w
Z
g (g e
S|
7
7
Z|<|=< z Registration with PEC
>|2 |2 |> (if applicable)
&
i
=
~ N S NTN Certificate Z
Lo L O R
'z
—
€
8
% % g % Sales Tax Registration E‘:
8
=
]
: ]
=3 el Professional Tax 0
wlwn|w|w -
e
e 3
B
~<|=<|<|=<| Registration with Sindh
2121218 Revenue Board (SRB)
Minimum Three years
g :n: a: % experience of relevant
field
Z|=<|=<|Z Turnover of at least last
>332 > three vears
(=)
=
B
~<|<|=<|=<| Required Bid Securityis |5
21212 |2 attached B
=
-
Bid is signed, named and 9
|| |~| stamped by the authorized |%
212 (2|2| person of the firm along |3
with authorization letter
Any other factor deemed to
Z |2 |2 |=z| be relevant by the procuring
ol (=l Il agency subject to
provision of Ruls-44
tollo]le]le;
A )
=|Z|%|Z| Qualified / Disqualified
z2|T|8




BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018

Tender Description / Name of work ADP-152/156 Additional of Class Rooms in Existing Primary School in Taluka Rural

item: District Hyderabad (18 Class Rooms) 2011-2012 Programme (@ GBPS Daroon Panhwar
Taluka Hyderabad

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (1.D No. 36580)
The Nation / Daliy Sindh Express / Daliy Koshish

Total Bid Document Sold 02 Nos.

Total Bids Received 02 Nos. .

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 22.02.2018

Bid Evaluation Report:

— Comparison :
S Name of Firm or Bidder Costolfered by R:‘e’:ll(]::g ll'n with I:Q"w:‘.s ff"' Remarks
# the Bidder g Estimated cost cc?p :Tnu: Ll
cost ) rejection
(if any)
1 |M/S Fath Mohammad 1,193,643 I st -0.51% Lowest Condidred
below
2 |M/S S.Ali Pathan 1.219,479 2nd 1.64% Higher Rejected
above
(AKBARALI ARAIN)
ASSISTANT ENGINEER ASSIJTANT ENGINEER
EDUCATION WORKS SUB-DIVISION PUBLIC HEALTH ENGINEERING
TALUKA QASIMABAD S-DIVISION QASIMABAD

MEMBER MEMBER

g EXECUTIVE ENGINEER

E ATION WORKS DIVISION
HYDERABAD
CHAIRMAN




FINANCIAL REVIEW / COMPARATIVE STATEMENT
ADP-152/156 Additional of Class Rooms in Existing Primary School in Taluka Rural District Hyderabad (18 Class Rooms) 2011-2012 Programme (@)
GBPS Daroon Panhwar Taluka Hyderabad

Name of Work.

Estimate Sanctioned office letter No.
Tender invited vide letter No.
Date of Issue.

NIT No. XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018
21.02.2018 Date Opening 22.02.2018

As per Sanctioned Estimate Rate Qouted by the Bidders / Contractors.
Description of itemes Amount M/S Fath Mohammad M/S S.Ali Pathan

CIVIL WORK CIVIL WORK

Cost of S.1 Part-A 1,033,457 |Cost of S.I Part-A 1,033,457 |Cost of S.1 Part-A 1,033,457
0 Yard. 13 S a, 0,

10% above on Part-A 103.346 1550 % 160,186 18.00 % 186,022
Non-schedule Items - above above
Cost of Carriage 63,000 |Non-schedule ltems - Non-schedule ltems -
SUB-TOTAL PART-A 1,199,803 |SUB-TOTAL PART-A 1,193,643 |[SUB-TOTAL PART-A 1,219,479
Cost of S.I Part-B - |Cost of S.1 Part-B - Cost of S.I Part-B -
10% above on Part-B - % . % N
Non-schedule Items - above above

Non-schedule ltems - Non-schedule Items -
SUB-TOTAL PART-B - |SUB-TOTAL PART-B - |SUB-TOTAL PART-B -
G.TOTAL 1,199,803 1,193,643 1,219,479
CONTINGENCY - Saving (6,160) Excess 19.676
TOTAL ESTIMATED COST 1,199,803 -0.51% 1.64%

I'he Rate Qouted by M/S Fath Mohammad, Government Contractor, Part-A (@ 15.50% above, found lowest, hence recommended for favour of necessary action.

SUB-DIVISION QASIMABAD
MEMBLER

£

(AKBA -
ASSISTANT ENGI

(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION

EDUCATION WORKS &; ’J-WISI()N
QASIMABAD
MEMBER

HYDERABAD
CHAIRMAN



BID EVALUATION REPORT

Name of Procuring Agency:

Tender Reference No:

Executive Engineer Education Works Division Hyderabad

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018

Tender Description / Name of work ADP-153/157 Construction of Building for Shelterless Existing Primary Schools (02-

item:

UC Tando Fazal Taluka Hyderabad (Balance Work).

Method of Procurement:

Tender Published:

Single Stage one envelope.

Web-site of SPPRA (1.D No. 36580)

The Nation / Daliy Sindh Express / Daliy Koshish

Roomed) in District Hyderabad (07 Units) 2011-2012 Programme @ GPS Shahmir Lund

Total Bid Document Sold 02 Nos.
Total Bids Received 02 Nos.
Technical Bid Opening date: N/A
No of Bids Technically Qualified N/A
Bid (s) Rejected: NIL
Financial Bid Opening date: 22.02.2018
Bid Evaluation Report:
Raiikiisin Comparison Wi for
Sr. . . Cost offered by ne with o iy
Name of Firm or Bidder 5 terms of ; acceptance Remarks
# the Bidder Estimated cost i
cost A rejection
(if any)
I [M/S Mustafa & Co 1,154,028 1st -0.30% Lowest Condidred
below
2 [M/S Khurram Shahani 1,175,034 2nd 1.51% Higher Rejected
Enterprises o
above

|

(AKBARALI ARAIN)
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD
MEMBER

Y

N/
N i
(ISHWAR LAL)

PUBLIC HEALTH ENGINEERING

S-DIVISION QASIMABAD

MEMBER

%ECUTIVE ENGINEER

EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN




Name of Work.

Estimate Sanctioned office letter No.

Tender invited vide letter No.
Date of Issue.

FINANCIAL REVIEW / COMPARATIVE STATEMENT

ADP-153/157 Construction of Building for Shelterless Existing Primary Schools (02-Roomed) in District Hyderabad (07 Units) 2011-2012 Programme
(@ GPS Shahmir Lund UC Tando Fazal Taluka Hyderabad (Balance Work).

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018

21.02.2018

As per Sanctioned Estimate

Rate Qouted by the Bidders / Contractors.

Description of itemes Amount M/S Mustafa & Co M/S Khurram Shahani Enterprises
CIVIL WORK CIVIL WORK
Cost of S.1 Part-A 931,183 |Cost of S.I Part-A 931,183 |Cost of S.I Part-A 931,183
9% ¢ . Bt [$ 3 '_ 0, 4 o,
10% above on Part-A 93.118 15.80 % 147.127 18.00 % 167,613
Non-schedule ltems - above above
Cost of Carriage 56,971 |Non-schedule ltems - Non-schedule Items -
SUB-TOTAL PART-A 1,081,272 |SUB-TOTAL PART-A 1,078,310 |SUB-TOTAL PART-A 1,098,796
Cost ol S.1 Part-B 51,967 |Cost of S.1 Part-B 51,967 |Cost of 8.1 Part-B 51.967
% - T 0, 0,
10% above on Part-B 5,197 ,?.;00, %o 4,677 I‘(;.(}U Yo 5.197
Non-schedule Items 19.074 above above
Non-schedule Items 19,074 |Non-schedule ltems 19.074
SUB-TOTAL PART-B 76,238 |[SUB-TOTAL PART-B 75,718 |[SUB-TOTAL PART-B 76,238
G.TOTAL 1,157,510 1,154,028 1,175,034
CONTINGENCY 13,968 Suving (3,482) Excess 17,524
TOTAL ESTIMATED COST 1,171,478 -0.30% 1.51%

The Rate Qouted by M/S Mustafa & Co, Government Contractor, Part-A (@ 15.80% above & 9.00% above on Water Supply / S/Fitting. found lowest,

action.

A

[

ASSIST

YR

PUBLIC HEALTH .ENUINE_F.RINU
SUB-DIVISION QASIMADBAD

MEMBER

(AKB! AARIAN)

ASSISTANT ENGINEER

EDUCATION WORKS S-DIVISION

QASIMABAD
MEMBER

hence recommended for favour of necessary

(ISHAVAR LAL)
EXPCUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN




BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No. XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018

Tender Description / Name of work ADP-164/168 Repair / Renovation of Existing Middle Schools in Distriet Hyderabad (12
item: Units) 2011-2012 Programme (@ GBLSS Mir Ghulam Mohammad Talpur shited to GBPS
Siddique Mohammad Shaikh Taluka Latiabad.

Method of Procurement: Single Stage one envelope.
Tender Published: Web-site of SPPRA (1.D No. 36580)
The Nation / Daliy Sindh Express / Daliy Koshish
Total Bid Document Sold 02 Nos.
Total Bids Received 02 Nos.
Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A
Bid (s) Rejected: NIL

Financial Bid Opening date: 22.02.2018

Bid Evaluation Report:

. . | Comparison
i Name of Firm or Bidder Costalfered by R:’:'kmg il'n with B?“SO:‘S r"jr Remark
4 e of Firm e the Bidder ermsof L imated cost| ACCCPtancCE emarks
cost : rejection
(if any)
I |M/S Khurram Shahani 1,178,112 Ist 0.88% Lowest Condidred
Enterprises oe
below
2 |M/S Mustafa & Co. 1,209,389 2nd 1.74% Higher Rejected
above 15|
ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION PUBLIC HEALTH ENGINEERING
TALUKA QASIMABAD S-DIVISION QASIMABAD

MEMBER MEMBER

» EXECUTIVE ENGINEER
EU;!CAT[ON WORKS DIVISION
HYDERABAD
CHAIRMAN




FINANCIAL REVIEW / COMPARATIVE STATEMENT
ADP-164/168 Repair / Renovation of Existing Middle Schools in District Hyderabad (12 Units) 2011-2012 Programme (@ GBLSS Mir Ghulam
Mohammad Talpur shited to GBPS Siddique Mohammad Shaikh Taluka Latiabad.

Name of Work.

Estimate Sanctioned office letter No.

Tender invited vide letter No.
Date of Issue.

NIT No.XEN(E.WYAB/T.C/G-23/(V)/667 dated. 01.02.2018
Date Opening 22.02.2018

21.02.2018

As per Sanctioned Estimate Rate Qouted by the Bidders / Contractors.
Description of itemes Amount |M/S Khurram Shahani Enterprises M/S Mustafa & Co.

CIVIL WORK CIVIL WORK

Cost of S.1 Part-A 1.042,577 |Cost of 8.1 Part-A 1,042,577 |Cost of S.I Part-A 1,042,577
4 o 0

10% above on Part-A 104,258 13.00 % 135,535 16.00 % 166,812
Non-schedule ltems - above above
Cost of Carriape 41,809 [Non-schedule ltems - |Non-schedule ltems -
SUB-TOTAL PART-A 1,188,644 [SUB-TOTAL PART-A 1,178,112 [SUB-TOTAL PART-A 1,209,389
Cost of S.1 Part-B - |Costol S.I Part-B - |Costof S.I Part-B -
10% above on Part-B - % B Y%
Non-schedule ltems 3

Non-schedule ltems - |Non-schedule ltems -
SUB-TOTAL PART-B - |SUB-TOTAL PART-B - |SUB-TOTAL PART-B -
G.TOTAL 1,188,644 1,178,112 1,209,389
CONTINGENCY 6,047 Saving (10,532) Excess 20.745
TOTAL ESTIMATED COST 1,194,691 -0.88% 1.74%

The Rate Qouted by M/S Khurram Shahani Enterprises. Government Contractor, Part-A @ 13.00% above. found lowest, hence recommended for favour of necessary action.

(ISHWAR LAL)

(AKRB/ ;
ASSISTANT ENGINEER

ANT ENGINEE

ASSIS XECUTIVE ENGINEER
PUBLIC MEALTH ENGANEERING EDUCATION WORKS S-DIVISION E ATION WORKS DIVISION
SUB-DIVISION QASIMABAD QASIMABAD HYDERABAD
MEMBER MIEMBER CHAIRMAN



Vg BID EVALUATION REPORT
Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad
Tender Reference No: NIT No.XEN(E.WYAB/T.C/G-23/(V)/667 dated. 01.02.2018
Tender Description / Name of work ADP-187/208 Construction / Re-construction of Govt. Boys High School Haji Manik
. item: Bhatti Taluka City Hyd: District Hyderabad (01 Unit) 2011-2012 Programme (Remaining
Work)
Method of Procurement: Single Stage one envelope.
. Tender Published: Web-site of SPPRA (I.D No. 36580)
The Nation / Daliy Sindh Express / Daliy Koshish
Total Bid Document Sold 02 Nos.
Total Bids Received 02 Nos.
Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A
Bid (s) Rejected: NIL

Financial Bid Opening date: 22.02.2018

Bid Evaluation Report:

Ranking in s Reasons for
SE, Name of Firm or Bidder Cust-afiered by lermsil’ with ‘ICCl‘E tance Remarks
p r the Bidder Estimated cost| 2¢¢P' g
cost Z rejection

(if any)

1 |M/S Al Hassan Civil & Electric 11,468,805 1st " Lowest Condidred
-0.23%

Works .

below

2 [M/S Al Waheed & Brothers 11,578,995 2nd 0.72% Higher Rejected
above |

(AKBA LTARAIN)
ASSISTANT ENGINEER y
EDUCATION WORKS SUB-DIVISION PUBLIC HEALTH ENGINEERING

TALUKA QASIMABAD S-DIVISION QASIMABAD

MEMBER ’7! MEMBER

(ISHWAR LAL)
XECUTIVE ENGINEER
EDUEATION WORKS DIVISION
HYDERABAD
CHAIRMAN




FINANCIAL REVIEW / COMPARATIVE STATEMENT

ADP-187/208 Construction / Re-construction of Govt. Boys High School Haji Manik Bhatti Taluka City Hyd: District Hyderabad (01 Unit) 2011-2012
Programme (Remaining Work)

Name of Work.

Estimate Sanctioned office letter No.
Tender invited vide letter No.
Date of Issue.

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018
21.02.2018 Date Opening 22.02.2018

As per Sanctioned Estimate Rate Qouted by the Bidders / Contractors.
Description of itemes Amount |M/S Al Hassan Civil & Electric Works M/S Al Waheed & Brothers
CIVIL WORK CIVIL WORK
Cost of S.1 Part-A 8,655,185 |Cost of S.I Part-A 8,655,185 |Cost of S.I Part-A 8.655,185
£ 0,
10% above on Part-A 865,519 19.75 %11 709,399 2100 %1 1517580
Non-schedule ltems 876.654 above above
Cost of Carriage 866,111 |Non-schedule ltems 876.654 [Non-schedule ltems 876.654
SUB-TOTAL PART-A 11,263,469 |SUB-TOTAL PART-A 11,241,238 |SUB-TOTAL PART-A 11,349,428
Cost of S.1 Part-B 199,968 |Cost of S.I Part-B 199.968 [Cost of S.1 Part-B 199,968
T0% tbove GiPatD 19.997 8.00 % 15.997 9.00 % 17.997
11602 above above
Non-schedule Items "7 [Non-schedule ltems 11,602 |Non-schedule ltems 11,602
SUB-TOTAL PART-B 231,567 |SUB-TOTAL PART-B 227,567 [SUB-TOTAL PART-B 229,567
G.TOTAL 11,495,036 11,468,805 11,578,995
CONTINGENCY - 114,949 Saving (26.231) Excess 83,959
TOTAL ESTIMATED COST 11,609,985 -0.23% 0.72%

The Rate Qouted by M/S Al Hassan Civil & Electric Works, Government Contractor, Part-A (@ 19.75% above & 8.00 above on Water Supply

favour of necessary action.

ASHISTANT ENGINEER

SUB-DIVISION QASIMABAD
MEMBER

PUBLIG/HEALTH ENGINEERING

EDUCATION WORKS §-DIVISION

QASIMABAD
MEMBER

& S/Fitting, found lowest, hence recommended for

Y

(ISHIWAR LAL)
%XI-L‘UIWE ENGINEER
EBUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN




BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No. XEN(E.WYAB/T.C/G-23/(V)/667 dated. 01.02.2018

Tender Description / Name of work ADP-191/212 Construction / Re-construction of Govt. Girls High School Mehran Taluka

item: Qasimabad District Hyderabad (01 Unity 2011-2012 Programme @ (1st Floor)

Method of Procurement:

Single Stage one envelope.

Tender Published: Web-site of SPPRA (1.D No. 36580)
The Nation / Daliy Sindh Express / Daliy Koshish
Total Bid Document Sold 02 Nos.
Total Bids Received 02 Nos.
Technical Bid Opening date: N/A
No of Bids Technically Qualified N/A
Bid (s) Rejected: NIL
Financial Bid Opening date: 22.02.2018

Bid Evaluation Report:

Ranking in Comparison Reasons for
St Nameof Firmor Bidder  |C0Stofferedby) "L with et Remark
# the Bidder Estimated cost acr.:f:p [!Me SRR
cost rejection
(if any)
1 |M/S Sikandar Ali 2,595,930 Ist -0.25% Lowest Condidred
below
2 [M/S Al Waheed & Brothers 2,609,333 2nd 0.26% Higher Rejected
above

(AKBA

RAIN)

ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD

MEMBER

(ISHW

LAL)

ASSISTANT ENGINEER
PUBLIC HEALTH ENGINEERING

S-DIVISION QASIMABAD

MEMBER

~ EXECUTIVE ENGINEER
E}?JCATION WORKS DIVISION
HYDERABAD
CHAIRMAN




FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work. ADP-191/212 Construction / Re-construction of Govt. Girls High School Mehran Taluka Qasimabad District Hyderabad (01 Unit) 2011-2012
Programme (@ (1st Floor)

Estimate Sanctioned office letter No.

Tender invited vide letter No. NIT No. XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018
Date of Issue. 21.02.2018 Date Opening 22.02.2018
As per Sanctioned Estimate Rate Qouted by the Bidders / Contractors.
Description of itemes Amount |M/S Sikandar Ali M/S Al Waheed & Brothers

CIVIL WORK CIVIL WORK

Cost of S.I Part-A 1,914,651 [Cost of S.I Part-A 1,914,651 |Cost of S.1 Part-A 1,914,651
0 o oart. o, e

10% above on Part-A 19 l_‘465 12.30 % 235.502 13.00 % 248.905
Non-schedule Items 445777 above above
Cost of Carriage 50,637 [Non-schedule ltems 445,777 |Non-schedule ltems 445.777
SUB-TOTAL PART-A 2,602,530 |SUB-TOTAL PART-A 2,595,930 |[SUB-TOTAL PART-A 2,609,333
Cost of S.I Part-B - Cost of S.1 Part-B - |Cost of S.I Part-B -
10% above on Part-B - Yo % .
Non-schedule ltems -

Non-schedule ltems - Non-schedule Items -
SUB-TOTAL PART-B - |SUB-TOTAL PART-B - |SUB-TOTAL PART-B -
G. TOTAL 2,602,530 2,595,930 2,609,333
CONTINGENCY - Saving (6.600) EExcess = 6.803
TOTAL ESTIMATED COST 2,602,530 -0.25% 0.26%

The Rate Qouted by M/S Sikandar Ali, Government Contractor, Part-A (@ 12.30% above, hence recommended for favour of necessary action.

ASSISTANT ENGINEER "ENGINEER ubEXE(:UTIVE ENGINEER
PUBLIC HEALTH ENCGINEERING EDUCATION WORKS $-DIVISION HEATION WORKS DIVISION
SUB-DIWISION QASIMABAD QASIMABAD HYDERABAD
MEMBER MEMBER CHAIRMAN
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BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad
Tender Reference No: NIT No. XEN(E.W)Y/AB/T.C/G-23/(V)/667 dated. 01.02.2018
Tender Description / Name of work ADP-200/221 Construction of LT Centre in GGHS Mehran Taluka Qasimabad 2012-2013
item: Programme (External Development)
Method of Procurement: Single Stage one envelope.
Tender Published: Web-site of SPPRA (1.D No. 36580)
The Nation / Daliy Sindh Express / Daliy Koshish
Total Bid Document Sold 02 Nos.
Total Bids Received 02 Nos.
Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL
Financial Bid Opening date: 22.02.2018
Bid Evaluation Report:
.. | Comparison ) J
Sr Name of Firm or Bidder Costoftered by R:::E:ill'n with I:z“b(’;‘:"‘l)' R k
# the Bidder Estimated cost| " Prance SRS
cost L rejection
(if any)
| |M/S Ghulam Nabi 5,483,771 Ist -0.40% Lowest Condidred
below
2 ;% - 5.640,204 2nd Higher Rejected
M/S Al Hassan Civil & Electric 2.44% g i
above
7
ARAIN) - Wi
ASSISTANT ENGINEER SISTANT E%]l.' :
EDUCATION WORKS SUB-DIVISION PUBLIC HEALTH ENGINEERING
TALUKA QASIMABAD S-DIVISION QASIMABAD
MEMBER MEMBER

QﬁEgECUTIVE ENGINEER
Eq ATION WORKS DIVISION
HYDERABAD
CHAIRMAN




Name of Work.

Estimate Sanctioned office letter No.
Tender invited vide letter No.
Date of Issue.

FINANCIAL REVIEW / COMPARATIVE STATEMENT

ADP-200/221 Construction of LT Centre in GGHS Mehran Taluka Qasimabad 2012-2013 Programme (External Development)

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018
Date Opening 22.02.2018

21.02.2018

fae

As per Sanctioned Estimate

Rate Qouted by the Bidders / Contractors.

Description of itemes Amount  |M/S Ghulam Nabi M/S Al Hassan Civil & Electric
CIVIL WORK CIVIL WORK
Cost of S.I Part-A 4,448,452 [Cost of S.1 Part-A 4,448,452 |Cost of S.1 Part-A 4,448,452
™ i b 0, 9 0
10% above on Part-A 444,845 21.50 % 956.417 25.00 % L112.113
Non-schedule ltems - above above
Cost of Carringe 531.229 [Non-schedule ltems - [Non-schedule ltems -
SUB-TOTAL PART-A 5424,526 |SUB-TOTAL PART-A 5,404,869 |SUB-TOTAL PART-A 5,560,565
Cost of'S.1 Part-B 73,740 |Cost of S.1 Part-B 73.740 |Cost of S.I Part-B 73,740
;i, ’ At n, % n,
10% above on Part-B 7,374 ":’.[]0 Yo 5.162 ‘:U(J}- Yo 5.899
Non-schedule ltems - O Lotk
Non-schedule ltems - Non-schedule ltems -
SUB-TOTAL PART-B 81,114 |[SUB-TOTAL PART-B 78,902 |SUB-TOTAL PART-B 79,639
G. TOTAL 5,505,640 5,483,771 5,640,204
CONTINGENCY - Saving (21.869) Excess 134,564
TOTAL ESTIMATED COST 5,505,640 -0.40% 2.44%

The Rate Qouted by M/S Ghulam Nabi, Government Contractor, Part-A @ 21.50% above & 7.00% above on Water Supply & S/Fitting. hence recommended lor favour of necessary action,

ASSIST

PUBLIC HEALTH ENGINEERING
SURB-DIVISION QASIMABAD

MEMBER

(AKBAR -
ASSISTANT ENGINEER

EDUCATION WORKS S-DIVISION

QASIMABAD
MEMBER

i

LAL)

HYDERABAD
CHAIRMAN

A EXECUTIVE ENGINEER
CATION WORKS DIVISION
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BID EVALUATION REPORT

Name of Procuring Agency:

Tender Reference No:

Executive Engineer Education Works Division Hyderabad

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018

Tender Description / Name of work ADP-205/226 Repair / Renovation of Existing Secondary / Higher Secondary Schools in

item:

Method of Procurement:
Tender Published:

Total Bid Document Sold

Total Bids Received

Technical Bid Opening date:

No of Bids Technically Qualified
Bid (s) Rejected:

Financial Bid Opening date:

Bid Evaluation Report:

Taluka City Hyd. & Latifabad District Hyderabad 2013-2014 Programme (05 Units) @
GBHSS Noor Mohammad (@ Tando Agha (Balance Work) City Hyderabad.

Single Stage one envelope.

Web-site of SPPRA (I.D No. 36580)

The Nation / Daliy Sindh Express / Daliy Koshish
02 Nos.

02 Nos.

N/A

N/A

NIL

22.02.2018

Ranking in Compaxison Reasons for
AL, Name of Firm or Bidder Castigffered by terms of with acceptance Remarks
# the Bidder Estimated cost e
cost e rejection
(if any)
I [M/S Eng: Adnan Ali 2,489,232 Ist -0.33% Lowest Condidred
below
2 |M/S Ghulam Nabi 2.509.241 2nd 0.47% Higher Rejected
above
\
\ e
(AKBA LARAIN) *
ASSISTANFENGINEER NT ENGINEER
EDUCATION WORKS SUB-DIVISION PUBLIC HEALTH ENGINEERING

TALUKA QASIMABAD
MEMBER

S-DIVISION QASIMABAD
MEMBER

(ISHWAR LAL)

[ EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN




FINANCIAL REVIEW / COMPARATIVE STATEMENT
Name of Work. ADP-205/226 Repair / Renovation of Existing Secondary / Higher Secondary Schools in Taluka City Hyd. & Latifabad District Hyderabad 2013-2014
Programme (05 Units) @ GBIHSS Noor Mohammad @ Tando Agha (Balance Work) City Hyderabad.

Estimate Sanctioned office letter No.

Tender invited vide letter No. NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018
Date of Issue. 21.02.2018 Date Opening 22.02.2018
As per Sanctioned Estimate Rate Qouted by the Bidders / Contractors.
Description of itemes Amount |M/S Eng: Adnan Ali M/S Ghulam Nabi
CIVIL WORK CIVIL WORK

Cost of S.1 Part-A 1,608,117 |Cost of S.1 Part-A 1,608,117 [Cost of S.1 Part-A 1,608,117
10% above on Part-A 160,812 1240 % 13.50 %

- 199,407 217.096
Non-schedule Items 431,187 above above i
Cost of Carriage 42,201 [Non-schedule Items 431,187 [Non-schedule ltems 431.187
SUB-TOTAL PART-A 2242317 |SUB-TOTAL PART-A 2238711 |SUB-TOTAL PART-A 2,256,400
Cost of S.1 Part-B 231.964 [Cost of S.I Part-B 231,964 [Cost of S.I Part-B 231,964

o, . ¥ L G o { o,
10% above on Part-B 23,196 ‘?).UU‘ Yo 18.557 rf.UO % 20,877
Non-schedule Items - Lt Seoye
Non-schedule ltems - Non-schedule ltems ~

SUB-TOTAL PART-B 255,160 |SUB-TOTAL PART-B 250,521 [SUB-TOTAL PART-B 252,841
G.TOTAL 2,497,477 2,489,232 2,509,241
CONTINGENCY 2 FAOFS Saving (8:245) Excess 11,764
TOTAL ESTIMATED COST 2,522,452 -0.33% 0.47%
The Rate Qouted by M/S Eng: Adnan Ali, Government Contractor, Part-A @ 12.40% above & 8.00% above on Water Supply & S/Fitting, hence recommended for favour of necessary action.

AR 1] 1\1\'3,\;:)4.-1\_1“4%«1’ S
ASSISTANT ENGIFEER ASSISTANT ENGINEER Aggxricu'rwrilthilNEEl{
PUBLIC HEALTH ENGINEERING EDUCATION WORKS S-DIVISION TBUCATION WORKS DIVISION
SUB-DIVISION QASIMABAD QASIMABAD HYDERABAD
MEMBER MEMBER CHAIRMAN



BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad
Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018
Tender Description / Name of work ADP-211/237 Construction of LT College in Old Wahdat Colony Taluka Qasimabad 2012-
item: 2013 Programme (Balance Work)
Method of Procurement: Single Stage one envelope.
Tender Published: Web-site of SPPRA (1.D No. 36580)
The Nation / Daliy Sindh Express / Daliy Koshish
Total Bid Document Sold 02 Nos.
Total Bids Received 02 Nos.
Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A
Bid (s) Rejected: NIL

Financial Bid Opening date: 22.02.2018

Bid Evaluation Report:

Ranking in Comparison Reasons for
Sr Name of Firm or Bidder Castoffered by :ermsif Wik acce )n;ncc Remarks
# 2 the Bidder Estimated cost| " P :
cost . rejection

(if any)

1 [M/S G.M.Q Const: Co. 2.369.099 Ist -0.35% Lowest Condidred
below

2 |M/S Ghulam Nabi 2.398.590 2nd 0.89% Higher Rejected

above

(AKBA .
ASSISTANT ENGINEER : A
EDUCATION WORKS SUB-DIVISION PUBLIC HF NEERING
TALUKA QASIMABAD S-DIVISION QASIMABAD
MEMBER / MEMBER

| EXECUTIVE ENGINEER
JUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN




Name of Work.

Estimate Sanctioned office letter No.

Tender invited vide letter No.
Date of Issue.

FINANCIAL REVIEW / COMPARATIVE STATEMENT

ADP-211/237 Construction of LT College in Old Wahdat Colony Taluka Qasimabad 2012-2013 Programme (Balance Work)

NIT No. XEN(E.W)YAB/T.C/G-23/(V)/667 dated. 01.02.2018
Date Opening 22.02.2018

21.02.2018

As per Sanctioned Estimate

Rate Qouted by the Bidders / Contractors.

Description of itemes Amount |M/S G.M.Q Const: Co. M/S Ghulam Nabi

CIVIL WORK CIVIL WORK
Cost of S.1 Part-A 1,966,057 |Cost of S.I Part-A 1,966,057 |Cost of S.I Part-A 1,966,057
10% above on Part-A 196,606 20.50 % 403,042 22.00 % 432,533
Non-schedule ltems - above above
Cost of Carriage 214,747 |Non-schedule ltems - Non-schedule ltems -
SUB-TOTAL PART-A 2,377410 |SUB-TOTAL PART-A 2,369,099 |SUB-TOTAL PART-A 2,398,590
Cost of 8.1 Part-B - |Cost of S.I Part-B - |Costof S.I Part-B -
10% above on Part-B - % e Yo
Non-schedule ltems -

Non-schedule ltems - Non-schedule Items -
SUB-TOTAL PART-B - |SUB-TOTAL PART-B - |SUB-TOTAL PART-B -
G.TOTAL 2,377410 2,369,099 2,398,590
CONTINGENCY - Saving (8,311) Excess *21,180
TOTAL ESTIMATED COST 2,377,410 -0.35% 0.89%

The Rate Qouted by M/S G.M.Q Construction Co,

Government Contractor, Part-A (@ 20.50% above, hence recommended for favour of necessary action.

PUBLIC HE
SUB-DIVISION QASIMABAD
MEMBER

(AKBA R/Qﬁvxﬁf};

ASSISTANT ENGINEER

EDUCATION WORKS S-DIVISION

QASIMABAD
MEMBER

' (IsH R LAL)
/‘%XE('HTIVI: ENGINEER
ATION WORKS DIVISION
HYDERABAD
CHAIRMAN




BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018

Tender Description / Name of work ADP-214/241 Rehabilitation of Existing Colleges  District  Hyderabad - 2013-2014
Programme. (04 Units) (@ GGC Nuzrath Girls College (Balance Work) City Hyderabad

item:
Method of Procurement: Single Stage one envelope.
Tender Published: Web-site of SPPRA (1.D No. 36580)
The Nation / Daliy Sindh Express / Daliy Koshish
Total Bid Document Sold 02 Nos.
Total Bids Received 02 Nos.
Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A
Bid (s) Rejected: NIL

Financial Bid Opening date: 22.02.2018

Bid Evaluation Report:

.. | Comparison . -
. Name of Firm or Bidder Cattokierecly Rt":::::i;“ Wil '::::'3::‘::0’ Remarks
# the Bidder Estimated cost| "= Prance '
cost X rejection

(if any)

1 ; g 206,471 1st ‘ondidred

M/S Dewan Engineering Works 1206 -0.48% Liyest Condidrec
below

2 |M/S Eng: Adnan Ali 1.232.960 2nd 1.68% Higher Rejected
above

(AKBA \\t/\)\ TZ}% ;
ASSISTANTENGI EER ASSISTANT ENGINEER

EDUCATION WORKS SUB-DIVISION PUBLIC HEALTH ENGINEERING
TALUKA QASIMABAD S-DIVISION QASIMABAD
MEMBER /—j MEMBER

Y

(ISHWAR LAL)
EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN




FINANCIAL REVIEW / COMPARATIVE STATEMENT

Name of Work. ADP-214/241 Rehabilitation of Existing Colleges District Hyderabad 2013-2014 Programme. (04 Units) @ GGC Nuzrath Girls College (Balance Work)
City Hyderabad

Estimate Sanctioned office letter No.

Tender invited vide letter No. NIT No. XEN(E.W)YAB/T.C/G-23/(V)/667 dated. 01.02.2018
Date of Issue. 21.02.2018 Date Opening 22.02.2018
As per Sanctioned Estimate Rate Qouted by the Bidders / Contractors.
Description of itemes Amount |M/S Dewan Engineering Works M/S Eng: Adnan Ali
CIVIL WORK CIVIL WORK
Cost of 8.1 Part-A 970,833 |Cost of S.1 Part-A 970,833 |Cost of S.1 Part-A 970,833
0 Dar.. 3 0, 0,
10% above on Part-A 97,083 10.40 % 100.967 13.00 % 126.208
Non-schedule ltems - above above
Cost of Carriage 7.272 |Non-schedule Items - Non-schedule Items -
SUB-TOTAL PART-A 1,075,188 [SUB-TOTAL PART-A LOTLE00 [SUB-TOTAL PART-A 1,097,041
Cost of 8.1 Part-B 124,696 [Cost of S.1 Part-B 124,696 |[Cost of 8.1 Part-B 124,696
0r - a P 0, [§ 0,
10% above on Part-B 12.470 Sb.ﬂU Yo 9.976 :’.UO Y% 11223
Non-schedule llems - i ot
Non-schedule ltems - Non-schedule Items -
SUB-TOTAL PART-B 137,166 |SUB-TOTAL PART-B 134,672 |SUB-TOTAL PART-B 135,919
G.TOTAL 1,212,354 1,206,471 1,232,960
CONTINGENCY 12,126 © - Saving (5,883) Excess 20,606
TOTAL ESTIMATED COST 1,224,480 -().48% 1.68%

The Rate Qouted by M/S Dewan Engineering Works, Government Contractor, Part-A @) 10.40% above & 8.00% above on Water supply / S/fitting, hence recommended for favour of necessary
action.

n 7 ) .
ASSISTANT ENGINEE ) . é};il‘l ITIVE ENGINEER
PUBLIC HEALTH ENGINEERING EDUCATION WORKS S-PIVISION s ATION WORKS DIVISION
SUB-DIVAISION QASIMABAD {')_AHIM.-’\BAI)"' HYDERABAD

MEMBER MEMBER CHAIRMAN




BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018, Corrigendum

No.XEN(EWD)AB/728 dated. 13.02.2018.
Tender Description / Name of work Special & Ordianry Repair to Government Boys Degree College Kali Mori (Phulleli) City
item: Hyderabad (Arts Block-1).

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (1.D No. 36580) The Nation / Daliy Sindh Express / Daliy

Koshish & Corrigendum-The Nation, Daliv Donya

Total Bid Document Sold 02 Nos.
Total Bids Received 02 Nos.
Technical Bid Opening date: N/A
No of Bids Technically Qualified N/A
Bid (s) Rejected: NIL

=]
[
=3
s}
2
S
[==]

Financial Bid Opening date:

Bid Evaluation Report:

.. | Comparison
St.l " Name of Firm or Bidd Costoffered by| TR with | i
# SUEPERGUD SRR the Bidder erms 01| pstimated cost mpR o
cost 3 !'ejel.‘ilﬂl‘l

(if any)

1 |M/S Pak Saudi Enterprises 33,198,782 Ist -0.20% Lowest Condidred
below

2 |M/S G.M.Q Const: Co 33,586,573 2nd 0.96% Higher Rejected
above

3 |M/S Z.K.B Eng: & Developers 33,973,267 3rd 2.33% Higher Rejected
above

(AKBAR A\IN)
ASSISTANTENGINEER !
EDUCATION WORKS SUB-DIVISION PUBLIC HEALTH ENGINEERING
TALUKA QASIMABAD S-DIVISION QASIMABAD
MEMBER MEMBER

%

(ISHWAR LAL)
‘é} EXECUTIVE ENGINEER
UCATION WORKS DIVISION
HYDERABAD
CHAIRMAN




Name of Work.

Estimate Sanctioned office letter No.

Tender invited vide letter No.
Date of Issue.

FINANCIAL REVIEW / COMPARATIVE STATEMENT

Special & Ordianry Repair to Government Boys Degree College Kali Mori (Phulleli) City Hyderabad (Arts Block-I).

NIT No. XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018, Corrigendum No. XEN(EWD)AB/728 dated. 13.02.2018.
Date Opening 22.02.2018

21.02.2018

As per Sanctioned Estimate

Rate Qouted by the Bidders / Contractors.

Description of itemes Amount |M/S Pak Saudi Enterprises M/S G.M.Q Const: Co M/S Z.K.B Eng: & Developers
CIVIL WORK CIVIL WORK CIVIL WORK
Cost of S.I Part-A 25,779,601 |Cost of S.1 Part-A 25,779,601 |Cost of S.I Part-A 25,779,601 |Cost of S.I Part-A 25,779,601
10% above on Part-A 2,577,960 12.00 % = 13.50 % 15.00 %
T 3,093,552 3.480,246 3,866,940

Non-schedule ltems 4,046,880 above ’ above above ’
Cost of Carriage 581,556 |Non-schedule Items 4,046,880 |Non-schedule ltems 4,046,880 |Non-schedule Items 4,046,880
Difference Cost of S.R Cement 159,181 |Difference Cost of S R Cement 159,181 |Difference Cost of S.R Cement 159,181 |Difference Cost of S.R Cement 159,181
SUB-TOTAL PART-A 33,145,178 |SUB-TOTAL PART-A 33,079,214 |[SUB-TOTAL PART-A 33,465,908 |[SUB-TOTAL PART-A 33,852,602
Cost of S.1 Part-B 109.695 [Cost of 8.1 Part-B 109,695 |Cost of S.1 Part-B 109,695 |Cost of S.I Part-B 109,695
10% above on Part-B 10,970 9.00 % 9.873 10,00 % 10.970 10.00 % 10.970
Non-schedule ltems i above above above
e R Non-schedule Items - Non-schedule ltems - Non-schedule ltems -
SUB-TOTAL PART-B 120,665 [SUB-TOTAL PART-B 119,568 |SUB-TOTAL PART-B 120,665 [SUB-TOTAL PART-B 120,665
G.TOTAL 33,265,843 33,198,782 33,586,573 33,973,267
CONTINGENCY 342,758 Saving (67,061) lixcess 320,730 Excess 774,485
TOTAL ESTIMATED COST 33,608,601 -0.20% 0.96% 2.33%

The Rate Qouted by M/S Pak Saudi Enteprises. Government Contractor, Part-A (@ 12.00% above & 9.00% above on Water supply / S/fitting, hence recommended for favour of necessary

action.

ASSIST
PUBLIC HE
SUB-DI
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BID EVALUATION REPORT

Name of Procuring Agency:

Tender Reference No:

Executive Engineer Education Works Division Hyderabad

NIT No.XEN(E.W)AB/T.C/G-23/(V)/667 dated. 01.02.2018

Tender Description / Name of work ADP-36 Rehabilitation of Existing Primary Schools in PS-33 Taluka Rural Hyderabad 5-
units 2017-18 programme (@ GBPS Mubarak Sheedi UC Seri Taluka Hyderabad

item:

Method of Procurement:
Tender Published:

Total Bid Document Sold

Total Bids Received

Technical Bid Opening date:

No of Bids Technically Qualified
Bid (s) Rejected:

Financial Bid Opening date:

Bid Evaluation Report:

Single Stage one envelope.

Web-site of SPPRA (I1.D No. 36380)
The Nation / Daliy Sindh Express / Daliy Koshish

02 Nos.

02 Nos.

N/A

N/A

NIL

22.02.2018

Ranking in S pirison Reasons for
A Name of Firm or Bidder e t‘ermsgof = ac;; ! ;Il(.‘e Remarks
# the Bidder Estimated cost .l }_ i
cost = TE]EC[IUI’I

(if any)

I M/S Rehman Gul Mallah & Co. 1,245,617 Ist 0.54% Lowest Condidred
below

2 |M/S Mumtaz Ali Bughio 1,262,125 2nd 0.76% Higher Rejected
above

(AKBAR AIN)

ASSISTANT ENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD

MEMBER

PUBLIC HEALTH ENCINEERING
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.
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FINANCIAL REVIEW / COMPARATIVE STATEMENT
ADP-36 Rehabilitation of Existing Primary Schools in PS-53 Taluka Rural Hyderabad S-units 2017-18 programme @ GBPS Mubarak Sheedi U/C Seri
Taluka Hyderabad

Name of Work.

Estimate Sanctioned office letter No.
Tender invited vide letter No.
Date of Issue.

NIT No.XEN(E.W)YAB/T.C/G-23/(V)/667 dated. 01.02.2018
21.02.2018 Date Opening 22.02.2018

As per Sanctioned Estimate Rate Qouted by the Bidders / Contractors.
Description of itemes Amount _|M/S Rehman Gul Mallah & Co. M/S Mumtaz Ali Bughio
CIVIL WORK CIVIL WORK
Cost of S.I Part-A 1,031,117 |Cost of S.I Part-A 1,031,117 |Cost of S.I Part-A 1,031,117
0, o 5 3 . 3 2 i o, 8 o,
10% above on Part-A 103,11 13.50 % 139,201 15.00 % 154.668
Non-schedule Items - above above
Cost of Carriage 41.922 |Non-schedule ltems - |Non-schedule ltems -
SUB-TOTAL PART-A 1,176,151 [SUB-TOTAL PART-A 1,170.318 |SUB-TOTAL PART-A 1,185,785
Cost of 8.1 Part-B 52.060 |Cost of S.1 Part-B 52.060 |Cost of S.1 Part-B 52,060
0, i ¢ e 57 e,’ 0,
10% above on Pan-B 5.206 E:’.(IU (0 4,165 I,(:'m.] Yo 5.206
Non-schedule ltems 19,074 ove aoove
Non-schedule Ttems 19,074 |Non-schedule Items 19.074
SUB-TOTAL PART-B 76,340 [SUB-TOTAL PART-B 75,299 [SUB-TOTAL PART-B 76,340
G.TOTAL 1,252,491 1,245,617 1,262,125
CONTINGENCY 12,525 Saving (6.874) Excess 9.634
TOTAL ESTIMATED COST 1,265,016 -0.54% 0.76%

The Rate Qouted by M/S Rehman Gull Mallah & Co, Government Contractor, Part-A (@ 13.50% above & 8.00% above on Water supply / S/fitting, hence recommended for favour of necessary

action,

(AKI!:\R&"Q’} =
ER

ASSISTANT ENGINY
EDUCATION WORKS S{DIVISION
QASIMABAD
MEMBER

SSISTANT ENGINYER

(ISHWAR LAL)
‘7&;‘\1-.('[“1\-"[{ ENGINEER
EDUCATION WORKS DIVISION

HYDERABAD
CHAIRMAN
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BID EVALUATION REPORT

Name of Procuring Agency:

Tender Reference No:

Executive Engineer Education Works Division Hyderabad

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018

Tender Description / Name of work ADP-36 Rehabilitation of Existing Primary Schools in PS-33 Taluka Rural Hyderabad 5-
units 2017-18 programme @ GBPS Haji Kalo Khaskheli UC Seri Taluka Hyderabad

item:

Method of Procurement:

Tender Published:

Total Bid Document Sold

Total Bids Received

Technical Bid Opening date:

No of Bids Technically Qualified

Bid (s) Rejected:

Financial Bid Opening date:

Bid Evaluation Report:

Single Stage one envelope.

Web-site of SPPRA (1.D No. 36580)
The Nation / Daliy Sindh Express / Daliy Koshish

02 Nos.

02 Nos.

N/A

N/A

NIL

J
39

.02.2018

RicilGie i Comparison R .
3, Name of Firm or Bidder Costtisred by lermsif Witk EHSO:!S v R k
# . the Bidder Estimated cost| " Poorce CIMNENS
cost . rejection
(if any)
I [M/S Mumtaz Ali Bughio 1,283,151 1st -0.48% Lowest Condidred
below
. i 18 iecte
~ IM/S Rehman Gul Mallah & Co. 1,300,016 2nd 0.82% Higher Rejected
above

I.'\II: o _
(AKBAR M)
ASSISTANT £NGINEER

EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD

MEMBER

\_, EXECUTIV

PUBLIC HEALTH ENGINEERING

R LAL)

S-DIVISION QASIMABAD

MEMBER

ENGINEER

UCATION WORKS DIVISION
HYDERABAD
CHAIRMAN




FINANCIAL REVIEW / COMPARATIVE STATEMENT
ADP-36 Rehabilitation of Existing Primary Schools in PS-53 Taluka Rural Hyderabad S-units 2017-18 programme @ GBPS Haji Kalo Khaskheli UC
Seri Taluka Hyderabad

Name of Work.

Estimate Sanctioned office letter No.

Tender invited vide letter No. NIT No.XEN(E.W)AB/T.C/G-23/(V)/667 dated. 01.02.2018

Date of Issue. 21.02.2018 Date Opening 22.02.2018
As per Sanctioned Estimate Rate Qouted by the Bidders / Contractors.
Description of itemes Amount |M/S Mumtaz Ali Bughio M/S Rehman Gul Mallah & Co.
QIVILWORK CIVIL WORK

Cost of S.1 Part-A 1.054.979 |Cost of S.1 Part-A 1,054,979 |Cost of S.1 Part-A 1.054,979

0, T 0 0,
10% above on Part-A 105,498 14.50 % 152.972 16.00 % 168.797
Non-schedule ltems - above above
Cost of Carriage 52,665 [Non-schedule Items - Non-schedule ltems -
SUB-TOTAL PART-A 1,213,142 |SUB-TOTAL PART-A 1,207,951 |[SUB-TOTAL PART-A 1,223,776
Cost of S.I Part-B 51,969 |Cost of S.1 Part-B 51,969 |Cost of S.I Part-B 51,969

5 - N C 0, 0

10% above on Pari-B 5,197 }:‘.{()}U Yo 4158 L(;ES % 5,197
Non-schedule ltems 19,074 2oove e

s ) Non-schedule Items 19,074 |Non-schedule Items 19,074
SUB-TOTAL PART-B 76,240 |SUB-TOTAL PART-B 75.201 |SUB-TOTAL PART-B 76,240
G.TOTAL 1,289,382 1,283,151 1,300,016
CONTINGENCY 12.894 Saving (6.231) Excess 10.634
TOTAL ESTIMATED COST 1,302,276 -(.48% 0.82%

The Rate Qouted by M/S Mumtaz Ali Bughio, Government Contractor, Part-A @ 14.50% above & 8.00% above on Water supply / S/fitting. hence recommended for favour of necessary action,

:;\Klf;é‘u
N !

ASSISTAN

i\[(unw ENGINEER

bﬁt‘:\il()!\ WORKS DIVISION
HYDERABAD
CHAIRMAN

EDUCATION WORKS S-DIVISION
QASIMABAD
MEMBER

SUB-DIVISION QASIMABAD
MEMBER
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BID EVALUATION REPORT

Name of Procuring Agency:

Tender Reference No:

Executive Engineer Education Works Division Hyderabad

NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018

Tender Description / Name of work ADP-36 Rehabilitation of Existing Primary Schools in PS-33 Taluka Rural Hyderabad 5-
units 2017-18 programme @ GGPS Sono Khan Almani UC Seri Taluka Hyderabad

item:

Method of Procurement:
Tender Published:

Total Bid Document Sold

Total Bids Received

Technical Bid Opening date:

No of Bids Technically Qualified
Bid (s) Rejected:

Financial Bid Opening date:

Bid Evaluation Report:

Single Stage one envelope.

Web-site of SPPRA (1.D No. 36580)
The Nation / Daliy Sindh Express / Daliy Koshish

02 Nos.

02 Nos.

N/A

N/A

NIL

22.02.2018

Ranking in Compsrion Reasons for
S Name of Firm or Bidder faEsfinred by terms of with acceptance Remarks
# the Bidder Estimated cost i
cost , rejection
(if any)
I [M/S Ameet Kumar 1,301,016 Ist -0.39% Lowest Condidred
below
2 |M/S Fath Mohammad 1,316,820 2nd 0.81% Higher Rejected
above
\c AR
(AKBAR'ALI ARAIN)
ASSISTA NGINEER
EDUCATION WORKS SUB-DIVISION PUBLIC HEALTH ENGINEERING

S-DIVISION QASIMABAD

MEMBER

TALUKA QASIMABAD
MEMBER ]
b
\
(ISHV LAL)
XECUTIVE'ENGINEER
EDECATION WORKS DIVISION

HYDERABAD
CHAIRMAN




Name of Work.

Estimate Sanctioned office letter No.
Tender invited vide letter No.

FINANCIAL REVIEW / COMPARATIVE STATEMENT

ADP-36 Rehabilitation of Existing Primary Schools in PS-53 Taluka Rural Hyderabad 5-units 2017-18 programme @ GGPS Sono Khan Almani UC

Seri Taluka Hyderabad

NIT No. XEN(E.W)AB/T.C/G-23/(V)/667 dated. 01.02.2018

Date of Issue, 21.02.2018 Date Opening 22.02.2018
As per Sanctioned Estimate Rate Qouted by the Bidders / Contractors.
Description of itemes Amount |[M/S Ameet Kumar M/S Fath Mohammad
CIVIL WORK CIVIL WORK
Cost of 8.1 Part-A 1.072,000 |Cost of S.1 Part-A 1.072,000 [Cost of 8.1 Part-A 1.072,000
e i o, i,

10% above on Part-A 107.200 14.30 % 153.296 1575 % 168,840
Non-schedule Items - above above
Cost of Carriage 50,730 [Non-schedule ltems - Non-schedule ltems -
SUB-TOTAL PART-A 1,229,930 |SUB-TOTAL PART-A 1,225,296 |SUB-TOTAL PART-A 1,240,840
Cost of 8.1 Part-B 51,969 [Cost of S.I Part-B 51,969 [Cost of S.I Part-B 51.969

4 " al L L 04
10% above on Pan-B 5.197 9.00 % 4677 950 % 4937
Non-schedule ltems 19,074 above above

‘ ) . Non-schedule Items 19,074 |Non-schedule ltems 19.074

SUB-TOTAL PART-B 76.240 [SUB-TOTAL PART-B 75,720 |SUB-TOTAL PART-B 75,980
G.TOTAL 1,306,170 1,301,016 1,316,820
CONTINGENCY 13,062 | Saving (5.154) Excess 10,650
TOTAL ESTIMATED COST 1,319,232 -0.39% 0.81%

The Rate Qouted by M/S Ameet Kumar, Government Contractor, Part-A @ 14.30% above & 9.00% above on Water supply / S/fitting, hence recommended for favour of necessary action.

STANT ENGINEE

AR LAL)

EXECUTIVE ENGINEER
EDUCATION WORKS DIVISION
HYDERABAD
CHAIRMAN

EDUCATION WORKS S-DIVISION
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MEMBER
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SUB-DIVISION QASIMABAD
MEMBIER



BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad
Tender Reference No: NIT No.XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01,02.2018
Tender Description / Name of work ADP-36 Rehabilitation of Existing Primary Schools in PS-53 Taluka Rural Hyderabad 5-
item: units 2017-18 programme @ GGPS Gul Mohammad Burfat UC Seri Taluka Hyderabad
Method of Procurement: Single Stage one envelope.
Tender Published: Web-site of SPPRA (1.D No. 36580)
The Nation / Daliy Sindh Express / Daliy Koshish
Total Bid Document Sold 02 Nos.
Total Bids Received 02 Nos.
Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A
Bid (s) Rejected: NIL

Financial Bid Opening date: 22.02.2018

Bid Evaluation Report:

Ranking in Comparisen Reasons for
Sr; Name of Firm or Bidder Costollerel by tcrms%}f ViR 1 ; ll ; R 'k
# the Bidder ' Estimated cost| "o P Ce S e
cost [ I'EJI.!("(ICIII
(if any)
I [M/S Jawaid Ali & Co. 1,360,450 Ist 0.34% Lowest Condidred
below
2 |M/S Ameet Kumar 1,372,239 2nd 1.21% Higher Rejected
above

\

L g
(AKBAR )t\R\ﬂN)
ASSISTANTENGINEER
EDUCATION WORKS SUB-DIVISION
TALUKA QASIMABAD S-DIVISION QASIMABAD

MEMBER /j MEMBER

EXECUTIVE ENGINEER
EDECATION WORKS DIVISION
HYDERABAD
CHAIRMAN




Name of Work.

Estimate Sanctioned office letter No.

Tender invited vide letter No.
Date of Issue.

FINANCIAL REVIEW / COMPARATIVE STATEMENT

ADP-36 Rehabilitation of Existing Primary Schools in PS-33 Taluka Rural Hyderabad S-units 2017-18 programme @ GGPS Gul Mohammad Burfat

UC Seri Taluka Hyderabad

NIT No.XEN(E.W)YAB/T.C/G-23/(V)/667 dated. 01.02.2018
Date Opening 22.02.2018

21.02.2018

As per Sanctioned Estimate

Rate Qouted by the Bidders / Contractors.

Description of itemes Amount |M/S Jawaid Ali & Co. M/S Ameet Kumar
CIVIL WORK CIVIL WORK
Cost of 8.1 Part-A 1,126,956 [Cost of S.I Part-A 1,126,956 |Cost of S.I Part-A 1,126,956
- L 0,
10% above on Pant-A 112,696 14.00 % 157,774 15.00 % 169,043
Non-schedule Items - above above
Cost of Carriage 39.844 [Non-schedule ltems - |Non-schedule ltems -
SUB-TOTAL PART-A 1,279,496 |SUB-TOTAL PART-A 1,284,730 |SUB-TOTAL PART-A 1,295,999
Cost of S.1 Part-B 51,969 |Cost of S.I Part-B 51,969 [Cost of 8.1 Part-B 51,969
Yo & - ¥l . L} i . ﬂ(-’ I a,
10% above on Part-B 5,197 :KOO o 4.677 l(:‘(}O‘ Yo 5.197
Non-schedule ltems 19,074 Sve SO0V
Non-schedule Ttems 19.074 |Non-schedule ltems 19,074
SUB-TOTAL PART-B 76,240 [SUB-TOTAL PART-B 75,720 [SUB-TOTAL PART-B 76,240
G TOTAL 1,355,736 1,360,450 1,372,239
CONTINGENCY 13.557 Saving 4,714 Excess 16.503
TOTAL ESTIMATED COST 1,369,293 0.34% 1.21%

The Rate Qouted by M/S Jawaid Ali & Co, Government Contractor, Part-A @ 14.00% above & 9.00% above on Water supply / $/fitting, hence recommended for favour of necessary action.
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BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.W)AB/T.C/G-23/(V)/667 dated. 01.02.2018

Tender Description / Name of work ADP-37 Construction / Re-construction Building in Existing Primary Schools 2-units

item: Taluka Rural Hyderabad 2017-18 programme @ GBPS Piyvaro Chandio UC Moosa
Khatian Taluka Hyderabad.

Method of Procurement: Single Stage one envelope.

Tender Published: Web-site of SPPRA (1.D No. 36580)
The Nation / Daliy Sindh Express / Daliy Koshish

Total Bid Document Sold 02 Nos.

Total Bids Received 02 Nos.

Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A

Bid (s) Rejected: NIL

Financial Bid Opening date: 22.02.2018

Bid Evaluation Report:

Ranking in Comparison Reasons for
S Name of Firm or Bidder Cost offered by termsil‘ with : ?S . Remarks
# the Bidder Estimated cost ac ?p a_nce GRS
cost > rejection

(if any)

I |[M/S Jani Traders 4,134,080 1st -0.30% Lowest Condidred
below

2 |M/S Mohammad Igbal 4,185,652 2nd 0.93% Higher Rejected
above

LY /
(AKBA FARAIN)

Al H
ASSISTANT ENG

ASSISTANT ENGINEER NEER
EDUCATION WORKS SUB-DIVISION PUBLIC HEALTH ENGINEERING
TALUKA QASIMABAD S-DIVISION QASIMABAD
MEMBER Y, MEMBER

(ISHWAR LAL)
E%ECUTWE ENGINEER
EDBCATION WORKS DIVISION
HYDERABAD
CHAIRMAN




Name of Work.

Estimate Sanctioned office letter No.
Tender invited vide letter No.
Date of Issue.

FINANCIAL REVIEW / COMPARATIVE STATEMENT

ADP-37 Construction / Re-construction Building in Existing Primary Schools 2-units Taluka Rural Hyderabad 2017-18 programme (@ GBPS Piyaro
Chandio UC Moosa Khatian Taluka Hyderabad.

NIT No. XEN(E.W)/AB/T.C/G-23/(V)/667 dated. 01.02.2018
Date Opening 22.02.2018

21.02.2018

As per Sanctioned Estimate

Rate Qouted by the Bidders / Contractors.

Description of itemes Amount [M/S Jani Traders M/S Mohammad Igbal
CIVIL WORK CIVIL WORK
Cost of S.1 Part-A 3,403,458 |Cost of S.1 Part-A 3,403,458 |Cost of S.1 Part-A 3.403.458
10t% above on Part-A 340,345 16.50 % a 18.00 %
61,571 612.622
Non-schedule Items 94,371 above e above A28
Cost of Carriage 232.245 |Non-schedule ltems 94371 |Non-schedule Items 94.371
SUB-TOTAL PART-A 4070419 |SUB-TOTAL PART-A 4,059,400 |SUB-TOTAL PART-A 4,110,451
Cost of S.1 Part-B 51,969 |Cost of S.1 Part-B 51,969 |Cost of S.I Part-B 51.969
I'l,'oi 1 ); 5 S { ) 0, 0,
10% above on Part-B 5,197 '.:‘(Jﬂ Yo 31,638 8.00 % 4158
Non-schedule ltems 19,074 2uDVE above
) Non-schedule ltems 19,074 |Non-schedule Ttems 19.074
SUB-TOTAL PART-B 76,240 |[SUB-TOTAL PART-B 74,681 |SUB-TOTAL PART-B 75,201
G.TOTAL 4,146,659 4,134,080 4,185,652
CONTINGENCY 34,034 Saving (12.579) Excess 38.993
TOTAL ESTIMATED COST 4,180,693 -0.30% 0.93%

The Rate Qouted by M/S Jani Traders, Government Contractor, Part-A @ 16.50% above & 7.00% above on Water supply / S/fitting, hence recommended for favour of necessary action.
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BID EVALUATION REPORT

Name of Procuring Agency: Executive Engineer Education Works Division Hyderabad

Tender Reference No: NIT No.XEN(E.WYAB/T.C/G-23/(V)/667 dated. 01.02.2018

Tender Description / Name of work ADP-37 Construction / Re-construction Building in Existing Primary Schools 2-units
item: Taluka Rural Hyderabad 2017-18 programme (@ GBPS Pir Bux Bhurgani UC Moolan
Taluka Hyderabad

Method of Procurement: Single Stage one envelope.
Tender Published: Web-site of SPPRA (I.D No. 36580)
The Nation / Daliy Sindh Express / Daliy Koshish
Total Bid Document Sold 02 Nos.
Total Bids Received 02 Nos.
Technical Bid Opening date: N/A

No of Bids Technically Qualified N/A
Bid (s) Rejected: NIL

Financial Bid Opening date: 22.02.2018

Bid Evaluation Report:

.. | Comparison
e N f Firm or Bidder Costgffered by R(net:‘l:'l::ill'“ with izzior:nt,er Remarks
p i Al the Bidder Estimated cost| "¢ P
cost : rejection
(if any)
I [M/S Mohammad Igbal 4,097,275 Ist -0.69% Lowest Condidred
below
2 |M/S Tarique Ayoub Brothers 4.140.804 2nd 0.35% Higher Rejected
above

| 4

\ -
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ASSISTANT ENGINEER
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Name of Work.

Estimate Sanctioned office letter No.

Tender invited vide letter No.

FINANCIAL REVIEW / COMPARATIVE STATEMENT

ADP-37 Construction / Re-construction Building in Existing Primary Schools 2-units Taluka Rural Hyderabad 2017-18 programme (@ GBPS Pir Bux

Bhurgari UC Moolan Taluka Hyderabad

NIT No. XEN(E.WYAB/T.C/G-23/(V)/667 dated. 01.02.2018

Date of Issue. 21.02.2018 Date Opening 22.02.2018
As per Sanctioned Estimate Rate Qouted by the Bidders / Contractors.
Description of itemes Amount |M/S Mohammad Igbal M/S Tarique Ayoub Brothers
CIVIL WORK C[V[g WORK

Cost of 8.1 Part-A 3,440,777 |Cost of S.1 Part-A 3,440,777 [Cost of S.1 Part-A 3,440,777

0, \ Dt . g )
10% above on Part-A 344,078 16.75 % 576.330 18.00 % 619340
Non-schedule Items 4,967 above above
Cost of Carriage 260.175 |Non-schedule ltlems 4,967 |Non-schedule ltems 4.967
SUB-TOTAL PART-A 4,049,997 |[SUB-TOTAL PART-A 4,022,074 |SUB-TOTAL PART-A 4,065,084
Cost of S.1 Part-B 51,969 |Cost of S.I Part-B 51,969 |Cost of S.1 Part-B 51.969

0 a ¥ g 0,
10% above on Part-B 5,197 S:).[)U % 4,158 ‘i).()() Y% 4.677

above above

Non-schedule Items 19,074

e e Non-schedule Items 19.074 |Non-schedule Items 19.074
SUB-TOTAL PART-B 76,240 |[SUB-TOTAL PART-B 75,201 |[SUB-TOTAL PART-B 75,720
G.TOTAL 4,126,237 4,097,275 4,140,804
CONTINGENCY 41,262 “Saving (28.962) Excess 14.567
TOTAL ESTIMATED COST 4,167,499 -0.69% 0.35%

The Rate Qouted by M/S Mohammad Igbal, Government Contractor, Part-A @ 16.75% above & 8.00% above on Water supply / S/fitting, hence recommended for favour of necessary action.
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ATTENDANCE

The following ¢ tract 's ,are attended for participation_in tenders vide NIT
No.XEN(E.W)/AB/T.C/G-23/(V)/ Dated- £ - 82 ~ /é’ issue  dated.
C}dz,gé 2,78  opening dated. . The detail of contractor as under:-

S.NO. NAME OF AGENCY SING.

L\ nb 4] Hom Oii ¢ Sl M

’”/s M Wohee/| & B o\

S
1 M/f QM&%{ [Cnmas V\%
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L




ATTENDANCE

The following contractor's are attended for participation in tenders vide NIT
No.XEN(E.W)/AB/T. CIG 23/(V)/ ' Dated- issue dated.
Q{ZZZQZtQ’ ing dated. 9929 gg The detail of contractor as under
NAME OF AGENCY SING.
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sore U LIVE Li\ul;\agn Lgu&ﬁi ! !QN &VQE& DIV!SIQ!!

OCK-
NO.XEN(EWD)ADB/TC/ 667 Dated. 01 7 02 Q018
NOTICE INVITING TENDER

Sealed Dids for the works mentioned below are invited from the interested Didders / Firms on Standard
w Documents of SPPRA. under Sindh Public Procurcment Regulatory Authority, Rules 2010 {amended 1o
2 m&ﬁ'qmm!hhﬂdhmmmmwBl&kr:mmmmwmmnlm

ﬂm-whh-l rhead and of bidding & fee (non refundable) in cash as shown against cach.
g for | e / sub and opening of Dids
In case of
S Particulars 1" Atempt un-responded works
hadideys, 27 Attempt
A 4 Date of issuance of bidding | From the dute of publicsion in press and
docaments hoisted i SPPRA From 23.022018 and at or
L | ke VRETTY IEaT TR L L B ¥ :‘ :l. s IMM':W"WD?iju
B | Dead fine for submission or On Iﬁ( Is wp 15,200 pm the office u.aumnwzmmmm
hids of the undensignéd office of the undersignéd
C | Venue, time and dale of bids On 22.02.2018 a2 3.00 pm in the office of | 08.03.2018 & 3.00 pm in the
opening the undersigned office of the undersigred
3 Ridding is open 1o all imegested bidders.
4 Method of procurement | Single Stage - Single Envelope.
s Wi Validity Period is (90} Ninety days.
List of Works:
Estimated i . [
Bid Camplcten
LS Name of scheme / work Cont in 2 Fenad Urume
== = mitium | Sccorlty mafe |
ADP-156 Additional of Class Rooms P/S 2011-12
1| GOPS Daroon Panhwar 1300 | P%aliid | 08 moeshs | 1500
— _.,l_"“!'_ ......... —
2 | Gi6iPS Nag Wah 1,200 | =doe | 0% monits | 2%00
3 [ADFI57 Co ion for Shel P/S (02-Roomed) | 1.152 | —~do— | 08 months | 2900 |

2011-12 @ GPS Shahmir Lund (B/W)
4 | ADP-158 Additional of C/R in Existing M/S 2011-2002 (& | 1,611 | =do= | 05months | 2500

GGLSS Gul Shah Abbasia (RIW)
5 | ADP-16X Repair / Renovation of Pxisting P/S 200012 wd | 1,200 —do- | D3months | 2300
GBLSS Mir Ghulam Mohsmmad Talpur shified to GOPS

Siddique Mohammad Shaikh b

& | ADP-1869 Repair / Renovation of Existing P/S & MS 2012- | 2300 | ~do~ | 12 monihs | 3000
2013 (P Schrish (RIW) )

T | ADP-178 Construction / Reconat: of 2-Roomed P/S 2013- | 3800 | —do~ | 11moaths | 1000
2014 @ GBPS Saleh Dul .

& | ADP-208 Comtriction rue-mnrcsnswm 11610 | =da~ | 1Bmonts | 3000 |
Thattl Talukn 201112 (R/W) o

9 | ADP-212 Construction / Recomsl: of GOHS Mehwan | 2800 | —do-- | 1imoaths | 00U
Qasimabad 2011-2012 (/W) 1* Floor

10 | ADP-213 Construction / Re-const: of GBHS Shah Bhnlmm 100 e | T2monts | 3000
Qasimabad (B/W)

11 [ ADP-215 Repair / Renovation of GBHS Jamin Arabia 2011+ | 4,002 | —do- | 12 mohs | 3000 |
12 (R7W)

12 | ADP-221 Const: of 1.T Centro in GGHS Mchran 2012.2013 | §.792 —do— | 1Zmooths | 3000
(FuDev) )

13 | ADP-222 Const: of I.T Cenire in GDHS Shah Bukhari 2012- | 4.00 | —do— | \2monihs | 3000 |
2013 (Ext/Dev) |

imn Améuﬂcpulnmmnr&'s&ﬂ‘kmu—li_ﬁ_ 2528 | ~do= | Mmass | 3090

GBHSS Noor MQ‘IMQ&QWL i i
15 | ADP-237 Const: of LT College in Old Wahdat Colony 2012- 200 ~do= | I monitn 2500
2013 (Ext/Dev)
16 | ADP-240 Reh: of Colleges 2013-14 i@ GOC Nuzrath (B/W) | 1200 | —do— | 08 monthy | 2500
17 | ADP'-240 Reh: of Colleges 2013- 14 & GGC Zubeda (R/W) 1700 | ~do~ | 03 mwemhs | 2500
18| Hepair Renovation of Govt. loys College Tlyderabad (/W) | 2000 | --do- | [2months | 300
Heh: ch\lﬁiﬂ PS5 in Taluks Rural Hyderabad 2017-18.

A

19 | GBP'S Mubarak Sheedi 1200 | ~do— | OSmenia | 26000
30_| GBPS Hajl Kaloo Khaskheli 1200 | - do~ | O3 moat | 3000
21| GGPS Sono Khan Almani 1670 | ~do- | OSmwath | 2500
22 | GGPS Gul Mohammad Burfat 1200 | —da-— ; O3meeim | 2900 |

Consiruction / K of school building in /S 201718 ) |
23| GIVPS Piyaro Chandin 3340 | - G- | 1Zmosin | 3000
24 | GIVPS Pir Dux IWhurgari | 3340 | —da- TN I
p MIP_-I‘N'I Up-grodation of IVS to MS 2012-2003 w GBPS | 12000 | —-do= | 1§ months [ oon l
Narejo Woek Shop (/W) ]
6. IMDDERS QUALINCATION ! ELIGIBILITY CRITERLA
o, Registration with Pakistan Engineering Council in the relevant category or adove discipline keeping in view

the bid costs. No. PEC license required for the works costing up to Ra. 4.00 (Million).

b. For Electrical works valid license lasued from [nspectorate of Electrical Licemse. Governgient of Sindh of
the similar Region with respect 1o works shown above.

Relevant Experience of last three years (list of works with copies of letter of award of work and completion
certificates of equivalent cost or above.

o

d Turn-over of last three years as per SPPRA Rules 2010 with current turn over as J0% of the bid cost

- Valid Registration with Federal Board of Revenue (FBR) for Income Taa (M. T N)

f Valid Registration with the Sindh Revenue Doard (SRB).

& The bid security $% ({ive percent) in the shape of call depasit / pay order issucd from any schedule bank ol
Pakistan in favour of undersigned shall be submitied ot the lime of whmi of bidding d

h. FMINmCmplueldeWNumbﬂ.Fll“. ber, E-Mail & Urganizstion of Struct

k Copy of CN.LC of proprietoe / partners (ifany).
1 8 Complete Bio-Data of Technical Sall (One B.E & One Diploma Engineer).

k. Undertaking on stamp paper that firm is not imvalved in any lirigation. Deparimental rifl, sbandoned or un-
necessary delay in completion of any work in the Government Department.
1 Underisking on stamp poper regarding Non-Black Listing of Firm previcusly by Government's. Semi
Government's Autonomous Bodies as Exccuting Agency.
Amdlnlr:pnﬁngfmofh\lw!mﬂdpDeﬂlmllll)&m-'l’r-;ma:uﬁhrm

» anmamemdawlsﬁm
n Undertaking on stamp paper thut infurmation submitied by Ridder f Firms is correct.
o. wrcwmmmlnuumuw-mummnwn
P Procuring a mn;mwmnnlunblddhgpmluimkulllh.xupqmlnp«ﬁl’l‘
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EXECUTIVE ENGINEER EDUCATION
&;9 WORKS DIVISION

== Hyderabad. Dated. 13 022018
READ: This office Notice Inviting Tender No. XEN
(EWD) AB/TC 667 dated 01.02.2018 published in various
national newspapers and hoisted on website of SPPRA at
serial No. 36580 dated 02.02.2018

CORRIGENDUM

I'he tender cost for work shown at serial No: 18 may please | [ NO: XENEWD)A BT
be read as Rs: 34.00 (M) instead of Rs: 2.00 (M) as already l

. . . o J | \Jh" HJ} _.*ul.)—-.fﬂluﬁd_ﬁdl
printed in Newspaper which is hercby cortected. | s

The other terms and conditions shall renin same
EXNECUTIVE ENGINEER LI o0 N W DAt

EDUCATION WORKS DIVISION (¢
HYDERABAD

e BT Say No To Corruption |

— ] |
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