NOTE SHEET

(ob)

Paras

Reference

SUB: PROVIDING & LAYING 160MM DIA P.E. WATER DISTRIBUTION LINE AT PEERANO GOTH, UC-02, FOR BETTERMENT OF WATER SUPPLY IN BIN **QASIM TOWN.**

RECOMMENDATION OF THE COMMITTEE

6.

Two Contractors participated in the bids the lowest bidder i.e. M/s. The S.S. Contractor Quoted /corrected bid cost Amounting of Rs.997,452/- (Rupees Nine Lacs Ninety Seven Thousand Four Hundred and Fifty Two Only), which was @ 0.0494% Below the Engineer's Estimate, the Procurement Committee-I assessed the bid of lowest bioders on market rate basis which is reasonable and recommended for approval of competent Authority KW&SB subject to the complete of all codal formalities of the SPPRA by the concerned division. Expenditure is chargeable to the BG No. 8214-16 for the financial year 2013-2014 to meet the expenditure as recommended at Para 14/N4.

Nizam uddin Siddiqui)
Account Officer (1) Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Imdad Hussain Magsi) Chief Engineer (Malir) Member

Rahim Khatti) Chief Engineer (IPD) Convener

C.E (MALIR) KW&SB

Alla lawith.

NOTE SHEET

(05)

Paras

Reference

SUB: PROVIDING & LAYING 160MM DIA P.E. WATER DISTRIBUTION LINE AT PEERANO GOTH, UC-02, FOR BETTERMENT OF WATER SUPPLY IN BIN **QASIM TOWN.**

EVALUATION REPORT

1. ENGINEER ESTIMATE.

The concerned Executive Engineer (W) Bin Qasim Town prepared an estimate for amounting to Rs.997,714/- Estimate checked by design office for amounting to Rs. 997,946/- by the procurement committee. The M.D. KW&SB has accorded approval for calling tender vide Para 16/N-4.

2. BIDDING DOCUMENT

The bidding documents were prepared by concerned Executive Engineer (W) Bin Qasim Town . The bidding documents are based on the design for the work prepared by concerned Executive Engineer (W) Bin Qasim Town.

3. BIDDING PROCEDURE

The invitation of tender and availability of tender document were notified through SPPRA website vide No.EE(W/D)/BQT/KW&SB/2014/09 Dated: 03/04/2014 and SPPRA website vide Serial No.19718 I.D No. which were opened on 22-04-2014.

4. RECEIPT OF BID



The Two bids were received on 22-04-2014 at 02:00 P.M and opened on same date at 02:30 P.M by Procurement Committee-I and announced the bids in presence of representative of bidders. The following bids were received and position is as under :-

s.No	Name of Firm	Quoted Price	Corrected Price	Rank	Remarks	
1	M/s. The S.S. Contractor	Rs.997,452/-	Rs. 997,452/-	1st Lowest	Substantially Responsive	
2	M/s. USANO Enterprises	Rs.997,920/-	Rs. 997,921/-	2nd Lowest	Substantially Resp o n s ive	

5. PROCUREMENT COMMITTEE-I

The Procurement Committee-I as per Rule-7 of SPPRA-2010 has been re-Competent Authority, KW&SB by No.KWSB/CE(IPD)/2013/236 dated: 15-03-2013 comprising on the following officers for opening of bids and all bids shall be evaluated in accordance with the Evaluation Criteria as per letter No. KWSB/CE/IPD/2013/271 dated:11-11-2013 as the KW&SB are essential department and maintaining the installation of pumping machineries with allied stretcher, filter plant sewerage and water supply system and essential works cannot be avoided in the great interest of people of Karachi metropolitan hence all bids evaluated and recommended subject to the completing all codal formalities of SPPBA and release of I.D by the concerned Division.

ı		Chief Engineer (IPD), KW&SB	Convener	ĺ
1	12	Chief Engineer (Malir), KW&SB	Member	
1	3	Additional Director Internal Audit KMC	Member	
	4	Superintending Engineer KMC	Member	
	5	Accounts Officer (Malir), KW&SB	Member / Secretary	

The meeting of the Procurement Committee-I will be held on 23-04-2014 at 3.00 PM vide meeting notice / letter No. A.O/W/ KW&SB/2014/ / O dated: 22-04-2014



KARACHI WATER & SEWERAGE BOARD

OFFICE OF THE CHIEF ENGINEER (IP&D)

BID EVALUATION REPORT

1	Name of Procuring Agency	KARACHI WATER & SEWERAGE BOARD
2	Tender Reference No	SPPRA Serial No. 19718 I.D No. /2014
	Tender Description/Name of Work/Item	PROVIDING & LAYING 160MM DIA P.E. WATER DISTRIBUTION LINE AT PEERANO GOTH, UC-02, FOR BETTERMENT OF WATER SUPPLY IN BIN QASIM TOWN.
4	Method of Procurement	Single Stage (One Envelop)
5	Tender Published	Through Web Site
6	Total Bid Documents Sold	2 Nos
7	Total Bid Received	2 Nos
8	Technical Bid Opening Date (if applicable)	N/A .
	No. of Bid Technically Qualified (if applicable)	N/A .
10	Bid (s) rejected	Nil
11	Financial Bid Opening Date	22/04/2014
12	Bid Evaluation Report	

Bid Evaluation Report

S#	NAME OF FIRM OR BIDDER	COST OFFERED BY THE BIDDERS	RANKING IN TERMS OF COST	COMPARISON WITH ESTIMATED COST	REASON FOR ACCEPTANCE/ REJECTION	REMARKS
1	M/s. The S.S. Contractor	Rs. 997,452/-	1st Lowest	@ 0.0494% Below	Substantially Responsive	P.O # 10591372 Dt: 18/04/2014 Rs.20,000/- HBL Sindh Secretariat Br.
2	M/s. USANO Enterprises	Rs. 997,921/-	2nd Lowest	@ 0.0025% Below	Substantially Responsive	P.O # AAA11135796 Dt: 21/04/2014 Rs.20,000/- ABL Paposh Nagar Br.

The all concerned bidder are being informed accordingly.

The E E Concerned for compliance of rule 45 of SPPRA 2010 M/s.The S.S. Contractor declared as the lowest responsive bidder by the Committee and recommended for Sanction from Competent Authority.

(Nizam uddin Siddiqui) Accounts Officer (Malir) Member/Secretary

(Saif-ul-Haque) **Additional Director Internal** Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Member

(Imdad Hussain Magsi) Chief Engineer (Malir)

Member

(Abdyl Rahim Khatti) Chief Engineer (HPD), (Convener)

COMPARATIVE STATEMENT

NAME OF WORK: PROVIDING & LAYING 160MM DIA P.E. WATER DISTRIBUTION LINE AT PEERANO GOTH, UC-02, FOR BETTERMENT OF WATER SUPPLY IN BIN QASIM TOWN.

S.No	o Description of Work		Engineer's Estimate	Estimate		M/s. The	M/s. The S.S. Contractor M/s. USANO Enterprises	M/s. USA	VO Enterprises
		Quantity	Rate	Unit	Amount	Date	Amount	i	
	Exacavation for pipeline in trenches and pits in				Timoling	Vale	Amount	Kate	Amount
	dressing sides to frue alignment and about								
	levelling of beds of trenches to correct level and							_	
	grade cutting joint holes and disposal of surplus								
_	earth within a one chain as directed by engineer								
	incharge. Providing frame guards, light flags						_		
	and temporary crossings for non-vehicular traffic								18
	wherever requires lift upto 5 ft (1.52m) and lead			_					-
	upto one chain (Ref: PB-53,PG-62/5)								
		14375.00 Cft	4,650.00	% o Cft	66,843.75	4.640.00	66 700 00	4 650 00	GE 843 75
	Providing laying & fixing in trench i/c					20:01:01:	20.00	1,000,00	00,043.73
	fitting,jointing & testing etc. complete in all								
	respect the high density polyethylene PE								
7	Pipes(HDPE-100) for W/S confirming ISO						-		
	4427/DIN8074/8075 B.S 3580 & PSI 3051								
	Ref:PB-53,PG-26/PN-10)						-		_
	160mm	1150.00 Rft	530.00	P/Rff	609 500 00	530.00	600 500 00	00 003	000
,	Sluice valve Heavy pattern (Test pressure 21.01				200	2000	000,000	00.000	00.000,800
င	Kg/sq.com or 300 lbs.sq.in)(Imported) (Ref.PB-49.PG-57/2)	00 4	000						
	Fixing of Sluice valve with 2 coat iron tail pieces	2.00 1408	9,300.00	Each	46,800.00	9,350.00	46,750.00	9,355.00	46,775.00
	one end flanged and other with socket including		_						
7	the cost of nut bolts and rubber packing labour					•			
-	etc complete								
	(Ref:PB-53,(part C)PG-12/11)					12			
	6" Dia	5.00 Nos	1 886 00	Each	9 430 00	1 070 0.0	00000	000	
	High Density Polyethylene fittings(PE-100 (per				20.001	0.070,	9,330.00	00.088,1	9,425.00
L(Each) equivalent make) (Ref. PB-49,PG-65/PN-								
)	10).Equal Tee(Outer Dia)								
	160X160X160mm	5.00 Nos	5.219.00	Fach	26.095.00	5 200 00	00000	- 00000	
				-	20,000,02	7,200.07	Z0,000.00	0,220.00	26,100.00

they will will.

NAME OF WORK: PROVIDING & LAYING 160MM DIA P.E. WATER DISTRIBUTION LINE AT PEERANO GOTH, UC-02, FOR BETTERMENT OF WATER SUPPLY IN BIN QASIM TOWN.

S.No Description of Work Engineer's Estimate Stab end piece. RefrB49,PG-66/PN-10) Full hire charges of pupming set per day ic wages of driver and asst, fuel on electric energy platform required for placing etc. at cover depth wages of driver pipes for pumping out wages of driver place and delivery pipes for pumping out wages of driver place and delivery pipes for pumping out wages of driver place and delivery place for pumping out wages of driver or delivery place and bottom slab, outer wall surface top and bottom slab, outer wall surface top and bottom slab, outer wall surface to and desposal of surplus etc. complete (REF:PB-53,PG #77724) Refilling the excavaled stuff in trenches 6" thick slaff-ut-Haque) Refilling the excavaled stuff in trenches 6" thick slaff-ut-Haque) Refilling the excavaled stuff in trenches 6" thick slaff-ut-Haque) Refilling the excavaled stuff in trenches 6" thick slaff-ut-Haque) Refilling the excavaled stuff in the delivery slaff-ut-Haque) Refilling the excavaled stuff in the d						
set per day i/c smantling after smantling after toover frame 4 slabs 5" inch th bent up both isonry wall set thick cement ap and bottom 5.00 Nos 28,357.00 Erfilling and 5.00 Nos 28,357.00 Erfilling and 14067.81 Cft 2,760.00 % (Saif-ul-Haque)	Engineer's Es	timate	M/s. The	M/s. The S.S. Contractor	M/s. USA	M/s. USANO Enterprises
set per day i/c nelectric energy at cover depth or pumping out musches i/c smantling after 4-0X4-0X4-0 c cover frame 4 slabs 5" inch th bent up both tisonry wall set thick cement by and bottom 0 deep i/c refilling and 14067.81 Cft 2,760.00 % (Saif-ul-Haque) Additional Director Interpretations of the content of the compaction of the content of the compaction of the compa	_	-	+			
set per day i/c set out at cover depth or pumping out an trenches i/c smantling after solver frame 4 slabs 5" inch th bent up both the bent up both ssonry wall set thick cement and bottom of deep i/c refilling and solver solver frame 14067 81 Cft 2,760.00 8/c (Saif-ul-Haque)	-	Onit	Rate	Amount	Rate	Amount
set per day i/c n electric energy at cover depth or pumping out om trenches i/c smantling after 25.00 Days 1,500.00 F 4-0X4-0X4-0 4-0X4-0X4-0 4-0X4-0X4-0 4-0X4-0X4-0 6-0 Days 1,500.00 F 7-0 Days 1,500.00 F	4.233.00	Fach 24 465 00				
to pumping out born trenches i/c smantling after as labs 5" inch th bent up both tsonny wall set thick cement by and bottom -0 deep i/c refilling and compaction all compaction and compaction the compaction and compaction the compaction and compaction the compac		1	4,220.00	21,100.00	4,235.00	21,175.00
ar cover depth out out tenches i/c smantling after 25.00 Days 1,500.00 4'-0X4'-0X4'-0 " cover frame 4 slabs 5" inch th bent up both ssonry wall set thick cement ap and bottom of deep i/c refilling and 14.067.81 Cft 2,760.00 14.067.81 Cft 2,760.00 Additional Director In Audit - KMC Memth Audit - KMC Memth				<u>_</u>		
mantling after 25.00 Days 1,500.00 4-0X4-0X4-0 " cover frame 4 slabs 5" inch th bent up both isonry wall set thick cement pp and bottom 0 deep i/c refilling and 14067.81 Cft 2,760.00 9 (Saif-ul-Haque) Additional Director In Audit - KMC Memt						·
smantling after 25.00 Days 1,500.00 4'-0X4'-0X4'-0 4 slabs 5" inch th bent up both tsonry wall set thick cement op and bottom -0 deep i/c refilling and 14067.81 Cft 2,760.00 (Saif-ul-Haque) Additional Director In Audit - KMC Memt						
4-0X4-0X4-0 4-0X4-0X4-0 1 cover frame 4 slabs 5" inch th bent up both tsonry wall set thick cement 2 5.00 Nos 28.357.00 14067.81 Cft 2,760.00 Saif-ul-Haque) Additional Director In Audit - KMC Memt			•			
4-0X4'-0X4'-0 4 -0X4'-0X4'-0 1 cover frame 4 slabs 5" inch th bent up both 4 slabs 5" inch 6 of energian 6 of energian 7 compaction 14067.81 Cft	-				·	
4-0X4-0X4-0 " cover frame 4 slabs 5" inch th bent up both tsonry wall set thick cement 5 and bottom -0 deep i/c refilling and 14067.81 Cft 2,760.00 9 (Saif-ul-Haque) Additional Director In Audit - KMC Memt	25.00 Days 1.500.00		_			-
the slabs 5" inch the bent up both ssonny wall set thick cement up bottom of deep i/c refilling and lacement of the set thick lill compaction the set thick	00.000,	37,500.00	0 1,500.00	37,500.00	1.500.00	37 500 00
4 slabs 5" inch th bent up both ssonny wall set thick cement op and bottom -0 deep i/c refilling and nches 6" thick III compaction						00.000
th bent up both stony wall set thick cement op and bottom of deep i/c refilling and lacens 6" thick lill compaction of the set of th			•			
thick cement by and bottom of deep i/c refilling and compaction and compaction and compaction and compaction are also and compaction and compaction and compaction are also and compaction are also and compaction and compaction are also and compaction						
thick cement thick cement and bottom deep i/c refilling and nches 6" thick all compaction 14067.8						_
thick cement by and bottom 0 deep i/c refilling and nches 6" thick III compaction 14067.8						
p and bottom O deep i/c refilling and nches 6" thick II compaction 14067.6	-		_		-	
refilling and 5.0 nches 6" thick III compaction 14067.8	·					
nches 6" thick III compaction 14067.8	0					
nches 6" thick						
nches 6" thick Ill compaction 14067.8	_	_				
nches 6" thick	1					
Il compaction 14067.8	00.765,85 20V 00.0	ach 141,785.00	28,345.00	141,725.00	28.355.00	141 775 00
14067.8		_				00.0
14067.E			_		_	
ll wan.	2 760 00		_			
lun.		997 945 94	2,760.00	38,827.16	2,760.00	38,827.16
lun.		001,040.3		997,452.16		997,920,91
lun.		997,946		997,452		997.921
lum.			•		1	
luny.			"		Mr. Mar	
Sept.	(Sarr-ul-Haque) Additional Director Inte	ernaí	<u></u>	(Maqsoo	(Magsood Ahmed Shaikh)	Shaikh)
	Audit - KMC Membe		1/1/2	Superintending Engineer (KMC) Member	ding Engin Member	eer (KMC)
(Imdad Hissoria Manais	į			(
Chief Engineer (Malir)		(Abdul Rahim	Sahim Khatti)	Y		
		Chief Enginee	Chief Engineer (IPD), (Corroener)	iner)		

NIT Sr. No. 19718

Method of Procurement:

Single Stage Single Envelope.

Name of Work:

PROVIDING & LAYING 160MM DIA P.E. WATER DISTRIBUTION LINE AT PEERANO GOTH, UC-02, FOR BETTERMENT OF WATER SUPPLY IN BIN QASIM TOWN.

MINUTES OF BID OPENING MEETING.

A meeting of the procurement committee of this department was held on 22-04-2014 for opening the bids received in respect of subject NIT till deadlines of submission. The meeting was attended by all / following members of the procurement committee and the representative of bidders. (Attendance sheet is enclosed).

- 2. Two bidders submitted their bids till the deadline of submission.
 - M/s. The S.S. Contractor i.
 - ii. M/s. USANO Enterprises
- 3. The bids were opened at 2:30 P.M in the presence of the above mentioned participants and the rates quoted by bidders were read aloud and encircled by Chairman of the Procurement Committee.

S. No	Name of Firm	Quoted Price	Amount of Bid Security	Pay Order No. / Date
01	M/s. The S.S. Contractor	Rs. 997,452/-	Rs.20,000/-	P.O # 10591372 Dt: 18/04/2014 HBL Sindh Secretariat Br.
02	M/s. USANO Enterprises	Rs. 997,920/-	Rs.20,000/-	P.O # AAA11135796 Dt: 21/04/2014 ABL Paposh Nagar Br.

4. The bids do not contain any over-writing or cutting.

5. The committee shall examine all the bids as per the qualification / eligibility criteria provided in the bidding document and verify the documents and bid security submitted by the bidders (if

The meeting ended with the vote of thanks to and from the chair.

(Nizam uddin Siddiqui) Accounts Officer (Malir) Member / Secretary

(Imdad Hussain Magsi) Chief Engineer (Malir) Member

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Fingineer (KMC)

Chief Engineer (IPD)

Convener

BIDDERS QUALIFICATION REPORT

Rule-46(i) (a) Single Stage One Envelope Procedure

Opening Date:

22-04-2014

Name of Work: PROVIDING & LAYING 160MM DIA P.E. WATER DISTRIBUTION LINE AT PEERANO GOTH, UC-02, FOR BETTERMENT OF WATER SUPPLY IN

BIN QASIM TOWN.

Name of Bidder M/s. The S.S. Contractor

S.No	Eligibility	Yes	No
1	Relevant experience	1	
2	Turnover Statement	Yes.	-
3	Registration with Income Tax	Yes.	
4	Registration with Sales Tax where applicable.	yes.	

Name of Bidder M/s. USANO Enterprises

S.No	Eligibility	Yes	No
1	Relevant experience	Yez.	
2	Turnover Statement		-
3	Registration with Income Tax	Yes.	-
4	Registration with Sales Tax where applicable.	Yes.	

(Nizam uddin Slddiqui) Accounts Officer (Malir) Member / Secretary

(Saif-ul-Haque) Additional Director Internal Audit - KMC Member

(Magsood Ahmed Shaikh) Superintending Engineer (KMC)

Memper

(Imdad Hussain Magsi) Chief Engineer (Malir)

Member

(Abdul Rander/Mhatti) Chief Engineer (IPD)

Convener

KARACHI WATER AND SEWERAGE BOARD

ATTENDANCE SHEET OF PARTICIPATE CONTRACTOR.

NAME OF WORK: - PROVIDING & LAYING 160MM DIA P.E WATER DISTRIBUTION LINE AT PEERANO GOTH, UC-02 FOR BETTERMENT OF WATER SUPPLY IN. BIN QASIM TOWN.

Date of Opening & Time: 22-04-2014, at 2.30 P.M

Estimated Cost: Rs.9,97,946/-

SPPRA's Serial No. 19718

S.NO.	NAME OF FIRM	NAME OF PERSON & DESIGNATION	SIGNATURE
	M/STHE S. S CONTRACTER	m.Asslarl	1 3 3
2	MIS USANO ENTERPRISES	SALMAN	Sour.
	<i>t</i>		
		1	