
PROJECT COORDINATO 

SHAH ABDUL LATIF UNIVERSITY KHAIRPUR 
OFFICE OF THE PROJECT COORDINATOR (SAF) 

P.C(SAF)/SA LU/K H P/28 
Dated:- 08-03-2018 

The Director (C.B), 
Sindh Public Procurement Regulatory Authority, 
Karachi 

Subject: AWARD OF WORK. 

With reference to our N.l.T No.P.C(SAF)/SALU/KHP/176(a), Dated:-21-12-2017, same hosted on your website 
(SPPRA S.No.35897, Dated:-29-12-2017), and in Newspapers Daily Express, The Nation & Daily Sobh on 
dated:-27-12-2017. The Tender for 02 Nos: Buildings work Package # 3 of Project Titled "Strengthening of 
Academic Facilities" at Shah Abdul Latif University, Khairpur. was invited and responded as under:- 

Name of Work 

PACKAGE fl 3  

I) Tender (Internal & External) Electrical Works for Construction of 
Extension of Administration Block Project Titled "Strengthening of 
Academic Facilities "at Shah Abdul Latif University Khairpur, Responded 

ii) Tender (Internal & External) Electrical Works for Construction of 
Extension of Date Palm Research Institute (DPRI) Buildings of 
Project Titled "Strengthening of Academic Facilities "at Shah 
Abdul Latif University Khairpur, 

Hence, the necessary document of above works is attached herewith for further hosting on SPPRA 

website. Thanking you in anticipation. 

D.A 
Copies of NIT published in news paper (3 Nos:). (Photocopy) 

2.  Copy of SPPRA website hosting paper. (Photocopy) 
3.  Copies of list purchased documents by the bidders (Package # 3) both buildings (Original) 
4.  Attendance Sheet of the Contractors & Members. (Package # 3) both buildings (Original) 
5.  Bid opening Statement. (Package # 3) both buildings (Original) 
6.  Result of detailed Evaluation Report of Bidders. (Package U 3) both buildings (Original) 
7.  Bid Evaluation Report. (Package U 3) both buildings (Original) 
8.  Minutes of & 2nd Meeting of Procurement Committee (Package U 3) both buildings (Original) 

Copy F. W.Cv for Information to the: - 

Secretary to Vice Chancellor Shah Abdul Latif University, Khairpur. 

2. Registrar/Convener of the Procurement Committee for project (SAF) Shah Abdul Latif 
University, Khairpur. 

S.No: Remarks 

01 

 

0 



.1 

I. Engr. Ghulam Asghar Shaikh 
Project CQordinator (SAF) / Secretary 

2. Engr. Altaf Hussain Shaikh 
Executive Engineer (Civil) 
Buildings Department Khairpur / Member 

I 

SHAFT ABDUL LATIF UNIVERSITY KHAIRPUR 

Bid Evaluation Report 
SHAH ABDUL LATIF UNIVERSITY. KI-IAIRPUR  

PC(SAF)/SALU/KHP/ 176(a), Dated:-2 1-12-2017 

BUILDINGS WORK OF PROJECT "STRENGTHENING OF ACADEMIC 
FACILITIES" AT SHAH ABDUL LATIF UNIVERSITY. KHAIRPUR.  

I. Name of Procuring Agency: 

2. Tender Reference No: 

3. Tender Description/Name: 

Name of work:- 

4. Method of Procurement:- 

5. Tender Published:- 

6. Total Bid Documents Sold: 

7. Total Bids Received: 

PACKAGE — III, ELECTRICAL WORK OF (INTERNAL & EXTERNALLfXTENSION 

OF DATE PALM RESEARCH INSTITUTE (DPRI) BUILDINGS 

DOMESTIC / LOCAL 

In Newspapers. Daily Kawish. Daily Jang & The Nation on 27-12-2017. 
SPPRAS.# 35897 hosted on 29-12-20 17  

02 Numbers 

02 Numbers 

8. Technical Bid Opening date (if applicable): 
(Provide details in separate form) 

9. No. of Bid technically qualified (if applicable): 

10. Bid(s) Rejected: 

II. Financial Bid Opening date: 

12. Bid Evaluation Report: 

  

N/A 

01 Number 

12-12-2017 

 

Name of Firm or 
Bidder 

COSt oft ered b> 
the Bidder 

(After Arithmetic 
checking of 

Responsive Bids) 

Ranking 
in terms 
of cost 

Comparison 
with 

Estimated  
Cost 

Reasons for 
acceptance / 

rejection 
Remarks 

M/s G.A Electric Store 
Govt: Contractor 
Muhalla Bhurgari near 
Mikza School Khairpur 

Rs: 1,707,830/- 
I 

Lowest 
2.94% 
above 

Responsive, bid 
Qualified as per 

Criteria 

---4 

As the bid amount is 
2.94% above from 

estimated cost but within 
i permissible limit of 5%. 

therefore committee 
recommended for award 

of work 

02. 

M/s Sindh Construction 

Company 
1111 A-46/l chapal 
Suncity Scheme 33 
Karachi 

Rs: 1,659,000/- 

. .. 

Rejected not 
having Electric 

Inspector 
Certificate 

2018 
- -.-,—..... 

Signature of the Members of Committee 

3. Prof: Dr. Syed Asad Raza Abidi 
Registrar / Convener 



r 

ii) Engr. Altaf Hussain Shaikh 
Executive Engineer / Mem 
Buildings Department Khai 

SHAH ABDUL LATIF UNIVERSITY KI-IAIRPUR  

MINUTES OF THE 2nd  MEETING OF PROCUREMENT COMMITTEE  
The 2i  meeting of' Procurement Committee fir carry-out detailed evaluation us per qualification criteria of NIT of 

proUminailv qualilied bids for tender (Internal & Exi.ernal) Electrical Works for Construction ot Extension of Mmintstraüon 
Illck & Cotisnuetioji of' Extension of Date Palm Research Institute (DPRJ) Buildings of Project 'i'itied "Strengthening of 

Axidernic FueiIitcs "at Shah Abdul Lutif University Khairpur, was held on 01-02-2018, at Registrar office Shah Abdul Latif 

Unicrsity Khuirpur. The meeting Chaired by t'rol t)r. Syed Asad Ruxa Abidi Registrar I Convener of the Procurement 

C1niinittee. lhc lollowing Members of the Committee attended the meeting. 

if l'rol. Dr. Mad Raza Ahidi 
Registrar Convener 
Shah Abdui Latif University Khairpur 

ii Engr. Altaf liussain Shaikh 
Executive Engineer Member 
Buildings Department Khuirpur 

iii) Engr. Ohulam Asghar Shaikh 
Project Coordinator (SAF) Member/Secretary 
Shah Abdul Latil University Khairpur 

l'h convener welcomed all the Procurement Committee Members, thereafter Project Coordinator (SAF) placed the 

aiilhmetieally checked bids (bids of preliminarily qualified in eligibility criteria of both works NIT for Construction of 

Lxtension of Administration Block & Construction of Extension of Date Palm Research Institute (DPRI) Buildings of Project 

'Filled "Strengthening of Academic Facilities "at Shah Abdul Latif University Khairpur), done by the Consultant M/s IDG 

(P't:) Ltd: Karachi & submitted vide letter No.IDG/PIJSALU/2018/001, dated:-28-0I-2018, before the Procurement 

Committee Members. 

Further l'ioject Coordinator (SAF) informed to the committee members that the consultant has suggested I advised to 

re-tender the iirk to get a competitive price, because of single bid or go for SPRRA rules and regulations. 

In this connection us the same were discussed and finalized in l' meeting of Procurement Committee held on 12-01-2018, 

that as per pruvisitm 01' SI'I'RA rules II 48 the bidding process was considered valid, therefore no need to re-tender. 

'l'he position ul' bids utter arithmetical checking done by Consultant M/s IDG (Pvt:) Ltd: Karachi, stand as below:- 

1. Tender of (Internal & External) Electrical Work of Extension of Administration Block 

r Name of Contractors Total Quoted bid amount In Rs: 
Total corrected bid amount after 

arithmetical checkln;  

   

01 

2.  

M/S GA Electric Store 6,418,897.00. 6,418,897.00 

Tender of (Internal & External) Electrical Work of Extension Date Palm Research Institute (DPRI 

S. N Name of Contractors Total Quoted bid amount in Rs: 
Total corrected bid amount after 

arithmetical checking 

01 M/s G.A Electric Store 1,707,830.00 1,707,830.00 

   

After that the Procurement Committee Members carried-out detailed evaluation of preliminarily qualified bids as per NIT 

criteria as attached I'erforma "C" 

Fiyally the 13id Evaluation Report (E3ER) were prepared of' both works i) Construction of Extension of Administration Block 

ii) (oustruction of' Extension ci' I)atc PaInt Research Institute (Df'IU) Buildings accordingly and recommended to award the 

works to responsive and lowest evaluated bids as per attached 13id Evaluation Report (tiER) of' above both tender works. 

'l'he meeting was ended with the vote of' 'I'hanks. 

Siinature of' Committee Members  

if Engr. (fiulain Asghar Shaikh 
Project Coordi natoi' (SA F) / Secretary 
Shah Abdul Latii' University Khairpur 

iii) Prof. Dr. Asad (aza Abidi 
Registrar / Convener 
Shah Abdul Lati I' University Khairpur 



SHAH ABDUL LATIF UNIVERSITY KHAIRPUR  
Performo C 

Tender for Electric Works of Project titled "Strengthening of Academic Facilities" Shah Abdul Latif University, Khairpur  

Published on on 29-12-2017 with SPPRA S. U 35897. 

(PACKAGE -3) (Internal & External) Electrical work of Extension Date Palm Research Institute (DPRl) Building 

(Estimated Cost — 1.659 M)  

Bids opened on 12-01-2018 at 12:00 noon in office of the Project Coordinator (SAF) Shah Abdul Latif University Khairpur. 

Result Detailed Evaluation of Qualification of Bidders  

S. N I)cscription 

Sindh Construction 
Company 

G.A Electric Store 

Documents Provided 
Yes/No 

- 
Documents Provided 

Yes/No 

Eligibility Criteria 

SBR Registration Certificate. Yes Yes 

Ii NTN Certificate as well as one year Income Tax returns. - -- Yes Yes 

Iii Having valid Certificate of year 2018 from Electric Inspector, Sindh. Yes Yes 

lv Preferably, having experience of similar nature work of Higher Educational like Universities/Institutes Buildings. No 
\

Yes 

Result Not Eligible 
\

Eligible 

Qualification of Bidder 
\ 

List of similar nature of Educational / Institute Building's in Electrical (Internal & External) works/assignments (at least five jobs) 

undertaken over the last five years 
\Ycs 

Financial Statements of this year, Bank Certificate for maintaining Account. Yes 

Affidavit on original stamp paper of Rs, 50/- (duly notarized) to the effect that the firm is not black listed and is not in litigation 
with any organization/government department, private or public and with Shah Abdul Latif University, Khairpur. 

-- Yes 

iv List of works in hand / under execution of similar nature works. ---- Yes 

L_ P*gtNOI 



Prof: Dr. Sycd Mad Raza Abidi 
Registrar / Convener 

Pq',e # 02 

S.fl Dcscripion 

Sindh Construction 
Company 

G.A Electric Store 

Yes/ No 
Duum'n 

Yes / No 

V List of key technical and supporting staff to be deployed on this project. Yes 

Vi All supporting documents / photocopies should be clearly readable otherwise leas to the rejection of the application. Yes 

VII Registration / Prequalification with different organization / departments along with documentary proof. Yes 

vu' 
If firm / partners involved in partnership deed, then complete details / instructions and power of attorney be submitted with 

affidavit by the proprietor. 
Owner 

Responsive or not Not Responsive Responsive 

Si nature of Committee Members 

1 Engr. Ghulam Asghar Shaikh . ngr. AltafHussain Shaik 
Project Coordinator (SAF)/Secretary Executive Engineer / Memb 

Buildings Division Khairp 



,MA- 

Prof: Dr. Syedsad Raza Ahidi 
Registrar / Convener 

SHAH ABDUL LATIF UNIVERSITY KHAIRPUR  
Performo 

Tender for Electric Works of Project titled "Strengthening of Academic Facilities" Shah Abdul Latif University, Khairpur 

Published on on 29-12-2017 with SPPRA S. # 35897. 

(PACKAGE — 3) (Internal & External) Electrical work of Extension of Administration Block Buildings Building 

(Estimated Cost — 6.147 M)  

Bids opened on 12-01-2018 at 12:00 noon in office of the Project Coordinator (SAF) Shah Abdul Latif University Khairpur. 

Primarily Evaluation of Eliqibility of Bidders 

S. I! Description 

G.A Electric Store Yasir Builders 

Documents Provided 
Yes/No 

Documents Provided 
Yes/No 

Eligibility Criteria 

For Serial No. (i) only, Valid Registration in Electric Works with Pakistan Engineering - 
Council for the year 2018 for, code EEO4, EEO6, EEl!. 

SBR Registration Certificate. ' 

NTN Certificate as well as one year Income Tax returns. 'c' ye 

V  1-laying valid Certificate of year 2018 from Electric Inspector, Sindh. 

Preferably. having experience of similar nature work of Higher Educational like 1 
Universities/Institutes Buildings. 

y#..$ MO 

I. Engt. Ghulam Asghar Shaikh 
Project Coordinator (SAF) / Secretary  

2. Engr. AltafHussain Shaikh 
Executive Engineer / Member 
Buildings Division Khairpur 



  

c 

   

   

2. Engr. AltafHussain Shaikh 3. 'Nrof: Dr. Syed isad Raza Abidi 

Executive Engineer / Member ( \ ( 
Buildings Division Khairpur 

egistrar / Convener 

SHAH ABDUL LATIF UNIVERSITY KHAIRPUR  
Performo "A" 

Tender for Electric Work of Project titled "Strengthening of Academic Facilities" Shah Abdul Latif University, Khairpur 

Published on on 29-12-2017 with SPPRA S. 35897. 

(PACKAGE - 3) (Internal & External) Electrical work of Extension of Administration Block Building 

(Estimated Cost - 6.147 M)  

Bids opened on 12-01-2018 at 12:00 noon in office of the Project Coordinator (SAF) Shah Abdul Latif University Khairpur. 

BID OPENING STATEMENT 

S.# Name of contractor Bid Details 
Bid 

Amount (Rs:) 

Rebate  

Amount 
Rs:) 

Net Bid 
Amount (Rs:) 

Submitted bid 

Security 

Amount (Rs:) 

Bid Security Detail Remarks 

01 G.A Electric Store 
lender Documents ~ 

Profile 6,418,897/- Nil 6,418,897/- 325,000/-  

iS Bank Khaiur 308.000/- P.O if 00241017 

Datcd:-08-0 1-2018 

IS Bank Khairpur 17.000/- P.O Ii 00241022 
Dated:- 12-01-2018 

Ok 

02 Yasir Builders 
'Fender Documents 

only 
6,489,547/-  Nil 6.489,547/-  

Rejected duc to 
unavailability of 
5%bid security 

& Profile 

Signature of Committee Members 

Engr. Ghulam Asghar Shaikh 
Project Coordinator (SAF) / Secretary 



t 

SHAH ABDUL LATIF UNIVERSITY KHAIRPUR 

ATTENDANCE SHEET 

The following contractors have been participated in Tender Electrical Work of (Internal & External) 

Extension of Date Palm Research Institute (DPRI) Buildings of Project Titled "Strengthening of 

Academic Facilities" (SAF) at Shah Abdul Latif University, Khairpur. 

The Bids/Tenders are opened on 12-01-2018 at 12:00 noon in Project Coordinator (SAP) office in presence of the 

Procurement Committee of Project (SAF) and the representative of the following Contractors / Firms. 

S. # NAME OF CONTRACTORS / FIRMS. SIGNATURES. 

01 Sindh Construction Company 

02 G.A Electric Store 

The tender were opened in front of procurement committee members and in presence of above Re-
Preventatives of the firms, all bids read loudly. 

Sigiature of Committee Members 

,<ç4 
i) Engr. Ghulam Asghar Shaikh ii) Engr. AltafHussain ______ 

Project Coordinator (SAF) I Secretary Executive Engineer / 
Shah Abdul Latif University Khairpur Buildings Division Khairpur 

iii) Prof, Dr. Asid Raza Abdi 
Registrar / Convener 
Shah Abdut Latif University Khairpur 

7 



c 

SHAH ABDUL LATIF UNIVERSITY KHAIRPUR 

Bid Evaluation Report 
I. Name of Procuring Agency: SHAH AI3DUL LATIF UNIVERSITY. KHAIRPUR  

2. Tender Reference No: PC(SAF)/SA LU/KHP/ 176(a), Dated:-2 1-12-2017 

3. Tender Description/Name: BUILDINGS WORK OF PROJECT "STRENGTHENING OF ACADEMIC 
FACILITIES" AT SHAH ABDUL LATIF UNIVERSITY. KHAIRPUR.  

Name of work:- PACKAGE — Ill. ELECTRICAL WORK OF (INTERNAL & EXTERNAL) EXTENSION 

OF ADMINISTRATION BLOCK BUILDINGS.  

4. Method of Procurement:- DOMESTIC / LOCAL 

5. Tender Published:- In Newspapers. Daily Kawish. Daily Jang & The Nation on 27-12-2017. 
SPPRAS.II 35897 hosted on 29-12-20 17  

6. Total Bid Documents Sold: 02 Numbers 

7. Total Bids Received: 02 Numbers 

8. i'echnical Bid Opening date (if applicable): 
(Provide details in separate form) 

9. No. of Bid technically qualified (if applicable): 

10. 131d(s) Rejected: 

11. Financial Bid Opening date: 

12. I3id Evaluation Report: 

    

N/A 

01 Number 

12-0 1-20 18 

Name of Firm or 
Bidder 

Cost offered by 
the Bidder 

(After Arithmetic 
cIeckingof 

Responsive Bids) 

Ranking 
in terms 
of cost 

Comparison 
with 

Estimated  
Cost 

Reasons for 
acceptance / 

rejection 
Remarks 

1.  

M/s G.A Electric Store 
Govt: Contractor 
i\4uhalla l3hurgari near 
Mikza School Khairpur 

Rs: 6,418,897/- lMwest 
4.42% 
above 

Responsive, bid 
Qualified as per 

Criteria 

As the bid amount is 
4.42% above from 

estimated cost but within 
permissible limit of 5%. 

therefore committee 
recommended for award 

of work 
— 

2.  

M/s Yasir Builders 
Govt: Contractors 
Muhala Dabar near 
Ilassnain Masjid 
Khairpur 

Rs: 6,489,547/- 

Rejected due to 
not submitted 
bid security 
amount and 

company 
profile 

Signature of the Members of Committee 

I. Engr. Ghu lam Asghar Shaikh 
Project Coordinator (SAF) / Secretary 

2. Engr. Altaf Hussain Shaik 
Executive Engineer (Civil) 
Buildings Department Khairp 

3. Prof: Dr. Sycd Aad Raza Abidi 
Registrar / Convener 



Name of Contractors 

01 M/s G.A Electric Store 

Total Quoted bid amount in Rs: 

6,418,897.00 

Total correct bid amount after 
arith:aichecking  

1,897.00 

S." 

3. Tender of (Internal & External) Electrical Work of Extension Date Palm Research Institute  (Q1'I) 

S. SI Name of Contractors 

01 M/s G.A Electric Store 

Total Quoted bid amount in Rs: 

1,707,830.00 

Total corrected bid amount after 
arithmeticai checking 

2 '.530.00 

ii) Engr. Altafliussair ikh 
Executive Engineer'' 
Buildings Dcpartmc' : 

SHAH ABDUL LATIF UNIVERSITY KHAIRPUR  

MINUTES OF THE 2' MEETING OF PROCUREMENT COMMITTEE  
The meeting of Procurement Committee 11w carry-out detailed evaluation as per qualification criteria ol' NIT of 

preliminarily qualified bids for tender (Internal & External) Electrical Works for Construction of Extension of Administration 

Block & Construction of Extension of Date Palm Research Institute (DPRI) Buildings of Project Titled "Strengthening of 

Academic Facilities "at Shah Abdul Latif University Khairpur, was held on 01-02-2018. at Registrar office Shah Abdul Latif 

tiniversity Khairpur. The meeting Chaired by l'rof: 1)r. Syed Asad Raza Abidi Registrar / Convener of the Procurement 

Committee. The following Members of the Committee attended the meeting. 

I) Prof. Dr. Asad Raza Abidi 
Registrar Convener 
Shah Abdul Latif University Khairpur 

ii) Engr. Altaf 1-lussain Shaikh 
Executive Engineer Member 
Buildings Department Khairpur 

iii) Engr. Ghulam Asghar Shaikh 
Project Coordinator (SAF) Member/Secretary 
Shah Abdul Latif University Khairpur 

The convener welcomed all the Procurement Committee Members, thereafter Project Coordinator (SAF) placed the 

arithmetically checked bids (bids of preliminarily qualified in eligibility criteria of both works NIT for Construction of 

Extension of Administration Block & Construction of Extension of Date Palm Research Institute (DPRI) Buildings of Project 

Titled "Strengthening of Academic Facilities "at Shah Abdul Latif University Khairpur). done by the Consultant M/s IDG 

(l'vt:) Ltd: Karachi & submitted vide letter No.IDG/PL/SALU/2018/001. dated:-28-01-2018. before the Procurement 

Committee Members. 

Further Project Coordinator (SAF) informed to the committee members that the consultant has suggested / advised to 

re-tender the work to get a competitive price, because of single bid or go for SPRRA rules and rcguhtk':;s. 

In this connection as the same were discussed and finalized in l  meeting of Procurement Committee held on 12-01-2018, 

that as per provision of SPI'RA rules # 48 the bidding process was considered valid, therefore no need to re-tender. 

'l'he position of bids atler arithmetical checking done by Consultant M/s lL)G (Pvt:) lAd: Karachi, stand as below:- 

1. Tender of (Internal & External) Electrical Work of Extension of Administration Block 

After that the Procurement Committee Members carried-out detailed evaluation of preliminarily . 

criteria as attached Perlbrma "C". 

Finally the Bid Evaluation Report (BER) were prepared of both works i) Construction of Extcnsion 

ii) Construction of Extension of Date Palm Research Institute (OPRI) Buildings accordingly and rcc  

works to responsive and lowest evaluated bids as per attached Bid Evaluation Report (BER) of abov. 

The meeting was ended with the vote of Thanks. 

Signature of Committee Members  

lcd bids as per NIT 

dministration Block 

"ended to award the 

't tender works. 

i) Engr. Ghulam Asghar Shaikh 
Project Coordinator (SAF) / Secretary 
Shah Abdul Latif University Khairpur 

iii) Prof. Dr. Asad 1aza Abidi 
Registrar / Convener 
Shah Abdul Latif University Khairpur 



Result Not Eligible Eligible 

G.A Electric Store 

Documents Provided 
Yes / No 

Yasir Builders 

Documents Provided 
Yes I No 

S. # Description 

Eligibility Criteria 

For Serial No. (i) only, Valid Registration in Electric Works with Pakistan Engineering Council for the year 2018 for, code EEO4, Yes 
EEO6, EE11. 

SBR Registration Certificate. Yes 

NTN Certificate as well as one year Income Tax returns. Yes 

Iv Having valid Certificate of year 2018 from Electric Inspector, Sindh. 

III 

II 

Yes 

Yes 

Yes 

Yes No 

Qualification of Bidder 

List of similar nature of Educational / Institute Building's in Electrical (Internal & External) works/assignments (at least five jobs) Yes 
undertaken over the last five years 

Financial Statements of this year, Bank Certificate for maintaining Account. Yes 

Affidavit on original stamp paper of Rs, 50/- (duly notarized) to the effect that the firm is not black listed and is not in litigation Yes 
with any organization/government department, private or public and with Shah Abdul Latif University, Khairpur.  

iv List of works in hand / under execution of similar nature works. 

II 

Yes 

SHAH ABDUL LATIF UNIVERSITY KHAIRPUR  
Performo 

Tender for Electric Works of Project titled "Strengthening of Academic Facilities" Shah Abdul Latif University, Khairpur  

Published on on 29-12-2017 with SPPRA S. # 35897. 

(PACKAGE — Ill) flnternal & External) Electrical work of Extension of Administration Block Buildings Building 

(Estimated Cost — 6.147 M)  

Bids opened on 12-01-2018 at 12:00 noon in office of the Project Coordinator (SAF) Shah Abdul Latif University Khairpur. 

Result Detailed Evaluation of Qualification of Bidders  

Page # 01 



2. Engr. Altaf Hussain Shaikh 
Executive Engineer / Memb 
Buildings Division Khairp 

rof: Dr. Syed AsI Raza Abidi 
Registrar / Convener 

Page #02 

SO/I Description 
G.A Electric Store Yasir Builders 

Documents Provided 
Yes/No 

I)ocuments Provided 
Yes/No 

V List of key technical and supporting staff to be deployed on this project. Yes 

Vi All supporting documents / photocopies should be clearly readable otherwise leas to the rejection of the application. Yes 

vii Registration / Prequalification with different organization / departments along with documentary proof. Yes 

viii 
If firm / partners involved in partnership deed, then complete details / instructions and power of attorney be submitted with 

0 

affidavit by the proprietor. 
Owner - - 

- - 

Responsive or not Responsive Not Responsive 

Signature of Committee Members 

I. Engr. Ghu lam Asghar Shaikh 
Project Coordinator (SAF)/Secretary 



III 

SBR Registration Certificate. 

II NTN Certificate as well as one year Income Tax returns. 

Having valid Certificate of year 2018 from Electric Inspector, Sindh. yed 
iv Preferably, having experience of similar nature work of Higher Educational like 

Universities/institutes Buildings. 

I'erforirr 

SHAH ABDUL LATIF UNIVERSITY KHAIRPUR  
Tender for Electric Works of Protect titled "Strengthening of Academic Facilities" Shah Abdul Latif University, Khairpur 

Published on on 29-12-2017 with SPPRA S. # 35897. 

(PACKAGE -3) (Internal & External) Electrical work of Extension Date Palm Research Institute (DPRI) Building 

(Estimated Cost - 1.659 M)  

Bids opened on 12-01-2018 at 12:00 noon in office of the Project Coordinator (SAF) Shah Abdul Latif University Khairpur. 

Primarily Evaluation of Eliqibilitv of Bidders 

Sindh Construction 

Company 

Documents Provided 
Yes/No 

G.A Electric Store 

Documents Provided 
Yes/No 

S. # Description 

Eligibility Criteria 

I Engr. Ghulam Asghar Shaikh 
Project Coordinator (SAF) / Secretary 

/b4 e&M 

Prof: Dr.yed Asad Raza Abidi 
Registrar / Convener 

2. Engr. Altafl-lussain Shat 
Executive Engineer I Mern 
Buildings Division Khair 



Bid Security Detail Remarks 

MCI3 new Anal Mandi Larkana 
BC 11 1114436 

iS Bank Khairpur 83,000/- P.01100241016 
[)atcd:-08-0 1-2018 

iS Bank Khairpur 3,000/- P.01100241021 
I)ated:- 12-01-2018 

Ok 

Ok 

Signature of Committee Members 

Prof: Dr. Syed Asad Raza Abidi 

Registrar / Convener 

1. Engr. Ghulam Asghar Shaikh 
Project Coordinator (SAF) / Secretary 

Engr. Altaf Hussain 
Executive Engineer / Memb 
Buildings Division Khairp 

SHAH ABDUL LA11F UNIVERSITY KHAIRPUR  
Pert orma A 

Tender for Electric Works of Project titled "Strengthening of Academic Facilities" Shah Abdul Latif University. Khairpur 

Published on on 29-12-2017 with SPPRA S. # 35897. 

(PACKAGE - 3) (Internal & External) Electrical work of Extension Date Palm Research Institute (DPRI) Building 

(Estimated Cost — 1.659 M)  

Bids opened on 12-01-2018 at 12:00 noon in office of the Project Coordinator (SAF) Shah Abdul Lath University Khairpur. 

BID OPENING STATEMENT 

SM Name of Contractor Bid Details 
Bid 

Amount (Rs:) 

Rebate 
Amount 

(Rs:) 

Net Bid 

Amount (Rs:) 

Submitted bid 
Security Amount 

(Rs:) 

01 
Sindh Construction 
Company 

lender I)ocuments 
Prolile 

1,659,000/- Nil 1,659,000/- 83,000/- 

02 G.A Electric Store 
Tender Documents -t-

Prolile 
1,707,830/- Nil 1,707,830/- 83,000/- + 3,000/- 

= 86.000/- 



SHAH ABDUL LATIF UNIVERSITY KHAIRPUR 

ATTENDANCE SHEET 

The following contractors have been participated in Tender Electrical Work of (Internal & External) 

Extension of Administration Block Buildings of Project Titled "Strengthening of Academic Facilities" 

(SAF) at Shah Abdul Latif University, Khairpur. 

The Bids/Tenders are opened on 12-01-2018 at 12:00 noon in Project Coordinator (SAF) office in presence of the 

Procurement Committee of' Project (SAF) and the representative of the following Contractors / Firms. 

S. # NAME OF CONTRACTORS / FIRMS. SIGNATURES. 

01 G.A Electric Store 
,_7 

02 Yasir Builders 

The tender were opened in front of procurement committee members and in presence of above Re-
Preventatives of the firms, all bids read loudly. 

Signature of CommitteQMembers 

f- 

 

i) Engr. Gliularn Asghar Shaikh ii) - - . a ussain 
Project Coordinator (SAF) / Secretary Executive Engineer / Membe 
Shah Abdul Latif University Khairpur Buildings Division Khairpur 

iii) Prof. l)r. isad Raza Abdi 
Registrar / Convener 
Shah Abdul Latif University Khairpur 
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IDG (Pvt.) Limited 
Consulting Enginders - Architects - City & Regional Planners - Interior Designers 

I DC PL/SA LU/20 18/001 Dated: 20th  Jan. 201 8 

Engr. Ghu lam Asghar Sheikh 
Project Coordinator (SAF) 
Shah Abdul Latif University 
Khairpur. 

Project: STRENGTHENING OF ACADEMIC FACILITIES AT 
SHAH ABDUL LATIF UNIVERSITY. KHAIRPUR.  

Sub: Arithmetical checking of Financial Bids for: 

1) (Internal & External) Electrical Works of Extension of Administration 
Block. 

2) (Internal & External) Electrical Works of extension of Date Palm 
Research Institute (DPRI) Building. 

l)ear Sir, 

With reference to your letter No. PC(SAF)/SALU/KHP/08 dated 15-01-2018, received in 

our office on 19-01-201 8, regarding subject cited above through which original books 

sent to us for a ri iii met ical check 11g. 

We have gone through these financial bids and in compliance of your clear cut 

instructions vide your letter quoted above; we have conducted arithmetical checking of 

financial bids as sent to us. Results of arithmetical checking are as under: 

S.# Con tractors Na me 
Total Quoted 
I3id Amount 

(Rs.) 

Corrected Bid Amount 
after a rith metica I 

checking (Rs.) 

I. Extension of Administration Block 

i) M/s. G.A. Electric Store 6,418,897 6,418,897 

S.11 Contractors Name 
: Total Quoted 

Bid Amount 
(Rs.) 

Corrected Bid Amount 

after arithmetical 
checking (Rs.) 

2. Extension of I)ate Palm Research Institute (OPRI) Building 

i) M/s. G.A. Electric Store 1,707,830 L/ 1,707,830 

Page 1 of 2 

Head Office: lOG House C-13, KDA Scheme No. 1, Main Habib Rehmatullah Road. Opp. PNS Karsaz, Karachi. 
Tel: 34311712. Fax: 34311713, Email: idg12ymail.com, Web: www.idg.org.pk  
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I Above is submitted, as desired, for your kind perusal /further checking and processing by 

the Procuring Committee / Employer. 

We are returning herewith the financial bids (as sent to us for arithmetical checking vide 

your letter quoted above). The corrections in red ink have been marked wherever found 

necessary. It is requested to keep these books in safe custody tbr record. 

However it is our advised to re-tender the work to geta competitive price, because it is a 

single bid OR you check and go for SPPRA rules and regulations. 

Thanking you and assuring you of our best professional services at all times. 

Sincerely yours, 

SYED MANZ 
Chief Architect 

End: as above. 

MEHDI NAQVI 

Page 2t?12 



SHAH ABDUL LATIF UNIVERSITY KHAIRPUR 
OFFICE OF THE PROJECT COORDINATOR (SAF) 

I.o 

I) Prol Dr. Asad Raza Ahidi 
Rcgistrar 
Shah Abdul Latif University Khairpur 

ii) Engr. AltafHussain Shaikh 
Executive Engineer 
Buildings Department Khairpur 

P.C(SA F)ISA LU/K H P129 
Dated:- 29-01-2018 

Convener 

Member 

Subject: MEETING FOR CARRY-OUT DETAILED EVALUATION AS PER  
OALIFICATION CRITERIA OF NIT OF PRELIMINARILY QUALIFIED BID IN 
TENDER OF (INTERNAL & EXTERNAL) ELECTRICAL WORKS OF XTENSIO.. 
QF ADMINISTRATION BLOCK & I)ATE PALM RESEARCH INSTITJTE (DPRI) 
I3IJILI)INGS OF PROJECT TITLED "STRENGTHENING OF ACADEMIC 
FACILITIES AT SHAH ABDUL LATIF UNIVERSITY, KHAIRPUR  

A meeting of Procurement Committee has been fixed onfll-02-2018 at 12:00 noon in the 

ohce.oI the Registrar / Convener Shah Abdul Latil University Khairpur for carry-out 

detailed evalutition as per qualification criteria of NIT of preliminarily qualified hid in 

tender of (Internal & External) Electrical Works of Extension of Administration Block & 

Date Palm Research Institute (DPRI) Buildings of Project Titled "Strengthening of 

Academic Facilities at Shah Abdul Latif University. Khairpur opened on 12-01-2018. 

You are therefore requested to make it convenient to attend the meeting on the above 

venue, date and time. 

 

XEN(P) / in-charge Project Coordinator (SAP) 
Member/Secretary 



S}-IAI-I ABDUL LATIF UNIVERSITY KHAIRPUR 

MINUTES OF THE 1st  MEETING OF PROCUREMENT COMMITTEE  

The meeting of Procurement Committee tbr opening of tender for (Internal & External) Electrical Works of 
Extension of Administration Block & Extension of Date Palm Research Institute (DPRI) Buildings of Project 

I'itled "Strengthening of Academic Facilities "at Shah Abdul Latif University Khairpur, was held on 12-01-2018, 

at Project Coordinator office. The meeting Chaired by Próf: Dr. Syed Asad Raza Abidi Registrar / Convener of 

the Procurement Committee. The following Members of the Committee attended the meeting. 

i) Prof. Dr. Asad Raza Abidi 

Registrar Convener 
Shah Abdul Latif University Khairpur 

ii) Engr. Altaf Ilussain Shaikh 
Executive Engineer 

U ii Id ings 1)epartment Khairptir 

iii) Engr. (fluIaiii Asghar Shaikh 

l'rojecl Coordinator (SAF) 

S tab A bdu I I ati I U niversity Khairpur 

Member 

Member/Secretary 

In meeting Project Coordinator (SAF) briefed the Committee Members that the Tenders were invited through 
NJational wide Newspapers and same were published on dated:- 27-12-20 17 in three (03) Newspapers i-e Daily 

Express (lirdu), 1'he Nation (English) & Daily Sobh (Sindhi) and same hosted on SPPRA website on 
dated:-29-01-2017 with S.No:-35897. 

Ihe Project Coordinator (SAF) firther briefed that the Four (04) bidders purchased tender (02 bidders against 

each Tender) and same submitted their bids as follow: 

Package U 3:- Tender of (Internal & External) Electrical Work of Extension of Administration Block 

Name ol Contractors WhO 

Purchased lender 
Address Sealed Tender Submitted back on 

12-01-2018 befbre at 12:00 noon 

01 M/s Yasir Builders 
Mohalla Dabar near Hassnain Masjid 
Khairpur 

Submitted 

02 M/s GA Electric Store 
Mohalla Bhurgari near Mikaza School 
Kbairpur 

Submitted 
------------ ----------------------- 

Package 

UI 

fl3:- Tender of (Internal & External) Electrical Work of Extension Date Palm Research Institute (DPRI) 

Niine n (inIactjI ) 

Iurehuscd lender 
i\Udress 

Sealed lender Submitted buck on 
12-01-2018 before at 12:00 noon 

M/s (J.A Electric Store 
Mohalla Bhurgari near Mikaza School 
K hal rpu r 

Submitted 

02 
i MIs Sindh Construction 

 jCompany 
11.1160/61 Mohalla Mehran Colony near 
Shell Petroleum Nawabshah 

Subtnied 

Before opening of the submitted bids Project Coordinator (SAP) shared his opinion that as the Two (02) firms / 

bidders have been purchased & same submitted their bids against each tender therefore the tender may re-invited 

for wide participation, where committee members discussed thoroughly on impact of re-invite the tenders and 

i:onsuming time fector etc. Finally Procurement Committee members decided that as per provision of SPPRA 

Rules No:- 48 "Acceptance of Bid" re-produce as under:- 

'Even when only one bid is submitted, the bidding process may be considered valid if the bid was advertised in 
accordance with rules, and prices are corn parable to the prices or rates of the last awarded contract or the 
market prices". 

Ilie bidding process may consider valid and the submitted bl(IS hay openea accordingly. 



Page No:02 

Then the submitted bids were opened infront of Procurement Committee members and the representatives of the 

firms / bidders. 

Project Coordinator (SAF) read out Financial Bids of above both Tenders loudly. Initially financial position of 

Bidders comes at the time of opening bids as per attached Perfornia "A". 

After opening of the financials bids of the submitted firms, Procurement Committee Members decided 

unanimously that as the total Three (03) firms have participated in bidding process therefore the initially 

eligibility criteria of the firms may checked for preliminary qualification of the firms and the financial bids of 

preliminary qualified firms in eligibility criteria may send to the consultant for arithmetically checking only, and 

further evaluation of bids will be carried-out in next meeting after receiving arithmetical checking results from the 

consultant. 

Signature of Committee Members 

i) Engr. hulam Asghar Shaikh mm Engr. AltafHussain Shaikh 
Project Coordinator (SAF) / Secretary Executive Engineer / Mem 
Shah Abdul Latif University Khairpur Buildings Department Khairp 

iii) Prof. Dr. Asa Raza Abidi 
Registrar / Convener 
Shah Abdul Latif University Khairpur 
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bali Abdul Latif 
OFFICE OFIUIFPPROJECT 

University, Kbairpur 
I OR'1 1 

k1 Aii [cI:']: ;'I 
Shari Abdir! Lrtt Urwenaity. l(hiluipur aisiles Suolod tllndors (or Elecinc flislenarif & Ealørnaf) V.'ork of buildings (or Project 
IdjOd Slii 1Jthfn.nhJ of Aca*.rnic Fcrhht. of Strati Abdut Loot Unicoredjy. Khwrptrr on Composite Schedule of Rates IC$R) 
A Horn R.lti, bOsrs from intcreslod con goc!1rrn 

S I WOrn. of Work Eng cots sd Bid Scurtly Tond., r.. CoIlon 

Eiecoc tiniornal & Eslernat) Work of Ealens.on of 
5rflBiOilr Budding Al 511515 Abdd L:st,t 6 ° 

2 ô.. 

Electric (internal) WOrk of Esteission of OPRI 
&u.ding at Shah Abdul Laid University Xhaerlur 1 o offered 

rate 
R 

2.SO0f. 

EtllblIlty Critoda; 
Senal ho q. V.sro Roiltaan with Pakislar, Engineering Coursed In Elocinoal worira EEO4. EEOO. EE ¶1 for the ycen 

start lr.i.on Cortrcato 4 
hTW Corifratu its a-oil as con year tncom Tan rofurns 
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( ' t1101r3 attached with 6sdrig Documents 
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Address. Office Of Inc Preyed Coorr*atpr (S), Ssanr Abc.t LaW Un.vcrsity. Khavpur. 

Totphne NO. 0243- 9280056 
Pas No.: 0243-- 9280U6O \ 
Email Address: engrOassl4rrrjit LtI 

Un4..ponded london wiN be .9vu uOrnnoiOpcoO cc føt*rng dateS 
Attempt: (a) isiuc date Ib) Submission 6 opening dale 
Ti 12-01.20181029-01-2015 30-01-201t 

Funding Po.ition; . 
Govdrisrrwtnt of P tn1froUi  )f.ghiir Education Ccnmniiasiots. 
Terms 6 Conditioru.s-. 
f.%l Under I ciwrisJOOrVbon$ ted will 50101000(1 

Cotn-: Ci5Oi5iC and I eqriofuc bidi.te.-rodra 
• 6.1$ ric accnn-t.ared by bid Security of 'cOined seQuel inc torn' 

Rids rrvon,si5 after pg1ioC ansi and Susie 
a) Receiving lrtcrnQfete Ba1 

I ii) BlacA tilled tcrny 
• 0) BId Valedity Potlod: 90 days (Ninety days) 
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110105 2010 
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I. 
Shah Abdul Lath University, Khairpur 

OFFICE OF THE ROJEC1COORBINATitLSJ 
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